



ARIZONA DEPARTMENT OF TRANSPORTATION
PROJECT DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS SECTION

TABULATION OF BIDS

CONTRACT # 2023022

TRACS No.			Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
260	GI 258	F013901C	260-B-(226)T	21301	GILA	NORTHCENT		2	Rene Teran

Highway Termini	Location	Work Description
• PAYSON - SHOW LOW HIGHWAY (SR 260)	• LION SPRINGS SECTION	• Capacity Additions (Engineering)

BID RESULTS FOR 2023022

Bid Opening Date : 2/20/2026, Prequalification Required, Engineer Specialist : Rene Teran

Completion Date:

570 Working Days

The proposed project is located in Gila County, beginning approximately 4.1 miles east of SR 87 on SR 260, at milepost 256.2 and extending easterly to milepost 260.1 for a distance of approximately 3.9 miles. This project is a grade, drain and pavement project which will construct a four-lane divided roadway, four new reinforced concrete box culverts, five new single span wildlife bridges, signing, marking, fencing, plant revegetation and other miscellaneous work.

Bid Rank	Compared To Department Estimat	Option #	Bid Amount	Contractor	Extended Sum of Items
	+%		\$81,652,728.00	DEPARTMENT ESTIMATE	\$81,652,728.00
1	-6.6%		\$76,247,868.84	AMES CONSTRUCTION, INC. 8333 E. HARTFORD DRIVE SCOTTSDALE, AZ 85255-	\$76,247,868.84
2	-5.2%		\$77,397,818.45	PULICE CONSTRUCTION, INC. 8660 E. HARTFORD DRIVE, SUITE 305 SCOTTSDALE, AZ 85255-	\$77,397,818.45
3	-4.7%		\$77,806,847.90	FNF CONSTRUCTION, INC. 115 S. 48TH STREET TEMPE, AZ 85281-8504	\$77,806,847.90
4	-1.1%		\$80,780,000.00	FANN CONTRACTING, INC PO BOX 4356 PRESCOTT, AZ 86302-	\$80,780,000.00
5	+1.2%		\$82,664,608.56	RUMMEL CONSTRUCTION, INC 7520 E. ADOBE DRIVE SCOTTSDALE, AZ 85255-	\$82,664,608.56
NON-RESPONSIVE					
Failure to Submit Bidders List				SEMA CONSTRUCTION, INC. 7353 S EAGLE STREET CENTENNIAL, CO 80112-	\$0.00

Winning Bidder is 6.6% Under Department Estimate (Difference = (\$5,404,859.16))

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020011	ACRE	CLEARING AND GRUBBING				
Bid Rank		Department Estimate	111.000	\$1,600.000	\$177,600.00	
1		AMES CONSTRUCTION, INC.		\$2,414.270	\$267,983.97	+50.9%
2		PULICE CONSTRUCTION, INC.		\$2,927.040	\$324,901.44	+82.9%
3		FNF CONSTRUCTION, INC.		\$3,500.000	\$388,500.00	+118.8%
4		FANN CONTRACTING, INC		\$9,000.000	\$999,000.00	+462.5%
5		RUMMEL CONSTRUCTION, INC		\$2,000.000	\$222,000.00	+25.0%
2020021	L.FT.	REMOVAL OF CONCRETE CURB AND GUTTER				
Bid Rank		Department Estimate	746.000	\$40.000	\$29,840.00	
1		AMES CONSTRUCTION, INC.		\$11.320	\$8,444.72	-71.7%
2		PULICE CONSTRUCTION, INC.		\$11.620	\$8,668.52	-71.0%
3		FNF CONSTRUCTION, INC.		\$10.000	\$7,460.00	-75.0%
4		FANN CONTRACTING, INC		\$12.000	\$8,952.00	-70.0%
5		RUMMEL CONSTRUCTION, INC		\$6.300	\$4,699.80	-84.3%
2020025	SQ.FT.	REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS				
Bid Rank		Department Estimate	3,390.000	\$10.000	\$33,900.00	
1		AMES CONSTRUCTION, INC.		\$7.320	\$24,814.80	-26.8%
2		PULICE CONSTRUCTION, INC.		\$7.490	\$25,391.10	-25.1%
3		FNF CONSTRUCTION, INC.		\$4.000	\$13,560.00	-60.0%
4		FANN CONTRACTING, INC		\$3.000	\$10,170.00	-70.0%
5		RUMMEL CONSTRUCTION, INC		\$1.450	\$4,915.50	-85.5%
2020041	L.FT.	REMOVAL OF PIPE				
Bid Rank		Department Estimate	3,055.000	\$45.000	\$137,475.00	
1		AMES CONSTRUCTION, INC.		\$42.920	\$131,120.60	-4.6%
2		PULICE CONSTRUCTION, INC.		\$84.310	\$257,567.05	+87.4%
3		FNF CONSTRUCTION, INC.		\$25.000	\$76,375.00	-44.4%
4		FANN CONTRACTING, INC		\$46.500	\$142,057.50	+3.3%
5		RUMMEL CONSTRUCTION, INC		\$30.000	\$91,650.00	-33.3%
2020047	EACH	REMOVAL OF SIGNS				
Bid Rank		Department Estimate	129.000	\$210.000	\$27,090.00	
1		AMES CONSTRUCTION, INC.		\$329.120	\$42,456.48	+56.7%
2		PULICE CONSTRUCTION, INC.		\$365.870	\$47,197.23	+74.2%
3		FNF CONSTRUCTION, INC.		\$500.000	\$64,500.00	+138.1%
4		FANN CONTRACTING, INC		\$340.000	\$43,860.00	+61.9%
5		RUMMEL CONSTRUCTION, INC		\$150.000	\$19,350.00	-28.6%
2020048	EACH	REMOVAL OF STRUCTURE (HEADWALL / MANHOLE)				
Bid Rank		Department Estimate	1.000	\$2,650.000	\$2,650.00	
1		AMES CONSTRUCTION, INC.		\$11,600.950	\$11,600.95	+337.8%
2		PULICE CONSTRUCTION, INC.		\$1,162.160	\$1,162.16	-56.1%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020048	EACH	REMOVAL OF STRUCTURE (HEADWALL / MANHOLE)				
Bid Rank	Department Estimate		1.000	\$2,650.000	\$2,650.00	
3	FNF CONSTRUCTION, INC.			\$2,600.000	\$2,600.00	-1.9%
4	FANN CONTRACTING, INC			\$11,500.000	\$11,500.00	+334.0%
5	RUMMEL CONSTRUCTION, INC			\$5,000.000	\$5,000.00	+88.7%
2020050	L.SUM	REMOVE (AT-GRADE ELK CROSSING EQUIPMENT)				
Bid Rank	Department Estimate		1.000	\$7,500.000	\$7,500.00	
1	AMES CONSTRUCTION, INC.			\$4,563.240	\$4,563.24	-39.2%
2	PULICE CONSTRUCTION, INC.			\$14,635.190	\$14,635.19	+95.1%
3	FNF CONSTRUCTION, INC.			\$5,500.000	\$5,500.00	-26.7%
4	FANN CONTRACTING, INC			\$13,800.000	\$13,800.00	+84.0%
5	RUMMEL CONSTRUCTION, INC			\$4,000.000	\$4,000.00	-46.7%
2020052	L.FT.	REMOVE (EXISTING CONCRETE BOX CULVERT)				
Bid Rank	Department Estimate		351.000	\$75.000	\$26,325.00	
1	AMES CONSTRUCTION, INC.			\$391.440	\$137,395.44	+421.9%
2	PULICE CONSTRUCTION, INC.			\$197.160	\$69,203.16	+162.9%
3	FNF CONSTRUCTION, INC.			\$325.000	\$114,075.00	+333.3%
4	FANN CONTRACTING, INC			\$145.000	\$50,895.00	+93.3%
5	RUMMEL CONSTRUCTION, INC			\$115.000	\$40,365.00	+53.3%
2020053	EACH	REMOVE (EXISTING CATCH BASIN)				
Bid Rank	Department Estimate		2.000	\$2,800.000	\$5,600.00	
1	AMES CONSTRUCTION, INC.			\$1,982.560	\$3,965.12	-29.2%
2	PULICE CONSTRUCTION, INC.			\$2,905.520	\$5,811.04	+3.8%
3	FNF CONSTRUCTION, INC.			\$2,750.000	\$5,500.00	-1.8%
4	FANN CONTRACTING, INC			\$2,200.000	\$4,400.00	-21.4%
5	RUMMEL CONSTRUCTION, INC			\$2,500.000	\$5,000.00	-10.7%
2020054	EACH	REMOVE (CATTLE GUARDS)				
Bid Rank	Department Estimate		5.000	\$4,200.000	\$21,000.00	
1	AMES CONSTRUCTION, INC.			\$2,034.230	\$10,171.15	-51.6%
2	PULICE CONSTRUCTION, INC.			\$1,396.080	\$6,980.40	-66.8%
3	FNF CONSTRUCTION, INC.			\$2,850.000	\$14,250.00	-32.1%
4	FANN CONTRACTING, INC			\$6,000.000	\$30,000.00	+42.9%
5	RUMMEL CONSTRUCTION, INC			\$4,000.000	\$20,000.00	-4.8%
2020067	ACRE	REMOVAL OF TREES				
Bid Rank	Department Estimate		111.000	\$1,500.000	\$166,500.00	
1	AMES CONSTRUCTION, INC.			\$8,787.830	\$975,449.13	+485.9%
2	PULICE CONSTRUCTION, INC.			\$4,390.570	\$487,353.27	+192.7%
3	FNF CONSTRUCTION, INC.			\$13,750.000	\$1,526,250.00	+816.7%
4	FANN CONTRACTING, INC			\$9,000.000	\$999,000.00	+500.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020067	ACRE	REMOVAL OF TREES				
Bid Rank	Department Estimate		111.000	\$1,500.000	\$166,500.00	
5	RUMMEL CONSTRUCTION, INC			\$11,800.000	\$1,309,800.00	+686.7%
2020071	L.FT.	REMOVE GUARD RAIL				
Bid Rank	Department Estimate		3,196.000	\$10.000	\$31,960.00	
1	AMES CONSTRUCTION, INC.			\$5.430	\$17,354.28	-45.7%
2	PULICE CONSTRUCTION, INC.			\$8.790	\$28,092.84	-12.1%
3	FNF CONSTRUCTION, INC.			\$7.000	\$22,372.00	-30.0%
4	FANN CONTRACTING, INC			\$6.500	\$20,774.00	-35.0%
5	RUMMEL CONSTRUCTION, INC			\$6.650	\$21,253.40	-33.5%
2020084	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (2 1/2")				
Bid Rank	Department Estimate		4,277.000	\$6.500	\$27,800.50	
1	AMES CONSTRUCTION, INC.			\$9.520	\$40,717.04	+46.5%
2	PULICE CONSTRUCTION, INC.			\$7.680	\$32,847.36	+18.2%
3	FNF CONSTRUCTION, INC.			\$4.000	\$17,108.00	-38.5%
4	FANN CONTRACTING, INC			\$5.000	\$21,385.00	-23.1%
5	RUMMEL CONSTRUCTION, INC			\$6.950	\$29,725.15	+6.9%
2020101	L.FT.	REMOVE FENCE				
Bid Rank	Department Estimate		38,820.000	\$3.500	\$135,870.00	
1	AMES CONSTRUCTION, INC.			\$7.910	\$307,066.20	+126.0%
2	PULICE CONSTRUCTION, INC.			\$11.700	\$454,194.00	+234.3%
3	FNF CONSTRUCTION, INC.			\$5.000	\$194,100.00	+42.9%
4	FANN CONTRACTING, INC			\$2.200	\$85,404.00	-37.1%
5	RUMMEL CONSTRUCTION, INC			\$2.500	\$97,050.00	-28.6%
2020155	EACH	REMOVE (GATE)				
Bid Rank	Department Estimate		2.000	\$1,000.000	\$2,000.00	
1	AMES CONSTRUCTION, INC.			\$545.220	\$1,090.44	-45.5%
2	PULICE CONSTRUCTION, INC.			\$1,756.200	\$3,512.40	+75.6%
3	FNF CONSTRUCTION, INC.			\$1,100.000	\$2,200.00	+10.0%
4	FANN CONTRACTING, INC			\$1,000.000	\$2,000.00	+0.0%
5	RUMMEL CONSTRUCTION, INC			\$125.000	\$250.00	-87.5%
2020172	SQ.YD.	REMOVE (ROADWAY OBLITERATION AND RESTORATION)				
Bid Rank	Department Estimate		18,436.000	\$16.000	\$294,976.00	
1	AMES CONSTRUCTION, INC.			\$7.110	\$131,079.96	-55.6%
2	PULICE CONSTRUCTION, INC.			\$12.530	\$231,003.08	-21.7%
3	FNF CONSTRUCTION, INC.			\$12.000	\$221,232.00	-25.0%
4	FANN CONTRACTING, INC			\$7.000	\$129,052.00	-56.3%
5	RUMMEL CONSTRUCTION, INC			\$1.550	\$28,575.80	-90.3%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030301	CU.YD.	ROADWAY EXCAVATION				
Bid Rank		Department Estimate	736,060.000	\$15.000	\$11,040,900.00	
1		AMES CONSTRUCTION, INC.		\$13.250	\$9,752,795.00	-11.7%
2		PULICE CONSTRUCTION, INC.		\$14.070	\$10,356,364.20	-6.2%
3		FNF CONSTRUCTION, INC.		\$16.500	\$12,144,990.00	+10.0%
4		FANN CONTRACTING, INC		\$14.700	\$10,820,082.00	-2.0%
5		RUMMEL CONSTRUCTION, INC		\$14.650	\$10,783,279.00	-2.3%
2030401	CU.YD.	DRAINAGE EXCAVATION				
Bid Rank		Department Estimate	19,436.000	\$20.000	\$388,720.00	
1		AMES CONSTRUCTION, INC.		\$11.140	\$216,517.04	-44.3%
2		PULICE CONSTRUCTION, INC.		\$21.860	\$424,870.96	+9.3%
3		FNF CONSTRUCTION, INC.		\$17.000	\$330,412.00	-15.0%
4		FANN CONTRACTING, INC		\$17.500	\$340,130.00	-12.5%
5		RUMMEL CONSTRUCTION, INC		\$18.000	\$349,848.00	-10.0%
2030502	CU.YD.	STRUCTURAL EXCAVATION (CULVERT)				
Bid Rank		Department Estimate	4,468.000	\$100.000	\$446,800.00	
1		AMES CONSTRUCTION, INC.		\$28.770	\$128,544.36	-71.2%
2		PULICE CONSTRUCTION, INC.		\$33.130	\$148,024.84	-66.9%
3		FNF CONSTRUCTION, INC.		\$45.000	\$201,060.00	-55.0%
4		FANN CONTRACTING, INC		\$13.000	\$58,084.00	-87.0%
5		RUMMEL CONSTRUCTION, INC		\$52.000	\$232,336.00	-48.0%
2030506	CU.YD.	STRUCTURE BACKFILL				
Bid Rank		Department Estimate	2,485.000	\$200.000	\$497,000.00	
1		AMES CONSTRUCTION, INC.		\$99.650	\$247,630.25	-50.2%
2		PULICE CONSTRUCTION, INC.		\$79.670	\$197,979.95	-60.2%
3		FNF CONSTRUCTION, INC.		\$160.000	\$397,600.00	-20.0%
4		FANN CONTRACTING, INC		\$105.000	\$260,925.00	-47.5%
5		RUMMEL CONSTRUCTION, INC		\$76.000	\$188,860.00	-62.0%
2030801	L.FT.	CROWN DIKE (C-3.10)				
Bid Rank		Department Estimate	70.000	\$11.000	\$770.00	
1		AMES CONSTRUCTION, INC.		\$144.980	\$10,148.60	+1218.0%
2		PULICE CONSTRUCTION, INC.		\$256.990	\$17,989.30	+2236.3%
3		FNF CONSTRUCTION, INC.		\$100.000	\$7,000.00	+809.1%
4		FANN CONTRACTING, INC		\$120.000	\$8,400.00	+990.9%
5		RUMMEL CONSTRUCTION, INC		\$22.250	\$1,557.50	+102.3%
2090005	M.GAL.	FURNISH WATER				
Bid Rank		Department Estimate	157,811.000	\$10.000	\$1,578,110.00	
1		AMES CONSTRUCTION, INC.		\$10.900	\$1,720,139.90	+9.0%
2		PULICE CONSTRUCTION, INC.		\$12.860	\$2,029,449.46	+28.6%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2090005	M.GAL.	FURNISH WATER				
Bid Rank		Department Estimate	157,811.000	\$10.000	\$1,578,110.00	
3		FNF CONSTRUCTION, INC.		\$1.000	\$157,811.00	-90.0%
4		FANN CONTRACTING, INC		\$10.000	\$1,578,110.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$3.000	\$473,433.00	-70.0%
3030022	CU.YD.	AGGREGATE BASE, CLASS 2				
Bid Rank		Department Estimate	75,662.000	\$65.000	\$4,918,030.00	
1		AMES CONSTRUCTION, INC.		\$74.760	\$5,656,491.12	+15.0%
2		PULICE CONSTRUCTION, INC.		\$79.660	\$6,027,234.92	+22.6%
3		FNF CONSTRUCTION, INC.		\$46.000	\$3,480,452.00	-29.2%
4		FANN CONTRACTING, INC		\$74.000	\$5,598,988.00	+13.8%
5		RUMMEL CONSTRUCTION, INC		\$73.000	\$5,523,326.00	+12.3%
3030024	CU.YD.	AGGREGATE SUBBASE, CLASS 4				
Bid Rank		Department Estimate	14,550.000	\$100.000	\$1,455,000.00	
1		AMES CONSTRUCTION, INC.		\$86.020	\$1,251,591.00	-14.0%
2		PULICE CONSTRUCTION, INC.		\$98.800	\$1,437,540.00	-1.2%
3		FNF CONSTRUCTION, INC.		\$70.000	\$1,018,500.00	-30.0%
4		FANN CONTRACTING, INC		\$77.000	\$1,120,350.00	-23.0%
5		RUMMEL CONSTRUCTION, INC		\$75.500	\$1,098,525.00	-24.5%
4040111	TON	BITUMINOUS TACK COAT				
Bid Rank		Department Estimate	120.000	\$700.000	\$84,000.00	
1		AMES CONSTRUCTION, INC.		\$760.190	\$91,222.80	+8.6%
2		PULICE CONSTRUCTION, INC.		\$951.280	\$114,153.60	+35.9%
3		FNF CONSTRUCTION, INC.		\$480.000	\$57,600.00	-31.4%
4		FANN CONTRACTING, INC		\$620.000	\$74,400.00	-11.4%
5		RUMMEL CONSTRUCTION, INC		\$700.000	\$84,000.00	+0.0%
4040116	HOURL	APPLY BITUMINOUS TACK COAT				
Bid Rank		Department Estimate	530.000	\$300.000	\$159,000.00	
1		AMES CONSTRUCTION, INC.		\$542.990	\$287,784.70	+81.0%
2		PULICE CONSTRUCTION, INC.		\$219.540	\$116,356.20	-26.8%
3		FNF CONSTRUCTION, INC.		\$230.000	\$121,900.00	-23.3%
4		FANN CONTRACTING, INC		\$255.000	\$135,150.00	-15.0%
5		RUMMEL CONSTRUCTION, INC		\$380.000	\$201,400.00	+26.7%
4040230	TON	ASPHALT BINDER (PG 70-28 PM)				
Bid Rank		Department Estimate	1,010.000	\$800.000	\$808,000.00	
1		AMES CONSTRUCTION, INC.		\$684.170	\$691,011.70	-14.5%
2		PULICE CONSTRUCTION, INC.		\$878.130	\$886,911.30	+9.8%
3		FNF CONSTRUCTION, INC.		\$800.000	\$808,000.00	+0.0%
4		FANN CONTRACTING, INC		\$650.000	\$656,500.00	-18.8%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
4040230	TON	ASPHALT BINDER (PG 70-28 PM)				
Bid Rank		Department Estimate	1,010.000	\$800.000	\$808,000.00	
5		RUMMEL CONSTRUCTION, INC		\$760.000	\$767,600.00	-5.0%
4090006	TON	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (SPECIAL MIX)				
Bid Rank		Department Estimate	6,864.000	\$160.000	\$1,098,240.00	
1		AMES CONSTRUCTION, INC.		\$157.350	\$1,080,050.40	-1.7%
2		PULICE CONSTRUCTION, INC.		\$108.950	\$747,832.80	-31.9%
3		FNF CONSTRUCTION, INC.		\$110.000	\$755,040.00	-31.3%
4		FANN CONTRACTING, INC		\$165.000	\$1,132,560.00	+3.1%
5		RUMMEL CONSTRUCTION, INC		\$180.000	\$1,235,520.00	+12.5%
4170006	TON	ASPHALTIC CONCRETE (SHRP) (END PRODUCT) (3/4" MIX)				
Bid Rank		Department Estimate	90,870.000	\$110.000	\$9,995,700.00	
1		AMES CONSTRUCTION, INC.		\$121.320	\$11,024,348.40	+10.3%
2		PULICE CONSTRUCTION, INC.		\$101.120	\$9,188,774.40	-8.1%
3		FNF CONSTRUCTION, INC.		\$110.000	\$9,995,700.00	+0.0%
4		FANN CONTRACTING, INC		\$104.000	\$9,450,480.00	-5.5%
5		RUMMEL CONSTRUCTION, INC		\$147.000	\$13,357,890.00	+33.6%
5010011	L.FT.	PIPE, CORRUGATED METAL, 24"				
Bid Rank		Department Estimate	553.000	\$160.000	\$88,480.00	
1		AMES CONSTRUCTION, INC.		\$141.650	\$78,332.45	-11.5%
2		PULICE CONSTRUCTION, INC.		\$149.210	\$82,513.13	-6.7%
3		FNF CONSTRUCTION, INC.		\$200.000	\$110,600.00	+25.0%
4		FANN CONTRACTING, INC		\$136.000	\$75,208.00	-15.0%
5		RUMMEL CONSTRUCTION, INC		\$140.000	\$77,420.00	-12.5%
5011024	L.FT.	PIPE, REINFORCED CONCRETE, CLASS IV, 24"				
Bid Rank		Department Estimate	422.000	\$260.000	\$109,720.00	
1		AMES CONSTRUCTION, INC.		\$182.240	\$76,905.28	-29.9%
2		PULICE CONSTRUCTION, INC.		\$160.330	\$67,659.26	-38.3%
3		FNF CONSTRUCTION, INC.		\$240.000	\$101,280.00	-7.7%
4		FANN CONTRACTING, INC		\$158.000	\$66,676.00	-39.2%
5		RUMMEL CONSTRUCTION, INC		\$180.000	\$75,960.00	-30.8%
5011034	L.FT.	PIPE, REINFORCED CONCRETE, CLASS IV, 30"				
Bid Rank		Department Estimate	404.000	\$300.000	\$121,200.00	
1		AMES CONSTRUCTION, INC.		\$214.100	\$86,496.40	-28.6%
2		PULICE CONSTRUCTION, INC.		\$193.740	\$78,270.96	-35.4%
3		FNF CONSTRUCTION, INC.		\$285.000	\$115,140.00	-5.0%
4		FANN CONTRACTING, INC		\$209.000	\$84,436.00	-30.3%
5		RUMMEL CONSTRUCTION, INC		\$250.000	\$101,000.00	-16.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5011048	L.FT.	PIPE, REINFORCED CONCRETE, CLASS III, 42"				
Bid Rank		Department Estimate	413.000	\$420.000	\$173,460.00	
1		AMES CONSTRUCTION, INC.		\$345.170	\$142,555.21	-17.8%
2		PULICE CONSTRUCTION, INC.		\$225.170	\$92,995.21	-46.4%
3		FNF CONSTRUCTION, INC.		\$410.000	\$169,330.00	-2.4%
4		FANN CONTRACTING, INC		\$420.000	\$173,460.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$365.000	\$150,745.00	-13.1%
5012518	L.FT.	STORM DRAIN PIPE, 18"				
Bid Rank		Department Estimate	59.000	\$120.000	\$7,080.00	
1		AMES CONSTRUCTION, INC.		\$187.480	\$11,061.32	+56.2%
2		PULICE CONSTRUCTION, INC.		\$169.400	\$9,994.60	+41.2%
3		FNF CONSTRUCTION, INC.		\$245.000	\$14,455.00	+104.2%
4		FANN CONTRACTING, INC		\$150.500	\$8,879.50	+25.4%
5		RUMMEL CONSTRUCTION, INC		\$162.000	\$9,558.00	+35.0%
5012524	L.FT.	STORM DRAIN PIPE, 24"				
Bid Rank		Department Estimate	421.000	\$160.000	\$67,360.00	
1		AMES CONSTRUCTION, INC.		\$133.670	\$56,275.07	-16.5%
2		PULICE CONSTRUCTION, INC.		\$176.590	\$74,344.39	+10.4%
3		FNF CONSTRUCTION, INC.		\$225.000	\$94,725.00	+40.6%
4		FANN CONTRACTING, INC		\$141.000	\$59,361.00	-11.9%
5		RUMMEL CONSTRUCTION, INC		\$165.000	\$69,465.00	+3.1%
5012530	L.FT.	STORM DRAIN PIPE, 30"				
Bid Rank		Department Estimate	1,584.000	\$175.000	\$277,200.00	
1		AMES CONSTRUCTION, INC.		\$151.770	\$240,403.68	-13.3%
2		PULICE CONSTRUCTION, INC.		\$122.310	\$193,739.04	-30.1%
3		FNF CONSTRUCTION, INC.		\$248.000	\$392,832.00	+41.7%
4		FANN CONTRACTING, INC		\$180.000	\$285,120.00	+2.9%
5		RUMMEL CONSTRUCTION, INC		\$206.000	\$326,304.00	+17.7%
5012536	L.FT.	STORM DRAIN PIPE 36"				
Bid Rank		Department Estimate	34.000	\$200.000	\$6,800.00	
1		AMES CONSTRUCTION, INC.		\$210.920	\$7,171.28	+5.5%
2		PULICE CONSTRUCTION, INC.		\$606.100	\$20,607.40	+203.1%
3		FNF CONSTRUCTION, INC.		\$460.000	\$15,640.00	+130.0%
4		FANN CONTRACTING, INC		\$385.000	\$13,090.00	+92.5%
5		RUMMEL CONSTRUCTION, INC		\$267.000	\$9,078.00	+33.5%
5012924	L.FT.	PIPE CULVERT, 24"				
Bid Rank		Department Estimate	403.000	\$140.000	\$56,420.00	
1		AMES CONSTRUCTION, INC.		\$148.000	\$59,644.00	+5.7%
2		PULICE CONSTRUCTION, INC.		\$181.750	\$73,245.25	+29.8%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5012924	L.FT.	PIPE CULVERT, 24"				
Bid Rank		Department Estimate	403.000	\$140.000	\$56,420.00	
3		FNF CONSTRUCTION, INC.		\$195.000	\$78,585.00	+39.3%
4		FANN CONTRACTING, INC		\$151.000	\$60,853.00	+7.9%
5		RUMMEL CONSTRUCTION, INC		\$158.000	\$63,674.00	+12.9%
5012930	L.FT.	PIPE CULVERT, 30"				
Bid Rank		Department Estimate	331.000	\$170.000	\$56,270.00	
1		AMES CONSTRUCTION, INC.		\$169.340	\$56,051.54	-0.4%
2		PULICE CONSTRUCTION, INC.		\$218.080	\$72,184.48	+28.3%
3		FNF CONSTRUCTION, INC.		\$210.000	\$69,510.00	+23.5%
4		FANN CONTRACTING, INC		\$184.000	\$60,904.00	+8.2%
5		RUMMEL CONSTRUCTION, INC		\$160.000	\$52,960.00	-5.9%
5012936	L.FT.	PIPE CULVERT, 36"				
Bid Rank		Department Estimate	1,703.000	\$200.000	\$340,600.00	
1		AMES CONSTRUCTION, INC.		\$192.480	\$327,793.44	-3.8%
2		PULICE CONSTRUCTION, INC.		\$169.640	\$288,896.92	-15.2%
3		FNF CONSTRUCTION, INC.		\$260.000	\$442,780.00	+30.0%
4		FANN CONTRACTING, INC		\$230.000	\$391,690.00	+15.0%
5		RUMMEL CONSTRUCTION, INC		\$206.000	\$350,818.00	+3.0%
5012948	L.FT.	PIPE CULVERT, 48"				
Bid Rank		Department Estimate	1,352.000	\$300.000	\$405,600.00	
1		AMES CONSTRUCTION, INC.		\$253.190	\$342,312.88	-15.6%
2		PULICE CONSTRUCTION, INC.		\$191.750	\$259,246.00	-36.1%
3		FNF CONSTRUCTION, INC.		\$305.000	\$412,360.00	+1.7%
4		FANN CONTRACTING, INC		\$352.000	\$475,904.00	+17.3%
5		RUMMEL CONSTRUCTION, INC		\$280.000	\$378,560.00	-6.7%
5012954	L.FT.	PIPE CULVERT, 54"				
Bid Rank		Department Estimate	304.000	\$370.000	\$112,480.00	
1		AMES CONSTRUCTION, INC.		\$276.010	\$83,907.04	-25.4%
2		PULICE CONSTRUCTION, INC.		\$298.610	\$90,777.44	-19.3%
3		FNF CONSTRUCTION, INC.		\$435.000	\$132,240.00	+17.6%
4		FANN CONTRACTING, INC		\$409.000	\$124,336.00	+10.5%
5		RUMMEL CONSTRUCTION, INC		\$315.000	\$95,760.00	-14.9%
5012960	L.FT.	PIPE CULVERT, 60"				
Bid Rank		Department Estimate	342.000	\$470.000	\$160,740.00	
1		AMES CONSTRUCTION, INC.		\$322.230	\$110,202.66	-31.4%
2		PULICE CONSTRUCTION, INC.		\$322.070	\$110,147.94	-31.5%
3		FNF CONSTRUCTION, INC.		\$360.000	\$123,120.00	-23.4%
4		FANN CONTRACTING, INC		\$470.000	\$160,740.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5012960	L.FT.	PIPE CULVERT, 60"				
Bid Rank		Department Estimate	342.000	\$470.000	\$160,740.00	
5		RUMMEL CONSTRUCTION, INC		\$350.000	\$119,700.00	-25.5%
5014518	EACH	FLARED END SECTION, 18" (C-13.20 OR C-13.25)				
Bid Rank		Department Estimate	1.000	\$1,300.000	\$1,300.00	
1		AMES CONSTRUCTION, INC.		\$786.870	\$786.87	-39.5%
2		PULICE CONSTRUCTION, INC.		\$5,299.050	\$5,299.05	+307.6%
3		FNF CONSTRUCTION, INC.		\$1,300.000	\$1,300.00	+0.0%
4		FANN CONTRACTING, INC		\$900.000	\$900.00	-30.8%
5		RUMMEL CONSTRUCTION, INC		\$445.000	\$445.00	-65.8%
5014524	EACH	FLARED END SECTION, 24" (C-13.20 OR C-13.25)				
Bid Rank		Department Estimate	16.000	\$1,800.000	\$28,800.00	
1		AMES CONSTRUCTION, INC.		\$913.440	\$14,615.04	-49.3%
2		PULICE CONSTRUCTION, INC.		\$5,283.910	\$84,542.56	+193.6%
3		FNF CONSTRUCTION, INC.		\$1,400.000	\$22,400.00	-22.2%
4		FANN CONTRACTING, INC		\$980.000	\$15,680.00	-45.6%
5		RUMMEL CONSTRUCTION, INC		\$615.000	\$9,840.00	-65.8%
5014530	EACH	FLARED END SECTION, 30" (C-13.20 OR C-13.25)				
Bid Rank		Department Estimate	7.000	\$2,400.000	\$16,800.00	
1		AMES CONSTRUCTION, INC.		\$1,415.790	\$9,910.53	-41.0%
2		PULICE CONSTRUCTION, INC.		\$6,653.760	\$46,576.32	+177.2%
3		FNF CONSTRUCTION, INC.		\$1,850.000	\$12,950.00	-22.9%
4		FANN CONTRACTING, INC		\$1,300.000	\$9,100.00	-45.8%
5		RUMMEL CONSTRUCTION, INC		\$890.000	\$6,230.00	-62.9%
5014536	EACH	FLARED END SECTION, 36" (C-13.20 OR C-13.25)				
Bid Rank		Department Estimate	19.000	\$2,600.000	\$49,400.00	
1		AMES CONSTRUCTION, INC.		\$1,525.300	\$28,980.70	-41.3%
2		PULICE CONSTRUCTION, INC.		\$6,794.440	\$129,094.36	+161.3%
3		FNF CONSTRUCTION, INC.		\$2,000.000	\$38,000.00	-23.1%
4		FANN CONTRACTING, INC		\$1,500.000	\$28,500.00	-42.3%
5		RUMMEL CONSTRUCTION, INC		\$1,220.000	\$23,180.00	-53.1%
5030142	EACH	CONCRETE CATCH BASIN (MEDIAN) (C-15.80)				
Bid Rank		Department Estimate	17.000	\$9,000.000	\$153,000.00	
1		AMES CONSTRUCTION, INC.		\$11,428.020	\$194,276.34	+27.0%
2		PULICE CONSTRUCTION, INC.		\$14,549.760	\$247,345.92	+61.7%
3		FNF CONSTRUCTION, INC.		\$8,900.000	\$151,300.00	-1.1%
4		FANN CONTRACTING, INC		\$26,000.000	\$442,000.00	+188.9%
5		RUMMEL CONSTRUCTION, INC		\$12,500.000	\$212,500.00	+38.9%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5050001	EACH	MANHOLE (C-18.10) (NO. 1) (FOR PIPES 6" TO 36")				
Bid Rank		Department Estimate	8.000	\$12,500.000	\$100,000.00	
1		AMES CONSTRUCTION, INC.		\$13,879.450	\$111,035.60	+11.0%
2		PULICE CONSTRUCTION, INC.		\$11,146.940	\$89,175.52	-10.8%
3		FNF CONSTRUCTION, INC.		\$19,500.000	\$156,000.00	+56.0%
4		FANN CONTRACTING, INC		\$12,750.000	\$102,000.00	+2.0%
5		RUMMEL CONSTRUCTION, INC		\$13,000.000	\$104,000.00	+4.0%
5050002	EACH	MANHOLE (C-18.10) (NO. 1) (FOR PIPES OVER 36")				
Bid Rank		Department Estimate	1.000	\$20,000.000	\$20,000.00	
1		AMES CONSTRUCTION, INC.		\$18,175.900	\$18,175.90	-9.1%
2		PULICE CONSTRUCTION, INC.		\$24,342.740	\$24,342.74	+21.7%
3		FNF CONSTRUCTION, INC.		\$21,000.000	\$21,000.00	+5.0%
4		FANN CONTRACTING, INC		\$18,200.000	\$18,200.00	-9.0%
5		RUMMEL CONSTRUCTION, INC		\$13,000.000	\$13,000.00	-35.0%
6010002	CU.YD.	STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	1,650.000	\$1,500.000	\$2,475,000.00	
1		AMES CONSTRUCTION, INC.		\$923.580	\$1,523,907.00	-38.4%
2		PULICE CONSTRUCTION, INC.		\$568.230	\$937,579.50	-62.1%
3		FNF CONSTRUCTION, INC.		\$930.000	\$1,534,500.00	-38.0%
4		FANN CONTRACTING, INC		\$1,025.000	\$1,691,250.00	-31.7%
5		RUMMEL CONSTRUCTION, INC		\$1,000.000	\$1,650,000.00	-33.3%
6016088	EACH	HEADWALL (48" INLET, SD-6.30)				
Bid Rank		Department Estimate	5.000	\$15,800.000	\$79,000.00	
1		AMES CONSTRUCTION, INC.		\$21,802.980	\$109,014.90	+38.0%
2		PULICE CONSTRUCTION, INC.		\$22,883.680	\$114,418.40	+44.8%
3		FNF CONSTRUCTION, INC.		\$20,500.000	\$102,500.00	+29.7%
4		FANN CONTRACTING, INC		\$30,000.000	\$150,000.00	+89.9%
5		RUMMEL CONSTRUCTION, INC		\$31,000.000	\$155,000.00	+96.2%
6016089	EACH	HEADWALL (48" OUTLET, SD-6.30)				
Bid Rank		Department Estimate	5.000	\$10,500.000	\$52,500.00	
1		AMES CONSTRUCTION, INC.		\$14,572.310	\$72,861.55	+38.8%
2		PULICE CONSTRUCTION, INC.		\$22,883.680	\$114,418.40	+117.9%
3		FNF CONSTRUCTION, INC.		\$21,000.000	\$105,000.00	+100.0%
4		FANN CONTRACTING, INC		\$30,300.000	\$151,500.00	+188.6%
5		RUMMEL CONSTRUCTION, INC		\$31,000.000	\$155,000.00	+195.2%
6016090	EACH	HEADWALL (54" INLET, SD-6.30)				
Bid Rank		Department Estimate	1.000	\$15,800.000	\$15,800.00	
1		AMES CONSTRUCTION, INC.		\$22,295.500	\$22,295.50	+41.1%
2		PULICE CONSTRUCTION, INC.		\$49,700.270	\$49,700.27	+214.6%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6016090	EACH	HEADWALL (54" INLET, SD-6.30)				
Bid Rank		Department Estimate	1.000	\$15,800.000	\$15,800.00	
3		FNF CONSTRUCTION, INC.		\$22,000.000	\$22,000.00	+39.2%
4		FANN CONTRACTING, INC		\$35,700.000	\$35,700.00	+125.9%
5		RUMMEL CONSTRUCTION, INC		\$35,000.000	\$35,000.00	+121.5%
6016091	EACH	HEADWALL (54" OUTLET, SD-6.30)				
Bid Rank		Department Estimate	1.000	\$13,700.000	\$13,700.00	
1		AMES CONSTRUCTION, INC.		\$19,919.250	\$19,919.25	+45.4%
2		PULICE CONSTRUCTION, INC.		\$49,700.270	\$49,700.27	+262.8%
3		FNF CONSTRUCTION, INC.		\$22,500.000	\$22,500.00	+64.2%
4		FANN CONTRACTING, INC		\$35,750.000	\$35,750.00	+160.9%
5		RUMMEL CONSTRUCTION, INC		\$35,000.000	\$35,000.00	+155.5%
6016092	EACH	HEADWALL (60" INLET, SD-6.30)				
Bid Rank		Department Estimate	2.000	\$18,400.000	\$36,800.00	
1		AMES CONSTRUCTION, INC.		\$22,014.380	\$44,028.76	+19.6%
2		PULICE CONSTRUCTION, INC.		\$49,700.320	\$99,400.64	+170.1%
3		FNF CONSTRUCTION, INC.		\$25,000.000	\$50,000.00	+35.9%
4		FANN CONTRACTING, INC		\$36,000.000	\$72,000.00	+95.7%
5		RUMMEL CONSTRUCTION, INC		\$36,000.000	\$72,000.00	+95.7%
6016093	EACH	HEADWALL (60" OUTLET, SD-6.30)				
Bid Rank		Department Estimate	2.000	\$15,800.000	\$31,600.00	
1		AMES CONSTRUCTION, INC.		\$22,481.680	\$44,963.36	+42.3%
2		PULICE CONSTRUCTION, INC.		\$49,700.320	\$99,400.64	+214.6%
3		FNF CONSTRUCTION, INC.		\$26,000.000	\$52,000.00	+64.6%
4		FANN CONTRACTING, INC		\$36,750.000	\$73,500.00	+132.6%
5		RUMMEL CONSTRUCTION, INC		\$36,000.000	\$72,000.00	+127.8%
6016094	EACH	HEADWALL (18" INLET, SD-6.30)				
Bid Rank		Department Estimate	1.000	\$4,000.000	\$4,000.00	
1		AMES CONSTRUCTION, INC.		\$7,189.660	\$7,189.66	+79.7%
2		PULICE CONSTRUCTION, INC.		\$34,375.530	\$34,375.53	+759.4%
3		FNF CONSTRUCTION, INC.		\$13,400.000	\$13,400.00	+235.0%
4		FANN CONTRACTING, INC		\$7,750.000	\$7,750.00	+93.8%
5		RUMMEL CONSTRUCTION, INC		\$9,000.000	\$9,000.00	+125.0%
6016095	EACH	HEADWALL (42" INLET, SD-6.30)				
Bid Rank		Department Estimate	1.000	\$7,000.000	\$7,000.00	
1		AMES CONSTRUCTION, INC.		\$15,055.400	\$15,055.40	+115.1%
2		PULICE CONSTRUCTION, INC.		\$35,051.540	\$35,051.54	+400.7%
3		FNF CONSTRUCTION, INC.		\$17,000.000	\$17,000.00	+142.9%
4		FANN CONTRACTING, INC		\$22,800.000	\$22,800.00	+225.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6016095	EACH	HEADWALL (42" INLET, SD-6.30)				
Bid Rank		Department Estimate	1.000	\$7,000.000	\$7,000.00	
5		RUMMEL CONSTRUCTION, INC		\$24,000.000	\$24,000.00	+242.9%
6016096	EACH	HEADWALL (42" OUTLET, SD-6.30)				
Bid Rank		Department Estimate	1.000	\$7,000.000	\$7,000.00	
1		AMES CONSTRUCTION, INC.		\$13,930.230	\$13,930.23	+99.0%
2		PULICE CONSTRUCTION, INC.		\$35,051.540	\$35,051.54	+400.7%
3		FNF CONSTRUCTION, INC.		\$17,000.000	\$17,000.00	+142.9%
4		FANN CONTRACTING, INC		\$22,800.000	\$22,800.00	+225.7%
5		RUMMEL CONSTRUCTION, INC		\$24,000.000	\$24,000.00	+242.9%
6050002	LB.	REINFORCING STEEL				
Bid Rank		Department Estimate	219,729.000	\$3.000	\$659,187.00	
1		AMES CONSTRUCTION, INC.		\$1.390	\$305,423.31	-53.7%
2		PULICE CONSTRUCTION, INC.		\$1.590	\$349,369.11	-47.0%
3		FNF CONSTRUCTION, INC.		\$1.750	\$384,525.75	-41.7%
4		FANN CONTRACTING, INC		\$1.450	\$318,607.05	-51.7%
5		RUMMEL CONSTRUCTION, INC		\$1.250	\$274,661.25	-58.3%
6070038	EACH	SLIP BASE				
Bid Rank		Department Estimate	179.000	\$220.000	\$39,380.00	
1		AMES CONSTRUCTION, INC.		\$274.270	\$49,094.33	+24.7%
2		PULICE CONSTRUCTION, INC.		\$365.870	\$65,490.73	+66.3%
3		FNF CONSTRUCTION, INC.		\$265.000	\$47,435.00	+20.5%
4		FANN CONTRACTING, INC		\$284.000	\$50,836.00	+29.1%
5		RUMMEL CONSTRUCTION, INC		\$435.000	\$77,865.00	+97.7%
6070055	L.F.T.	SIGN POST (PERFORATED) (2 1/2 S)				
Bid Rank		Department Estimate	12.000	\$22.000	\$264.00	
1		AMES CONSTRUCTION, INC.		\$21.940	\$263.28	-0.3%
2		PULICE CONSTRUCTION, INC.		\$43.910	\$526.92	+99.6%
3		FNF CONSTRUCTION, INC.		\$22.000	\$264.00	+0.0%
4		FANN CONTRACTING, INC		\$23.000	\$276.00	+4.5%
5		RUMMEL CONSTRUCTION, INC		\$10.500	\$126.00	-52.3%
6070057	L.F.T.	SIGN POST (PERFORATED) (2 1/2 T)				
Bid Rank		Department Estimate	2,684.000	\$24.000	\$64,416.00	
1		AMES CONSTRUCTION, INC.		\$27.430	\$73,622.12	+14.3%
2		PULICE CONSTRUCTION, INC.		\$58.530	\$157,094.52	+143.9%
3		FNF CONSTRUCTION, INC.		\$27.000	\$72,468.00	+12.5%
4		FANN CONTRACTING, INC		\$29.000	\$77,836.00	+20.8%
5		RUMMEL CONSTRUCTION, INC		\$16.750	\$44,957.00	-30.2%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6070060	EACH	FOUNDATION FOR SIGN POST (CONCRETE)				
Bid Rank		Department Estimate	213.000	\$315.000	\$67,095.00	
1		AMES CONSTRUCTION, INC.		\$438.830	\$93,470.79	+39.3%
2		PULICE CONSTRUCTION, INC.		\$585.400	\$124,690.20	+85.8%
3		FNF CONSTRUCTION, INC.		\$410.000	\$87,330.00	+30.2%
4		FANN CONTRACTING, INC		\$455.000	\$96,915.00	+44.4%
5		RUMMEL CONSTRUCTION, INC		\$195.000	\$41,535.00	-38.1%
6080005	SQ.FT.	REGULATORY, WARNING, OR MARKER SIGN PANEL				
Bid Rank		Department Estimate	1,841.000	\$30.000	\$55,230.00	
1		AMES CONSTRUCTION, INC.		\$27.430	\$50,498.63	-8.6%
2		PULICE CONSTRUCTION, INC.		\$36.580	\$67,343.78	+21.9%
3		FNF CONSTRUCTION, INC.		\$27.000	\$49,707.00	-10.0%
4		FANN CONTRACTING, INC		\$29.000	\$53,389.00	-3.3%
5		RUMMEL CONSTRUCTION, INC		\$29.000	\$53,389.00	-3.3%
6080025	SQ.FT.	FLAT SHEET ALUMINUM SIGN PANEL				
Bid Rank		Department Estimate	464.000	\$32.000	\$14,848.00	
1		AMES CONSTRUCTION, INC.		\$54.850	\$25,450.40	+71.4%
2		PULICE CONSTRUCTION, INC.		\$65.860	\$30,559.04	+105.8%
3		FNF CONSTRUCTION, INC.		\$53.000	\$24,592.00	+65.6%
4		FANN CONTRACTING, INC		\$57.000	\$26,448.00	+78.1%
5		RUMMEL CONSTRUCTION, INC		\$31.000	\$14,384.00	-3.1%
6080110	EACH	REMOVE AND REINSTALL SIGN				
Bid Rank		Department Estimate	4.000	\$210.000	\$840.00	
1		AMES CONSTRUCTION, INC.		\$438.830	\$1,755.32	+109.0%
2		PULICE CONSTRUCTION, INC.		\$512.220	\$2,048.88	+143.9%
3		FNF CONSTRUCTION, INC.		\$500.000	\$2,000.00	+138.1%
4		FANN CONTRACTING, INC		\$455.000	\$1,820.00	+116.7%
5		RUMMEL CONSTRUCTION, INC		\$435.000	\$1,740.00	+107.1%
6110201	L.FT.	METAL HANDRAIL				
Bid Rank		Department Estimate	978.000	\$100.000	\$97,800.00	
1		AMES CONSTRUCTION, INC.		\$103.690	\$101,408.82	+3.7%
2		PULICE CONSTRUCTION, INC.		\$117.080	\$114,504.24	+17.1%
3		FNF CONSTRUCTION, INC.		\$128.000	\$125,184.00	+28.0%
4		FANN CONTRACTING, INC		\$105.000	\$102,690.00	+5.0%
5		RUMMEL CONSTRUCTION, INC		\$105.000	\$102,690.00	+5.0%
7015010	L.FT.	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)				
Bid Rank		Department Estimate	27,801.000	\$25.000	\$695,025.00	
1		AMES CONSTRUCTION, INC.		\$20.290	\$564,082.29	-18.8%
2		PULICE CONSTRUCTION, INC.		\$29.270	\$813,735.27	+17.1%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7015010	L.FT.	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)				
Bid Rank		Department Estimate	27,801.000	\$25.000	\$695,025.00	
3		FNF CONSTRUCTION, INC.		\$17.000	\$472,617.00	-32.0%
4		FANN CONTRACTING, INC		\$13.500	\$375,313.50	-46.0%
5		RUMMEL CONSTRUCTION, INC		\$13.900	\$386,433.90	-44.4%
7015020	EACH	TEMPORARY IMPACT ATTENUATORS (INSTALLATION AND REMOVAL)				
Bid Rank		Department Estimate	47.000	\$2,000.000	\$94,000.00	
1		AMES CONSTRUCTION, INC.		\$1,642.310	\$77,188.57	-17.9%
2		PULICE CONSTRUCTION, INC.		\$219.540	\$10,318.38	-89.0%
3		FNF CONSTRUCTION, INC.		\$2,000.000	\$94,000.00	+0.0%
4		FANN CONTRACTING, INC		\$1,620.000	\$76,140.00	-19.0%
5		RUMMEL CONSTRUCTION, INC		\$1,680.000	\$78,960.00	-16.0%
7015052	L.FT.	OBLITERATE PAVEMENT MARKING (STRIPE)				
Bid Rank		Department Estimate	86,452.000	\$1.000	\$86,452.00	
1		AMES CONSTRUCTION, INC.		\$0.320	\$27,664.64	-68.0%
2		PULICE CONSTRUCTION, INC.		\$1.470	\$127,084.44	+47.0%
3		FNF CONSTRUCTION, INC.		\$0.400	\$34,580.80	-60.0%
4		FANN CONTRACTING, INC		\$0.500	\$43,226.00	-50.0%
5		RUMMEL CONSTRUCTION, INC		\$0.400	\$34,580.80	-60.0%
7015069	EACH	TEMPORARY PAVEMENT MARKERS (CHIP SEAL)				
Bid Rank		Department Estimate	1,100.000	\$2.000	\$2,200.00	
1		AMES CONSTRUCTION, INC.		\$3.270	\$3,597.00	+63.5%
2		PULICE CONSTRUCTION, INC.		\$2.930	\$3,223.00	+46.5%
3		FNF CONSTRUCTION, INC.		\$2.000	\$2,200.00	+0.0%
4		FANN CONTRACTING, INC		\$3.250	\$3,575.00	+62.5%
5		RUMMEL CONSTRUCTION, INC		\$3.350	\$3,685.00	+67.5%
7015091	SQ.FT.	SPECIALTY SIGNS				
Bid Rank		Department Estimate	327.000	\$20.000	\$6,540.00	
1		AMES CONSTRUCTION, INC.		\$24.480	\$8,004.96	+22.4%
2		PULICE CONSTRUCTION, INC.		\$20.490	\$6,700.23	+2.4%
3		FNF CONSTRUCTION, INC.		\$18.000	\$5,886.00	-10.0%
4		FANN CONTRACTING, INC		\$22.000	\$7,194.00	+10.0%
5		RUMMEL CONSTRUCTION, INC		\$23.800	\$7,782.60	+19.0%
7016020	L.FT.-DAY	TEMPORARY CONCRETE BARRIER (IN USE)				
Bid Rank		Department Estimate	2,609,924.000	\$0.050	\$130,496.20	
1		AMES CONSTRUCTION, INC.		\$0.050	\$130,496.20	+0.0%
2		PULICE CONSTRUCTION, INC.		\$0.060	\$156,595.44	+20.0%
3		FNF CONSTRUCTION, INC.		\$0.100	\$260,992.40	+100.0%
4		FANN CONTRACTING, INC		\$0.080	\$208,793.92	+60.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016020	L.FT.-DAY	TEMPORARY CONCRETE BARRIER (IN USE)				
Bid Rank		Department Estimate	2,609,924.000	\$0.050	\$130,496.20	
5		RUMMEL CONSTRUCTION, INC		\$0.060	\$156,595.44	+20.0%
7016021	EACH-DAY	TEMPORARY IMPACT ATTENUATORS (IN USE)				
Bid Rank		Department Estimate	3,628.000	\$25.000	\$90,700.00	
1		AMES CONSTRUCTION, INC.		\$27.370	\$99,298.36	+9.5%
2		PULICE CONSTRUCTION, INC.		\$36.580	\$132,712.24	+46.3%
3		FNF CONSTRUCTION, INC.		\$40.000	\$145,120.00	+60.0%
4		FANN CONTRACTING, INC		\$28.500	\$103,398.00	+14.0%
5		RUMMEL CONSTRUCTION, INC		\$29.750	\$107,933.00	+19.0%
7016030	EACH-DAY	BARRICADE (TYPE 1, TYPE 2, VERT.PANEL, TUBULAR MARKER)				
Bid Rank		Department Estimate	239,268.000	\$0.500	\$119,634.00	
1		AMES CONSTRUCTION, INC.		\$0.240	\$57,424.32	-52.0%
2		PULICE CONSTRUCTION, INC.		\$0.290	\$69,387.72	-42.0%
3		FNF CONSTRUCTION, INC.		\$0.100	\$23,926.80	-80.0%
4		FANN CONTRACTING, INC		\$0.250	\$59,817.00	-50.0%
5		RUMMEL CONSTRUCTION, INC		\$0.250	\$59,817.00	-50.0%
7016031	EACH-DAY	BARRICADE (TYPE 3, HIGH LEVEL FLAG TREE)				
Bid Rank		Department Estimate	17,817.000	\$1.000	\$17,817.00	
1		AMES CONSTRUCTION, INC.		\$0.610	\$10,868.37	-39.0%
2		PULICE CONSTRUCTION, INC.		\$0.730	\$13,006.41	-27.0%
3		FNF CONSTRUCTION, INC.		\$0.600	\$10,690.20	-40.0%
4		FANN CONTRACTING, INC		\$0.600	\$10,690.20	-40.0%
5		RUMMEL CONSTRUCTION, INC		\$0.600	\$10,690.20	-40.0%
7016032	EACH-DAY	PORTABLE SIGN STAND (RIGID)				
Bid Rank		Department Estimate	3,521.000	\$1.000	\$3,521.00	
1		AMES CONSTRUCTION, INC.		\$0.370	\$1,302.77	-63.0%
2		PULICE CONSTRUCTION, INC.		\$0.370	\$1,302.77	-63.0%
3		FNF CONSTRUCTION, INC.		\$0.300	\$1,056.30	-70.0%
4		FANN CONTRACTING, INC		\$0.350	\$1,232.35	-65.0%
5		RUMMEL CONSTRUCTION, INC		\$0.350	\$1,232.35	-65.0%
7016033	EACH-DAY	PORTABLE SIGN STAND (SPRING TYPE)				
Bid Rank		Department Estimate	21,197.000	\$1.000	\$21,197.00	
1		AMES CONSTRUCTION, INC.		\$1.220	\$25,860.34	+22.0%
2		PULICE CONSTRUCTION, INC.		\$0.800	\$16,957.60	-20.0%
3		FNF CONSTRUCTION, INC.		\$0.600	\$12,718.20	-40.0%
4		FANN CONTRACTING, INC		\$1.100	\$23,316.70	+10.0%
5		RUMMEL CONSTRUCTION, INC		\$1.200	\$25,436.40	+20.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016035	EACH-DAY	WARNING LIGHT (TYPE A)				
Bid Rank		Department Estimate	69,405.000	\$0.600	\$41,643.00	
1		AMES CONSTRUCTION, INC.		\$0.150	\$10,410.75	-75.0%
2		PULICE CONSTRUCTION, INC.		\$0.170	\$11,798.85	-71.7%
3		FNF CONSTRUCTION, INC.		\$0.100	\$6,940.50	-83.3%
4		FANN CONTRACTING, INC		\$0.150	\$10,410.75	-75.0%
5		RUMMEL CONSTRUCTION, INC		\$0.150	\$10,410.75	-75.0%
7016037	EACH-DAY	WARNING LIGHT (TYPE C)				
Bid Rank		Department Estimate	187,928.000	\$0.600	\$112,756.80	
1		AMES CONSTRUCTION, INC.		\$0.100	\$18,792.80	-83.3%
2		PULICE CONSTRUCTION, INC.		\$0.110	\$20,672.08	-81.7%
3		FNF CONSTRUCTION, INC.		\$0.100	\$18,792.80	-83.3%
4		FANN CONTRACTING, INC		\$0.100	\$18,792.80	-83.3%
5		RUMMEL CONSTRUCTION, INC		\$0.100	\$18,792.80	-83.3%
7016039	EACH-DAY	EMBEDDED SIGN POST				
Bid Rank		Department Estimate	14,064.000	\$0.500	\$7,032.00	
1		AMES CONSTRUCTION, INC.		\$0.240	\$3,375.36	-52.0%
2		PULICE CONSTRUCTION, INC.		\$0.300	\$4,219.20	-40.0%
3		FNF CONSTRUCTION, INC.		\$0.200	\$2,812.80	-60.0%
4		FANN CONTRACTING, INC		\$0.800	\$11,251.20	+60.0%
5		RUMMEL CONSTRUCTION, INC		\$0.250	\$3,516.00	-50.0%
7016050	EACH-DAY	TRUCK-MOUNTED ATTENUATOR				
Bid Rank		Department Estimate	55.000	\$1,000.000	\$55,000.00	
1		AMES CONSTRUCTION, INC.		\$305.990	\$16,829.45	-69.4%
2		PULICE CONSTRUCTION, INC.		\$365.870	\$20,122.85	-63.4%
3		FNF CONSTRUCTION, INC.		\$450.000	\$24,750.00	-55.0%
4		FANN CONTRACTING, INC		\$850.000	\$46,750.00	-15.0%
5		RUMMEL CONSTRUCTION, INC		\$980.000	\$53,900.00	-2.0%
7016051	EACH-DAY	TEMPORARY SIGN (LESS THAN 10 S.F.)				
Bid Rank		Department Estimate	3,541.000	\$1.000	\$3,541.00	
1		AMES CONSTRUCTION, INC.		\$0.370	\$1,310.17	-63.0%
2		PULICE CONSTRUCTION, INC.		\$0.370	\$1,310.17	-63.0%
3		FNF CONSTRUCTION, INC.		\$0.250	\$885.25	-75.0%
4		FANN CONTRACTING, INC		\$0.350	\$1,239.35	-65.0%
5		RUMMEL CONSTRUCTION, INC		\$0.350	\$1,239.35	-65.0%
7016052	EACH-DAY	TEMPORARY SIGN (10 S.F. OR MORE)				
Bid Rank		Department Estimate	30,242.000	\$1.000	\$30,242.00	
1		AMES CONSTRUCTION, INC.		\$0.370	\$11,189.54	-63.0%
2		PULICE CONSTRUCTION, INC.		\$0.640	\$19,354.88	-36.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016052	EACH-DAY	TEMPORARY SIGN (10 S.F. OR MORE)				
Bid Rank		Department Estimate	30,242.000	\$1.000	\$30,242.00	
3		FNF CONSTRUCTION, INC.		\$0.500	\$15,121.00	-50.0%
4		FANN CONTRACTING, INC		\$0.350	\$10,584.70	-65.0%
5		RUMMEL CONSTRUCTION, INC		\$0.350	\$10,584.70	-65.0%
7016061	EACH-DAY	FLASHING ARROW PANEL				
Bid Rank		Department Estimate	1,118.000	\$50.000	\$55,900.00	
1		AMES CONSTRUCTION, INC.		\$18.360	\$20,526.48	-63.3%
2		PULICE CONSTRUCTION, INC.		\$26.340	\$29,448.12	-47.3%
3		FNF CONSTRUCTION, INC.		\$16.000	\$17,888.00	-68.0%
4		FANN CONTRACTING, INC		\$14.000	\$15,652.00	-72.0%
5		RUMMEL CONSTRUCTION, INC		\$17.850	\$19,956.30	-64.3%
7016067	EACH-DAY	CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED)				
Bid Rank		Department Estimate	2,824.000	\$50.000	\$141,200.00	
1		AMES CONSTRUCTION, INC.		\$30.600	\$86,414.40	-38.8%
2		PULICE CONSTRUCTION, INC.		\$43.910	\$124,001.84	-12.2%
3		FNF CONSTRUCTION, INC.		\$35.000	\$98,840.00	-30.0%
4		FANN CONTRACTING, INC		\$30.000	\$84,720.00	-40.0%
5		RUMMEL CONSTRUCTION, INC		\$29.750	\$84,014.00	-40.5%
7016071	HOURLY	PILOT VEHICLE WITH DRIVER				
Bid Rank		Department Estimate	272.000	\$80.000	\$21,760.00	
1		AMES CONSTRUCTION, INC.		\$73.440	\$19,975.68	-8.2%
2		PULICE CONSTRUCTION, INC.		\$89.280	\$24,284.16	+11.6%
3		FNF CONSTRUCTION, INC.		\$55.000	\$14,960.00	-31.3%
4		FANN CONTRACTING, INC		\$74.000	\$20,128.00	-7.5%
5		RUMMEL CONSTRUCTION, INC		\$71.500	\$19,448.00	-10.6%
7016075	HOURLY	FLAGGING SERVICES (CIVILIAN)				
Bid Rank		Department Estimate	8,688.000	\$50.000	\$434,400.00	
1		AMES CONSTRUCTION, INC.		\$82.620	\$717,802.56	+65.2%
2		PULICE CONSTRUCTION, INC.		\$89.280	\$775,664.64	+78.6%
3		FNF CONSTRUCTION, INC.		\$35.000	\$304,080.00	-30.0%
4		FANN CONTRACTING, INC		\$50.000	\$434,400.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$71.250	\$619,020.00	+42.5%
7016081	HOURLY	FLAGGING SERVICES (DPS)				
Bid Rank		Department Estimate	4,464.000	\$125.000	\$558,000.00	
1		AMES CONSTRUCTION, INC.		\$125.460	\$560,053.44	+0.4%
2		PULICE CONSTRUCTION, INC.		\$175.630	\$784,012.32	+40.5%
3		FNF CONSTRUCTION, INC.		\$105.000	\$468,720.00	-16.0%
4		FANN CONTRACTING, INC		\$105.000	\$468,720.00	-16.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016081	Hour	FLAGGING SERVICES (DPS)				
Bid Rank		Department Estimate	4,464.000	\$125.000	\$558,000.00	
5		RUMMEL CONSTRUCTION, INC		\$122.000	\$544,608.00	-2.4%
7017030	EACH-DAY	SEQUENTIAL FLASHING WARNING LIGHT				
Bid Rank		Department Estimate	1,096.000	\$3.000	\$3,288.00	
1		AMES CONSTRUCTION, INC.		\$0.610	\$668.56	-79.7%
2		PULICE CONSTRUCTION, INC.		\$0.800	\$876.80	-73.3%
3		FNF CONSTRUCTION, INC.		\$0.500	\$548.00	-83.3%
4		FANN CONTRACTING, INC		\$0.600	\$657.60	-80.0%
5		RUMMEL CONSTRUCTION, INC		\$0.600	\$657.60	-80.0%
7030026	EACH	DELINEATOR ASSEMBLY (FLEXIBLE) (CONCRETE FOUNDATION)				
Bid Rank		Department Estimate	472.000	\$150.000	\$70,800.00	
1		AMES CONSTRUCTION, INC.		\$164.560	\$77,672.32	+9.7%
2		PULICE CONSTRUCTION, INC.		\$263.440	\$124,343.68	+75.6%
3		FNF CONSTRUCTION, INC.		\$175.000	\$82,600.00	+16.7%
4		FANN CONTRACTING, INC		\$170.000	\$80,240.00	+13.3%
5		RUMMEL CONSTRUCTION, INC		\$208.150	\$98,246.80	+38.8%
7030038	EACH	FOUNDATION FOR MILEPOST MARKER				
Bid Rank		Department Estimate	8.000	\$200.000	\$1,600.00	
1		AMES CONSTRUCTION, INC.		\$438.830	\$3,510.64	+119.4%
2		PULICE CONSTRUCTION, INC.		\$658.570	\$5,268.56	+229.3%
3		FNF CONSTRUCTION, INC.		\$450.000	\$3,600.00	+125.0%
4		FANN CONTRACTING, INC		\$454.000	\$3,632.00	+127.0%
5		RUMMEL CONSTRUCTION, INC		\$185.000	\$1,480.00	-7.5%
7030095	EACH	MILEPOST MARKER (S-10)				
Bid Rank		Department Estimate	8.000	\$500.000	\$4,000.00	
1		AMES CONSTRUCTION, INC.		\$548.530	\$4,388.24	+9.7%
2		PULICE CONSTRUCTION, INC.		\$219.540	\$1,756.32	-56.1%
3		FNF CONSTRUCTION, INC.		\$550.000	\$4,400.00	+10.0%
4		FANN CONTRACTING, INC		\$567.000	\$4,536.00	+13.4%
5		RUMMEL CONSTRUCTION, INC		\$250.000	\$2,000.00	-50.0%
7080201	L.F.T.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE)				
Bid Rank		Department Estimate	313,269.000	\$0.500	\$156,634.50	
1		AMES CONSTRUCTION, INC.		\$0.090	\$28,194.21	-82.0%
2		PULICE CONSTRUCTION, INC.		\$0.270	\$84,582.63	-46.0%
3		FNF CONSTRUCTION, INC.		\$0.150	\$46,990.35	-70.0%
4		FANN CONTRACTING, INC		\$0.100	\$31,326.90	-80.0%
5		RUMMEL CONSTRUCTION, INC		\$0.140	\$43,857.66	-72.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7080202	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank		Department Estimate	241,496.000	\$0.500	\$120,748.00	
1		AMES CONSTRUCTION, INC.		\$0.090	\$21,734.64	-82.0%
2		PULICE CONSTRUCTION, INC.		\$0.270	\$65,203.92	-46.0%
3		FNF CONSTRUCTION, INC.		\$0.150	\$36,224.40	-70.0%
4		FANN CONTRACTING, INC		\$0.100	\$24,149.60	-80.0%
5		RUMMEL CONSTRUCTION, INC		\$0.140	\$33,809.44	-72.0%
7080401	L.FT.	WATERBORNE-TYPE II PAVEMENT MARKING (PAINTED) (WHITE)				
Bid Rank		Department Estimate	5,199.000	\$1.000	\$5,199.00	
1		AMES CONSTRUCTION, INC.		\$0.150	\$779.85	-85.0%
2		PULICE CONSTRUCTION, INC.		\$1.170	\$6,082.83	+17.0%
3		FNF CONSTRUCTION, INC.		\$0.150	\$779.85	-85.0%
4		FANN CONTRACTING, INC		\$0.120	\$623.88	-88.0%
5		RUMMEL CONSTRUCTION, INC		\$0.310	\$1,611.69	-69.0%
7080402	L.FT.	WATERBORNE-TYPE II PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank		Department Estimate	7,898.000	\$1.000	\$7,898.00	
1		AMES CONSTRUCTION, INC.		\$0.150	\$1,184.70	-85.0%
2		PULICE CONSTRUCTION, INC.		\$1.170	\$9,240.66	+17.0%
3		FNF CONSTRUCTION, INC.		\$0.150	\$1,184.70	-85.0%
4		FANN CONTRACTING, INC		\$0.120	\$947.76	-88.0%
5		RUMMEL CONSTRUCTION, INC		\$0.310	\$2,448.38	-69.0%
7090001	L.FT.	DUAL COMPONENT PAVEMENT MARKING (WHITE EPOXY)				
Bid Rank		Department Estimate	158,200.000	\$1.000	\$158,200.00	
1		AMES CONSTRUCTION, INC.		\$0.490	\$77,518.00	-51.0%
2		PULICE CONSTRUCTION, INC.		\$1.100	\$174,020.00	+10.0%
3		FNF CONSTRUCTION, INC.		\$0.500	\$79,100.00	-50.0%
4		FANN CONTRACTING, INC		\$0.510	\$80,682.00	-49.0%
5		RUMMEL CONSTRUCTION, INC		\$0.590	\$93,338.00	-41.0%
7090002	L.FT.	DUAL COMPONENT PAVEMENT MARKING (YELLOW EPOXY)				
Bid Rank		Department Estimate	80,100.000	\$1.000	\$80,100.00	
1		AMES CONSTRUCTION, INC.		\$0.490	\$39,249.00	-51.0%
2		PULICE CONSTRUCTION, INC.		\$1.100	\$88,110.00	+10.0%
3		FNF CONSTRUCTION, INC.		\$0.500	\$40,050.00	-50.0%
4		FANN CONTRACTING, INC		\$0.510	\$40,851.00	-49.0%
5		RUMMEL CONSTRUCTION, INC		\$0.590	\$47,259.00	-41.0%
7090010	EACH	DUAL COMPONENT PAVEMENT LEGEND				
Bid Rank		Department Estimate	15.000	\$500.000	\$7,500.00	
1		AMES CONSTRUCTION, INC.		\$353.810	\$5,307.15	-29.2%
2		PULICE CONSTRUCTION, INC.		\$475.660	\$7,134.90	-4.9%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7090010	EACH	DUAL COMPONENT PAVEMENT LEGEND				
Bid Rank		Department Estimate	15.000	\$500.000	\$7,500.00	
3		FNF CONSTRUCTION, INC.		\$250.000	\$3,750.00	-50.0%
4		FANN CONTRACTING, INC		\$270.000	\$4,050.00	-46.0%
5		RUMMEL CONSTRUCTION, INC		\$245.000	\$3,675.00	-51.0%
7090012	EACH	DUAL COMPONENT PAVEMENT SYMBOL				
Bid Rank		Department Estimate	30.000	\$500.000	\$15,000.00	
1		AMES CONSTRUCTION, INC.		\$299.380	\$8,981.40	-40.1%
2		PULICE CONSTRUCTION, INC.		\$475.660	\$14,269.80	-4.9%
3		FNF CONSTRUCTION, INC.		\$240.000	\$7,200.00	-52.0%
4		FANN CONTRACTING, INC		\$257.000	\$7,710.00	-48.6%
5		RUMMEL CONSTRUCTION, INC		\$245.000	\$7,350.00	-51.0%
7090014	L.FT.	REMOVAL OF CURING COMPOUND FOR STRIPING				
Bid Rank		Department Estimate	2,250.000	\$1.000	\$2,250.00	
1		AMES CONSTRUCTION, INC.		\$0.540	\$1,215.00	-46.0%
2		PULICE CONSTRUCTION, INC.		\$1.470	\$3,307.50	+47.0%
3		FNF CONSTRUCTION, INC.		\$0.600	\$1,350.00	-40.0%
4		FANN CONTRACTING, INC		\$1.000	\$2,250.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$0.350	\$787.50	-65.0%
8030121	CU.YD.	ROCK MULCH (3" - 6" RIVER ROCK)				
Bid Rank		Department Estimate	83.000	\$160.000	\$13,280.00	
1		AMES CONSTRUCTION, INC.		\$215.020	\$17,846.66	+34.4%
2		PULICE CONSTRUCTION, INC.		\$73.170	\$6,073.11	-54.3%
3		FNF CONSTRUCTION, INC.		\$160.000	\$13,280.00	+0.0%
4		FANN CONTRACTING, INC		\$243.000	\$20,169.00	+51.9%
5		RUMMEL CONSTRUCTION, INC		\$265.000	\$21,995.00	+65.6%
8050003	ACRE	SEEDING (CLASS II)				
Bid Rank		Department Estimate	121.000	\$6,200.000	\$750,200.00	
1		AMES CONSTRUCTION, INC.		\$6,479.080	\$783,968.68	+4.5%
2		PULICE CONSTRUCTION, INC.		\$4,390.570	\$531,258.97	-29.2%
3		FNF CONSTRUCTION, INC.		\$3,800.000	\$459,800.00	-38.7%
4		FANN CONTRACTING, INC		\$6,600.000	\$798,600.00	+6.5%
5		RUMMEL CONSTRUCTION, INC		\$6,400.000	\$774,400.00	+3.2%
8060019	EACH	TRANSPLANTING TREES, SHRUBS AND PLANTS (SALVAGE AND REPLANT)				
Bid Rank		Department Estimate	341.000	\$700.000	\$238,700.00	
1		AMES CONSTRUCTION, INC.		\$2,347.440	\$800,477.04	+235.3%
2		PULICE CONSTRUCTION, INC.		\$219.540	\$74,863.14	-68.6%
3		FNF CONSTRUCTION, INC.		\$3,005.000	\$1,024,705.00	+329.3%
4		FANN CONTRACTING, INC		\$2,600.000	\$886,600.00	+271.4%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8060019	EACH	TRANSPLANTING TREES, SHRUBS AND PLANTS (SALVAGE AND REPLANT)				
Bid Rank		Department Estimate	341.000	\$700.000	\$238,700.00	
5		RUMMEL CONSTRUCTION, INC		\$1,500.000	\$511,500.00	+114.3%
8061293	EACH	SHRUB (5 GALLON ACCENT)				
Bid Rank		Department Estimate	275.000	\$100.000	\$27,500.00	
1		AMES CONSTRUCTION, INC.		\$72.810	\$20,022.75	-27.2%
2		PULICE CONSTRUCTION, INC.		\$146.360	\$40,249.00	+46.4%
3		FNF CONSTRUCTION, INC.		\$90.000	\$24,750.00	-10.0%
4		FANN CONTRACTING, INC		\$75.000	\$20,625.00	-25.0%
5		RUMMEL CONSTRUCTION, INC		\$82.000	\$22,550.00	-18.0%
8063002	L.SUM	NURSERY (TEMPORARY)				
Bid Rank		Department Estimate	1.000	\$25,000.000	\$25,000.00	
1		AMES CONSTRUCTION, INC.		\$451,445.910	\$451,445.91	+1705.8%
2		PULICE CONSTRUCTION, INC.		\$87,811.350	\$87,811.35	+251.2%
3		FNF CONSTRUCTION, INC.		\$200,000.000	\$200,000.00	+700.0%
4		FANN CONTRACTING, INC		\$130,000.000	\$130,000.00	+420.0%
5		RUMMEL CONSTRUCTION, INC		\$51,000.000	\$51,000.00	+104.0%
8070011	MONTH	LANDSCAPING ESTABLISHMENT (MONTH)				
Bid Rank		Department Estimate	24.000	\$15,000.000	\$360,000.00	
1		AMES CONSTRUCTION, INC.		\$37,982.930	\$911,590.32	+153.2%
2		PULICE CONSTRUCTION, INC.		\$6,098.000	\$146,352.00	-59.3%
3		FNF CONSTRUCTION, INC.		\$48,700.000	\$1,168,800.00	+224.7%
4		FANN CONTRACTING, INC		\$36,000.000	\$864,000.00	+140.0%
5		RUMMEL CONSTRUCTION, INC		\$6,000.000	\$144,000.00	-60.0%
8080008	L.SUM	WATER DISTRIBUTION SYSTEM (TEMPORARY)				
Bid Rank		Department Estimate	1.000	\$215,000.000	\$215,000.00	
1		AMES CONSTRUCTION, INC.		\$159,636.960	\$159,636.96	-25.8%
2		PULICE CONSTRUCTION, INC.		\$29,270.410	\$29,270.41	-86.4%
3		FNF CONSTRUCTION, INC.		\$225,000.000	\$225,000.00	+4.7%
4		FANN CONTRACTING, INC		\$167,000.000	\$167,000.00	-22.3%
5		RUMMEL CONSTRUCTION, INC		\$280,000.000	\$280,000.00	+30.2%
8101005	CU.YD.	EROSION CONTROL (CHECK DAM) (GRADATION "C" ROCK MULCH)				
Bid Rank		Department Estimate	304.000	\$150.000	\$45,600.00	
1		AMES CONSTRUCTION, INC.		\$142.300	\$43,259.20	-5.1%
2		PULICE CONSTRUCTION, INC.		\$134.570	\$40,909.28	-10.3%
3		FNF CONSTRUCTION, INC.		\$325.000	\$98,800.00	+116.7%
4		FANN CONTRACTING, INC		\$243.000	\$73,872.00	+62.0%
5		RUMMEL CONSTRUCTION, INC		\$80.000	\$24,320.00	-46.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8101016	CU.YD.	EROSION CONTROL (ROCK MULCH)				
Bid Rank		Department Estimate	147.000	\$150.000	\$22,050.00	
1		AMES CONSTRUCTION, INC.		\$142.300	\$20,918.10	-5.1%
2		PULICE CONSTRUCTION, INC.		\$226.050	\$33,229.35	+50.7%
3		FNF CONSTRUCTION, INC.		\$225.000	\$33,075.00	+50.0%
4		FANN CONTRACTING, INC		\$277.000	\$40,719.00	+84.7%
5		RUMMEL CONSTRUCTION, INC		\$69.500	\$10,216.50	-53.7%
8101018	SQ.YD.	EROSION CONTROL (CONSTRUCTION ENTRANCE / EXIT)				
Bid Rank		Department Estimate	2,756.000	\$40.000	\$110,240.00	
1		AMES CONSTRUCTION, INC.		\$43.970	\$121,181.32	+9.9%
2		PULICE CONSTRUCTION, INC.		\$57.400	\$158,194.40	+43.5%
3		FNF CONSTRUCTION, INC.		\$45.000	\$124,020.00	+12.5%
4		FANN CONTRACTING, INC		\$30.000	\$82,680.00	-25.0%
5		RUMMEL CONSTRUCTION, INC		\$18.500	\$50,986.00	-53.8%
8101021	L.FT.	EROSION CONTROL (WATTLES) (9")				
Bid Rank		Department Estimate	54,063.000	\$5.000	\$270,315.00	
1		AMES CONSTRUCTION, INC.		\$4.480	\$242,202.24	-10.4%
2		PULICE CONSTRUCTION, INC.		\$2.920	\$157,863.96	-41.6%
3		FNF CONSTRUCTION, INC.		\$4.000	\$216,252.00	-20.0%
4		FANN CONTRACTING, INC		\$4.250	\$229,767.75	-15.0%
5		RUMMEL CONSTRUCTION, INC		\$5.550	\$300,049.65	+11.0%
8101023	L.FT.	EROSION CONTROL (WATTLES) (12")				
Bid Rank		Department Estimate	31,623.000	\$7.000	\$221,361.00	
1		AMES CONSTRUCTION, INC.		\$5.610	\$177,405.03	-19.9%
2		PULICE CONSTRUCTION, INC.		\$2.700	\$85,382.10	-61.4%
3		FNF CONSTRUCTION, INC.		\$5.000	\$158,115.00	-28.6%
4		FANN CONTRACTING, INC		\$5.250	\$166,020.75	-25.0%
5		RUMMEL CONSTRUCTION, INC		\$5.300	\$167,601.90	-24.3%
8101031	CU.YD.	EROSION CONTROL (RIPRAP)(GRADATION "C")(CUT/FILL)(INTERCEPTED DRAINAGE)				
Bid Rank		Department Estimate	1,314.000	\$150.000	\$197,100.00	
1		AMES CONSTRUCTION, INC.		\$142.300	\$186,982.20	-5.1%
2		PULICE CONSTRUCTION, INC.		\$166.280	\$218,491.92	+10.9%
3		FNF CONSTRUCTION, INC.		\$55.000	\$72,270.00	-63.3%
4		FANN CONTRACTING, INC		\$231.000	\$303,534.00	+54.0%
5		RUMMEL CONSTRUCTION, INC		\$54.250	\$71,284.50	-63.8%
9010001	L.SUM	MOBILIZATION				
Bid Rank		Department Estimate	1.000	\$9,023,143.000	\$9,023,143.00	
1		AMES CONSTRUCTION, INC.		\$7,548,539.010	\$7,548,539.01	-16.3%
2		PULICE CONSTRUCTION, INC.		\$7,739,781.840	\$7,739,781.84	-14.2%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9010001	L.SUM	MOBILIZATION				
Bid Rank		Department Estimate	1.000	\$9,023,143.000	\$9,023,143.00	
3		FNF CONSTRUCTION, INC.		\$7,770,000.000	\$7,770,000.00	-13.9%
4		FANN CONTRACTING, INC		\$7,995,939.290	\$7,995,939.29	-11.4%
5		RUMMEL CONSTRUCTION, INC		\$7,855,000.000	\$7,855,000.00	-12.9%
9020001	L.FT.	CHAIN LINK FENCE, TYPE 1 (36")				
Bid Rank		Department Estimate	182.000	\$20.000	\$3,640.00	
1		AMES CONSTRUCTION, INC.		\$56.700	\$10,319.40	+183.5%
2		PULICE CONSTRUCTION, INC.		\$23.420	\$4,262.44	+17.1%
3		FNF CONSTRUCTION, INC.		\$68.000	\$12,376.00	+240.0%
4		FANN CONTRACTING, INC		\$55.000	\$10,010.00	+175.0%
5		RUMMEL CONSTRUCTION, INC		\$61.000	\$11,102.00	+205.0%
9030008	L.FT.	FENCE (WILDLIFE FENCE - DETAIL A)				
Bid Rank		Department Estimate	43,407.000	\$30.000	\$1,302,210.00	
1		AMES CONSTRUCTION, INC.		\$42.960	\$1,864,764.72	+43.2%
2		PULICE CONSTRUCTION, INC.		\$39.530	\$1,715,878.71	+31.8%
3		FNF CONSTRUCTION, INC.		\$38.000	\$1,649,466.00	+26.7%
4		FANN CONTRACTING, INC		\$31.000	\$1,345,617.00	+3.3%
5		RUMMEL CONSTRUCTION, INC		\$46.250	\$2,007,573.75	+54.2%
9030009	L.FT.	FENCE (PIPE RAIL - DETAIL E)				
Bid Rank		Department Estimate	2,220.000	\$18.000	\$39,960.00	
1		AMES CONSTRUCTION, INC.		\$45.800	\$101,676.00	+154.4%
2		PULICE CONSTRUCTION, INC.		\$95.130	\$211,188.60	+428.5%
3		FNF CONSTRUCTION, INC.		\$40.000	\$88,800.00	+122.2%
4		FANN CONTRACTING, INC		\$33.000	\$73,260.00	+83.3%
5		RUMMEL CONSTRUCTION, INC		\$245.000	\$543,900.00	+1261.1%
9030013	L.FT.	BARBED WIRE GAME FENCE				
Bid Rank		Department Estimate	287.000	\$11.000	\$3,157.00	
1		AMES CONSTRUCTION, INC.		\$30.530	\$8,762.11	+177.5%
2		PULICE CONSTRUCTION, INC.		\$36.580	\$10,498.46	+232.5%
3		FNF CONSTRUCTION, INC.		\$17.000	\$4,879.00	+54.5%
4		FANN CONTRACTING, INC		\$15.000	\$4,305.00	+36.4%
5		RUMMEL CONSTRUCTION, INC		\$32.800	\$9,413.60	+198.2%
9030045	EACH	FENCE GATE (MAINTENANCE GATE - DETAIL C)				
Bid Rank		Department Estimate	21.000	\$1,500.000	\$31,500.00	
1		AMES CONSTRUCTION, INC.		\$2,617.030	\$54,957.63	+74.5%
2		PULICE CONSTRUCTION, INC.		\$5,122.340	\$107,569.14	+241.5%
3		FNF CONSTRUCTION, INC.		\$2,500.000	\$52,500.00	+66.7%
4		FANN CONTRACTING, INC		\$2,065.000	\$43,365.00	+37.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9030045	EACH	FENCE GATE (MAINTENANCE GATE - DETAIL C)				
Bid Rank		Department Estimate	21.000	\$1,500.000	\$31,500.00	
5		RUMMEL CONSTRUCTION, INC		\$2,750.000	\$57,750.00	+83.3%
9031003	L.FT.	TEMPORARY FENCE (NON-METALLIC)				
Bid Rank		Department Estimate	37,947.000	\$1.500	\$56,920.50	
1		AMES CONSTRUCTION, INC.		\$3.000	\$113,841.00	+100.0%
2		PULICE CONSTRUCTION, INC.		\$4.380	\$166,207.86	+192.0%
3		FNF CONSTRUCTION, INC.		\$7.000	\$265,629.00	+366.7%
4		FANN CONTRACTING, INC		\$3.000	\$113,841.00	+100.0%
5		RUMMEL CONSTRUCTION, INC		\$2.150	\$81,586.05	+43.3%
9050006	L.FT.	GUARD RAIL, W-BEAM, SINGLE FACE				
Bid Rank		Department Estimate	16,425.000	\$25.000	\$410,625.00	
1		AMES CONSTRUCTION, INC.		\$46.730	\$767,540.25	+86.9%
2		PULICE CONSTRUCTION, INC.		\$58.530	\$961,355.25	+134.1%
3		FNF CONSTRUCTION, INC.		\$50.000	\$821,250.00	+100.0%
4		FANN CONTRACTING, INC		\$69.000	\$1,133,325.00	+176.0%
5		RUMMEL CONSTRUCTION, INC		\$71.000	\$1,166,175.00	+184.0%
9050010	L.FT.	GUARD RAIL, SPECIAL (SHOP CURVED GUARDRAIL - DETAIL G)				
Bid Rank		Department Estimate	75.000	\$50.000	\$3,750.00	
1		AMES CONSTRUCTION, INC.		\$108.680	\$8,151.00	+117.4%
2		PULICE CONSTRUCTION, INC.		\$109.760	\$8,232.00	+119.5%
3		FNF CONSTRUCTION, INC.		\$125.000	\$9,375.00	+150.0%
4		FANN CONTRACTING, INC		\$126.000	\$9,450.00	+152.0%
5		RUMMEL CONSTRUCTION, INC		\$128.000	\$9,600.00	+156.0%
9050024	EACH	GUARD RAIL TERMINAL (C-10.21 MSKT)				
Bid Rank		Department Estimate	16.000	\$4,200.000	\$67,200.00	
1		AMES CONSTRUCTION, INC.		\$7,036.710	\$112,587.36	+67.5%
2		PULICE CONSTRUCTION, INC.		\$7,317.610	\$117,081.76	+74.2%
3		FNF CONSTRUCTION, INC.		\$7,000.000	\$112,000.00	+66.7%
4		FANN CONTRACTING, INC		\$8,810.000	\$140,960.00	+109.8%
5		RUMMEL CONSTRUCTION, INC		\$9,250.000	\$148,000.00	+120.2%
9050036	EACH	GUARD RAIL, ANCHOR ASSEMBLY				
Bid Rank		Department Estimate	16.000	\$2,700.000	\$43,200.00	
1		AMES CONSTRUCTION, INC.		\$3,771.030	\$60,336.48	+39.7%
2		PULICE CONSTRUCTION, INC.		\$7,317.610	\$117,081.76	+171.0%
3		FNF CONSTRUCTION, INC.		\$4,250.000	\$68,000.00	+57.4%
4		FANN CONTRACTING, INC		\$4,300.000	\$68,800.00	+59.3%
5		RUMMEL CONSTRUCTION, INC		\$4,400.000	\$70,400.00	+63.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9050405	EACH	GUARD RAIL TRANSITION, W-BEAM TO CONCRETE HALF BARRIER (C-10.30)				
Bid Rank	Department Estimate		20.000	\$2,500.000	\$50,000.00	
1	AMES CONSTRUCTION, INC.			\$7,797.440	\$155,948.80	+211.9%
2	PULICE CONSTRUCTION, INC.			\$7,317.610	\$146,352.20	+192.7%
3	FNF CONSTRUCTION, INC.			\$9,000.000	\$180,000.00	+260.0%
4	FANN CONTRACTING, INC			\$8,160.000	\$163,200.00	+226.4%
5	RUMMEL CONSTRUCTION, INC			\$8,250.000	\$165,000.00	+230.0%
9080084	L.FT.	CONCRETE CURB AND GUTTER (C-05.10, TYPE D)				
Bid Rank	Department Estimate		718.000	\$60.000	\$43,080.00	
1	AMES CONSTRUCTION, INC.			\$75.210	\$54,000.78	+25.4%
2	PULICE CONSTRUCTION, INC.			\$70.870	\$50,884.66	+18.1%
3	FNF CONSTRUCTION, INC.			\$80.000	\$57,440.00	+33.3%
4	FANN CONTRACTING, INC			\$90.000	\$64,620.00	+50.0%
5	RUMMEL CONSTRUCTION, INC			\$89.000	\$63,902.00	+48.3%
9080201	SQ.FT.	CONCRETE SIDEWALK (C-05.20)				
Bid Rank	Department Estimate		1,546.000	\$15.000	\$23,190.00	
1	AMES CONSTRUCTION, INC.			\$14.760	\$22,818.96	-1.6%
2	PULICE CONSTRUCTION, INC.			\$26.690	\$41,262.74	+77.9%
3	FNF CONSTRUCTION, INC.			\$20.000	\$30,920.00	+33.3%
4	FANN CONTRACTING, INC			\$18.000	\$27,828.00	+20.0%
5	RUMMEL CONSTRUCTION, INC			\$16.100	\$24,890.60	+7.3%
9080301	SQ.FT.	CONCRETE DRIVEWAY (C-05.20)				
Bid Rank	Department Estimate		1,761.000	\$20.000	\$35,220.00	
1	AMES CONSTRUCTION, INC.			\$19.430	\$34,216.23	-2.9%
2	PULICE CONSTRUCTION, INC.			\$93.190	\$164,107.59	+366.0%
3	FNF CONSTRUCTION, INC.			\$17.000	\$29,937.00	-15.0%
4	FANN CONTRACTING, INC			\$19.000	\$33,459.00	-5.0%
5	RUMMEL CONSTRUCTION, INC			\$17.250	\$30,377.25	-13.8%
9090032	EACH	RESET FRAME AND COVER FOR VALVE BOX				
Bid Rank	Department Estimate		1.000	\$750.000	\$750.00	
1	AMES CONSTRUCTION, INC.			\$1,354.640	\$1,354.64	+80.6%
2	PULICE CONSTRUCTION, INC.			\$1,097.610	\$1,097.61	+46.3%
3	FNF CONSTRUCTION, INC.			\$5,000.000	\$5,000.00	+566.7%
4	FANN CONTRACTING, INC			\$1,100.000	\$1,100.00	+46.7%
5	RUMMEL CONSTRUCTION, INC			\$1,800.000	\$1,800.00	+140.0%
9100009	L.FT.	CONCRETE BARRIER (SD-1.10)				
Bid Rank	Department Estimate		1,041.000	\$150.000	\$156,150.00	
1	AMES CONSTRUCTION, INC.			\$420.480	\$437,719.68	+180.3%
2	PULICE CONSTRUCTION, INC.			\$331.100	\$344,675.10	+120.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9100009	L.FT.	CONCRETE BARRIER (SD-1.10)				
Bid Rank		Department Estimate	1,041.000	\$150.000	\$156,150.00	
3		FNF CONSTRUCTION, INC.		\$650.000	\$676,650.00	+333.3%
4		FANN CONTRACTING, INC		\$635.000	\$661,035.00	+323.3%
5		RUMMEL CONSTRUCTION, INC		\$625.000	\$650,625.00	+316.7%
9130003	CU.YD.	RIPRAP (GROUTED)				
Bid Rank		Department Estimate	68.000	\$400.000	\$27,200.00	
1		AMES CONSTRUCTION, INC.		\$628.570	\$42,742.76	+57.1%
2		PULICE CONSTRUCTION, INC.		\$846.380	\$57,553.84	+111.6%
3		FNF CONSTRUCTION, INC.		\$370.000	\$25,160.00	-7.5%
4		FANN CONTRACTING, INC		\$325.000	\$22,100.00	-18.8%
5		RUMMEL CONSTRUCTION, INC		\$655.000	\$44,540.00	+63.8%
9130035	CU.YD.	RIPRAP (D50=6" WIRE TIED)				
Bid Rank		Department Estimate	59.000	\$250.000	\$14,750.00	
1		AMES CONSTRUCTION, INC.		\$514.950	\$30,382.05	+106.0%
2		PULICE CONSTRUCTION, INC.		\$220.070	\$12,984.13	-12.0%
3		FNF CONSTRUCTION, INC.		\$380.000	\$22,420.00	+52.0%
4		FANN CONTRACTING, INC		\$285.000	\$16,815.00	+14.0%
5		RUMMEL CONSTRUCTION, INC		\$590.000	\$34,810.00	+136.0%
9130036	CU.YD.	RIPRAP (D50=8" WIRE TIED)				
Bid Rank		Department Estimate	139.000	\$275.000	\$38,225.00	
1		AMES CONSTRUCTION, INC.		\$399.140	\$55,480.46	+45.1%
2		PULICE CONSTRUCTION, INC.		\$664.360	\$92,346.04	+141.6%
3		FNF CONSTRUCTION, INC.		\$300.000	\$41,700.00	+9.1%
4		FANN CONTRACTING, INC		\$165.000	\$22,935.00	-40.0%
5		RUMMEL CONSTRUCTION, INC		\$560.000	\$77,840.00	+103.6%
9130051	CU.YD.	RIPRAP (DUMPED) (DUMPED)(D50=6")				
Bid Rank		Department Estimate	691.000	\$120.000	\$82,920.00	
1		AMES CONSTRUCTION, INC.		\$156.110	\$107,872.01	+30.1%
2		PULICE CONSTRUCTION, INC.		\$229.500	\$158,584.50	+91.3%
3		FNF CONSTRUCTION, INC.		\$125.000	\$86,375.00	+4.2%
4		FANN CONTRACTING, INC		\$120.000	\$82,920.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$119.000	\$82,229.00	-0.8%
9130052	CU.YD.	RIPRAP (DUMPED) (DUMPED)(D50=8")				
Bid Rank		Department Estimate	396.000	\$130.000	\$51,480.00	
1		AMES CONSTRUCTION, INC.		\$156.570	\$62,001.72	+20.4%
2		PULICE CONSTRUCTION, INC.		\$258.260	\$102,270.96	+98.7%
3		FNF CONSTRUCTION, INC.		\$100.000	\$39,600.00	-23.1%
4		FANN CONTRACTING, INC		\$125.000	\$49,500.00	-3.8%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9130052	CU.YD.	RIPRAP (DUMPED) (DUMPED)(D50=8")				
Bid Rank		Department Estimate	396.000	\$130.000	\$51,480.00	
5		RUMMEL CONSTRUCTION, INC		\$111.000	\$43,956.00	-14.6%
9130053	CU.YD.	RIPRAP (DUMPED) (DUMPED)(D50=12")				
Bid Rank		Department Estimate	482.000	\$135.000	\$65,070.00	
1		AMES CONSTRUCTION, INC.		\$157.620	\$75,972.84	+16.8%
2		PULICE CONSTRUCTION, INC.		\$305.380	\$147,193.16	+126.2%
3		FNF CONSTRUCTION, INC.		\$95.000	\$45,790.00	-29.6%
4		FANN CONTRACTING, INC		\$126.000	\$60,732.00	-6.7%
5		RUMMEL CONSTRUCTION, INC		\$124.500	\$60,009.00	-7.8%
9130054	CU.YD.	RIPRAP (DUMPED) (DUMPED)(D50=18")				
Bid Rank		Department Estimate	165.000	\$155.000	\$25,575.00	
1		AMES CONSTRUCTION, INC.		\$191.030	\$31,519.95	+23.2%
2		PULICE CONSTRUCTION, INC.		\$373.970	\$61,705.05	+141.3%
3		FNF CONSTRUCTION, INC.		\$105.000	\$17,325.00	-32.3%
4		FANN CONTRACTING, INC		\$140.000	\$23,100.00	-9.7%
5		RUMMEL CONSTRUCTION, INC		\$137.650	\$22,712.25	-11.2%
9201004	SQ.YD.	CONCRETE CHANNEL LINING (4")				
Bid Rank		Department Estimate	774.000	\$120.000	\$92,880.00	
1		AMES CONSTRUCTION, INC.		\$114.490	\$88,615.26	-4.6%
2		PULICE CONSTRUCTION, INC.		\$156.540	\$121,161.96	+30.4%
3		FNF CONSTRUCTION, INC.		\$120.000	\$92,880.00	+0.0%
4		FANN CONTRACTING, INC		\$161.000	\$124,614.00	+34.2%
5		RUMMEL CONSTRUCTION, INC		\$105.000	\$81,270.00	-12.5%
9230003	HR	ON-THE-JOB TRAINING WITH GOALS				
Bid Rank		Department Estimate	6,600.000	\$3.000	\$19,800.00	
1		AMES CONSTRUCTION, INC.		\$3.000	\$19,800.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$3.000	\$19,800.00	+0.0%
3		FNF CONSTRUCTION, INC.		\$3.000	\$19,800.00	+0.0%
4		FANN CONTRACTING, INC		\$3.000	\$19,800.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$3.000	\$19,800.00	+0.0%
9240010	L.SUM	FORCE ACCOUNT WORK (SLOPE MODIFICATIONS)(CONSTRUCTION OPERATIONS)				
Bid Rank		Department Estimate	1.000	\$25,000.000	\$25,000.00	
1		AMES CONSTRUCTION, INC.		\$25,000.000	\$25,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$25,000.000	\$25,000.00	+0.0%
3		FNF CONSTRUCTION, INC.		\$25,000.000	\$25,000.00	+0.0%
4		FANN CONTRACTING, INC		\$25,000.000	\$25,000.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$25,000.000	\$25,000.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240011	L.SUM	FORCE ACCOUNT WORK (ROCK STAINING)				
Bid Rank	Department Estimate		1.000	\$206,500.550	\$206,500.55	
1	AMES CONSTRUCTION, INC.			\$206,500.550	\$206,500.55	+0.0%
2	PULICE CONSTRUCTION, INC.			\$206,500.550	\$206,500.55	+0.0%
3	FNF CONSTRUCTION, INC.			\$206,500.550	\$206,500.55	+0.0%
4	FANN CONTRACTING, INC			\$206,500.550	\$206,500.55	+0.0%
5	RUMMEL CONSTRUCTION, INC			\$206,500.550	\$206,500.55	+0.0%
9240012	L.SUM	FORCE ACCOUNT WORK (BAT BARK CLIMBING GEAR FOR TNF)				
Bid Rank	Department Estimate		1.000	\$5,000.000	\$5,000.00	
1	AMES CONSTRUCTION, INC.			\$5,000.000	\$5,000.00	+0.0%
2	PULICE CONSTRUCTION, INC.			\$5,000.000	\$5,000.00	+0.0%
3	FNF CONSTRUCTION, INC.			\$5,000.000	\$5,000.00	+0.0%
4	FANN CONTRACTING, INC			\$5,000.000	\$5,000.00	+0.0%
5	RUMMEL CONSTRUCTION, INC			\$5,000.000	\$5,000.00	+0.0%
9240014	L.SUM	FORCE ACCOUNT WORK (MIGRATORY BIRD SURVEYS & NEST RELOCATIONS)				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
1	AMES CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
2	PULICE CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
3	FNF CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
4	FANN CONTRACTING, INC			\$10,000.000	\$10,000.00	+0.0%
5	RUMMEL CONSTRUCTION, INC			\$10,000.000	\$10,000.00	+0.0%
9240046	CU.YD.	MISCELLANEOUS WORK (DG=12" WIRE TIED RIPRAP PER SECTION 913)				
Bid Rank	Department Estimate		155.000	\$275.000	\$42,625.00	
1	AMES CONSTRUCTION, INC.			\$409.610	\$63,489.55	+48.9%
2	PULICE CONSTRUCTION, INC.			\$661.560	\$102,541.80	+140.6%
3	FNF CONSTRUCTION, INC.			\$275.000	\$42,625.00	+0.0%
4	FANN CONTRACTING, INC			\$173.000	\$26,815.00	-37.1%
5	RUMMEL CONSTRUCTION, INC			\$440.000	\$68,200.00	+60.0%
9240047	CU.YD.	MISCELLANEOUS WORK (D50=18" WIRE TIED RIPRAP PER SECTION 913)				
Bid Rank	Department Estimate		9.000	\$300.000	\$2,700.00	
1	AMES CONSTRUCTION, INC.			\$511.810	\$4,606.29	+70.6%
2	PULICE CONSTRUCTION, INC.			\$1,335.680	\$12,021.12	+345.2%
3	FNF CONSTRUCTION, INC.			\$375.000	\$3,375.00	+25.0%
4	FANN CONTRACTING, INC			\$490.000	\$4,410.00	+63.3%
5	RUMMEL CONSTRUCTION, INC			\$535.000	\$4,815.00	+78.3%
9240070	L.SUM	MISCELLANEOUS WORK (MODIFY EXIST. ELECTRIFIED FENCE SYSTEM)				
Bid Rank	Department Estimate		1.000	\$30,000.000	\$30,000.00	
1	AMES CONSTRUCTION, INC.			\$3,225.360	\$3,225.36	-89.2%
2	PULICE CONSTRUCTION, INC.			\$29,270.410	\$29,270.41	-2.4%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240070	L.SUM	MISCELLANEOUS WORK (MODIFY EXIST. ELECTRIFIED FENCE SYSTEM)				
Bid Rank	Department Estimate		1.000	\$30,000.000	\$30,000.00	
3	FNF CONSTRUCTION, INC.			\$3,500.000	\$3,500.00	-88.3%
4	FANN CONTRACTING, INC			\$5,000.000	\$5,000.00	-83.3%
5	RUMMEL CONSTRUCTION, INC			\$4,500.000	\$4,500.00	-85.0%
9240120	EACH	MISCELLANEOUS WORK (WILDLIFE ESCAPE RAMP, DETAIL B)				
Bid Rank	Department Estimate		23.000	\$25,000.000	\$575,000.00	
1	AMES CONSTRUCTION, INC.			\$39,655.800	\$912,083.40	+58.6%
2	PULICE CONSTRUCTION, INC.			\$4,352.960	\$100,118.08	-82.6%
3	FNF CONSTRUCTION, INC.			\$41,750.000	\$960,250.00	+67.0%
4	FANN CONTRACTING, INC			\$50,500.000	\$1,161,500.00	+102.0%
5	RUMMEL CONSTRUCTION, INC			\$55,000.000	\$1,265,000.00	+120.0%
9240121	EACH	MISCELLANEOUS WORK (PIPE RAIL GATE, DETAIL E)				
Bid Rank	Department Estimate		2.000	\$500.000	\$1,000.00	
1	AMES CONSTRUCTION, INC.			\$1,526.610	\$3,053.22	+205.3%
2	PULICE CONSTRUCTION, INC.			\$14,635.220	\$29,270.44	+2827.0%
3	FNF CONSTRUCTION, INC.			\$1,940.000	\$3,880.00	+288.0%
4	FANN CONTRACTING, INC			\$880.000	\$1,760.00	+76.0%
5	RUMMEL CONSTRUCTION, INC			\$1,600.000	\$3,200.00	+220.0%
9240127	EACH	MISCELLANEOUS WORK (BOULDERS, NATIVE BOULDERS)(4' - 6' DIAMETER)				
Bid Rank	Department Estimate		375.000	\$500.000	\$187,500.00	
1	AMES CONSTRUCTION, INC.			\$378.410	\$141,903.75	-24.3%
2	PULICE CONSTRUCTION, INC.			\$1,388.430	\$520,661.25	+177.7%
3	FNF CONSTRUCTION, INC.			\$570.000	\$213,750.00	+14.0%
4	FANN CONTRACTING, INC			\$450.000	\$168,750.00	-10.0%
5	RUMMEL CONSTRUCTION, INC			\$210.000	\$78,750.00	-58.0%
9240131	EACH	MISCELLANEOUS WORK (DOUBLE ELK / CATTLE GUARD, 4 UNIT)				
Bid Rank	Department Estimate		3.000	\$32,000.000	\$96,000.00	
1	AMES CONSTRUCTION, INC.			\$35,353.310	\$106,059.93	+10.5%
2	PULICE CONSTRUCTION, INC.			\$56,204.140	\$168,612.42	+75.6%
3	FNF CONSTRUCTION, INC.			\$79,000.000	\$237,000.00	+146.9%
4	FANN CONTRACTING, INC			\$35,000.000	\$105,000.00	+9.4%
5	RUMMEL CONSTRUCTION, INC			\$35,000.000	\$105,000.00	+9.4%
9240135	EACH	MISCELLANEOUS WORK (DOUBLE ELK / CATTLE GUARD, 8 UNIT)				
Bid Rank	Department Estimate		1.000	\$64,000.000	\$64,000.00	
1	AMES CONSTRUCTION, INC.			\$70,466.130	\$70,466.13	+10.1%
2	PULICE CONSTRUCTION, INC.			\$107,670.400	\$107,670.40	+68.2%
3	FNF CONSTRUCTION, INC.			\$150,000.000	\$150,000.00	+134.4%
4	FANN CONTRACTING, INC			\$67,000.000	\$67,000.00	+4.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240135	EACH	MISCELLANEOUS WORK (DOUBLE ELK / CATTLE GUARD, 8 UNIT)				
Bid Rank		Department Estimate	1.000	\$64,000.000	\$64,000.00	
5		RUMMEL CONSTRUCTION, INC		\$61,500.000	\$61,500.00	-3.9%
9240136	EACH	MISCELLANEOUS WORK (DOUBLE ELK / CATTLE GUARD, 12 UNIT)				
Bid Rank		Department Estimate	4.000	\$90,000.000	\$360,000.00	
1		AMES CONSTRUCTION, INC.		\$105,578.910	\$422,315.64	+17.3%
2		PULICE CONSTRUCTION, INC.		\$156,608.650	\$626,434.60	+74.0%
3		FNF CONSTRUCTION, INC.		\$235,000.000	\$940,000.00	+161.1%
4		FANN CONTRACTING, INC		\$100,000.000	\$400,000.00	+11.1%
5		RUMMEL CONSTRUCTION, INC		\$92,000.000	\$368,000.00	+2.2%
9240140	TON	MISCELLANEOUS WORK (STONE MATRIX ASPHALTIC CONCRETE)				
Bid Rank		Department Estimate	16,830.000	\$100.000	\$1,683,000.00	
1		AMES CONSTRUCTION, INC.		\$137.520	\$2,314,461.60	+37.5%
2		PULICE CONSTRUCTION, INC.		\$104.080	\$1,751,666.40	+4.1%
3		FNF CONSTRUCTION, INC.		\$125.000	\$2,103,750.00	+25.0%
4		FANN CONTRACTING, INC		\$115.000	\$1,935,450.00	+15.0%
5		RUMMEL CONSTRUCTION, INC		\$190.000	\$3,197,700.00	+90.0%
9240141	TON	MISCELLANEOUS WORK (STABILIZING ADDITIVE)				
Bid Rank		Department Estimate	68.000	\$1,200.000	\$81,600.00	
1		AMES CONSTRUCTION, INC.		\$1,253.910	\$85,265.88	+4.5%
2		PULICE CONSTRUCTION, INC.		\$731.770	\$49,760.36	-39.0%
3		FNF CONSTRUCTION, INC.		\$1,000.000	\$68,000.00	-16.7%
4		FANN CONTRACTING, INC		\$2,010.000	\$136,680.00	+67.5%
5		RUMMEL CONSTRUCTION, INC		\$3,900.000	\$265,200.00	+225.0%
9240142	CU.YD.	MISCELLANEOUS WORK (TOPSOIL)(SALVAGE AND PLACE)				
Bid Rank		Department Estimate	5,448.000	\$20.000	\$108,960.00	
1		AMES CONSTRUCTION, INC.		\$33.370	\$181,799.76	+66.8%
2		PULICE CONSTRUCTION, INC.		\$22.550	\$122,852.40	+12.8%
3		FNF CONSTRUCTION, INC.		\$45.000	\$245,160.00	+125.0%
4		FANN CONTRACTING, INC		\$35.000	\$190,680.00	+75.0%
5		RUMMEL CONSTRUCTION, INC		\$18.750	\$102,150.00	-6.3%
9240170	L.SUM	CONTRACTOR QUALITY CONTROL				
Bid Rank		Department Estimate	1.000	\$1,700,000.000	\$1,700,000.00	
1		AMES CONSTRUCTION, INC.		\$725,707.110	\$725,707.11	-57.3%
2		PULICE CONSTRUCTION, INC.		\$1,483,485.370	\$1,483,485.37	-12.7%
3		FNF CONSTRUCTION, INC.		\$897,500.000	\$897,500.00	-47.2%
4		FANN CONTRACTING, INC		\$1,380,000.000	\$1,380,000.00	-18.8%
5		RUMMEL CONSTRUCTION, INC		\$1,023,000.000	\$1,023,000.00	-39.8%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240171	EACH	MISCELLANEOUS WORK (DOUBLE ELK / CATTLE GUARD, 14 UNIT)				
Bid Rank	Department Estimate		1.000	\$115,000.450	\$115,000.45	
1	AMES CONSTRUCTION, INC.			\$123,118.890	\$123,118.89	+7.1%
2	PULICE CONSTRUCTION, INC.			\$186,794.290	\$186,794.29	+62.4%
3	FNF CONSTRUCTION, INC.			\$270,000.000	\$270,000.00	+134.8%
4	FANN CONTRACTING, INC			\$125,000.000	\$125,000.00	+8.7%
5	RUMMEL CONSTRUCTION, INC			\$105,000.000	\$105,000.00	-8.7%
9240172	EACH	MISCELLANEOUS WORK (DOUBLE ELK, CATTLE GUARD, 20 UNIT)				
Bid Rank	Department Estimate		1.000	\$160,000.000	\$160,000.00	
1	AMES CONSTRUCTION, INC.			\$176,361.450	\$176,361.45	+10.2%
2	PULICE CONSTRUCTION, INC.			\$264,747.360	\$264,747.36	+65.5%
3	FNF CONSTRUCTION, INC.			\$390,000.000	\$390,000.00	+143.8%
4	FANN CONTRACTING, INC			\$180,000.000	\$180,000.00	+12.5%
5	RUMMEL CONSTRUCTION, INC			\$150,000.000	\$150,000.00	-6.3%
9240181	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(MANUAL/MECHANICAL METHODS)				
Bid Rank	Department Estimate		234,600.000	\$0.600	\$140,760.00	
1	AMES CONSTRUCTION, INC.			\$0.690	\$161,874.00	+15.0%
2	PULICE CONSTRUCTION, INC.			\$1.170	\$274,482.00	+95.0%
3	FNF CONSTRUCTION, INC.			\$0.500	\$117,300.00	-16.7%
4	FANN CONTRACTING, INC			\$2.850	\$668,610.00	+375.0%
5	RUMMEL CONSTRUCTION, INC			\$0.700	\$164,220.00	+16.7%
9240182	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(HERBICIDE)				
Bid Rank	Department Estimate		351,899.000	\$0.500	\$175,949.50	
1	AMES CONSTRUCTION, INC.			\$0.570	\$200,582.43	+14.0%
2	PULICE CONSTRUCTION, INC.			\$1.170	\$411,721.83	+134.0%
3	FNF CONSTRUCTION, INC.			\$0.250	\$87,974.75	-50.0%
4	FANN CONTRACTING, INC			\$0.600	\$211,139.40	+20.0%
5	RUMMEL CONSTRUCTION, INC			\$0.600	\$211,139.40	+20.0%
9240187	EACH	MISCELLANEOUS WORK (SALVAGE AND PLACE TREE LOGS)				
Bid Rank	Department Estimate		41.000	\$1,000.000	\$41,000.00	
1	AMES CONSTRUCTION, INC.			\$161.270	\$6,612.07	-83.9%
2	PULICE CONSTRUCTION, INC.			\$219.540	\$9,001.14	-78.0%
3	FNF CONSTRUCTION, INC.			\$950.000	\$38,950.00	-5.0%
4	FANN CONTRACTING, INC			\$45.000	\$1,845.00	-95.5%
5	RUMMEL CONSTRUCTION, INC			\$1,200.000	\$49,200.00	+20.0%
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank	Department Estimate		1.000	\$1,600,000.000	\$1,600,000.00	
1	AMES CONSTRUCTION, INC.			\$1,299,035.210	\$1,299,035.21	-18.8%
2	PULICE CONSTRUCTION, INC.			\$1,097,642.140	\$1,097,642.14	-31.4%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank		Department Estimate	1.000	\$1,600,000.000	\$1,600,000.00	
3		FNF CONSTRUCTION, INC.		\$905,000.000	\$905,000.00	-43.4%
4		FANN CONTRACTING, INC		\$700,000.000	\$700,000.00	-56.3%
5		RUMMEL CONSTRUCTION, INC		\$1,100,000.000	\$1,100,000.00	-31.3%
9260001	MONTH	ENGINEERS FIELD OFFICE				
Bid Rank		Department Estimate	27.000	\$5,000.000	\$135,000.00	
1		AMES CONSTRUCTION, INC.		\$12,078.360	\$326,115.72	+141.6%
2		PULICE CONSTRUCTION, INC.		\$5,176.530	\$139,766.31	+3.5%
3		FNF CONSTRUCTION, INC.		\$8,000.000	\$216,000.00	+60.0%
4		FANN CONTRACTING, INC		\$2,500.000	\$67,500.00	-50.0%
5		RUMMEL CONSTRUCTION, INC		\$10,500.000	\$283,500.00	+110.0%
9280037	L.FT.	GROUND-IN RUMBLE STRIP (12 INCH)				
Bid Rank		Department Estimate	29,750.000	\$1.000	\$29,750.00	
1		AMES CONSTRUCTION, INC.		\$0.190	\$5,652.50	-81.0%
2		PULICE CONSTRUCTION, INC.		\$0.370	\$11,007.50	-63.0%
3		FNF CONSTRUCTION, INC.		\$0.250	\$7,437.50	-75.0%
4		FANN CONTRACTING, INC		\$0.400	\$11,900.00	-60.0%
5		RUMMEL CONSTRUCTION, INC		\$0.250	\$7,437.50	-75.0%
2030501	A	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	765.000	\$100.000	\$76,500.00	
1		AMES CONSTRUCTION, INC.		\$79.370	\$60,718.05	-20.6%
2		PULICE CONSTRUCTION, INC.		\$51.130	\$39,114.45	-48.9%
3		FNF CONSTRUCTION, INC.		\$24.000	\$18,360.00	-76.0%
4		FANN CONTRACTING, INC		\$20.000	\$15,300.00	-80.0%
5		RUMMEL CONSTRUCTION, INC		\$50.000	\$38,250.00	-50.0%
2030506	A	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	400.000	\$200.000	\$80,000.00	
1		AMES CONSTRUCTION, INC.		\$310.390	\$124,156.00	+55.2%
2		PULICE CONSTRUCTION, INC.		\$162.480	\$64,992.00	-18.8%
3		FNF CONSTRUCTION, INC.		\$180.000	\$72,000.00	-10.0%
4		FANN CONTRACTING, INC		\$150.000	\$60,000.00	-25.0%
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$24,000.00	-70.0%
6010003	A	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	835.000	\$1,800.000	\$1,503,000.00	
1		AMES CONSTRUCTION, INC.		\$728.720	\$608,481.20	-59.5%
2		PULICE CONSTRUCTION, INC.		\$569.840	\$475,816.40	-68.3%
3		FNF CONSTRUCTION, INC.		\$880.000	\$734,800.00	-51.1%
4		FANN CONTRACTING, INC		\$1,050.000	\$876,750.00	-41.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6010003	A	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	835.000	\$1,800.000	\$1,503,000.00	
5		RUMMEL CONSTRUCTION, INC		\$1,075.000	\$897,625.00	-40.3%
6010005	A	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	240.000	\$2,000.000	\$480,000.00	
1		AMES CONSTRUCTION, INC.		\$1,442.090	\$346,101.60	-27.9%
2		PULICE CONSTRUCTION, INC.		\$1,831.510	\$439,562.40	-8.4%
3		FNF CONSTRUCTION, INC.		\$1,520.000	\$364,800.00	-24.0%
4		FANN CONTRACTING, INC		\$2,150.000	\$516,000.00	+7.5%
5		RUMMEL CONSTRUCTION, INC		\$2,050.000	\$492,000.00	+2.5%
6011132	A	L.FT. COMBINATION PEDESTRIAN-TRAFFIC BRIDGE RAILING				
Bid Rank		Department Estimate	190.000	\$700.000	\$133,000.00	
1		AMES CONSTRUCTION, INC.		\$970.110	\$184,320.90	+38.6%
2		PULICE CONSTRUCTION, INC.		\$804.940	\$152,938.60	+15.0%
3		FNF CONSTRUCTION, INC.		\$1,355.000	\$257,450.00	+93.6%
4		FANN CONTRACTING, INC		\$890.000	\$169,100.00	+27.1%
5		RUMMEL CONSTRUCTION, INC		\$550.000	\$104,500.00	-21.4%
6014973	A	L.FT. PRECAST, P/S MEMBER (UBT758)				
Bid Rank		Department Estimate	748.000	\$750.000	\$561,000.00	
1		AMES CONSTRUCTION, INC.		\$944.320	\$706,351.36	+25.9%
2		PULICE CONSTRUCTION, INC.		\$764.060	\$571,516.88	+1.9%
3		FNF CONSTRUCTION, INC.		\$1,200.000	\$897,600.00	+60.0%
4		FANN CONTRACTING, INC		\$1,000.000	\$748,000.00	+33.3%
5		RUMMEL CONSTRUCTION, INC		\$1,000.000	\$748,000.00	+33.3%
6015101	A	EACH RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)				
Bid Rank		Department Estimate	7.000	\$500.000	\$3,500.00	
1		AMES CONSTRUCTION, INC.		\$188.020	\$1,316.14	-62.4%
2		PULICE CONSTRUCTION, INC.		\$723.330	\$5,063.31	+44.7%
3		FNF CONSTRUCTION, INC.		\$300.000	\$2,100.00	-40.0%
4		FANN CONTRACTING, INC		\$500.000	\$3,500.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$500.000	\$3,500.00	+0.0%
6015102	A	EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)				
Bid Rank		Department Estimate	7.000	\$600.000	\$4,200.00	
1		AMES CONSTRUCTION, INC.		\$251.320	\$1,759.24	-58.1%
2		PULICE CONSTRUCTION, INC.		\$1,096.530	\$7,675.71	+82.8%
3		FNF CONSTRUCTION, INC.		\$750.000	\$5,250.00	+25.0%
4		FANN CONTRACTING, INC		\$1,400.000	\$9,800.00	+133.3%
5		RUMMEL CONSTRUCTION, INC		\$1,400.000	\$9,800.00	+133.3%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6050002	A	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	51,300.000	\$3.000	\$153,900.00	
1		AMES CONSTRUCTION, INC.		\$1.320	\$67,716.00	-56.0%
2		PULICE CONSTRUCTION, INC.		\$1.590	\$81,567.00	-47.0%
3		FNF CONSTRUCTION, INC.		\$1.750	\$89,775.00	-41.7%
4		FANN CONTRACTING, INC		\$2.000	\$102,600.00	-33.3%
5		RUMMEL CONSTRUCTION, INC		\$1.300	\$66,690.00	-56.7%
6050012	A	LB. REINFORCING STEEL (EPOXY COATED)				
Bid Rank		Department Estimate	53,400.000	\$3.000	\$160,200.00	
1		AMES CONSTRUCTION, INC.		\$1.560	\$83,304.00	-48.0%
2		PULICE CONSTRUCTION, INC.		\$2.930	\$156,462.00	-2.3%
3		FNF CONSTRUCTION, INC.		\$2.000	\$106,800.00	-33.3%
4		FANN CONTRACTING, INC		\$1.600	\$85,440.00	-46.7%
5		RUMMEL CONSTRUCTION, INC		\$1.500	\$80,100.00	-50.0%
6110201	A	L.FT. METAL HANDRAIL				
Bid Rank		Department Estimate	277.000	\$100.000	\$27,700.00	
1		AMES CONSTRUCTION, INC.		\$103.690	\$28,722.13	+3.7%
2		PULICE CONSTRUCTION, INC.		\$146.360	\$40,541.72	+46.4%
3		FNF CONSTRUCTION, INC.		\$128.000	\$35,456.00	+28.0%
4		FANN CONTRACTING, INC		\$105.000	\$29,085.00	+5.0%
5		RUMMEL CONSTRUCTION, INC		\$110.000	\$30,470.00	+10.0%
9140178	A	SQ.FT. RETAINING WALL (REINFORCED CONCRETE CANTILEVER)				
Bid Rank		Department Estimate	4,651.000	\$120.000	\$558,120.00	
1		AMES CONSTRUCTION, INC.		\$118.140	\$549,469.14	-1.5%
2		PULICE CONSTRUCTION, INC.		\$131.810	\$613,048.31	+9.8%
3		FNF CONSTRUCTION, INC.		\$225.000	\$1,046,475.00	+87.5%
4		FANN CONTRACTING, INC		\$182.000	\$846,482.00	+51.7%
5		RUMMEL CONSTRUCTION, INC		\$175.000	\$813,925.00	+45.8%
9999903	A	L.SUM LUMP SUM STRUCTURE (TOTAL OF PRECEEDING STRUCTURE ITEMS)				
Bid Rank		Department Estimate	1.000	\$3,741,120.000	\$3,741,120.00	
1		AMES CONSTRUCTION, INC.		\$2,762,415.760	\$2,762,415.76	-26.2%
2		PULICE CONSTRUCTION, INC.		\$2,648,298.780	\$2,648,298.78	-29.2%
3		FNF CONSTRUCTION, INC.		\$3,630,866.000	\$3,630,866.00	-2.9%
4		FANN CONTRACTING, INC		\$3,462,057.000	\$3,462,057.00	-7.5%
5		RUMMEL CONSTRUCTION, INC		\$3,308,860.000	\$3,308,860.00	-11.6%
6090060	B	L.FT. DRILLED SHAFT FOUNDATION (60")				
Bid Rank		Department Estimate	245.000	\$1,500.000	\$367,500.00	
1		AMES CONSTRUCTION, INC.		\$1,143.000	\$280,035.00	-23.8%
2		PULICE CONSTRUCTION, INC.		\$2,495.540	\$611,407.30	+66.4%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6090060	B	L.FT. DRILLED SHAFT FOUNDATION (60")				
Bid Rank		Department Estimate	245.000	\$1,500.000	\$367,500.00	
3		FNF CONSTRUCTION, INC.		\$1,425.000	\$349,125.00	-5.0%
4		FANN CONTRACTING, INC		\$1,120.000	\$274,400.00	-25.3%
5		RUMMEL CONSTRUCTION, INC		\$1,250.000	\$306,250.00	-16.7%
6091030	B	L.FT. DRILLED SHAFTS (ROCK) (60")				
Bid Rank		Department Estimate	140.000	\$2,000.000	\$280,000.00	
1		AMES CONSTRUCTION, INC.		\$1,813.870	\$253,941.80	-9.3%
2		PULICE CONSTRUCTION, INC.		\$2,093.230	\$293,052.20	+4.7%
3		FNF CONSTRUCTION, INC.		\$2,280.000	\$319,200.00	+14.0%
4		FANN CONTRACTING, INC		\$1,190.000	\$166,600.00	-40.5%
5		RUMMEL CONSTRUCTION, INC		\$1,350.000	\$189,000.00	-32.5%
2030501	C	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	610.000	\$100.000	\$61,000.00	
1		AMES CONSTRUCTION, INC.		\$48.280	\$29,450.80	-51.7%
2		PULICE CONSTRUCTION, INC.		\$51.320	\$31,305.20	-48.7%
3		FNF CONSTRUCTION, INC.		\$15.000	\$9,150.00	-85.0%
4		FANN CONTRACTING, INC		\$25.000	\$15,250.00	-75.0%
5		RUMMEL CONSTRUCTION, INC		\$50.000	\$30,500.00	-50.0%
2030506	C	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	320.000	\$200.000	\$64,000.00	
1		AMES CONSTRUCTION, INC.		\$210.100	\$67,232.00	+5.1%
2		PULICE CONSTRUCTION, INC.		\$145.080	\$46,425.60	-27.5%
3		FNF CONSTRUCTION, INC.		\$175.000	\$56,000.00	-12.5%
4		FANN CONTRACTING, INC		\$180.000	\$57,600.00	-10.0%
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$19,200.00	-70.0%
6010003	C	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	935.000	\$1,800.000	\$1,683,000.00	
1		AMES CONSTRUCTION, INC.		\$662.520	\$619,456.20	-63.2%
2		PULICE CONSTRUCTION, INC.		\$708.520	\$662,466.20	-60.6%
3		FNF CONSTRUCTION, INC.		\$800.000	\$748,000.00	-55.6%
4		FANN CONTRACTING, INC		\$1,300.000	\$1,215,500.00	-27.8%
5		RUMMEL CONSTRUCTION, INC		\$1,005.000	\$939,675.00	-44.2%
6010005	C	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	195.000	\$2,000.000	\$390,000.00	
1		AMES CONSTRUCTION, INC.		\$1,675.710	\$326,763.45	-16.2%
2		PULICE CONSTRUCTION, INC.		\$2,047.070	\$399,178.65	+2.4%
3		FNF CONSTRUCTION, INC.		\$1,400.000	\$273,000.00	-30.0%
4		FANN CONTRACTING, INC		\$2,900.000	\$565,500.00	+45.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6010005	C	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	195.000	\$2,000.000	\$390,000.00	
5		RUMMEL CONSTRUCTION, INC		\$2,720.000	\$530,400.00	+36.0%
6011150	C	L.FT. SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (38")				
Bid Rank		Department Estimate	331.000	\$350.000	\$115,850.00	
1		AMES CONSTRUCTION, INC.		\$190.390	\$63,019.09	-45.6%
2		PULICE CONSTRUCTION, INC.		\$313.250	\$103,685.75	-10.5%
3		FNF CONSTRUCTION, INC.		\$215.000	\$71,165.00	-38.6%
4		FANN CONTRACTING, INC		\$205.000	\$67,855.00	-41.4%
5		RUMMEL CONSTRUCTION, INC		\$220.000	\$72,820.00	-37.1%
6011345	C	L.FT. DECK JOINT ASSEMBLY (STRIP SEAL JOINT)				
Bid Rank		Department Estimate	42.000	\$800.000	\$33,600.00	
1		AMES CONSTRUCTION, INC.		\$516.300	\$21,684.60	-35.5%
2		PULICE CONSTRUCTION, INC.		\$106.900	\$4,489.80	-86.6%
3		FNF CONSTRUCTION, INC.		\$550.000	\$23,100.00	-31.3%
4		FANN CONTRACTING, INC		\$770.000	\$32,340.00	-3.8%
5		RUMMEL CONSTRUCTION, INC		\$750.000	\$31,500.00	-6.3%
6011371	C	SQ.FT. APPROACH SLAB (SD 2.01)				
Bid Rank		Department Estimate	1,346.000	\$60.000	\$80,760.00	
1		AMES CONSTRUCTION, INC.		\$53.050	\$71,405.30	-11.6%
2		PULICE CONSTRUCTION, INC.		\$61.600	\$82,913.60	+2.7%
3		FNF CONSTRUCTION, INC.		\$50.000	\$67,300.00	-16.7%
4		FANN CONTRACTING, INC		\$65.000	\$87,490.00	+8.3%
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$80,760.00	+0.0%
6014973	C	L.FT. PRECAST, P/S MEMBER (UBT66)				
Bid Rank		Department Estimate	658.000	\$800.000	\$526,400.00	
1		AMES CONSTRUCTION, INC.		\$796.660	\$524,202.28	-0.4%
2		PULICE CONSTRUCTION, INC.		\$976.340	\$642,431.72	+22.0%
3		FNF CONSTRUCTION, INC.		\$1,010.000	\$664,580.00	+26.3%
4		FANN CONTRACTING, INC		\$850.000	\$559,300.00	+6.3%
5		RUMMEL CONSTRUCTION, INC		\$800.000	\$526,400.00	+0.0%
6015101	C	EACH RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)				
Bid Rank		Department Estimate	4.000	\$500.000	\$2,000.00	
1		AMES CONSTRUCTION, INC.		\$188.030	\$752.12	-62.4%
2		PULICE CONSTRUCTION, INC.		\$1,161.570	\$4,646.28	+132.3%
3		FNF CONSTRUCTION, INC.		\$340.000	\$1,360.00	-32.0%
4		FANN CONTRACTING, INC		\$500.000	\$2,000.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$500.000	\$2,000.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6015102	C	EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)				
Bid Rank		Department Estimate	4.000	\$600.000	\$2,400.00	
1		AMES CONSTRUCTION, INC.		\$251.320	\$1,005.28	-58.1%
2		PULICE CONSTRUCTION, INC.		\$1,534.760	\$6,139.04	+155.8%
3		FNF CONSTRUCTION, INC.		\$845.000	\$3,380.00	+40.8%
4		FANN CONTRACTING, INC		\$1,360.000	\$5,440.00	+126.7%
5		RUMMEL CONSTRUCTION, INC		\$1,400.000	\$5,600.00	+133.3%
6050002	C	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	72,100.000	\$3.000	\$216,300.00	
1		AMES CONSTRUCTION, INC.		\$1.320	\$95,172.00	-56.0%
2		PULICE CONSTRUCTION, INC.		\$1.590	\$114,639.00	-47.0%
3		FNF CONSTRUCTION, INC.		\$1.750	\$126,175.00	-41.7%
4		FANN CONTRACTING, INC		\$1.350	\$97,335.00	-55.0%
5		RUMMEL CONSTRUCTION, INC		\$1.300	\$93,730.00	-56.7%
6050012	C	LB. REINFORCING STEEL (EPOXY COATED)				
Bid Rank		Department Estimate	38,400.000	\$3.000	\$115,200.00	
1		AMES CONSTRUCTION, INC.		\$1.560	\$59,904.00	-48.0%
2		PULICE CONSTRUCTION, INC.		\$2.930	\$112,512.00	-2.3%
3		FNF CONSTRUCTION, INC.		\$2.000	\$76,800.00	-33.3%
4		FANN CONTRACTING, INC		\$1.600	\$61,440.00	-46.7%
5		RUMMEL CONSTRUCTION, INC		\$1.500	\$57,600.00	-50.0%
9140178	C	SQ.FT. RETAINING WALL (REINFORCED CONCRETE CANTILEVER)				
Bid Rank		Department Estimate	1,713.000	\$120.000	\$205,560.00	
1		AMES CONSTRUCTION, INC.		\$102.620	\$175,788.06	-14.5%
2		PULICE CONSTRUCTION, INC.		\$140.010	\$239,837.13	+16.7%
3		FNF CONSTRUCTION, INC.		\$195.000	\$334,035.00	+62.5%
4		FANN CONTRACTING, INC		\$180.000	\$308,340.00	+50.0%
5		RUMMEL CONSTRUCTION, INC		\$145.000	\$248,385.00	+20.8%
9999903	C	L.SUM LUMP SUM STRUCTURE (TOTAL OF PRECEEDING STRUCTURE ITEMS)				
Bid Rank		Department Estimate	1.000	\$3,496,070.000	\$3,496,070.00	
1		AMES CONSTRUCTION, INC.		\$2,055,835.180	\$2,055,835.18	-41.2%
2		PULICE CONSTRUCTION, INC.		\$2,450,669.970	\$2,450,669.97	-29.9%
3		FNF CONSTRUCTION, INC.		\$2,454,045.000	\$2,454,045.00	-29.8%
4		FANN CONTRACTING, INC		\$3,075,390.000	\$3,075,390.00	-12.0%
5		RUMMEL CONSTRUCTION, INC		\$2,638,570.000	\$2,638,570.00	-24.5%
2030501	D	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	410.000	\$100.000	\$41,000.00	
1		AMES CONSTRUCTION, INC.		\$49.240	\$20,188.40	-50.8%
2		PULICE CONSTRUCTION, INC.		\$57.250	\$23,472.50	-42.8%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030501	D	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	410.000	\$100.000	\$41,000.00	
3		FNF CONSTRUCTION, INC.		\$20.000	\$8,200.00	-80.0%
4		FANN CONTRACTING, INC		\$330.000	\$135,300.00	+230.0%
5		RUMMEL CONSTRUCTION, INC		\$50.000	\$20,500.00	-50.0%
2030506	D	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	185.000	\$200.000	\$37,000.00	
1		AMES CONSTRUCTION, INC.		\$139.390	\$25,787.15	-30.3%
2		PULICE CONSTRUCTION, INC.		\$200.770	\$37,142.45	+0.4%
3		FNF CONSTRUCTION, INC.		\$165.000	\$30,525.00	-17.5%
4		FANN CONTRACTING, INC		\$130.000	\$24,050.00	-35.0%
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$11,100.00	-70.0%
6010003	D	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	425.000	\$1,800.000	\$765,000.00	
1		AMES CONSTRUCTION, INC.		\$662.520	\$281,571.00	-63.2%
2		PULICE CONSTRUCTION, INC.		\$755.190	\$320,955.75	-58.0%
3		FNF CONSTRUCTION, INC.		\$990.000	\$420,750.00	-45.0%
4		FANN CONTRACTING, INC		\$1,285.000	\$546,125.00	-28.6%
5		RUMMEL CONSTRUCTION, INC		\$1,330.000	\$565,250.00	-26.1%
6010005	D	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	195.000	\$2,000.000	\$390,000.00	
1		AMES CONSTRUCTION, INC.		\$1,675.710	\$326,763.45	-16.2%
2		PULICE CONSTRUCTION, INC.		\$2,014.560	\$392,839.20	+0.7%
3		FNF CONSTRUCTION, INC.		\$1,145.000	\$223,275.00	-42.8%
4		FANN CONTRACTING, INC		\$2,825.000	\$550,875.00	+41.3%
5		RUMMEL CONSTRUCTION, INC		\$2,850.000	\$555,750.00	+42.5%
6011150	D	L.FT. SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (38")				
Bid Rank		Department Estimate	330.000	\$350.000	\$115,500.00	
1		AMES CONSTRUCTION, INC.		\$190.960	\$63,016.80	-45.4%
2		PULICE CONSTRUCTION, INC.		\$324.940	\$107,230.20	-7.2%
3		FNF CONSTRUCTION, INC.		\$215.000	\$70,950.00	-38.6%
4		FANN CONTRACTING, INC		\$205.000	\$67,650.00	-41.4%
5		RUMMEL CONSTRUCTION, INC		\$210.000	\$69,300.00	-40.0%
6011345	D	L.FT. DECK JOINT ASSEMBLY (STRIP SEAL JOINT)				
Bid Rank		Department Estimate	45.000	\$800.000	\$36,000.00	
1		AMES CONSTRUCTION, INC.		\$516.300	\$23,233.50	-35.5%
2		PULICE CONSTRUCTION, INC.		\$838.650	\$37,739.25	+4.8%
3		FNF CONSTRUCTION, INC.		\$550.000	\$24,750.00	-31.3%
4		FANN CONTRACTING, INC		\$740.000	\$33,300.00	-7.5%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6011345	D	L.FT. DECK JOINT ASSEMBLY (STRIP SEAL JOINT)				
Bid Rank		Department Estimate	45.000	\$800.000	\$36,000.00	
5		RUMMEL CONSTRUCTION, INC		\$750.000	\$33,750.00	-6.3%
6011371	D	SQ.FT. APPROACH SLAB (SD 2.01)				
Bid Rank		Department Estimate	1,345.000	\$60.000	\$80,700.00	
1		AMES CONSTRUCTION, INC.		\$53.050	\$71,352.25	-11.6%
2		PULICE CONSTRUCTION, INC.		\$61.620	\$82,878.90	+2.7%
3		FNF CONSTRUCTION, INC.		\$50.000	\$67,250.00	-16.7%
4		FANN CONTRACTING, INC		\$65.000	\$87,425.00	+8.3%
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$80,700.00	+0.0%
6014973	D	L.FT. PRECAST, P/S MEMBER (UBT66)				
Bid Rank		Department Estimate	658.000	\$800.000	\$526,400.00	
1		AMES CONSTRUCTION, INC.		\$818.380	\$538,494.04	+2.3%
2		PULICE CONSTRUCTION, INC.		\$963.260	\$633,825.08	+20.4%
3		FNF CONSTRUCTION, INC.		\$885.000	\$582,330.00	+10.6%
4		FANN CONTRACTING, INC		\$820.000	\$539,560.00	+2.5%
5		RUMMEL CONSTRUCTION, INC		\$825.000	\$542,850.00	+3.1%
6015101	D	EACH RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)				
Bid Rank		Department Estimate	4.000	\$500.000	\$2,000.00	
1		AMES CONSTRUCTION, INC.		\$188.030	\$752.12	-62.4%
2		PULICE CONSTRUCTION, INC.		\$1,161.570	\$4,646.28	+132.3%
3		FNF CONSTRUCTION, INC.		\$330.000	\$1,320.00	-34.0%
4		FANN CONTRACTING, INC		\$500.000	\$2,000.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$500.000	\$2,000.00	+0.0%
6015102	D	EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)				
Bid Rank		Department Estimate	4.000	\$600.000	\$2,400.00	
1		AMES CONSTRUCTION, INC.		\$251.320	\$1,005.28	-58.1%
2		PULICE CONSTRUCTION, INC.		\$1,534.760	\$6,139.04	+155.8%
3		FNF CONSTRUCTION, INC.		\$840.000	\$3,360.00	+40.0%
4		FANN CONTRACTING, INC		\$1,360.000	\$5,440.00	+126.7%
5		RUMMEL CONSTRUCTION, INC		\$1,400.000	\$5,600.00	+133.3%
6050002	D	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	36,500.000	\$3.000	\$109,500.00	
1		AMES CONSTRUCTION, INC.		\$1.320	\$48,180.00	-56.0%
2		PULICE CONSTRUCTION, INC.		\$1.590	\$58,035.00	-47.0%
3		FNF CONSTRUCTION, INC.		\$1.500	\$54,750.00	-50.0%
4		FANN CONTRACTING, INC		\$1.350	\$49,275.00	-55.0%
5		RUMMEL CONSTRUCTION, INC		\$1.300	\$47,450.00	-56.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6050012	D	LB. REINFORCING STEEL (EPOXY COATED)				
Bid Rank		Department Estimate	39,700.000	\$3.000	\$119,100.00	
1		AMES CONSTRUCTION, INC.		\$1.560	\$61,932.00	-48.0%
2		PULICE CONSTRUCTION, INC.		\$2.930	\$116,321.00	-2.3%
3		FNF CONSTRUCTION, INC.		\$1.750	\$69,475.00	-41.7%
4		FANN CONTRACTING, INC		\$1.600	\$63,520.00	-46.7%
5		RUMMEL CONSTRUCTION, INC		\$1.500	\$59,550.00	-50.0%
9140178	D	SQ.FT. RETAINING WALL (REINFORCED CONCRETE CANTILEVER)				
Bid Rank		Department Estimate	665.000	\$120.000	\$79,800.00	
1		AMES CONSTRUCTION, INC.		\$130.360	\$86,689.40	+8.6%
2		PULICE CONSTRUCTION, INC.		\$162.400	\$107,996.00	+35.3%
3		FNF CONSTRUCTION, INC.		\$150.000	\$99,750.00	+25.0%
4		FANN CONTRACTING, INC		\$160.000	\$106,400.00	+33.3%
5		RUMMEL CONSTRUCTION, INC		\$140.000	\$93,100.00	+16.7%
9999903	D	L.SUM LUMP SUM STRUCTURE (TOTAL OF PRECEEDING STRUCTURE ITEMS)				
Bid Rank		Department Estimate	1.000	\$2,304,400.000	\$2,304,400.00	
1		AMES CONSTRUCTION, INC.		\$1,548,965.390	\$1,548,965.39	-32.8%
2		PULICE CONSTRUCTION, INC.		\$1,929,220.650	\$1,929,220.65	-16.3%
3		FNF CONSTRUCTION, INC.		\$1,656,685.000	\$1,656,685.00	-28.1%
4		FANN CONTRACTING, INC		\$2,210,920.000	\$2,210,920.00	-4.1%
5		RUMMEL CONSTRUCTION, INC		\$2,086,900.000	\$2,086,900.00	-9.4%
6090060	E	L.FT. DRILLED SHAFT FOUNDATION (60")				
Bid Rank		Department Estimate	156.000	\$1,500.000	\$234,000.00	
1		AMES CONSTRUCTION, INC.		\$1,659.340	\$258,857.04	+10.6%
2		PULICE CONSTRUCTION, INC.		\$2,226.580	\$347,346.48	+48.4%
3		FNF CONSTRUCTION, INC.		\$2,030.000	\$316,680.00	+35.3%
4		FANN CONTRACTING, INC		\$1,300.000	\$202,800.00	-13.3%
5		RUMMEL CONSTRUCTION, INC		\$1,400.000	\$218,400.00	-6.7%
2030501	F	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	595.000	\$100.000	\$59,500.00	
1		AMES CONSTRUCTION, INC.		\$46.280	\$27,536.60	-53.7%
2		PULICE CONSTRUCTION, INC.		\$52.610	\$31,302.95	-47.4%
3		FNF CONSTRUCTION, INC.		\$25.000	\$14,875.00	-75.0%
4		FANN CONTRACTING, INC		\$38.000	\$22,610.00	-62.0%
5		RUMMEL CONSTRUCTION, INC		\$50.000	\$29,750.00	-50.0%
2030506	F	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	280.000	\$200.000	\$56,000.00	
1		AMES CONSTRUCTION, INC.		\$165.110	\$46,230.80	-17.4%
2		PULICE CONSTRUCTION, INC.		\$232.130	\$64,996.40	+16.1%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030506	F	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	280.000	\$200.000	\$56,000.00	
3		FNF CONSTRUCTION, INC.		\$160.000	\$44,800.00	-20.0%
4		FANN CONTRACTING, INC		\$140.000	\$39,200.00	-30.0%
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$16,800.00	-70.0%
6010003	F	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	670.000	\$1,800.000	\$1,206,000.00	
1		AMES CONSTRUCTION, INC.		\$662.520	\$443,888.40	-63.2%
2		PULICE CONSTRUCTION, INC.		\$732.940	\$491,069.80	-59.3%
3		FNF CONSTRUCTION, INC.		\$920.000	\$616,400.00	-48.9%
4		FANN CONTRACTING, INC		\$1,200.000	\$804,000.00	-33.3%
5		RUMMEL CONSTRUCTION, INC		\$1,225.000	\$820,750.00	-31.9%
6010005	F	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	180.000	\$2,000.000	\$360,000.00	
1		AMES CONSTRUCTION, INC.		\$1,675.710	\$301,627.80	-16.2%
2		PULICE CONSTRUCTION, INC.		\$1,846.360	\$332,344.80	-7.7%
3		FNF CONSTRUCTION, INC.		\$1,320.000	\$237,600.00	-34.0%
4		FANN CONTRACTING, INC		\$2,860.000	\$514,800.00	+43.0%
5		RUMMEL CONSTRUCTION, INC		\$2,900.000	\$522,000.00	+45.0%
6010801	F	L.SUM BRIDGE DECK DRAIN ASSEMBLY				
Bid Rank		Department Estimate	1.000	\$10,000.000	\$10,000.00	
1		AMES CONSTRUCTION, INC.		\$28,643.420	\$28,643.42	+186.4%
2		PULICE CONSTRUCTION, INC.		\$112,997.400	\$112,997.40	+1030.0%
3		FNF CONSTRUCTION, INC.		\$20,000.000	\$20,000.00	+100.0%
4		FANN CONTRACTING, INC		\$29,000.000	\$29,000.00	+190.0%
5		RUMMEL CONSTRUCTION, INC		\$23,000.000	\$23,000.00	+130.0%
6011150	F	L.FT. SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (38")				
Bid Rank		Department Estimate	323.000	\$350.000	\$113,050.00	
1		AMES CONSTRUCTION, INC.		\$191.350	\$61,806.05	-45.3%
2		PULICE CONSTRUCTION, INC.		\$329.710	\$106,496.33	-5.8%
3		FNF CONSTRUCTION, INC.		\$200.000	\$64,600.00	-42.9%
4		FANN CONTRACTING, INC		\$205.000	\$66,215.00	-41.4%
5		RUMMEL CONSTRUCTION, INC		\$210.000	\$67,830.00	-40.0%
6011345	F	L.FT. DECK JOINT ASSEMBLY (STRIP SEAL JOINT)				
Bid Rank		Department Estimate	59.000	\$800.000	\$47,200.00	
1		AMES CONSTRUCTION, INC.		\$516.300	\$30,461.70	-35.5%
2		PULICE CONSTRUCTION, INC.		\$706.450	\$41,680.55	-11.7%
3		FNF CONSTRUCTION, INC.		\$550.000	\$32,450.00	-31.3%
4		FANN CONTRACTING, INC		\$740.000	\$43,660.00	-7.5%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6011345	F	L.FT. DECK JOINT ASSEMBLY (STRIP SEAL JOINT)				
Bid Rank		Department Estimate	59.000	\$800.000	\$47,200.00	
5		RUMMEL CONSTRUCTION, INC		\$750.000	\$44,250.00	-6.3%
6011371	F	SQ.FT. APPROACH SLAB (SD 2.01)				
Bid Rank		Department Estimate	1,360.000	\$60.000	\$81,600.00	
1		AMES CONSTRUCTION, INC.		\$53.050	\$72,148.00	-11.6%
2		PULICE CONSTRUCTION, INC.		\$61.320	\$83,395.20	+2.2%
3		FNF CONSTRUCTION, INC.		\$50.000	\$68,000.00	-16.7%
4		FANN CONTRACTING, INC		\$65.000	\$88,400.00	+8.3%
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$81,600.00	+0.0%
6014973	F	L.FT. PRECAST, P/S MEMBER (UBT 66)				
Bid Rank		Department Estimate	633.000	\$800.000	\$506,400.00	
1		AMES CONSTRUCTION, INC.		\$854.720	\$541,037.76	+6.8%
2		PULICE CONSTRUCTION, INC.		\$963.730	\$610,041.09	+20.5%
3		FNF CONSTRUCTION, INC.		\$1,045.000	\$661,485.00	+30.6%
4		FANN CONTRACTING, INC		\$850.000	\$538,050.00	+6.3%
5		RUMMEL CONSTRUCTION, INC		\$850.000	\$538,050.00	+6.3%
6015101	F	EACH RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)				
Bid Rank		Department Estimate	4.000	\$500.000	\$2,000.00	
1		AMES CONSTRUCTION, INC.		\$188.030	\$752.12	-62.4%
2		PULICE CONSTRUCTION, INC.		\$1,161.570	\$4,646.28	+132.3%
3		FNF CONSTRUCTION, INC.		\$330.000	\$1,320.00	-34.0%
4		FANN CONTRACTING, INC		\$500.000	\$2,000.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$500.000	\$2,000.00	+0.0%
6015102	F	EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)				
Bid Rank		Department Estimate	4.000	\$600.000	\$2,400.00	
1		AMES CONSTRUCTION, INC.		\$251.320	\$1,005.28	-58.1%
2		PULICE CONSTRUCTION, INC.		\$1,534.760	\$6,139.04	+155.8%
3		FNF CONSTRUCTION, INC.		\$840.000	\$3,360.00	+40.0%
4		FANN CONTRACTING, INC		\$1,400.000	\$5,600.00	+133.3%
5		RUMMEL CONSTRUCTION, INC		\$1,400.000	\$5,600.00	+133.3%
6050002	F	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	54,400.000	\$3.000	\$163,200.00	
1		AMES CONSTRUCTION, INC.		\$1.320	\$71,808.00	-56.0%
2		PULICE CONSTRUCTION, INC.		\$1.590	\$86,496.00	-47.0%
3		FNF CONSTRUCTION, INC.		\$1.500	\$81,600.00	-50.0%
4		FANN CONTRACTING, INC		\$1.350	\$73,440.00	-55.0%
5		RUMMEL CONSTRUCTION, INC		\$1.300	\$70,720.00	-56.7%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6050012	F	LB. REINFORCING STEEL (EPOXY COATED)				
Bid Rank		Department Estimate	42,600.000	\$3.000	\$127,800.00	
1		AMES CONSTRUCTION, INC.		\$1.560	\$66,456.00	-48.0%
2		PULICE CONSTRUCTION, INC.		\$2.930	\$124,818.00	-2.3%
3		FNF CONSTRUCTION, INC.		\$1.750	\$74,550.00	-41.7%
4		FANN CONTRACTING, INC		\$1.600	\$68,160.00	-46.7%
5		RUMMEL CONSTRUCTION, INC		\$1.500	\$63,900.00	-50.0%
9140178	F	SQ.FT. RETAINING WALL (REINFORCED CONCRETE CANTILEVER)				
Bid Rank		Department Estimate	1,843.000	\$120.000	\$221,160.00	
1		AMES CONSTRUCTION, INC.		\$104.550	\$192,685.65	-12.9%
2		PULICE CONSTRUCTION, INC.		\$141.290	\$260,397.47	+17.7%
3		FNF CONSTRUCTION, INC.		\$160.000	\$294,880.00	+33.3%
4		FANN CONTRACTING, INC		\$170.000	\$313,310.00	+41.7%
5		RUMMEL CONSTRUCTION, INC		\$140.000	\$258,020.00	+16.7%
9999903	F	L.SUM LUMP SUM STRUCTURE (TOTAL OF PRECEEDING STRUCTURE ITEMS)				
Bid Rank		Department Estimate	1.000	\$2,956,310.000	\$2,956,310.00	
1		AMES CONSTRUCTION, INC.		\$1,886,087.580	\$1,886,087.58	-36.2%
2		PULICE CONSTRUCTION, INC.		\$2,356,821.310	\$2,356,821.31	-20.3%
3		FNF CONSTRUCTION, INC.		\$2,215,920.000	\$2,215,920.00	-25.0%
4		FANN CONTRACTING, INC		\$2,608,445.000	\$2,608,445.00	-11.8%
5		RUMMEL CONSTRUCTION, INC		\$2,544,270.000	\$2,544,270.00	-13.9%
6090060	G	L.FT. DRILLED SHAFT FOUNDATION (60")				
Bid Rank		Department Estimate	200.000	\$1,500.000	\$300,000.00	
1		AMES CONSTRUCTION, INC.		\$1,527.400	\$305,480.00	+1.8%
2		PULICE CONSTRUCTION, INC.		\$2,196.030	\$439,206.00	+46.4%
3		FNF CONSTRUCTION, INC.		\$1,870.000	\$374,000.00	+24.7%
4		FANN CONTRACTING, INC		\$1,305.000	\$261,000.00	-13.0%
5		RUMMEL CONSTRUCTION, INC		\$1,450.000	\$290,000.00	-3.3%
2030501	H	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	840.000	\$100.000	\$84,000.00	
1		AMES CONSTRUCTION, INC.		\$24.630	\$20,689.20	-75.4%
2		PULICE CONSTRUCTION, INC.		\$46.600	\$39,144.00	-53.4%
3		FNF CONSTRUCTION, INC.		\$35.000	\$29,400.00	-65.0%
4		FANN CONTRACTING, INC		\$25.000	\$21,000.00	-75.0%
5		RUMMEL CONSTRUCTION, INC		\$50.000	\$42,000.00	-50.0%
2030506	H	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	340.000	\$200.000	\$68,000.00	
1		AMES CONSTRUCTION, INC.		\$132.210	\$44,951.40	-33.9%
2		PULICE CONSTRUCTION, INC.		\$191.170	\$64,997.80	-4.4%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030506	H	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	340.000	\$200.000	\$68,000.00	
3		FNF CONSTRUCTION, INC.		\$155.000	\$52,700.00	-22.5%
4		FANN CONTRACTING, INC		\$175.000	\$59,500.00	-12.5%
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$20,400.00	-70.0%
6010003	H	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	800.000	\$1,800.000	\$1,440,000.00	
1		AMES CONSTRUCTION, INC.		\$662.520	\$530,016.00	-63.2%
2		PULICE CONSTRUCTION, INC.		\$760.820	\$608,656.00	-57.7%
3		FNF CONSTRUCTION, INC.		\$850.000	\$680,000.00	-52.8%
4		FANN CONTRACTING, INC		\$1,200.000	\$960,000.00	-33.3%
5		RUMMEL CONSTRUCTION, INC		\$1,000.000	\$800,000.00	-44.4%
6010005	H	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	150.000	\$2,000.000	\$300,000.00	
1		AMES CONSTRUCTION, INC.		\$1,675.710	\$251,356.50	-16.2%
2		PULICE CONSTRUCTION, INC.		\$2,035.080	\$305,262.00	+1.8%
3		FNF CONSTRUCTION, INC.		\$1,550.000	\$232,500.00	-22.5%
4		FANN CONTRACTING, INC		\$3,700.000	\$555,000.00	+85.0%
5		RUMMEL CONSTRUCTION, INC		\$3,500.000	\$525,000.00	+75.0%
6011150	H	L.FT. SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (38")				
Bid Rank		Department Estimate	419.000	\$350.000	\$146,650.00	
1		AMES CONSTRUCTION, INC.		\$168.220	\$70,484.18	-51.9%
2		PULICE CONSTRUCTION, INC.		\$295.150	\$123,667.85	-15.7%
3		FNF CONSTRUCTION, INC.		\$200.000	\$83,800.00	-42.9%
4		FANN CONTRACTING, INC		\$205.000	\$85,895.00	-41.4%
5		RUMMEL CONSTRUCTION, INC		\$210.000	\$87,990.00	-40.0%
6011345	H	L.FT. DECK JOINT ASSEMBLY (STRIP SEAL JOINT)				
Bid Rank		Department Estimate	91.000	\$800.000	\$72,800.00	
1		AMES CONSTRUCTION, INC.		\$516.300	\$46,983.30	-35.5%
2		PULICE CONSTRUCTION, INC.		\$753.220	\$68,543.02	-5.8%
3		FNF CONSTRUCTION, INC.		\$550.000	\$50,050.00	-31.3%
4		FANN CONTRACTING, INC		\$740.000	\$67,340.00	-7.5%
5		RUMMEL CONSTRUCTION, INC		\$750.000	\$68,250.00	-6.3%
6011371	H	SQ.FT. APPROACH SLAB (SD 2.01)				
Bid Rank		Department Estimate	1,547.000	\$60.000	\$92,820.00	
1		AMES CONSTRUCTION, INC.		\$53.050	\$82,068.35	-11.6%
2		PULICE CONSTRUCTION, INC.		\$58.180	\$90,004.46	-3.0%
3		FNF CONSTRUCTION, INC.		\$50.000	\$77,350.00	-16.7%
4		FANN CONTRACTING, INC		\$65.000	\$100,555.00	+8.3%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6011371	H	SQ.FT. APPROACH SLAB (SD 2.01)				
Bid Rank		Department Estimate	1,547.000	\$60.000	\$92,820.00	
5		RUMMEL CONSTRUCTION, INC		\$60.000	\$92,820.00	+0.0%
6014973	H	L.FT. PRECAST, P/S MEMBER (UBT58)				
Bid Rank		Department Estimate	583.000	\$750.000	\$437,250.00	
1		AMES CONSTRUCTION, INC.		\$855.510	\$498,762.33	+14.1%
2		PULICE CONSTRUCTION, INC.		\$752.590	\$438,759.97	+0.3%
3		FNF CONSTRUCTION, INC.		\$1,100.000	\$641,300.00	+46.7%
4		FANN CONTRACTING, INC		\$890.000	\$518,870.00	+18.7%
5		RUMMEL CONSTRUCTION, INC		\$850.000	\$495,550.00	+13.3%
6015101	H	EACH RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)				
Bid Rank		Department Estimate	4.000	\$500.000	\$2,000.00	
1		AMES CONSTRUCTION, INC.		\$188.030	\$752.12	-62.4%
2		PULICE CONSTRUCTION, INC.		\$1,161.570	\$4,646.28	+132.3%
3		FNF CONSTRUCTION, INC.		\$340.000	\$1,360.00	-32.0%
4		FANN CONTRACTING, INC		\$500.000	\$2,000.00	+0.0%
5		RUMMEL CONSTRUCTION, INC		\$500.000	\$2,000.00	+0.0%
6015102	H	EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)				
Bid Rank		Department Estimate	4.000	\$600.000	\$2,400.00	
1		AMES CONSTRUCTION, INC.		\$251.320	\$1,005.28	-58.1%
2		PULICE CONSTRUCTION, INC.		\$1,534.760	\$6,139.04	+155.8%
3		FNF CONSTRUCTION, INC.		\$850.000	\$3,400.00	+41.7%
4		FANN CONTRACTING, INC		\$1,400.000	\$5,600.00	+133.3%
5		RUMMEL CONSTRUCTION, INC		\$1,400.000	\$5,600.00	+133.3%
6050002	H	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	56,900.000	\$3.000	\$170,700.00	
1		AMES CONSTRUCTION, INC.		\$1.320	\$75,108.00	-56.0%
2		PULICE CONSTRUCTION, INC.		\$1.590	\$90,471.00	-47.0%
3		FNF CONSTRUCTION, INC.		\$1.750	\$99,575.00	-41.7%
4		FANN CONTRACTING, INC		\$1.350	\$76,815.00	-55.0%
5		RUMMEL CONSTRUCTION, INC		\$1.300	\$73,970.00	-56.7%
6050012	H	LB. REINFORCING STEEL (EPOXY COATED)				
Bid Rank		Department Estimate	36,100.000	\$3.000	\$108,300.00	
1		AMES CONSTRUCTION, INC.		\$1.560	\$56,316.00	-48.0%
2		PULICE CONSTRUCTION, INC.		\$2.930	\$105,773.00	-2.3%
3		FNF CONSTRUCTION, INC.		\$2.000	\$72,200.00	-33.3%
4		FANN CONTRACTING, INC		\$1.600	\$57,760.00	-46.7%
5		RUMMEL CONSTRUCTION, INC		\$1.500	\$54,150.00	-50.0%

*** Bid Tabs for Proposal Pamphlet 2023022 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9140178	H	SQ.FT. RETAINING WALL (REINFORCED CONCRETE CANTILEVER)				
Bid Rank		Department Estimate	1,911.000	\$120.000	\$229,320.00	
1		AMES CONSTRUCTION, INC.		\$94.790	\$181,143.69	-21.0%
2		PULICE CONSTRUCTION, INC.		\$143.800	\$274,801.80	+19.8%
3		FNF CONSTRUCTION, INC.		\$195.000	\$372,645.00	+62.5%
4		FANN CONTRACTING, INC		\$180.000	\$343,980.00	+50.0%
5		RUMMEL CONSTRUCTION, INC		\$140.000	\$267,540.00	+16.7%
9999903	H	L.SUM LUMP SUM STRUCTURE (TOTAL OF PRECEEDING STRUCTURE ITEMS)				
Bid Rank		Department Estimate	1.000	\$3,154,240.000	\$3,154,240.00	
1		AMES CONSTRUCTION, INC.		\$1,859,636.350	\$1,859,636.35	-41.0%
2		PULICE CONSTRUCTION, INC.		\$2,220,866.220	\$2,220,866.22	-29.6%
3		FNF CONSTRUCTION, INC.		\$2,396,280.000	\$2,396,280.00	-24.0%
4		FANN CONTRACTING, INC		\$2,854,315.000	\$2,854,315.00	-9.5%
5		RUMMEL CONSTRUCTION, INC		\$2,535,270.000	\$2,535,270.00	-19.6%