



ARIZONA DEPARTMENT OF TRANSPORTATION  
PROJECT DELIVERY AND OPERATIONS DIVISION  
CONTRACTS AND SPECIFICATIONS SECTION

## TABULATION OF BIDS

### CONTRACT # 2025005

TRACS No.	Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
101 MA 000 F047501C	101-A-(218)T	100228	MARICOPA	CENTRAL	4		Patwary Mohammed

Highway Termini	Location	Work Description
• AGUA FRIA FREEWAY (SR 101L)	• SR 101 and I-10 System TI	• System Enhancement (Engineering)

## BID RESULTS FOR 2025005

Bid Opening Date : 2/6/2026, Prequalification Required, Engineer Specialist : Patway Mohammed

**Completion Date:**

1070 Calendar Days

The proposed project is located in Maricopa County on SR 101L between the I-10 System Traffic Interchange and Indian School Road (Milepost 1.91 to Milepost 3.87) and on I-10 between the 99th Avenue and 83rd Avenue (Milepost 133.91 to 135.84). The proposed work consists of shifting the Northbound and Southbound SR 101L roadways and associated ramps to the outside, shifting Eastbound I-10 roadway and the associated ramps near the System Traffic Interchange outside, and constructing a new Direct High Occupancy Vehicle (DHOV) ramp roadway and bridge from the SR 101L median to the I-10 median, widening one SR 101L southbound bridge, constructing two new bridges for a new connection from 101L southbound to McDowell road, retaining walls, drainage, signing, pavement marking, lighting, landscaping, and other related work.

Bid Rank	Compared To Department Estimat	Option #	Bid Amount	Contractor	Extended Sum of Items
	+%		\$233,352,335.00	DEPARTMENT ESTIMATE	\$233,352,335.00
1	-17.6%		\$192,382,454.14	FNF CONSTRUCTION, INC. 115 S. 48TH STREET TEMPE, AZ 85281-8504	\$192,382,454.14
2	-13.6%		\$201,659,561.52	PULICE CONSTRUCTION, INC. 8660 E. HARTFORD DRIVE, SUITE 305 SCOTTSDALE, AZ 85255-	\$201,659,561.52

**Winning Bidder is 17.6% Under Department Estimate (Difference = (\$40,969,880.86))**

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020020	L.FT.	REMOVAL OF CONCRETE CURB				
Bid Rank		Department Estimate	1,247.000	\$12.000	\$14,964.00	
1		FNF CONSTRUCTION, INC.		\$7.000	\$8,729.00	-41.7%
2		PULICE CONSTRUCTION, INC.		\$12.380	\$15,437.86	+3.2%
2020021	L.FT.	REMOVAL OF CONCRETE CURB AND GUTTER				
Bid Rank		Department Estimate	27,459.000	\$10.000	\$274,590.00	
1		FNF CONSTRUCTION, INC.		\$4.500	\$123,565.50	-55.0%
2		PULICE CONSTRUCTION, INC.		\$9.910	\$272,118.69	-0.9%
2020023	L.FT.	REMOVE EXISTING CONCRETE MEDIAN BARRIER				
Bid Rank		Department Estimate	4,946.000	\$40.000	\$197,840.00	
1		FNF CONSTRUCTION, INC.		\$18.000	\$89,028.00	-55.0%
2		PULICE CONSTRUCTION, INC.		\$14.930	\$73,843.78	-62.7%
2020025	SQ.FT.	REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS				
Bid Rank		Department Estimate	14,055.000	\$6.000	\$84,330.00	
1		FNF CONSTRUCTION, INC.		\$3.500	\$49,192.50	-41.7%
2		PULICE CONSTRUCTION, INC.		\$2.560	\$35,980.80	-57.3%
2020027	L.FT.	REMOVAL OF CONCRETE BARRIER				
Bid Rank		Department Estimate	4,865.000	\$35.000	\$170,275.00	
1		FNF CONSTRUCTION, INC.		\$22.000	\$107,030.00	-37.1%
2		PULICE CONSTRUCTION, INC.		\$15.020	\$73,072.30	-57.1%
2020029	SQ.YD.	REMOVAL OF ASPHALTIC CONCRETE PAVEMENT				
Bid Rank		Department Estimate	260.000	\$40.000	\$10,400.00	
1		FNF CONSTRUCTION, INC.		\$30.000	\$7,800.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$19.150	\$4,979.00	-52.1%
2020031	SQ.YD.	REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT				
Bid Rank		Department Estimate	76,347.000	\$20.000	\$1,526,940.00	
1		FNF CONSTRUCTION, INC.		\$19.250	\$1,469,679.75	-3.8%
2		PULICE CONSTRUCTION, INC.		\$16.550	\$1,263,542.85	-17.3%
2020041	L.FT.	REMOVAL OF PIPE				
Bid Rank		Department Estimate	7,175.000	\$25.000	\$179,375.00	
1		FNF CONSTRUCTION, INC.		\$25.000	\$179,375.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$34.290	\$246,030.75	+37.2%
2020042	L.FT.	REMOVAL OF PIPE (IRRIGATION PIPE WITH SLURRY BACKFILL)				
Bid Rank		Department Estimate	2,881.000	\$35.000	\$100,835.00	
1		FNF CONSTRUCTION, INC.		\$26.000	\$74,906.00	-25.7%
2		PULICE CONSTRUCTION, INC.		\$34.280	\$98,760.68	-2.1%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020047	EACH	REMOVAL OF SIGNS				
Bid Rank		Department Estimate	59.000	\$275.000	\$16,225.00	
1		FNF CONSTRUCTION, INC.		\$525.000	\$30,975.00	+90.9%
2		PULICE CONSTRUCTION, INC.		\$214.260	\$12,641.34	-22.1%
2020048	EACH	REMOVAL OF STRUCTURE (CATCH BASIN, MANHOLE, OR IRRIGATION STRUCTURE)				
Bid Rank		Department Estimate	95.000	\$1,800.000	\$171,000.00	
1		FNF CONSTRUCTION, INC.		\$1,300.000	\$123,500.00	-27.8%
2		PULICE CONSTRUCTION, INC.		\$1,309.810	\$124,431.95	-27.2%
2020052	L.FT.	REMOVE (STEEL RETAINER BARS FROM BRIDGE DECK JOINT)				
Bid Rank		Department Estimate	103.000	\$150.000	\$15,450.00	
1		FNF CONSTRUCTION, INC.		\$150.000	\$15,450.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$74.730	\$7,697.19	-50.2%
2020053	EACH	REMOVE (FLARED END SECTION)				
Bid Rank		Department Estimate	3.000	\$400.000	\$1,200.00	
1		FNF CONSTRUCTION, INC.		\$625.000	\$1,875.00	+56.3%
2		PULICE CONSTRUCTION, INC.		\$647.930	\$1,943.79	+62.0%
2020054	EACH	REMOVE (OVERHEAD SIGN PANEL)				
Bid Rank		Department Estimate	15.000	\$2,500.000	\$37,500.00	
1		FNF CONSTRUCTION, INC.		\$1,200.000	\$18,000.00	-52.0%
2		PULICE CONSTRUCTION, INC.		\$1,109.120	\$16,636.80	-55.6%
2020055	L.SUM	REMOVE AND SALVAGE (ADOT TRAFFIC SIGNAL EQUIPMENT)				
Bid Rank		Department Estimate	1.000	\$5,000.150	\$5,000.15	
1		FNF CONSTRUCTION, INC.		\$12,500.000	\$12,500.00	+150.0%
2		PULICE CONSTRUCTION, INC.		\$32,202.600	\$32,202.60	+544.0%
2020057	EACH	REMOVE AND SALVAGE (RAMP METER SIGNAL/FLASHER AND POLE)				
Bid Rank		Department Estimate	8.000	\$3,000.000	\$24,000.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$12,000.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$541.960	\$4,335.68	-81.9%
2020060	EACH	REMOVE AND SALVAGE (DMS AND DMS STRUCTURE)				
Bid Rank		Department Estimate	2.000	\$12,500.000	\$25,000.00	
1		FNF CONSTRUCTION, INC.		\$17,000.000	\$34,000.00	+36.0%
2		PULICE CONSTRUCTION, INC.		\$14,525.820	\$29,051.64	+16.2%
2020078	SQ.YD.	REMOVE BITUMINOUS PAVEMENT FROM PCC (MILLING)				
Bid Rank		Department Estimate	178,211.000	\$3.000	\$534,633.00	
1		FNF CONSTRUCTION, INC.		\$4.000	\$712,844.00	+33.3%
2		PULICE CONSTRUCTION, INC.		\$3.000	\$534,633.00	+0.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020101	L.FT.	REMOVE FENCE				
Bid Rank		Department Estimate	4,646.000	\$8.000	\$37,168.00	
1		FNF CONSTRUCTION, INC.		\$7.500	\$34,845.00	-6.3%
2		PULICE CONSTRUCTION, INC.		\$9.780	\$45,437.88	+22.2%
2020112	EACH	REMOVE AND SALVAGE GATE				
Bid Rank		Department Estimate	1.000	\$1,000.000	\$1,000.00	
1		FNF CONSTRUCTION, INC.		\$950.000	\$950.00	-5.0%
2		PULICE CONSTRUCTION, INC.		\$3,198.880	\$3,198.88	+219.9%
2020113	EACH	REMOVE AND SALVAGE (CABINET AND TRANSFORMER)				
Bid Rank		Department Estimate	7.000	\$3,000.000	\$21,000.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$10,500.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$478.930	\$3,352.51	-84.0%
2020115	EACH	REMOVE (AND SALVAGE LOGO SIGN)				
Bid Rank		Department Estimate	8.000	\$1,000.000	\$8,000.00	
1		FNF CONSTRUCTION, INC.		\$500.000	\$4,000.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$1,071.320	\$8,570.56	+7.1%
2020117	EACH	REMOVE (TRAFFIC SIGNAL POWER PEDESTAL)				
Bid Rank		Department Estimate	2.000	\$1,500.000	\$3,000.00	
1		FNF CONSTRUCTION, INC.		\$1,700.000	\$3,400.00	+13.3%
2		PULICE CONSTRUCTION, INC.		\$315.070	\$630.14	-79.0%
2020118	EACH	REMOVE (TRAFFIC SIGNAL CONTROL CABINET)				
Bid Rank		Department Estimate	2.000	\$1,250.000	\$2,500.00	
1		FNF CONSTRUCTION, INC.		\$2,000.000	\$4,000.00	+60.0%
2		PULICE CONSTRUCTION, INC.		\$781.410	\$1,562.82	-37.5%
2020120	L.FT.	REMOVE (CONDUIT)				
Bid Rank		Department Estimate	17,490.000	\$5.000	\$87,450.00	
1		FNF CONSTRUCTION, INC.		\$6.250	\$109,312.50	+25.0%
2		PULICE CONSTRUCTION, INC.		\$23.630	\$413,288.70	+372.6%
2020122	L.FT.	REMOVE (HIGH TENSION CABLE BARRIER)				
Bid Rank		Department Estimate	406.000	\$12.000	\$4,872.00	
1		FNF CONSTRUCTION, INC.		\$24.000	\$9,744.00	+100.0%
2		PULICE CONSTRUCTION, INC.		\$15.870	\$6,443.22	+32.2%
2020153	L.SUM	REMOVE (FMS CONDUIT, CONDUCTORS, AND FIBER OPTIC CABLES)				
Bid Rank		Department Estimate	1.000	\$300,000.000	\$300,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$50,000.00	-83.3%
2		PULICE CONSTRUCTION, INC.		\$15,754.690	\$15,754.69	-94.7%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020155	EACH	REMOVE (TRAFFIC SIGNAL POLE AND FOUNDATION)				
Bid Rank	Department Estimate		23.000	\$2,000.000	\$46,000.00	
1	FNF CONSTRUCTION, INC.			\$1,200.000	\$27,600.00	-40.0%
2	PULICE CONSTRUCTION, INC.			\$832.210	\$19,140.83	-58.4%
2020156	EACH	REMOVE (ADOT TRAFFIC SIGNAL POLE AND FOUNDATION)				
Bid Rank	Department Estimate		11.000	\$500.000	\$5,500.00	
1	FNF CONSTRUCTION, INC.			\$2,500.000	\$27,500.00	+400.0%
2	PULICE CONSTRUCTION, INC.			\$1,080.600	\$11,886.60	+116.1%
2020157	EACH	REMOVE (RAMP METER POLE FOUNDATION)				
Bid Rank	Department Estimate		8.000	\$1,750.000	\$14,000.00	
1	FNF CONSTRUCTION, INC.			\$850.000	\$6,800.00	-51.4%
2	PULICE CONSTRUCTION, INC.			\$142.160	\$1,137.28	-91.9%
2020158	EACH	REMOVE (DMS STRUCTURE FOUNDATION)				
Bid Rank	Department Estimate		2.000	\$3,500.000	\$7,000.00	
1	FNF CONSTRUCTION, INC.			\$8,000.000	\$16,000.00	+128.6%
2	PULICE CONSTRUCTION, INC.			\$487.040	\$974.08	-86.1%
2020159	EACH	REMOVE (CABINET/TRANSFORMER FOUNDATION)				
Bid Rank	Department Estimate		7.000	\$2,500.000	\$17,500.00	
1	FNF CONSTRUCTION, INC.			\$1,300.000	\$9,100.00	-48.0%
2	PULICE CONSTRUCTION, INC.			\$114.270	\$799.89	-95.4%
2020162	SQ.YD.	REMOVE (SLOPE PAVING)				
Bid Rank	Department Estimate		731.000	\$100.000	\$73,100.00	
1	FNF CONSTRUCTION, INC.			\$19.000	\$13,889.00	-81.0%
2	PULICE CONSTRUCTION, INC.			\$47.970	\$35,066.07	-52.0%
2020170	SQ.YD.	REMOVE (CONCRETE LINED DITCH)				
Bid Rank	Department Estimate		275.000	\$200.000	\$55,000.00	
1	FNF CONSTRUCTION, INC.			\$30.000	\$8,250.00	-85.0%
2	PULICE CONSTRUCTION, INC.			\$23.590	\$6,487.25	-88.2%
2020173	EACH	REMOVE (TAPERED SIGN STRUCTURE AND FOUNDATION)				
Bid Rank	Department Estimate		2.000	\$10,000.000	\$20,000.00	
1	FNF CONSTRUCTION, INC.			\$10,000.000	\$20,000.00	+0.0%
2	PULICE CONSTRUCTION, INC.			\$2,661.600	\$5,323.20	-73.4%
2020174	L.SUM	REMOVE (IRRIGATION SYSTEM)				
Bid Rank	Department Estimate		1.000	\$50,000.000	\$50,000.00	
1	FNF CONSTRUCTION, INC.			\$60,000.000	\$60,000.00	+20.0%
2	PULICE CONSTRUCTION, INC.			\$63,018.850	\$63,018.85	+26.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020183	EACH	REMOVE (TUBULAR SIGN STRUCTURE AND FOUNDATION)				
Bid Rank	Department Estimate		6.000	\$8,500.000	\$51,000.00	
1	FNF CONSTRUCTION, INC.			\$15,000.000	\$90,000.00	+76.5%
2	PULICE CONSTRUCTION, INC.			\$5,316.780	\$31,900.68	-37.4%
2020184	EACH	REMOVE (CANTILEVER SIGN STRUCTURE AND FOUNDATION)				
Bid Rank	Department Estimate		6.000	\$7,500.000	\$45,000.00	
1	FNF CONSTRUCTION, INC.			\$5,000.000	\$30,000.00	-33.3%
2	PULICE CONSTRUCTION, INC.			\$2,430.510	\$14,583.06	-67.6%
2020185	EACH	REMOVE (MEDIAN SIGN STRUCTURE AND FOUNDATION)				
Bid Rank	Department Estimate		2.000	\$12,500.000	\$25,000.00	
1	FNF CONSTRUCTION, INC.			\$5,000.000	\$10,000.00	-60.0%
2	PULICE CONSTRUCTION, INC.			\$2,536.880	\$5,073.76	-79.7%
2020186	EACH	REMOVE (GUARDRAIL END TREATMENT AND THRIE BEAM)				
Bid Rank	Department Estimate		3.000	\$500.000	\$1,500.00	
1	FNF CONSTRUCTION, INC.			\$1,250.000	\$3,750.00	+150.0%
2	PULICE CONSTRUCTION, INC.			\$1,278.250	\$3,834.75	+155.7%
2020187	EACH	REMOVE (BARRIER IMPACT ATTUNUATOR)				
Bid Rank	Department Estimate		1.000	\$1,000.000	\$1,000.00	
1	FNF CONSTRUCTION, INC.			\$2,000.000	\$2,000.00	+100.0%
2	PULICE CONSTRUCTION, INC.			\$2,774.080	\$2,774.08	+177.4%
2030301	CU.YD.	ROADWAY EXCAVATION				
Bid Rank	Department Estimate		151,761.000	\$30.000	\$4,552,830.00	
1	FNF CONSTRUCTION, INC.			\$28.000	\$4,249,308.00	-6.7%
2	PULICE CONSTRUCTION, INC.			\$13.250	\$2,010,833.25	-55.8%
2030401	CU.YD.	DRAINAGE EXCAVATION				
Bid Rank	Department Estimate		54.000	\$100.000	\$5,400.00	
1	FNF CONSTRUCTION, INC.			\$75.000	\$4,050.00	-25.0%
2	PULICE CONSTRUCTION, INC.			\$47.230	\$2,550.42	-52.8%
2080001	SQ.YD.	SEPARATION GEOTEXTILE FABRIC				
Bid Rank	Department Estimate		154,206.000	\$4.000	\$616,824.00	
1	FNF CONSTRUCTION, INC.			\$3.000	\$462,618.00	-25.0%
2	PULICE CONSTRUCTION, INC.			\$1.990	\$306,869.94	-50.3%
2090005	M.GAL.	FURNISH WATER				
Bid Rank	Department Estimate		104,500.000	\$6.000	\$627,000.00	
1	FNF CONSTRUCTION, INC.			\$4.750	\$496,375.00	-20.8%
2	PULICE CONSTRUCTION, INC.			\$1.850	\$193,325.00	-69.2%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
3030022	CU.YD.	AGGREGATE BASE, CLASS 2				
Bid Rank		Department Estimate	47,115.000	\$75.000	\$3,533,625.00	
1		FNF CONSTRUCTION, INC.		\$75.000	\$3,533,625.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$80.190	\$3,778,151.85	+6.9%
3060001	SQ.YD.	GEOGRID BASE REINFORCEMENT				
Bid Rank		Department Estimate	154,206.000	\$4.000	\$616,824.00	
1		FNF CONSTRUCTION, INC.		\$3.000	\$462,618.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$1.990	\$306,869.94	-50.3%
4010011	SQ.YD.	PORTLAND CEMENT CONCRETE PAVEMENT (11")				
Bid Rank		Department Estimate	27,426.000	\$110.000	\$3,016,860.00	
1		FNF CONSTRUCTION, INC.		\$93.000	\$2,550,618.00	-15.5%
2		PULICE CONSTRUCTION, INC.		\$102.100	\$2,800,194.60	-7.2%
4010012	SQ.YD.	PORTLAND CEMENT CONCRETE PAVEMENT (12")				
Bid Rank		Department Estimate	8,041.000	\$120.000	\$964,920.00	
1		FNF CONSTRUCTION, INC.		\$107.000	\$860,387.00	-10.8%
2		PULICE CONSTRUCTION, INC.		\$115.950	\$932,353.95	-3.4%
4010013	SQ.YD.	PORTLAND CEMENT CONCRETE PAVEMENT (13")				
Bid Rank		Department Estimate	50,715.000	\$130.000	\$6,592,950.00	
1		FNF CONSTRUCTION, INC.		\$105.000	\$5,325,075.00	-19.2%
2		PULICE CONSTRUCTION, INC.		\$112.170	\$5,688,701.55	-13.7%
4010015	SQ.YD.	PORTLAND CEMENT CONCRETE PAVEMENT (15")				
Bid Rank		Department Estimate	34,878.000	\$150.000	\$5,231,700.00	
1		FNF CONSTRUCTION, INC.		\$115.000	\$4,010,970.00	-23.3%
2		PULICE CONSTRUCTION, INC.		\$123.520	\$4,308,130.56	-17.7%
4010016	SQ.YD.	PORTLAND CEMENT CONCRETE PAVEMENT (12.5")				
Bid Rank		Department Estimate	17,961.000	\$120.000	\$2,155,320.00	
1		FNF CONSTRUCTION, INC.		\$108.000	\$1,939,788.00	-10.0%
2		PULICE CONSTRUCTION, INC.		\$109.650	\$1,969,423.65	-8.6%
4010310	EACH	LOAD TRANSFER DOWEL ASSEMBLY (VARIES 6 FT TO < 12 FT)				
Bid Rank		Department Estimate	135.000	\$250.000	\$33,750.00	
1		FNF CONSTRUCTION, INC.		\$252.000	\$34,020.00	+0.8%
2		PULICE CONSTRUCTION, INC.		\$170.150	\$22,970.25	-31.9%
4010312	EACH	LOAD TRANSFER DOWEL ASSEMBLY (12-FT)				
Bid Rank		Department Estimate	1,073.000	\$225.000	\$241,425.00	
1		FNF CONSTRUCTION, INC.		\$270.000	\$289,710.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$195.360	\$209,621.28	-13.2%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
4020049	SQ.YD.	PORTLAND CEMENT CONCRETE PAVEMENT (DIAMOND GRINDING)				
Bid Rank		Department Estimate	190,410.000	\$7.000	\$1,332,870.00	
1		FNF CONSTRUCTION, INC.		\$4.250	\$809,242.50	-39.3%
2		PULICE CONSTRUCTION, INC.		\$4.100	\$780,681.00	-41.4%
4090006	TON	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (SPECIAL MIX)				
Bid Rank		Department Estimate	365.000	\$200.000	\$73,000.00	
1		FNF CONSTRUCTION, INC.		\$200.000	\$73,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$150.000	\$54,750.00	-25.0%
4160008	TON	ASPHALTIC CONCRETE (BASE MIX) (END PRODUCT)				
Bid Rank		Department Estimate	12,616.000	\$140.000	\$1,766,240.00	
1		FNF CONSTRUCTION, INC.		\$120.000	\$1,513,920.00	-14.3%
2		PULICE CONSTRUCTION, INC.		\$110.000	\$1,387,760.00	-21.4%
5010107	L.FT.	PIPE, CORRUGATED METAL, SLOTTED, 18"				
Bid Rank		Department Estimate	2,030.000	\$250.000	\$507,500.00	
1		FNF CONSTRUCTION, INC.		\$190.000	\$385,700.00	-24.0%
2		PULICE CONSTRUCTION, INC.		\$202.660	\$411,399.80	-18.9%
5010600	L.FT.	JACKING, BORING OR TUNNELING PIPE				
Bid Rank		Department Estimate	139.000	\$1,500.000	\$208,500.00	
1		FNF CONSTRUCTION, INC.		\$2,735.000	\$380,165.00	+82.3%
2		PULICE CONSTRUCTION, INC.		\$2,507.870	\$348,593.93	+67.2%
5011047	L.FT.	PIPE, REINFORCED CONCRETE, CLASS II, 42"				
Bid Rank		Department Estimate	9.000	\$1,000.000	\$9,000.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$13,500.00	+50.0%
2		PULICE CONSTRUCTION, INC.		\$398.530	\$3,586.77	-60.1%
5012518	L.FT.	STORM DRAIN PIPE, 18"				
Bid Rank		Department Estimate	1,515.000	\$175.000	\$265,125.00	
1		FNF CONSTRUCTION, INC.		\$180.000	\$272,700.00	+2.9%
2		PULICE CONSTRUCTION, INC.		\$101.700	\$154,075.50	-41.9%
5012524	L.FT.	STORM DRAIN PIPE, 24"				
Bid Rank		Department Estimate	18,143.000	\$200.000	\$3,628,600.00	
1		FNF CONSTRUCTION, INC.		\$168.000	\$3,048,024.00	-16.0%
2		PULICE CONSTRUCTION, INC.		\$125.650	\$2,279,667.95	-37.2%
5012530	L.FT.	STORM DRAIN PIPE, 30"				
Bid Rank		Department Estimate	158.000	\$400.000	\$63,200.00	
1		FNF CONSTRUCTION, INC.		\$340.000	\$53,720.00	-15.0%
2		PULICE CONSTRUCTION, INC.		\$202.430	\$31,983.94	-49.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5012536	L.FT.	STORM DRAIN PIPE 36"				
Bid Rank		Department Estimate	1,965.000	\$350.000	\$687,750.00	
1		FNF CONSTRUCTION, INC.		\$320.000	\$628,800.00	-8.6%
2		PULICE CONSTRUCTION, INC.		\$134.860	\$264,999.90	-61.5%
5012594	L.FT.	STORM DRAIN PIPE (18", VERTICAL PIPE, DETAIL DL)				
Bid Rank		Department Estimate	111.000	\$400.000	\$44,400.00	
1		FNF CONSTRUCTION, INC.		\$470.000	\$52,170.00	+17.5%
2		PULICE CONSTRUCTION, INC.		\$250.490	\$27,804.39	-37.4%
5014524	EACH	FLARED END SECTION, 24" (C-13.20 OR C-13.25)				
Bid Rank		Department Estimate	2.000	\$1,500.000	\$3,000.00	
1		FNF CONSTRUCTION, INC.		\$1,700.000	\$3,400.00	+13.3%
2		PULICE CONSTRUCTION, INC.		\$2,107.810	\$4,215.62	+40.5%
5014536	EACH	FLARED END SECTION, 36" (C-13.20 OR C-13.25)				
Bid Rank		Department Estimate	1.000	\$2,000.000	\$2,000.00	
1		FNF CONSTRUCTION, INC.		\$2,400.000	\$2,400.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$2,535.440	\$2,535.44	+26.8%
5019007	L.FT.	PIPE (DIRECTIONAL BORE SLEEVE) (6")				
Bid Rank		Department Estimate	174.000	\$85.000	\$14,790.00	
1		FNF CONSTRUCTION, INC.		\$40.000	\$6,960.00	-52.9%
2		PULICE CONSTRUCTION, INC.		\$756.230	\$131,584.02	+789.7%
5019008	L.FT.	PIPE (IRRIGATION SLEEVE) (12")				
Bid Rank		Department Estimate	481.000	\$85.000	\$40,885.00	
1		FNF CONSTRUCTION, INC.		\$55.000	\$26,455.00	-35.3%
2		PULICE CONSTRUCTION, INC.		\$86.020	\$41,375.62	+1.2%
5019301	EACH	PIPE (PIPE CULVERT PLUG)(DETAIL DT)				
Bid Rank		Department Estimate	4.000	\$1,500.000	\$6,000.00	
1		FNF CONSTRUCTION, INC.		\$750.000	\$3,000.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$191.060	\$764.24	-87.3%
5030002	EACH	CONCRETE CATCH BASIN (C-15.10) SINGLE, H=OVER 8'				
Bid Rank		Department Estimate	2.000	\$10,000.000	\$20,000.00	
1		FNF CONSTRUCTION, INC.		\$9,000.000	\$18,000.00	-10.0%
2		PULICE CONSTRUCTION, INC.		\$13,893.110	\$27,786.22	+38.9%
5030014	EACH	CONCRETE CATCH BASIN (C-15.10) DOUBLE H=OVER 8' (CB562)				
Bid Rank		Department Estimate	1.000	\$10,000.000	\$10,000.00	
1		FNF CONSTRUCTION, INC.		\$10,500.000	\$10,500.00	+5.0%
2		PULICE CONSTRUCTION, INC.		\$15,372.760	\$15,372.76	+53.7%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5030601	EACH	CATCH BASIN (DETAIL DK)				
Bid Rank		Department Estimate	8.000	\$20,000.000	\$160,000.00	
1		FNF CONSTRUCTION, INC.		\$17,500.000	\$140,000.00	-12.5%
2		PULICE CONSTRUCTION, INC.		\$21,049.750	\$168,398.00	+5.2%
5030602	EACH	CATCH BASIN (DETAIL DA)				
Bid Rank		Department Estimate	5.000	\$20,000.000	\$100,000.00	
1		FNF CONSTRUCTION, INC.		\$7,500.000	\$37,500.00	-62.5%
2		PULICE CONSTRUCTION, INC.		\$10,967.980	\$54,839.90	-45.2%
5030604	EACH	CONCRETE CATCH BASIN (FREEWAY CATCH BASIN C-15.91, H<8')				
Bid Rank		Department Estimate	54.000	\$10,000.000	\$540,000.00	
1		FNF CONSTRUCTION, INC.		\$8,000.000	\$432,000.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$9,630.970	\$520,072.38	-3.7%
5030605	EACH	CONCRETE CATCH BASIN (FREEWAY CATCH BASIN C-15.91, H>8')				
Bid Rank		Department Estimate	11.000	\$8,000.000	\$88,000.00	
1		FNF CONSTRUCTION, INC.		\$11,500.000	\$126,500.00	+43.8%
2		PULICE CONSTRUCTION, INC.		\$15,095.690	\$166,052.59	+88.7%
5030606	EACH	CONCRETE CATCH BASIN (HALF BARRIER CATCH BASIN C-15.92, H<8')				
Bid Rank		Department Estimate	82.000	\$8,000.000	\$656,000.00	
1		FNF CONSTRUCTION, INC.		\$8,750.000	\$717,500.00	+9.4%
2		PULICE CONSTRUCTION, INC.		\$10,550.310	\$865,125.42	+31.9%
5030607	EACH	CONCRETE CATCH BASIN (HALF BARRIER CATCH BASIN C-15.92, H>8')				
Bid Rank		Department Estimate	26.000	\$10,000.000	\$260,000.00	
1		FNF CONSTRUCTION, INC.		\$12,000.000	\$312,000.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$15,593.600	\$405,433.60	+55.9%
5030608	EACH	CONCRETE CATCH BASIN (FREEWAY CATCH BASIN C-15.92, H>16')				
Bid Rank		Department Estimate	9.000	\$12,000.000	\$108,000.00	
1		FNF CONSTRUCTION, INC.		\$10,500.000	\$94,500.00	-12.5%
2		PULICE CONSTRUCTION, INC.		\$18,281.060	\$164,529.54	+52.3%
5030609	EACH	CONCRETE CATCH BASIN (C-15.80, H<8')				
Bid Rank		Department Estimate	15.000	\$8,000.000	\$120,000.00	
1		FNF CONSTRUCTION, INC.		\$8,000.000	\$120,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$10,080.400	\$151,206.00	+26.0%
5030610	EACH	CONCRETE CATCH BASIN (C-15.80, H>8')				
Bid Rank		Department Estimate	4.000	\$8,500.000	\$34,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$40,000.00	+17.6%
2		PULICE CONSTRUCTION, INC.		\$13,379.730	\$53,518.92	+57.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5030611	EACH	CONCRETE CATCH BASIN (FREEWAY CATCH BASIN C-15.91, H>16')				
Bid Rank	Department Estimate		4.000	\$12,000.000	\$48,000.00	
1	FNF CONSTRUCTION, INC.			\$11,000.000	\$44,000.00	-8.3%
2	PULICE CONSTRUCTION, INC.			\$18,157.850	\$72,631.40	+51.3%
5030612	EACH	CONCRETE CATCH BASIN (DETAIL DO)				
Bid Rank	Department Estimate		13.000	\$8,500.000	\$110,500.00	
1	FNF CONSTRUCTION, INC.			\$9,000.000	\$117,000.00	+5.9%
2	PULICE CONSTRUCTION, INC.			\$10,612.510	\$137,962.63	+24.9%
5030613	EACH	CONCRETE CATCH BASIN (C-15.81, H>8')				
Bid Rank	Department Estimate		1.000	\$8,500.000	\$8,500.00	
1	FNF CONSTRUCTION, INC.			\$10,500.000	\$10,500.00	+23.5%
2	PULICE CONSTRUCTION, INC.			\$14,102.860	\$14,102.86	+65.9%
5041905	EACH	DRAINAGE STRUCTURE (DETAIL DQ AND DS)				
Bid Rank	Department Estimate		2.000	\$8,500.000	\$17,000.00	
1	FNF CONSTRUCTION, INC.			\$4,000.000	\$8,000.00	-52.9%
2	PULICE CONSTRUCTION, INC.			\$3,334.250	\$6,668.50	-60.8%
5050001	EACH	MANHOLE (C-18.10) (NO. 1) (FOR PIPES 6" TO 36")				
Bid Rank	Department Estimate		34.000	\$20,000.000	\$680,000.00	
1	FNF CONSTRUCTION, INC.			\$27,000.000	\$918,000.00	+35.0%
2	PULICE CONSTRUCTION, INC.			\$18,296.890	\$622,094.26	-8.5%
5050002	EACH	MANHOLE (C-18.10) (NO. 1) (FOR PIPES OVER 36")				
Bid Rank	Department Estimate		1.000	\$30,000.000	\$30,000.00	
1	FNF CONSTRUCTION, INC.			\$40,000.000	\$40,000.00	+33.3%
2	PULICE CONSTRUCTION, INC.			\$28,728.180	\$28,728.18	-4.2%
6011142	L.FT.	32" TYPE F ROADWAY BARRIER TRANSITION TO 38" SINGLE SLOPE BRIDGE BARRIER				
Bid Rank	Department Estimate		30.000	\$400.000	\$12,000.00	
1	FNF CONSTRUCTION, INC.			\$700.000	\$21,000.00	+75.0%
2	PULICE CONSTRUCTION, INC.			\$325.880	\$9,776.40	-18.5%
6011143	L.FT.	32" TYPE F ROADWAY BARRIER TRANSITION TO 42" SINGLE SLOPE BRIDGE BARRIER				
Bid Rank	Department Estimate		80.000	\$400.000	\$32,000.00	
1	FNF CONSTRUCTION, INC.			\$650.000	\$52,000.00	+62.5%
2	PULICE CONSTRUCTION, INC.			\$338.310	\$27,064.80	-15.4%
6015301	L.FT.	CONCRETE BRIDGE BARRIER (CIP TOEDOWN BARRIER) (DETAIL M)				
Bid Rank	Department Estimate		1,547.000	\$560.000	\$866,320.00	
1	FNF CONSTRUCTION, INC.			\$620.000	\$959,140.00	+10.7%
2	PULICE CONSTRUCTION, INC.			\$598.710	\$926,204.37	+6.9%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6015302	L.FT.	CONCRETE BRIDGE BARRIER (SD 1.10, 38" SINGLE SLOPE BRIDGE BARRIER ON FOOTING)				
Bid Rank		Department Estimate	10,400.000	\$400.000	\$4,160,000.00	
1		FNF CONSTRUCTION, INC.		\$480.000	\$4,992,000.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$407.700	\$4,240,080.00	+1.9%
6060036	EACH	BRIDGE SIGN STRUCTURE (BUTTERFLY DMS)				
Bid Rank		Department Estimate	2.000	\$70,000.000	\$140,000.00	
1		FNF CONSTRUCTION, INC.		\$72,000.000	\$144,000.00	+2.9%
2		PULICE CONSTRUCTION, INC.		\$78,363.960	\$156,727.92	+11.9%
6060047	EACH	BRIDGE SIGN STRUCTURE (SD9.20, TYPE 3F)				
Bid Rank		Department Estimate	3.000	\$160,000.000	\$480,000.00	
1		FNF CONSTRUCTION, INC.		\$165,000.000	\$495,000.00	+3.1%
2		PULICE CONSTRUCTION, INC.		\$189,743.540	\$569,230.62	+18.6%
6060048	EACH	BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F)				
Bid Rank		Department Estimate	4.000	\$180,000.000	\$720,000.00	
1		FNF CONSTRUCTION, INC.		\$230,000.000	\$920,000.00	+27.8%
2		PULICE CONSTRUCTION, INC.		\$277,913.280	\$1,111,653.12	+54.4%
6060059	EACH	BRIDGE SIGN STRUCTURE (TAPERED TUBE, SINGLE BEAM, 85'1" TO 100')				
Bid Rank		Department Estimate	2.000	\$40,000.000	\$80,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$100,000.00	+25.0%
2		PULICE CONSTRUCTION, INC.		\$54,515.090	\$109,030.18	+36.3%
6060074	EACH	FOUNDATION FOR BRIDGE SIGN STRUCTURE (TAPERED TUBE)				
Bid Rank		Department Estimate	4.000	\$10,000.000	\$40,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$40,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$9,503.240	\$38,012.96	-5.0%
6060078	EACH	FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 3F)				
Bid Rank		Department Estimate	6.000	\$18,000.000	\$108,000.00	
1		FNF CONSTRUCTION, INC.		\$22,000.000	\$132,000.00	+22.2%
2		PULICE CONSTRUCTION, INC.		\$19,378.310	\$116,269.86	+7.7%
6060079	EACH	FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F)				
Bid Rank		Department Estimate	8.000	\$20,000.000	\$160,000.00	
1		FNF CONSTRUCTION, INC.		\$22,000.000	\$176,000.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$18,029.700	\$144,237.60	-9.9%
6060080	EACH	FOUNDATION FOR BRIDGE SIGN STRUCTURE (BUTTERFLY DMS)				
Bid Rank		Department Estimate	2.000	\$20,000.000	\$40,000.00	
1		FNF CONSTRUCTION, INC.		\$25,000.000	\$50,000.00	+25.0%
2		PULICE CONSTRUCTION, INC.		\$19,283.770	\$38,567.54	-3.6%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6060132	EACH	CANTILEVER SIGN STRUCTURE (SD9.10, TYPE 2C)				
Bid Rank		Department Estimate	1.000	\$70,000.000	\$70,000.00	
1		FNF CONSTRUCTION, INC.		\$70,000.000	\$70,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$78,660.120	\$78,660.12	+12.4%
6060133	EACH	CANTILEVER SIGN STRUCTURE (SD9.10, TYPE 3C)				
Bid Rank		Department Estimate	2.000	\$72,000.000	\$144,000.00	
1		FNF CONSTRUCTION, INC.		\$80,000.000	\$160,000.00	+11.1%
2		PULICE CONSTRUCTION, INC.		\$92,650.330	\$185,300.66	+28.7%
6060134	EACH	CANTILEVER SIGN STRUCTURE (SD9.10, TYPE 4C)				
Bid Rank		Department Estimate	4.000	\$85,000.000	\$340,000.00	
1		FNF CONSTRUCTION, INC.		\$100,000.000	\$400,000.00	+17.6%
2		PULICE CONSTRUCTION, INC.		\$113,282.740	\$453,130.96	+33.3%
6060162	EACH	SIGN STRUCTURE (MEDIAN) (ONE-SIDED)				
Bid Rank		Department Estimate	2.000	\$30,000.000	\$60,000.00	
1		FNF CONSTRUCTION, INC.		\$45,000.000	\$90,000.00	+50.0%
2		PULICE CONSTRUCTION, INC.		\$54,851.590	\$109,703.18	+82.8%
6060239	EACH	FOUNDATION FOR SIGN STRUCTURE (MEDIAN)				
Bid Rank		Department Estimate	2.000	\$20,000.000	\$40,000.00	
1		FNF CONSTRUCTION, INC.		\$18,000.000	\$36,000.00	-10.0%
2		PULICE CONSTRUCTION, INC.		\$14,450.230	\$28,900.46	-27.7%
6060255	EACH	FOUNDATION FOR CANTILEVER SIGN STRUCTURE (SD9.10, TYPE 2C)				
Bid Rank		Department Estimate	1.000	\$20,000.000	\$20,000.00	
1		FNF CONSTRUCTION, INC.		\$20,000.000	\$20,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$18,422.880	\$18,422.88	-7.9%
6060256	EACH	FOUNDATION FOR CANTILEVER SIGN STRUCTURE (SD9.10, TYPE 3C)				
Bid Rank		Department Estimate	2.000	\$18,000.000	\$36,000.00	
1		FNF CONSTRUCTION, INC.		\$20,000.000	\$40,000.00	+11.1%
2		PULICE CONSTRUCTION, INC.		\$19,567.360	\$39,134.72	+8.7%
6060257	EACH	FOUNDATION FOR CANTILEVER SIGN STRUCTURE (SD9.10, TYPE 4C)				
Bid Rank		Department Estimate	4.000	\$20,000.000	\$80,000.00	
1		FNF CONSTRUCTION, INC.		\$22,500.000	\$90,000.00	+12.5%
2		PULICE CONSTRUCTION, INC.		\$23,732.900	\$94,931.60	+18.7%
6061001	EACH	SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA)				
Bid Rank		Department Estimate	3.000	\$3,000.000	\$9,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$30,000.00	+233.3%
2		PULICE CONSTRUCTION, INC.		\$13,013.390	\$39,040.17	+333.8%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6061010	EACH	SIGN MOUNT ASSEMBLY (FOR SIGN STRUCTURE)				
Bid Rank		Department Estimate	3.000	\$3,500.000	\$10,500.00	
1		FNF CONSTRUCTION, INC.		\$6,000.000	\$18,000.00	+71.4%
2		PULICE CONSTRUCTION, INC.		\$4,297.880	\$12,893.64	+22.8%
6070002	L.FT.	BREAKAWAY SIGN POST S4X7.7				
Bid Rank		Department Estimate	202.000	\$40.000	\$8,080.00	
1		FNF CONSTRUCTION, INC.		\$40.000	\$8,080.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$64.280	\$12,984.56	+60.7%
6070004	L.FT.	BREAKAWAY SIGN POST W6X12				
Bid Rank		Department Estimate	119.000	\$50.000	\$5,950.00	
1		FNF CONSTRUCTION, INC.		\$55.000	\$6,545.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$89.490	\$10,649.31	+79.0%
6070006	L.FT.	BREAKAWAY SIGN POST W8X18				
Bid Rank		Department Estimate	26.000	\$95.000	\$2,470.00	
1		FNF CONSTRUCTION, INC.		\$75.000	\$1,950.00	-21.1%
2		PULICE CONSTRUCTION, INC.		\$143.680	\$3,735.68	+51.2%
6070022	EACH	FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7				
Bid Rank		Department Estimate	14.000	\$1,000.000	\$14,000.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$15,400.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$1,115.430	\$15,616.02	+11.5%
6070024	EACH	FOUNDATION FOR BREAKAWAY SIGN POST W6X12				
Bid Rank		Department Estimate	7.000	\$1,500.000	\$10,500.00	
1		FNF CONSTRUCTION, INC.		\$1,600.000	\$11,200.00	+6.7%
2		PULICE CONSTRUCTION, INC.		\$1,744.360	\$12,210.52	+16.3%
6070026	EACH	FOUNDATION FOR BREAKAWAY SIGN POST W8X18				
Bid Rank		Department Estimate	2.000	\$1,500.000	\$3,000.00	
1		FNF CONSTRUCTION, INC.		\$2,200.000	\$4,400.00	+46.7%
2		PULICE CONSTRUCTION, INC.		\$2,243.450	\$4,486.90	+49.6%
6070038	EACH	SLIP BASE				
Bid Rank		Department Estimate	53.000	\$250.000	\$13,250.00	
1		FNF CONSTRUCTION, INC.		\$300.000	\$15,900.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$578.520	\$30,661.56	+131.4%
6070048	EACH	FOUNDATION FOR SQUARE TUBE POST				
Bid Rank		Department Estimate	15.000	\$300.000	\$4,500.00	
1		FNF CONSTRUCTION, INC.		\$500.000	\$7,500.00	+66.7%
2		PULICE CONSTRUCTION, INC.		\$378.110	\$5,671.65	+26.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6070054	L.FT.	SIGN POST (PERFORATED) (2 S)				
Bid Rank		Department Estimate	43.000	\$40.000	\$1,720.00	
1		FNF CONSTRUCTION, INC.		\$10.000	\$430.00	-75.0%
2		PULICE CONSTRUCTION, INC.		\$19.530	\$839.79	-51.2%
6070055	L.FT.	SIGN POST (PERFORATED) (2 1/2 S)				
Bid Rank		Department Estimate	51.000	\$30.000	\$1,530.00	
1		FNF CONSTRUCTION, INC.		\$15.000	\$765.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$35.290	\$1,799.79	+17.6%
6070057	L.FT.	SIGN POST (PERFORATED) (2 1/2 T)				
Bid Rank		Department Estimate	757.000	\$25.000	\$18,925.00	
1		FNF CONSTRUCTION, INC.		\$18.000	\$13,626.00	-28.0%
2		PULICE CONSTRUCTION, INC.		\$43.480	\$32,914.36	+73.9%
6070060	EACH	FOUNDATION FOR SIGN POST (CONCRETE)				
Bid Rank		Department Estimate	48.000	\$250.000	\$12,000.00	
1		FNF CONSTRUCTION, INC.		\$525.000	\$25,200.00	+110.0%
2		PULICE CONSTRUCTION, INC.		\$563.380	\$27,042.24	+125.4%
6080005	SQ.FT.	REGULATORY, WARNING, OR MARKER SIGN PANEL				
Bid Rank		Department Estimate	1,357.000	\$25.000	\$33,925.00	
1		FNF CONSTRUCTION, INC.		\$29.000	\$39,353.00	+16.0%
2		PULICE CONSTRUCTION, INC.		\$36.540	\$49,584.78	+46.2%
6080018	SQ.FT.	EXTRUDED ALUMINUM SIGN PANEL				
Bid Rank		Department Estimate	7,123.000	\$25.000	\$178,075.00	
1		FNF CONSTRUCTION, INC.		\$35.000	\$249,305.00	+40.0%
2		PULICE CONSTRUCTION, INC.		\$46.010	\$327,729.23	+84.0%
6080081	SQ.FT.	FLAT SHEET ALUMINUM W/ DIRECT APPLY OR SILK-SCREEN CHARACTERS				
Bid Rank		Department Estimate	62.000	\$40.000	\$2,480.00	
1		FNF CONSTRUCTION, INC.		\$25.000	\$1,550.00	-37.5%
2		PULICE CONSTRUCTION, INC.		\$65.530	\$4,062.86	+63.8%
6090060	L.FT.	DRILLED SHAFT FOUNDATION (60")				
Bid Rank		Department Estimate	930.000	\$1,000.000	\$930,000.00	
1		FNF CONSTRUCTION, INC.		\$650.000	\$604,500.00	-35.0%
2		PULICE CONSTRUCTION, INC.		\$751.430	\$698,829.90	-24.9%
6110200	L.FT.	METAL HANDRAIL (MAG STD DETAIL 145)				
Bid Rank		Department Estimate	1,497.000	\$75.000	\$112,275.00	
1		FNF CONSTRUCTION, INC.		\$40.000	\$59,880.00	-46.7%
2		PULICE CONSTRUCTION, INC.		\$81.930	\$122,649.21	+9.2%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7010005	L.SUM	MAINTENANCE AND PROTECTION OF TRAFFIC				
Bid Rank		Department Estimate	1.000	\$1,200,000.000	\$1,200,000.00	
1		FNF CONSTRUCTION, INC.		\$3,500,000.000	\$3,500,000.00	+191.7%
2		PULICE CONSTRUCTION, INC.		\$2,080,000.000	\$2,080,000.00	+73.3%
7010025	EACH	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.)				
Bid Rank		Department Estimate	37.000	\$2,500.000	\$92,500.00	
1		FNF CONSTRUCTION, INC.		\$1,550.000	\$57,350.00	-38.0%
2		PULICE CONSTRUCTION, INC.		\$1,749.200	\$64,720.40	-30.0%
7010026	EACH-DAY	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.) (IN USE)				
Bid Rank		Department Estimate	18,273.000	\$30.000	\$548,190.00	
1		FNF CONSTRUCTION, INC.		\$22.000	\$402,006.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$25.210	\$460,662.33	-16.0%
7010031	HOUR	TRUCK MOUNTED ATTENUATOR				
Bid Rank		Department Estimate	352.000	\$450.000	\$158,400.00	
1		FNF CONSTRUCTION, INC.		\$250.000	\$88,000.00	-44.4%
2		PULICE CONSTRUCTION, INC.		\$55.460	\$19,521.92	-87.7%
7015010	L.FT.	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)				
Bid Rank		Department Estimate	67,850.000	\$25.000	\$1,696,250.00	
1		FNF CONSTRUCTION, INC.		\$11.500	\$780,275.00	-54.0%
2		PULICE CONSTRUCTION, INC.		\$25.210	\$1,710,498.50	+0.8%
7015091	SQ.FT.	SPECIALTY SIGNS				
Bid Rank		Department Estimate	1,485.000	\$20.000	\$29,700.00	
1		FNF CONSTRUCTION, INC.		\$30.000	\$44,550.00	+50.0%
2		PULICE CONSTRUCTION, INC.		\$18.910	\$28,081.35	-5.5%
7016020	L.FT.-DAY	TEMPORARY CONCRETE BARRIER (IN USE)				
Bid Rank		Department Estimate	37,847,600.000	\$0.050	\$1,892,380.00	
1		FNF CONSTRUCTION, INC.		\$0.030	\$1,135,428.00	-40.0%
2		PULICE CONSTRUCTION, INC.		\$0.040	\$1,513,904.00	-20.0%
7016067	EACH-DAY	CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED)				
Bid Rank		Department Estimate	5,766.000	\$50.000	\$288,300.00	
1		FNF CONSTRUCTION, INC.		\$30.000	\$172,980.00	-40.0%
2		PULICE CONSTRUCTION, INC.		\$25.460	\$146,802.36	-49.1%
7016081	HOUR	FLAGGING SERVICES (DPS)				
Bid Rank		Department Estimate	2,768.000	\$100.000	\$276,800.00	
1		FNF CONSTRUCTION, INC.		\$130.000	\$359,840.00	+30.0%
2		PULICE CONSTRUCTION, INC.		\$112.170	\$310,486.56	+12.2%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016082	HOURL	FLAGGING SERVICES (LOCAL ENFORCEMENT OFFICER)(WITH AGENCY VEHICLE)				
Bid Rank		Department Estimate	1,845.000	\$110.000	\$202,950.00	
1		FNF CONSTRUCTION, INC.		\$130.000	\$239,850.00	+18.2%
2		PULICE CONSTRUCTION, INC.		\$129.820	\$239,517.90	+18.0%
7020008	EACH	IMPACT ATTENUATION DEVICE (REDIRECTIVE CRASH CUSHION) (APL SECTION 702))				
Bid Rank		Department Estimate	4.000	\$25,000.000	\$100,000.00	
1		FNF CONSTRUCTION, INC.		\$42,000.000	\$168,000.00	+68.0%
2		PULICE CONSTRUCTION, INC.		\$39,071.700	\$156,286.80	+56.3%
7020011	EACH	IMPACT ATTENUATION DEVICE(SAND BARREL CRASH CUSHION,TYPE A)				
Bid Rank		Department Estimate	1.000	\$15,000.000	\$15,000.00	
1		FNF CONSTRUCTION, INC.		\$12,000.000	\$12,000.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$9,452.760	\$9,452.76	-37.0%
7030090	EACH	REFERENCE MARKER (M-30)				
Bid Rank		Department Estimate	1.000	\$700.000	\$700.00	
1		FNF CONSTRUCTION, INC.		\$700.000	\$700.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$894.850	\$894.85	+27.8%
7030095	EACH	MILEPOST MARKER (S-10)				
Bid Rank		Department Estimate	3.000	\$600.000	\$1,800.00	
1		FNF CONSTRUCTION, INC.		\$575.000	\$1,725.00	-4.2%
2		PULICE CONSTRUCTION, INC.		\$1,247.770	\$3,743.31	+108.0%
7040005	L.FT.	PAVEMENT MARKING (WHITE EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank		Department Estimate	147,377.000	\$0.650	\$95,795.05	
1		FNF CONSTRUCTION, INC.		\$0.550	\$81,057.35	-15.4%
2		PULICE CONSTRUCTION, INC.		\$0.610	\$89,899.97	-6.2%
7040006	L.FT.	PAVEMENT MARKING (YELLOW EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank		Department Estimate	64,659.000	\$0.650	\$42,028.35	
1		FNF CONSTRUCTION, INC.		\$0.550	\$35,562.45	-15.4%
2		PULICE CONSTRUCTION, INC.		\$0.610	\$39,441.99	-6.2%
7040072	L.FT.	PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC) (ALKYD) (0.090")				
Bid Rank		Department Estimate	6,273.000	\$0.800	\$5,018.40	
1		FNF CONSTRUCTION, INC.		\$1.100	\$6,900.30	+37.5%
2		PULICE CONSTRUCTION, INC.		\$1.410	\$8,844.93	+76.3%
7040074	EACH	PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC) (ALKYD) (0.090")				
Bid Rank		Department Estimate	37.000	\$150.000	\$5,550.00	
1		FNF CONSTRUCTION, INC.		\$200.000	\$7,400.00	+33.3%
2		PULICE CONSTRUCTION, INC.		\$159.940	\$5,917.78	+6.6%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7042031	L.FT.	PRIMER-SEALER FOR PCCP THERMOPLASTIC STRIPING				
Bid Rank		Department Estimate	218,308.000	\$0.250	\$54,577.00	
1		FNF CONSTRUCTION, INC.		\$0.090	\$19,647.72	-64.0%
2		PULICE CONSTRUCTION, INC.		\$0.120	\$26,196.96	-52.0%
7042036	EACH	PRIMER-SEALER FOR PCCP THERMOPLASTIC SYMBOL/LEGEND				
Bid Rank		Department Estimate	36.000	\$100.000	\$3,600.00	
1		FNF CONSTRUCTION, INC.		\$70.000	\$2,520.00	-30.0%
2		PULICE CONSTRUCTION, INC.		\$44.780	\$1,612.08	-55.2%
7042051	L.FT.	REMOVAL OF CURING COMPOUND FOR STRIPING				
Bid Rank		Department Estimate	217,894.000	\$0.300	\$65,368.20	
1		FNF CONSTRUCTION, INC.		\$0.250	\$54,473.50	-16.7%
2		PULICE CONSTRUCTION, INC.		\$0.120	\$26,147.28	-60.0%
7042056	EACH	REMOVAL OF CURING COMPOUND FOR SYMBOL/LEGEND				
Bid Rank		Department Estimate	36.000	\$75.000	\$2,700.00	
1		FNF CONSTRUCTION, INC.		\$55.000	\$1,980.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$63.980	\$2,303.28	-14.7%
7050022	L.FT.	PAVEMENT MARKING, PREFORMED, WHITE STRIPE, TYPE I				
Bid Rank		Department Estimate	86,087.000	\$3.500	\$301,304.50	
1		FNF CONSTRUCTION, INC.		\$3.000	\$258,261.00	-14.3%
2		PULICE CONSTRUCTION, INC.		\$3.780	\$325,408.86	+8.0%
7050025	EACH	PAVEMENT MARKING, PREFORMED, LETTER, TYPE I				
Bid Rank		Department Estimate	9.000	\$300.000	\$2,700.00	
1		FNF CONSTRUCTION, INC.		\$850.000	\$7,650.00	+183.3%
2		PULICE CONSTRUCTION, INC.		\$959.670	\$8,637.03	+219.9%
7050026	EACH	PAVEMENT MARKING, PREFORMED, LEGEND (ONLY), TYPE I				
Bid Rank		Department Estimate	16.000	\$300.000	\$4,800.00	
1		FNF CONSTRUCTION, INC.		\$900.000	\$14,400.00	+200.0%
2		PULICE CONSTRUCTION, INC.		\$889.300	\$14,228.80	+196.4%
7050028	EACH	PAVEMENT MARKING, PREFORMED,SYMBOL, TYPE I				
Bid Rank		Department Estimate	18.000	\$400.000	\$7,200.00	
1		FNF CONSTRUCTION, INC.		\$1,700.000	\$30,600.00	+325.0%
2		PULICE CONSTRUCTION, INC.		\$889.300	\$16,007.40	+122.3%
7050029	EACH	PAVEMENT MARKING, PREFORMED, FREEWAY ARROW, TYPE I				
Bid Rank		Department Estimate	9.000	\$300.000	\$2,700.00	
1		FNF CONSTRUCTION, INC.		\$225.000	\$2,025.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$377.470	\$3,397.23	+25.8%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7050050	L.FT.	PAVEMENT MARKING, PREFORMED, CONTRAST, OREO, TYPE I				
Bid Rank		Department Estimate	142,462.000	\$5.500	\$783,541.00	
1		FNF CONSTRUCTION, INC.		\$3.750	\$534,232.50	-31.8%
2		PULICE CONSTRUCTION, INC.		\$4.150	\$591,217.30	-24.5%
7050051	L.FT.	PAVEMENT MARKING, PREFORMED, CONTRAST, LEAD-LAG, TYPE I				
Bid Rank		Department Estimate	59,456.000	\$5.500	\$327,008.00	
1		FNF CONSTRUCTION, INC.		\$3.000	\$178,368.00	-45.5%
2		PULICE CONSTRUCTION, INC.		\$3.780	\$224,743.68	-31.3%
7050067	EACH	PAVEMENT MARKING, PREFORMED, SYMBOL, TYPE IV				
Bid Rank		Department Estimate	43.000	\$250.000	\$10,750.00	
1		FNF CONSTRUCTION, INC.		\$800.000	\$34,400.00	+220.0%
2		PULICE CONSTRUCTION, INC.		\$959.680	\$41,266.24	+283.9%
7050070	L.FT.	PRIMER-SEALER FOR PCCP (STRIPING)				
Bid Rank		Department Estimate	188,279.000	\$0.250	\$47,069.75	
1		FNF CONSTRUCTION, INC.		\$0.090	\$16,945.11	-64.0%
2		PULICE CONSTRUCTION, INC.		\$0.120	\$22,593.48	-52.0%
7050071	EACH	PRIMER-SEALER FOR PCCP (SYMBOL/LEGEND)				
Bid Rank		Department Estimate	91.000	\$50.000	\$4,550.00	
1		FNF CONSTRUCTION, INC.		\$70.000	\$6,370.00	+40.0%
2		PULICE CONSTRUCTION, INC.		\$63.980	\$5,822.18	+28.0%
7050074	L.FT.	REMOVAL OF CURING COMPOUND (PCCP) (STRIPING)				
Bid Rank		Department Estimate	188,279.000	\$0.300	\$56,483.70	
1		FNF CONSTRUCTION, INC.		\$0.250	\$47,069.75	-16.7%
2		PULICE CONSTRUCTION, INC.		\$0.120	\$22,593.48	-60.0%
7050075	EACH	REMOVAL OF CURING COMPOUND (PCCP) (SYMBOL/LEGEND)				
Bid Rank		Department Estimate	91.000	\$70.000	\$6,370.00	
1		FNF CONSTRUCTION, INC.		\$55.000	\$5,005.00	-21.4%
2		PULICE CONSTRUCTION, INC.		\$44.780	\$4,074.98	-36.0%
7060013	EACH	PAVEMENT MARKER, RAISED, TYPE C				
Bid Rank		Department Estimate	6,237.000	\$3.000	\$18,711.00	
1		FNF CONSTRUCTION, INC.		\$3.000	\$18,711.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$4.150	\$25,883.55	+38.3%
7080201	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE)				
Bid Rank		Department Estimate	246,096.000	\$0.400	\$98,438.40	
1		FNF CONSTRUCTION, INC.		\$0.090	\$22,148.64	-77.5%
2		PULICE CONSTRUCTION, INC.		\$0.160	\$39,375.36	-60.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7080202	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank		Department Estimate	90,853.000	\$0.400	\$36,341.20	
1		FNF CONSTRUCTION, INC.		\$0.090	\$8,176.77	-77.5%
2		PULICE CONSTRUCTION, INC.		\$0.160	\$14,536.48	-60.0%
7080205	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED SYMBOL) (PREFERENTIAL LANE DIAMOND)				
Bid Rank		Department Estimate	28.000	\$200.000	\$5,600.00	
1		FNF CONSTRUCTION, INC.		\$75.000	\$2,100.00	-62.5%
2		PULICE CONSTRUCTION, INC.		\$95.970	\$2,687.16	-52.0%
7080206	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED SYMBOL) (ARROW)				
Bid Rank		Department Estimate	86.000	\$100.000	\$8,600.00	
1		FNF CONSTRUCTION, INC.		\$75.000	\$6,450.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$63.980	\$5,502.28	-36.0%
7080208	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED LEGEND) (ONLY)				
Bid Rank		Department Estimate	16.000	\$100.000	\$1,600.00	
1		FNF CONSTRUCTION, INC.		\$75.000	\$1,200.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$63.970	\$1,023.52	-36.0%
7310130	EACH	POLE (TYPE Q)				
Bid Rank		Department Estimate	3.000	\$15,000.000	\$45,000.00	
1		FNF CONSTRUCTION, INC.		\$13,000.000	\$39,000.00	-13.3%
2		PULICE CONSTRUCTION, INC.		\$8,854.140	\$26,562.42	-41.0%
7310161	EACH	POLE (TYPE T) (40 FT.)				
Bid Rank		Department Estimate	46.000	\$4,200.000	\$193,200.00	
1		FNF CONSTRUCTION, INC.		\$4,000.000	\$184,000.00	-4.8%
2		PULICE CONSTRUCTION, INC.		\$4,052.120	\$186,397.52	-3.5%
7310170	EACH	POLE (TYPE U)				
Bid Rank		Department Estimate	7.000	\$10,000.000	\$70,000.00	
1		FNF CONSTRUCTION, INC.		\$9,000.000	\$63,000.00	-10.0%
2		PULICE CONSTRUCTION, INC.		\$8,980.190	\$62,861.33	-10.2%
7310180	EACH	POLE (FOR 100 FT. HIGH MAST)				
Bid Rank		Department Estimate	6.000	\$30,000.000	\$180,000.00	
1		FNF CONSTRUCTION, INC.		\$28,000.000	\$168,000.00	-6.7%
2		PULICE CONSTRUCTION, INC.		\$31,320.390	\$187,922.34	+4.4%
7310185	EACH	POLE (FOR 150 FT. HIGH MAST)				
Bid Rank		Department Estimate	9.000	\$45,000.000	\$405,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$450,000.00	+11.1%
2		PULICE CONSTRUCTION, INC.		\$50,163.040	\$451,467.36	+11.5%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7310186	EACH	POLE (SPECIAL) (COP TYPE LP)				
Bid Rank		Department Estimate	6.000	\$10,000.000	\$60,000.00	
1		FNF CONSTRUCTION, INC.		\$11,000.000	\$66,000.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$11,154.340	\$66,926.04	+11.5%
7310187	EACH	POLE (SPECIAL) (COP TYPE P45)				
Bid Rank		Department Estimate	5.000	\$25,500.000	\$127,500.00	
1		FNF CONSTRUCTION, INC.		\$20,000.000	\$100,000.00	-21.6%
2		PULICE CONSTRUCTION, INC.		\$28,352.190	\$141,760.95	+11.2%
7310188	EACH	POLE (SPECIAL) (COP TYPE P70)				
Bid Rank		Department Estimate	6.000	\$40,000.000	\$240,000.00	
1		FNF CONSTRUCTION, INC.		\$40,000.000	\$240,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$46,066.790	\$276,400.74	+15.2%
7310189	EACH	POLE (SPECIAL) (COP TYPE AP-15FT.)				
Bid Rank		Department Estimate	2.000	\$6,000.000	\$12,000.00	
1		FNF CONSTRUCTION, INC.		\$6,000.000	\$12,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$6,062.420	\$12,124.84	+1.0%
7310190	EACH	POLE (TYPE W)				
Bid Rank		Department Estimate	2.000	\$12,000.000	\$24,000.00	
1		FNF CONSTRUCTION, INC.		\$15,500.000	\$31,000.00	+29.2%
2		PULICE CONSTRUCTION, INC.		\$13,864.130	\$27,728.26	+15.5%
7310192	EACH	POLE (SPECIAL) (COP 5 FT. RISER WITH LUMINAIRE MAST ARM SHOE)				
Bid Rank		Department Estimate	13.000	\$1,500.000	\$19,500.00	
1		FNF CONSTRUCTION, INC.		\$950.000	\$12,350.00	-36.7%
2		PULICE CONSTRUCTION, INC.		\$1,821.240	\$23,676.12	+21.4%
7310193	EACH	POLE (SPECIAL) (COP 20 FT. RISER WITH LUMINAIRE MAST ARM SHOE)				
Bid Rank		Department Estimate	4.000	\$2,500.000	\$10,000.00	
1		FNF CONSTRUCTION, INC.		\$2,000.000	\$8,000.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$3,718.110	\$14,872.44	+48.7%
7310195	EACH	POST (PEDESTRIAN PUSH BUTTON)				
Bid Rank		Department Estimate	2.000	\$1,500.000	\$3,000.00	
1		FNF CONSTRUCTION, INC.		\$1,650.000	\$3,300.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$787.730	\$1,575.46	-47.5%
7310196	EACH	POLE (SPECIAL) (COP TYPE BP PEDESTRIAN PUSH BUTTON)				
Bid Rank		Department Estimate	7.000	\$3,000.000	\$21,000.00	
1		FNF CONSTRUCTION, INC.		\$2,500.000	\$17,500.00	-16.7%
2		PULICE CONSTRUCTION, INC.		\$2,645.520	\$18,518.64	-11.8%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7310197	EACH	BREAKAWAY BASE FOR LIGHTING POLE OR SIGNAL FLASHER				
Bid Rank		Department Estimate	9.000	\$2,000.000	\$18,000.00	
1		FNF CONSTRUCTION, INC.		\$1,200.000	\$10,800.00	-40.0%
2		PULICE CONSTRUCTION, INC.		\$2,085.910	\$18,773.19	+4.3%
7310200	EACH	POLE FOUNDATION (TYPE A)				
Bid Rank		Department Estimate	3.000	\$2,000.000	\$6,000.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$4,500.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$1,359.920	\$4,079.76	-32.0%
7310310	EACH	POLE FOUNDATION (TYPE Q)				
Bid Rank		Department Estimate	3.000	\$6,000.000	\$18,000.00	
1		FNF CONSTRUCTION, INC.		\$6,000.000	\$18,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$5,514.120	\$16,542.36	-8.1%
7310341	EACH	POLE FOUNDATION (TYPE T) (40 FT. THRU 55 FT.)				
Bid Rank		Department Estimate	37.000	\$3,000.000	\$111,000.00	
1		FNF CONSTRUCTION, INC.		\$4,000.000	\$148,000.00	+33.3%
2		PULICE CONSTRUCTION, INC.		\$2,942.990	\$108,890.63	-1.9%
7310350	EACH	POLE FOUNDATION (TYPE U)				
Bid Rank		Department Estimate	7.000	\$4,000.000	\$28,000.00	
1		FNF CONSTRUCTION, INC.		\$7,000.000	\$49,000.00	+75.0%
2		PULICE CONSTRUCTION, INC.		\$4,575.160	\$32,026.12	+14.4%
7310360	EACH	POLE FOUNDATION (FOR 100 FT. HIGH MAST)				
Bid Rank		Department Estimate	7.000	\$12,000.000	\$84,000.00	
1		FNF CONSTRUCTION, INC.		\$15,000.000	\$105,000.00	+25.0%
2		PULICE CONSTRUCTION, INC.		\$21,991.250	\$153,938.75	+83.3%
7310365	EACH	POLE FOUNDATION (FOR 150 FT. HIGH MAST)				
Bid Rank		Department Estimate	9.000	\$18,000.000	\$162,000.00	
1		FNF CONSTRUCTION, INC.		\$15,000.000	\$135,000.00	-16.7%
2		PULICE CONSTRUCTION, INC.		\$18,154.870	\$163,393.83	+0.9%
7310371	EACH	POLE FOUNDATION (COP TYPE LP)				
Bid Rank		Department Estimate	6.000	\$7,000.000	\$42,000.00	
1		FNF CONSTRUCTION, INC.		\$9,000.000	\$54,000.00	+28.6%
2		PULICE CONSTRUCTION, INC.		\$3,447.130	\$20,682.78	-50.8%
7310372	EACH	POLE FOUNDATION (COP TYPE P45)				
Bid Rank		Department Estimate	5.000	\$15,000.000	\$75,000.00	
1		FNF CONSTRUCTION, INC.		\$15,000.000	\$75,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$5,438.530	\$27,192.65	-63.7%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7310373	EACH	POLE FOUNDATION (COP TYPE P70)				
Bid Rank		Department Estimate	6.000	\$20,000.000	\$120,000.00	
1		FNF CONSTRUCTION, INC.		\$17,000.000	\$102,000.00	-15.0%
2		PULICE CONSTRUCTION, INC.		\$6,472.030	\$38,832.18	-67.6%
7310374	EACH	POLE FOUNDATION (COP TYPE BP PEDESTRIAN PUSH BUTTON)				
Bid Rank		Department Estimate	7.000	\$4,000.000	\$28,000.00	
1		FNF CONSTRUCTION, INC.		\$4,000.000	\$28,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$1,453.210	\$10,172.47	-63.7%
7310375	EACH	POLE FOUNDATION (COP TYPE AP)				
Bid Rank		Department Estimate	2.000	\$6,000.000	\$12,000.00	
1		FNF CONSTRUCTION, INC.		\$4,500.000	\$9,000.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$2,060.680	\$4,121.36	-65.7%
7310376	EACH	POLE FOUNDATION (TYPE W)				
Bid Rank		Department Estimate	2.000	\$6,500.000	\$13,000.00	
1		FNF CONSTRUCTION, INC.		\$8,000.000	\$16,000.00	+23.1%
2		PULICE CONSTRUCTION, INC.		\$6,673.690	\$13,347.38	+2.7%
7310390	EACH	PEDESTRIAN PUSH BUTTON POST FOUNDATION				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
1		FNF CONSTRUCTION, INC.		\$1,000.000	\$2,000.00	-16.7%
2		PULICE CONSTRUCTION, INC.		\$1,361.190	\$2,722.38	+13.4%
7310551	EACH	MAST ARM (20 FT.) (STRAIGHT OR TAPERED)				
Bid Rank		Department Estimate	5.000	\$2,500.000	\$12,500.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$7,500.00	-40.0%
2		PULICE CONSTRUCTION, INC.		\$2,079.620	\$10,398.10	-16.8%
7310590	EACH	MAST ARM (40 FT.) (STRAIGHT OR TAPERED)				
Bid Rank		Department Estimate	3.000	\$8,500.000	\$25,500.00	
1		FNF CONSTRUCTION, INC.		\$5,500.000	\$16,500.00	-35.3%
2		PULICE CONSTRUCTION, INC.		\$7,429.920	\$22,289.76	-12.6%
7310630	EACH	HIGH MAST RAISING AND LOWERING DEVICE				
Bid Rank		Department Estimate	15.000	\$10,000.000	\$150,000.00	
1		FNF CONSTRUCTION, INC.		\$13,000.000	\$195,000.00	+30.0%
2		PULICE CONSTRUCTION, INC.		\$15,471.130	\$232,066.95	+54.7%
7310635	EACH	MAST ARM (60 FT.) (STRAIGHT OR TAPERED)				
Bid Rank		Department Estimate	2.000	\$15,000.000	\$30,000.00	
1		FNF CONSTRUCTION, INC.		\$11,000.000	\$22,000.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$14,412.380	\$28,824.76	-3.9%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7310652	EACH	MAST ARM (COP 30 FT. PRIMARY)				
Bid Rank		Department Estimate	4.000	\$16,500.000	\$66,000.00	
1		FNF CONSTRUCTION, INC.		\$18,000.000	\$72,000.00	+9.1%
2		PULICE CONSTRUCTION, INC.		\$20,014.790	\$80,059.16	+21.3%
7310653	EACH	MAST ARM (COP 40 FT. PRIMARY)				
Bid Rank		Department Estimate	3.000	\$20,000.000	\$60,000.00	
1		FNF CONSTRUCTION, INC.		\$19,000.000	\$57,000.00	-5.0%
2		PULICE CONSTRUCTION, INC.		\$29,013.860	\$87,041.58	+45.1%
7310654	EACH	MAST ARM (COP 55 FT. PRIMARY)				
Bid Rank		Department Estimate	4.000	\$30,000.000	\$120,000.00	
1		FNF CONSTRUCTION, INC.		\$31,000.000	\$124,000.00	+3.3%
2		PULICE CONSTRUCTION, INC.		\$32,536.630	\$130,146.52	+8.5%
7310812	EACH	REMOVE AND SALVAGE EXISTING LIGHTING POLES				
Bid Rank		Department Estimate	60.000	\$700.000	\$42,000.00	
1		FNF CONSTRUCTION, INC.		\$1,000.000	\$60,000.00	+42.9%
2		PULICE CONSTRUCTION, INC.		\$920.080	\$55,204.80	+31.4%
7310832	EACH	RELOCATE EXISTING LIGHT POLES				
Bid Rank		Department Estimate	1.000	\$15,000.000	\$15,000.00	
1		FNF CONSTRUCTION, INC.		\$7,000.000	\$7,000.00	-53.3%
2		PULICE CONSTRUCTION, INC.		\$617.530	\$617.53	-95.9%
7320030	L.FT.	ELECTRICAL CONDUIT (1") (PVC)				
Bid Rank		Department Estimate	900.000	\$25.000	\$22,500.00	
1		FNF CONSTRUCTION, INC.		\$37.000	\$33,300.00	+48.0%
2		PULICE CONSTRUCTION, INC.		\$34.030	\$30,627.00	+36.1%
7320050	L.FT.	ELECTRICAL CONDUIT (2") (PVC)				
Bid Rank		Department Estimate	25,279.000	\$30.000	\$758,370.00	
1		FNF CONSTRUCTION, INC.		\$25.000	\$631,975.00	-16.7%
2		PULICE CONSTRUCTION, INC.		\$27.090	\$684,808.11	-9.7%
7320055	L.FT.	ELECTRICAL CONDUIT (2") (PVC) (DIRECTIONAL BORE)				
Bid Rank		Department Estimate	883.000	\$85.000	\$75,055.00	
1		FNF CONSTRUCTION, INC.		\$90.000	\$79,470.00	+5.9%
2		PULICE CONSTRUCTION, INC.		\$126.040	\$111,293.32	+48.3%
7320060	L.FT.	ELECTRICAL CONDUIT (2 1/2") (PVC)				
Bid Rank		Department Estimate	5,850.000	\$30.000	\$175,500.00	
1		FNF CONSTRUCTION, INC.		\$45.000	\$263,250.00	+50.0%
2		PULICE CONSTRUCTION, INC.		\$29.620	\$173,277.00	-1.3%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7320070	L.FT.	ELECTRICAL CONDUIT (3") (PVC)				
Bid Rank		Department Estimate	1,430.000	\$35.000	\$50,050.00	
1		FNF CONSTRUCTION, INC.		\$60.000	\$85,800.00	+71.4%
2		PULICE CONSTRUCTION, INC.		\$30.880	\$44,158.40	-11.8%
7320072	L.FT.	ELECTRICAL CONDUIT (3 - 3") (PVC)				
Bid Rank		Department Estimate	13,990.000	\$45.000	\$629,550.00	
1		FNF CONSTRUCTION, INC.		\$47.000	\$657,530.00	+4.4%
2		PULICE CONSTRUCTION, INC.		\$39.070	\$546,589.30	-13.2%
7320073	L.FT.	ELECTRICAL CONDUIT (2 - 3") (PVC)				
Bid Rank		Department Estimate	2,180.000	\$40.000	\$87,200.00	
1		FNF CONSTRUCTION, INC.		\$50.000	\$109,000.00	+25.0%
2		PULICE CONSTRUCTION, INC.		\$66.790	\$145,602.20	+67.0%
7320274	L.FT.	ELECTRICAL CONDUIT (2-3") (DIRECTIONAL BORE)				
Bid Rank		Department Estimate	530.000	\$110.000	\$58,300.00	
1		FNF CONSTRUCTION, INC.		\$100.000	\$53,000.00	-9.1%
2		PULICE CONSTRUCTION, INC.		\$148.720	\$78,821.60	+35.2%
7320275	L.FT.	ELECTRICAL CONDUIT (3 - 3") (DIRECTIONAL BORE)				
Bid Rank		Department Estimate	8,550.000	\$115.000	\$983,250.00	
1		FNF CONSTRUCTION, INC.		\$85.000	\$726,750.00	-26.1%
2		PULICE CONSTRUCTION, INC.		\$119.740	\$1,023,777.00	+4.1%
7320291	L.FT.	ELECTRICAL CONDUIT (1") (PVC) (COP)				
Bid Rank		Department Estimate	10.000	\$35.000	\$350.00	
1		FNF CONSTRUCTION, INC.		\$125.000	\$1,250.00	+257.1%
2		PULICE CONSTRUCTION, INC.		\$81.920	\$819.20	+134.1%
7320292	L.FT.	ELECTRICAL CONDUIT (2) (PVC) (COP)				
Bid Rank		Department Estimate	70.000	\$50.000	\$3,500.00	
1		FNF CONSTRUCTION, INC.		\$125.000	\$8,750.00	+150.0%
2		PULICE CONSTRUCTION, INC.		\$76.250	\$5,337.50	+52.5%
7320293	L.FT.	ELECTRICAL CONDUIT (3") (DIRECTIONAL BORE)				
Bid Rank		Department Estimate	650.000	\$100.000	\$65,000.00	
1		FNF CONSTRUCTION, INC.		\$80.000	\$52,000.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$109.650	\$71,272.50	+9.7%
7320420	EACH	PULL BOX (NO. 7)				
Bid Rank		Department Estimate	2.000	\$2,000.000	\$4,000.00	
1		FNF CONSTRUCTION, INC.		\$2,000.000	\$4,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$1,827.520	\$3,655.04	-8.6%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7320450	EACH	PULL BOX (NO. 7) (FM-2.06)				
Bid Rank		Department Estimate	39.000	\$2,000.000	\$78,000.00	
1		FNF CONSTRUCTION, INC.		\$2,000.000	\$78,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$1,506.150	\$58,739.85	-24.7%
7320455	EACH	PULL BOX (NO. 9)				
Bid Rank		Department Estimate	34.000	\$9,000.000	\$306,000.00	
1		FNF CONSTRUCTION, INC.		\$9,000.000	\$306,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$7,965.580	\$270,829.72	-11.5%
7320456	EACH	PULL BOX (4B)				
Bid Rank		Department Estimate	79.000	\$2,000.000	\$158,000.00	
1		FNF CONSTRUCTION, INC.		\$3,000.000	\$237,000.00	+50.0%
2		PULICE CONSTRUCTION, INC.		\$2,772.830	\$219,053.57	+38.6%
7320459	EACH	PULL BOX (6B)				
Bid Rank		Department Estimate	4.000	\$2,500.000	\$10,000.00	
1		FNF CONSTRUCTION, INC.		\$4,000.000	\$16,000.00	+60.0%
2		PULICE CONSTRUCTION, INC.		\$3,982.770	\$15,931.08	+59.3%
7320462	EACH	PULL BOX (COP NO. 7)				
Bid Rank		Department Estimate	24.000	\$1,500.000	\$36,000.00	
1		FNF CONSTRUCTION, INC.		\$2,000.000	\$48,000.00	+33.3%
2		PULICE CONSTRUCTION, INC.		\$1,827.550	\$43,861.20	+21.8%
7320464	EACH	PULL BOX (NO. 9 SPLIT)				
Bid Rank		Department Estimate	5.000	\$10,000.000	\$50,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$50,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$8,526.440	\$42,632.20	-14.7%
7320472	EACH	BRIDGE JUNCTION BOX (TOP OF BARRIER) (T.S. 1-10)				
Bid Rank		Department Estimate	16.000	\$2,500.000	\$40,000.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$24,000.00	-40.0%
2		PULICE CONSTRUCTION, INC.		\$3,217.740	\$51,483.84	+28.7%
7320500	L.FT.	CONDUCTOR (NO. 12)				
Bid Rank		Department Estimate	22,295.000	\$1.250	\$27,868.75	
1		FNF CONSTRUCTION, INC.		\$1.000	\$22,295.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$0.950	\$21,180.25	-24.0%
7320510	L.FT.	CONDUCTOR (NO. 10)				
Bid Rank		Department Estimate	46,279.000	\$1.250	\$57,848.75	
1		FNF CONSTRUCTION, INC.		\$1.300	\$60,162.70	+4.0%
2		PULICE CONSTRUCTION, INC.		\$1.260	\$58,311.54	+0.8%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7320520	L.FT.	CONDUCTOR (NO. 8)				
Bid Rank		Department Estimate	36,303.000	\$1.500	\$54,454.50	
1		FNF CONSTRUCTION, INC.		\$1.600	\$58,084.80	+6.7%
2		PULICE CONSTRUCTION, INC.		\$1.770	\$64,256.31	+18.0%
7320521	L.FT.	CONDUCTOR (NO. 8) (GREEN BOND)				
Bid Rank		Department Estimate	20,506.000	\$1.500	\$30,759.00	
1		FNF CONSTRUCTION, INC.		\$1.600	\$32,809.60	+6.7%
2		PULICE CONSTRUCTION, INC.		\$1.770	\$36,295.62	+18.0%
7320530	L.FT.	CONDUCTOR (NO. 6)				
Bid Rank		Department Estimate	27,922.000	\$1.800	\$50,259.60	
1		FNF CONSTRUCTION, INC.		\$2.500	\$69,805.00	+38.9%
2		PULICE CONSTRUCTION, INC.		\$2.270	\$63,382.94	+26.1%
7320531	L.FT.	CONDUCTOR (NO. 6) (GREEN BOND)				
Bid Rank		Department Estimate	6,938.000	\$1.800	\$12,488.40	
1		FNF CONSTRUCTION, INC.		\$2.500	\$17,345.00	+38.9%
2		PULICE CONSTRUCTION, INC.		\$2.270	\$15,749.26	+26.1%
7320540	L.FT.	CONDUCTOR (NO. 4)				
Bid Rank		Department Estimate	19,196.000	\$3.000	\$57,588.00	
1		FNF CONSTRUCTION, INC.		\$3.500	\$67,186.00	+16.7%
2		PULICE CONSTRUCTION, INC.		\$3.100	\$59,507.60	+3.3%
7320545	L.FT.	CONDUCTOR (NO. 4) (GREEN BOND)				
Bid Rank		Department Estimate	4,799.000	\$3.000	\$14,397.00	
1		FNF CONSTRUCTION, INC.		\$3.500	\$16,796.50	+16.7%
2		PULICE CONSTRUCTION, INC.		\$3.100	\$14,876.90	+3.3%
7320600	L.FT.	CONDUCTOR (NO. 0)				
Bid Rank		Department Estimate	3,490.000	\$4.000	\$13,960.00	
1		FNF CONSTRUCTION, INC.		\$6.500	\$22,685.00	+62.5%
2		PULICE CONSTRUCTION, INC.		\$5.920	\$20,660.80	+48.0%
7320620	L.FT.	CONDUCTOR (NO. 000)				
Bid Rank		Department Estimate	5,940.000	\$5.000	\$29,700.00	
1		FNF CONSTRUCTION, INC.		\$10.000	\$59,400.00	+100.0%
2		PULICE CONSTRUCTION, INC.		\$8.820	\$52,390.80	+76.4%
7320649	L.SUM	CONDUCTORS (TRAFFIC SIGNALS)				
Bid Rank		Department Estimate	1.000	\$6,300.000	\$6,300.00	
1		FNF CONSTRUCTION, INC.		\$11,000.000	\$11,000.00	+74.6%
2		PULICE CONSTRUCTION, INC.		\$72,206.980	\$72,206.98	+1046.1%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7320654	L.FT.	CONDUCTORS (NO. 0) (GREEN BOND)				
Bid Rank		Department Estimate	1,585.000	\$4.000	\$6,340.00	
1		FNF CONSTRUCTION, INC.		\$7.000	\$11,095.00	+75.0%
2		PULICE CONSTRUCTION, INC.		\$5.920	\$9,383.20	+48.0%
7320655	L.FT.	CONDUCTORS (NO. 000) (GREEN BOND)				
Bid Rank		Department Estimate	3,270.000	\$5.000	\$16,350.00	
1		FNF CONSTRUCTION, INC.		\$10.000	\$32,700.00	+100.0%
2		PULICE CONSTRUCTION, INC.		\$8.820	\$28,841.40	+76.4%
7320656	L.FT.	CONDUCTORS (REMOVE AND REPLACE)				
Bid Rank		Department Estimate	680.000	\$2.000	\$1,360.00	
1		FNF CONSTRUCTION, INC.		\$1.750	\$1,190.00	-12.5%
2		PULICE CONSTRUCTION, INC.		\$5.350	\$3,638.00	+167.5%
7320658	L.FT.	CONDUCTORS (COP SINGLE CONDUCTOR WIRE #10)				
Bid Rank		Department Estimate	2,530.000	\$3.000	\$7,590.00	
1		FNF CONSTRUCTION, INC.		\$1.250	\$3,162.50	-58.3%
2		PULICE CONSTRUCTION, INC.		\$2.020	\$5,110.60	-32.7%
7320740	L.FT.	REMOVAL OF EXISTING CONDUCTORS				
Bid Rank		Department Estimate	6,640.000	\$2.000	\$13,280.00	
1		FNF CONSTRUCTION, INC.		\$1.150	\$7,636.00	-42.5%
2		PULICE CONSTRUCTION, INC.		\$0.820	\$5,444.80	-59.0%
7320765	L.FT.	SINGLE MODE FIBER OPTIC CABLE (12 FIBERS)				
Bid Rank		Department Estimate	15,820.000	\$4.000	\$63,280.00	
1		FNF CONSTRUCTION, INC.		\$3.500	\$55,370.00	-12.5%
2		PULICE CONSTRUCTION, INC.		\$2.520	\$39,866.40	-37.0%
7320787	L.FT.	SINGLE MODE FIBER OPTIC CABLE (144 FIBERS)				
Bid Rank		Department Estimate	35,170.000	\$3.000	\$105,510.00	
1		FNF CONSTRUCTION, INC.		\$4.000	\$140,680.00	+33.3%
2		PULICE CONSTRUCTION, INC.		\$3.720	\$130,832.40	+24.0%
7320794	EACH	FIBER OPTIC SPLICE CLOSURE (FMS)				
Bid Rank		Department Estimate	12.000	\$3,000.000	\$36,000.00	
1		FNF CONSTRUCTION, INC.		\$2,250.000	\$27,000.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$3,566.860	\$42,802.32	+18.9%
7320796	EACH	FIBER OPTIC SPLICE CLOSURE (NEW SPLICES IN EXISTING SPLICE CLOSURE)				
Bid Rank		Department Estimate	5.000	\$2,500.000	\$12,500.00	
1		FNF CONSTRUCTION, INC.		\$2,500.000	\$12,500.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$2,564.860	\$12,824.30	+2.6%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7320809	L.FT.	CABLE INNERDUCT (1")				
Bid Rank		Department Estimate	41,080.000	\$2.500	\$102,700.00	
1		FNF CONSTRUCTION, INC.		\$2.250	\$92,430.00	-10.0%
2		PULICE CONSTRUCTION, INC.		\$1.260	\$51,760.80	-49.6%
7330060	EACH	TRAFFIC SIGNAL FACE (TYPE F)				
Bid Rank		Department Estimate	8.000	\$1,000.000	\$8,000.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$8,800.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$1,298.190	\$10,385.52	+29.8%
7330061	EACH	TRAFFIC SIGNAL FACE (TYPE F) (COP)				
Bid Rank		Department Estimate	17.000	\$1,000.000	\$17,000.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$18,700.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$1,764.520	\$29,996.84	+76.5%
7330065	EACH	TRAFFIC SIGNAL FACE (TYPE F) (WITH PLUMIZER COP TYPE F1)				
Bid Rank		Department Estimate	29.000	\$1,500.000	\$43,500.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$31,900.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$2,596.370	\$75,294.73	+73.1%
7330070	EACH	TRAFFIC SIGNAL FACE (TYPE G)				
Bid Rank		Department Estimate	1.000	\$1,500.000	\$1,500.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$1,500.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$1,619.560	\$1,619.56	+8.0%
7330135	EACH	TRAFFIC SIGNAL FACE (TYPE R)				
Bid Rank		Department Estimate	4.000	\$1,500.000	\$6,000.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$4,400.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$1,330.950	\$5,323.80	-11.3%
7330137	EACH	TRAFFIC SIGNAL FACE (TYPE R) (WITH PLUMIZER COP TYPE R1)				
Bid Rank		Department Estimate	6.000	\$1,500.000	\$9,000.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$6,600.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$1,367.500	\$8,205.00	-8.8%
7330215	EACH	TRAFFIC SIGNAL FACE (PEDESTRIAN) (MAN/HAND) (COP)				
Bid Rank		Department Estimate	18.000	\$800.000	\$14,400.00	
1		FNF CONSTRUCTION, INC.		\$800.000	\$14,400.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$1,436.830	\$25,862.94	+79.6%
7330220	EACH	PEDESTRIAN PUSH BUTTON				
Bid Rank		Department Estimate	3.000	\$500.000	\$1,500.00	
1		FNF CONSTRUCTION, INC.		\$800.000	\$2,400.00	+60.0%
2		PULICE CONSTRUCTION, INC.		\$814.190	\$2,442.57	+62.8%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7330221	EACH	PEDESTRIAN PUSH BUTTON (APS)				
Bid Rank		Department Estimate	18.000	\$1,850.000	\$33,300.00	
1		FNF CONSTRUCTION, INC.		\$2,250.000	\$40,500.00	+21.6%
2		PULICE CONSTRUCTION, INC.		\$2,470.340	\$44,466.12	+33.5%
7330310	EACH	TRAFFIC SIGNAL MOUNTING ASSEMBLY (TYPE II)				
Bid Rank		Department Estimate	16.000	\$400.000	\$6,400.00	
1		FNF CONSTRUCTION, INC.		\$250.000	\$4,000.00	-37.5%
2		PULICE CONSTRUCTION, INC.		\$378.110	\$6,049.76	-5.5%
7330360	EACH	TRAFFIC SIGNAL MOUNTING ASSEMBLY (TYPE VII)				
Bid Rank		Department Estimate	4.000	\$1,000.000	\$4,000.00	
1		FNF CONSTRUCTION, INC.		\$1,000.000	\$4,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$826.790	\$3,307.16	-17.3%
7330400	EACH	TRAFFIC SIGNAL MOUNTING ASSEMBLY (TYPE XI)				
Bid Rank		Department Estimate	3.000	\$800.000	\$2,400.00	
1		FNF CONSTRUCTION, INC.		\$400.000	\$1,200.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$403.300	\$1,209.90	-49.6%
7330401	EACH	TRAFFIC SIGNAL MOUNTING ASSEMBLY (COP MAST ARM MOUNT)				
Bid Rank		Department Estimate	35.000	\$400.000	\$14,000.00	
1		FNF CONSTRUCTION, INC.		\$900.000	\$31,500.00	+125.0%
2		PULICE CONSTRUCTION, INC.		\$378.110	\$13,233.85	-5.5%
7330403	EACH	TRAFFIC SIGNAL MOUNTING ASSEMBLY (COP POLE MOUNT) (VEHICULAR HEAD)				
Bid Rank		Department Estimate	21.000	\$1,000.000	\$21,000.00	
1		FNF CONSTRUCTION, INC.		\$350.000	\$7,350.00	-65.0%
2		PULICE CONSTRUCTION, INC.		\$826.810	\$17,363.01	-17.3%
7330404	EACH	TRAFFIC SIGNAL MOUNTING ASSEMBLY (COP POLE MOUNT) (PEDESTRIAN HEAD)				
Bid Rank		Department Estimate	18.000	\$600.000	\$10,800.00	
1		FNF CONSTRUCTION, INC.		\$400.000	\$7,200.00	-33.3%
2		PULICE CONSTRUCTION, INC.		\$403.320	\$7,259.76	-32.8%
7330410	EACH	POLE FLASHER				
Bid Rank		Department Estimate	2.000	\$11,000.000	\$22,000.00	
1		FNF CONSTRUCTION, INC.		\$5,300.000	\$10,600.00	-51.8%
2		PULICE CONSTRUCTION, INC.		\$5,577.140	\$11,154.28	-49.3%
7330446	EACH	RAMP METER SIGNAL AND SUPPORT ASSEMBLY				
Bid Rank		Department Estimate	6.000	\$10,000.000	\$60,000.00	
1		FNF CONSTRUCTION, INC.		\$7,100.000	\$42,600.00	-29.0%
2		PULICE CONSTRUCTION, INC.		\$7,039.190	\$42,235.14	-29.6%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7340101	EACH	CONTROL CABINET (COP TS2/TYPE 1)				
Bid Rank		Department Estimate	2.000	\$30,000.000	\$60,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$100,000.00	+66.7%
2		PULICE CONSTRUCTION, INC.		\$53,748.780	\$107,497.56	+79.2%
7340103	EACH	CONTROL CABINET (RAMP METER/DETECTION)				
Bid Rank		Department Estimate	3.000	\$10,000.000	\$30,000.00	
1		FNF CONSTRUCTION, INC.		\$40,000.000	\$120,000.00	+300.0%
2		PULICE CONSTRUCTION, INC.		\$13,549.040	\$40,647.12	+35.5%
7340105	EACH	CONTROL CABINET FOUNDATION				
Bid Rank		Department Estimate	2.000	\$3,000.000	\$6,000.00	
1		FNF CONSTRUCTION, INC.		\$5,000.000	\$10,000.00	+66.7%
2		PULICE CONSTRUCTION, INC.		\$1,688.880	\$3,377.76	-43.7%
7340115	EACH	PEDESTAL (ELECTRICAL) (COP POWER SERVICE TYPE B)				
Bid Rank		Department Estimate	2.000	\$16,000.000	\$32,000.00	
1		FNF CONSTRUCTION, INC.		\$15,000.000	\$30,000.00	-6.3%
2		PULICE CONSTRUCTION, INC.		\$16,227.340	\$32,454.68	+1.4%
7340120	EACH	METER PEDESTAL CABINET				
Bid Rank		Department Estimate	2.000	\$15,000.000	\$30,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$100,000.00	+233.3%
2		PULICE CONSTRUCTION, INC.		\$17,141.120	\$34,282.24	+14.3%
7340125	EACH	SERVICE PEDESTAL CABINET FOUNDATION				
Bid Rank		Department Estimate	2.000	\$2,500.000	\$5,000.00	
1		FNF CONSTRUCTION, INC.		\$4,500.000	\$9,000.00	+80.0%
2		PULICE CONSTRUCTION, INC.		\$1,638.490	\$3,276.98	-34.5%
7340251	EACH	CONTROLLER (ECONOLITE COBALT)				
Bid Rank		Department Estimate	2.000	\$7,500.000	\$15,000.00	
1		FNF CONSTRUCTION, INC.		\$11,000.000	\$22,000.00	+46.7%
2		PULICE CONSTRUCTION, INC.		\$12,458.810	\$24,917.62	+66.1%
7340304	EACH	CONTROL CABINET FOUNDATION (RAMP METER AND TRANSFORMER)				
Bid Rank		Department Estimate	3.000	\$2,500.000	\$7,500.00	
1		FNF CONSTRUCTION, INC.		\$4,100.000	\$12,300.00	+64.0%
2		PULICE CONSTRUCTION, INC.		\$2,003.980	\$6,011.94	-19.8%
7340305	EACH	CONTROL CABINET FOUNDATION (DMS AND TRANSFORMER)				
Bid Rank		Department Estimate	2.000	\$5,000.000	\$10,000.00	
1		FNF CONSTRUCTION, INC.		\$4,100.000	\$8,200.00	-18.0%
2		PULICE CONSTRUCTION, INC.		\$1,663.670	\$3,327.34	-66.7%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7340401	EACH	TRANSFORMER FOUNDATION				
Bid Rank		Department Estimate	2.000	\$2,000.000	\$4,000.00	
1		FNF CONSTRUCTION, INC.		\$2,300.000	\$4,600.00	+15.0%
2		PULICE CONSTRUCTION, INC.		\$1,304.480	\$2,608.96	-34.8%
7350030	EACH	LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6')				
Bid Rank		Department Estimate	94.000	\$1,500.000	\$141,000.00	
1		FNF CONSTRUCTION, INC.		\$2,000.000	\$188,000.00	+33.3%
2		PULICE CONSTRUCTION, INC.		\$2,392.190	\$224,865.86	+59.5%
7350165	L.FT.	LOOP DETECTOR LEAD-IN CABLE				
Bid Rank		Department Estimate	15,150.000	\$1.000	\$15,150.00	
1		FNF CONSTRUCTION, INC.		\$1.600	\$24,240.00	+60.0%
2		PULICE CONSTRUCTION, INC.		\$2.270	\$34,390.50	+127.0%
7350210	EACH	VIDEO DETECTION SYSTEM (5-CAMERA) (COP)				
Bid Rank		Department Estimate	1.000	\$75,000.000	\$75,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$50,000.00	-33.3%
2		PULICE CONSTRUCTION, INC.		\$89,177.970	\$89,177.97	+18.9%
7350551	EACH	OPTICOM PRE-EMPTION UNIT				
Bid Rank		Department Estimate	7.000	\$10,000.000	\$70,000.00	
1		FNF CONSTRUCTION, INC.		\$4,000.000	\$28,000.00	-60.0%
2		PULICE CONSTRUCTION, INC.		\$6,062.400	\$42,436.80	-39.4%
7360104	EACH	LUMINAIRE (LED, TYPE 25L)				
Bid Rank		Department Estimate	13.000	\$1,000.000	\$13,000.00	
1		FNF CONSTRUCTION, INC.		\$950.000	\$12,350.00	-5.0%
2		PULICE CONSTRUCTION, INC.		\$800.340	\$10,404.42	-20.0%
7360105	EACH	LUMINAIRE (LED, TYPE 40L)				
Bid Rank		Department Estimate	34.000	\$1,500.000	\$51,000.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$37,400.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$1,086.440	\$36,938.96	-27.6%
7360110	EACH	LUMINAIRE (COP LED TRAFFIC SIGNAL)				
Bid Rank		Department Estimate	17.000	\$1,200.000	\$20,400.00	
1		FNF CONSTRUCTION, INC.		\$1,200.000	\$20,400.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$768.830	\$13,070.11	-35.9%
7360111	EACH	LUMINAIRE (HORIZONTAL MOUNT)				
Bid Rank		Department Estimate	5.000	\$1,000.000	\$5,000.00	
1		FNF CONSTRUCTION, INC.		\$1,000.000	\$5,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$1,087.690	\$5,438.45	+8.8%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7360116	EACH	LUMINAIRE (HIGH MAST) (40,000 LUMEN)				
Bid Rank		Department Estimate	46.000	\$1,500.000	\$69,000.00	
1		FNF CONSTRUCTION, INC.		\$1,000.000	\$46,000.00	-33.3%
2		PULICE CONSTRUCTION, INC.		\$1,222.570	\$56,238.22	-18.5%
7360117	EACH	LUMINAIRE (HIGH MAST) (60,000 LUMEN)				
Bid Rank		Department Estimate	24.000	\$1,600.000	\$38,400.00	
1		FNF CONSTRUCTION, INC.		\$1,250.000	\$30,000.00	-21.9%
2		PULICE CONSTRUCTION, INC.		\$1,477.160	\$35,451.84	-7.7%
7360150	EACH	TWIN LUMINAIRE BRACKET				
Bid Rank		Department Estimate	8.000	\$1,000.000	\$8,000.00	
1		FNF CONSTRUCTION, INC.		\$750.000	\$6,000.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$1,008.290	\$8,066.32	+0.8%
7360240	EACH	LOAD CENTER CABINET FOUNDATION				
Bid Rank		Department Estimate	2.000	\$2,000.000	\$4,000.00	
1		FNF CONSTRUCTION, INC.		\$4,600.000	\$9,200.00	+130.0%
2		PULICE CONSTRUCTION, INC.		\$1,619.550	\$3,239.10	-19.0%
7360243	EACH	LOAD CENTER CABINET (TYPE IV) (MODIFIED)				
Bid Rank		Department Estimate	2.000	\$15,000.000	\$30,000.00	
1		FNF CONSTRUCTION, INC.		\$35,000.000	\$70,000.00	+133.3%
2		PULICE CONSTRUCTION, INC.		\$36,046.790	\$72,093.58	+140.3%
7360348	EACH	UNDERDECK LIGHTING				
Bid Rank		Department Estimate	13.000	\$1,250.000	\$16,250.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$14,300.00	-12.0%
2		PULICE CONSTRUCTION, INC.		\$857.050	\$11,141.65	-31.4%
7370302	EACH	REMOVE (PULLBOX)				
Bid Rank		Department Estimate	176.000	\$250.000	\$44,000.00	
1		FNF CONSTRUCTION, INC.		\$500.000	\$88,000.00	+100.0%
2		PULICE CONSTRUCTION, INC.		\$195.360	\$34,383.36	-21.9%
7370309	EACH	REMOVE AND RELOCATE (VIDEO DETECTION CAMERA)				
Bid Rank		Department Estimate	5.000	\$1,500.000	\$7,500.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$7,500.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$1,474.640	\$7,373.20	-1.7%
7370410	L.SUM	ELECTRICAL SYSTEM (LIGHTING EQUIPMENT IN BRIDGES - 2 LOCATIONS)				
Bid Rank		Department Estimate	1.000	\$10,000.000	\$10,000.00	
1		FNF CONSTRUCTION, INC.		\$15,000.000	\$15,000.00	+50.0%
2		PULICE CONSTRUCTION, INC.		\$28,736.520	\$28,736.52	+187.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7370430	EACH	TRANSFORMER (CABINET ASSEMBLY) (3KVA)				
Bid Rank		Department Estimate	5.000	\$4,500.000	\$22,500.00	
1		FNF CONSTRUCTION, INC.		\$5,500.000	\$27,500.00	+22.2%
2		PULICE CONSTRUCTION, INC.		\$6,037.190	\$30,185.95	+34.2%
7370431	EACH	TRANSFORMER (CABINET ASSEMBLY) (15KVA)				
Bid Rank		Department Estimate	2.000	\$5,500.000	\$11,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$20,000.00	+81.8%
2		PULICE CONSTRUCTION, INC.		\$9,408.700	\$18,817.40	+71.1%
7370455	L.SUM	MISCELLANEOUS ELECTRICAL (LIGHTING RECORD DRAWINGS)				
Bid Rank		Department Estimate	1.000	\$15,000.000	\$15,000.00	
1		FNF CONSTRUCTION, INC.		\$7,500.000	\$7,500.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$8,872.960	\$8,872.96	-40.8%
7370705	EACH	CCTV FIELD EQUIPMENT				
Bid Rank		Department Estimate	4.000	\$12,000.000	\$48,000.00	
1		FNF CONSTRUCTION, INC.		\$6,000.000	\$24,000.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$6,484.630	\$25,938.52	-46.0%
7379006	L.SUM	TUNNEL LUMINAIRES				
Bid Rank		Department Estimate	1.000	\$310,000.000	\$310,000.00	
1		FNF CONSTRUCTION, INC.		\$225,000.000	\$225,000.00	-27.4%
2		PULICE CONSTRUCTION, INC.		\$229,911.710	\$229,911.71	-25.8%
8030092	SQ.YD.	GRANITE MULCH (ADOT 1 1/4" MINUS)				
Bid Rank		Department Estimate	272,339.000	\$6.000	\$1,634,034.00	
1		FNF CONSTRUCTION, INC.		\$5.750	\$1,565,949.25	-4.2%
2		PULICE CONSTRUCTION, INC.		\$6.810	\$1,854,628.59	+13.5%
8030104	SQ.YD.	DECOMPOSED GRANITE (3/4" SCREENED)				
Bid Rank		Department Estimate	4,024.000	\$7.000	\$28,168.00	
1		FNF CONSTRUCTION, INC.		\$7.000	\$28,168.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$8.120	\$32,674.88	+16.0%
8060019	EACH	TRANSPLANTING TREES, SHRUBS AND PLANTS (SENITA)				
Bid Rank		Department Estimate	8.000	\$2,000.000	\$16,000.00	
1		FNF CONSTRUCTION, INC.		\$9,000.000	\$72,000.00	+350.0%
2		PULICE CONSTRUCTION, INC.		\$10,264.900	\$82,119.20	+413.2%
8061005	EACH	TREE (15 GALLON)				
Bid Rank		Department Estimate	365.000	\$150.000	\$54,750.00	
1		FNF CONSTRUCTION, INC.		\$180.000	\$65,700.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$194.910	\$71,142.15	+29.9%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8061069	EACH	TREE (IRONWOOD, TRANSPLANT, MULTI-SIZES)				
Bid Rank		Department Estimate	5.000	\$3,500.000	\$17,500.00	
1		FNF CONSTRUCTION, INC.		\$9,000.000	\$45,000.00	+157.1%
2		PULICE CONSTRUCTION, INC.		\$9,615.230	\$48,076.15	+174.7%
8061295	EACH	SHRUB (ACCENT) (5 GALLON)				
Bid Rank		Department Estimate	217.000	\$30.000	\$6,510.00	
1		FNF CONSTRUCTION, INC.		\$35.000	\$7,595.00	+16.7%
2		PULICE CONSTRUCTION, INC.		\$38.980	\$8,458.66	+29.9%
8061298	EACH	SHRUB (FIVE GALLON)				
Bid Rank		Department Estimate	486.000	\$25.000	\$12,150.00	
1		FNF CONSTRUCTION, INC.		\$28.000	\$13,608.00	+12.0%
2		PULICE CONSTRUCTION, INC.		\$31.180	\$15,153.48	+24.7%
8061604	EACH	CACTUS (SAGUARO) (6' TO 8' IN HEIGHT)				
Bid Rank		Department Estimate	18.000	\$700.000	\$12,600.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$27,000.00	+114.3%
2		PULICE CONSTRUCTION, INC.		\$1,650.190	\$29,703.42	+135.7%
8061632	EACH	CACTUS (SALVAGE AND TRANSPLANT SAGUARO) (6 - 10 FT)				
Bid Rank		Department Estimate	3.000	\$800.000	\$2,400.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$3,300.00	+37.5%
2		PULICE CONSTRUCTION, INC.		\$1,247.360	\$3,742.08	+55.9%
8061635	EACH	CACTUS (SALVAGE AND TRANSPLANT SAGUARO) (>20 FT)				
Bid Rank		Department Estimate	4.000	\$3,000.000	\$12,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$40,000.00	+233.3%
2		PULICE CONSTRUCTION, INC.		\$10,394.840	\$41,579.36	+246.5%
8061636	EACH	CACTUS (SALVAGE AND TRANSPLANT OCOTILLO) (5 - 10 FT)				
Bid Rank		Department Estimate	17.000	\$300.000	\$5,100.00	
1		FNF CONSTRUCTION, INC.		\$750.000	\$12,750.00	+150.0%
2		PULICE CONSTRUCTION, INC.		\$792.610	\$13,474.37	+164.2%
8061637	EACH	CACTUS (SALVAGE AND TRANSPLANT OCOTILLO) (10 - 18 FT)				
Bid Rank		Department Estimate	7.000	\$450.000	\$3,150.00	
1		FNF CONSTRUCTION, INC.		\$1,300.000	\$9,100.00	+188.9%
2		PULICE CONSTRUCTION, INC.		\$1,429.280	\$10,004.96	+217.6%
8061639	EACH	CACTUS (OCOTILLO)				
Bid Rank		Department Estimate	9.000	\$400.000	\$3,600.00	
1		FNF CONSTRUCTION, INC.		\$97.000	\$873.00	-75.8%
2		PULICE CONSTRUCTION, INC.		\$106.540	\$958.86	-73.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8063002	L.SUM	NURSERY (SALVAGE TREES, CACTUS, AND ACCENTS)				
Bid Rank		Department Estimate	1.000	\$30,000.000	\$30,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$50,000.00	+66.7%
2		PULICE CONSTRUCTION, INC.		\$44,307.940	\$44,307.94	+47.7%
8070011	MONTH	LANDSCAPING ESTABLISHMENT (1 YEAR)				
Bid Rank		Department Estimate	12.000	\$20,000.000	\$240,000.00	
1		FNF CONSTRUCTION, INC.		\$25,000.000	\$300,000.00	+25.0%
2		PULICE CONSTRUCTION, INC.		\$25,987.090	\$311,845.08	+29.9%
8080035	EACH	BACKFLOW PREVENTION UNIT (REDUCED PRESSURE) (2")				
Bid Rank		Department Estimate	1.000	\$4,500.000	\$4,500.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$10,000.00	+122.2%
2		PULICE CONSTRUCTION, INC.		\$11,174.400	\$11,174.40	+148.3%
8080044	EACH	FLOW METER (MASTER VALVE, FILTER, PRESSUSRE TRANSDUCER) (ASSEMBLY)				
Bid Rank		Department Estimate	7.000	\$20,000.000	\$140,000.00	
1		FNF CONSTRUCTION, INC.		\$27,000.000	\$189,000.00	+35.0%
2		PULICE CONSTRUCTION, INC.		\$30,313.940	\$212,197.58	+51.6%
8080049	EACH	EMITTER (ASSEMBLY) (MULTI OUTLET)				
Bid Rank		Department Estimate	2,281.000	\$40.000	\$91,240.00	
1		FNF CONSTRUCTION, INC.		\$75.000	\$171,075.00	+87.5%
2		PULICE CONSTRUCTION, INC.		\$81.860	\$186,722.66	+104.7%
8080086	EACH	PRESSURE REGULATOR RISER				
Bid Rank		Department Estimate	90.000	\$225.000	\$20,250.00	
1		FNF CONSTRUCTION, INC.		\$295.000	\$26,550.00	+31.1%
2		PULICE CONSTRUCTION, INC.		\$324.840	\$29,235.60	+44.4%
8080122	EACH	CONTROL STATION ENCLOSURE				
Bid Rank		Department Estimate	5.000	\$22,000.000	\$110,000.00	
1		FNF CONSTRUCTION, INC.		\$9,000.000	\$45,000.00	-59.1%
2		PULICE CONSTRUCTION, INC.		\$10,005.020	\$50,025.10	-54.5%
8080134	EACH	COMPUTERIZED CONTROL SYSTEM				
Bid Rank		Department Estimate	5.000	\$60,000.000	\$300,000.00	
1		FNF CONSTRUCTION, INC.		\$85,000.000	\$425,000.00	+41.7%
2		PULICE CONSTRUCTION, INC.		\$90,045.280	\$450,226.40	+50.1%
8080135	EACH	COMPUTERIZED CONTROL SYSTEM (IRRINET-M)				
Bid Rank		Department Estimate	1.000	\$25,000.000	\$25,000.00	
1		FNF CONSTRUCTION, INC.		\$40,000.000	\$40,000.00	+60.0%
2		PULICE CONSTRUCTION, INC.		\$47,166.580	\$47,166.58	+88.7%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8080139	EACH	PUMP (PRESSURE BOOSTER ASSEMBLY)				
Bid Rank		Department Estimate	1.000	\$40,000.000	\$40,000.00	
1		FNF CONSTRUCTION, INC.		\$18,000.000	\$18,000.00	-55.0%
2		PULICE CONSTRUCTION, INC.		\$20,009.980	\$20,009.98	-50.0%
8080147	EACH	AUTOMATIC CONTROLLER ENCLOSURE (72" CHAIN LINK FENCE AND 36" GATE)				
Bid Rank		Department Estimate	1.000	\$5,000.000	\$5,000.00	
1		FNF CONSTRUCTION, INC.		\$11,000.000	\$11,000.00	+120.0%
2		PULICE CONSTRUCTION, INC.		\$11,953.980	\$11,953.98	+139.1%
8080168	EACH	CONTROL VALVE (REMOTE) (ELECTRIC) (1")				
Bid Rank		Department Estimate	87.000	\$900.000	\$78,300.00	
1		FNF CONSTRUCTION, INC.		\$550.000	\$47,850.00	-38.9%
2		PULICE CONSTRUCTION, INC.		\$610.700	\$53,130.90	-32.1%
8080217	EACH	GATE VALVE (2")				
Bid Rank		Department Estimate	18.000	\$1,000.000	\$18,000.00	
1		FNF CONSTRUCTION, INC.		\$1,200.000	\$21,600.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$1,299.350	\$23,388.30	+29.9%
8080219	EACH	GATE VALVE (3")				
Bid Rank		Department Estimate	1.000	\$1,500.000	\$1,500.00	
1		FNF CONSTRUCTION, INC.		\$1,600.000	\$1,600.00	+6.7%
2		PULICE CONSTRUCTION, INC.		\$1,819.080	\$1,819.08	+21.3%
8080312	L.FT.	PIPE (PVC) (3/4") (SDR 21) (CLASS 200)				
Bid Rank		Department Estimate	46,140.000	\$3.000	\$138,420.00	
1		FNF CONSTRUCTION, INC.		\$6.000	\$276,840.00	+100.0%
2		PULICE CONSTRUCTION, INC.		\$6.490	\$299,448.60	+116.3%
8080322	L.FT.	PIPE (PVC) (1") (SDR 21) (CLASS 200)				
Bid Rank		Department Estimate	20,785.000	\$3.000	\$62,355.00	
1		FNF CONSTRUCTION, INC.		\$8.000	\$166,280.00	+166.7%
2		PULICE CONSTRUCTION, INC.		\$8.440	\$175,425.40	+181.3%
8080364	L.FT.	PIPE (PVC) (2") (SCHEDULE 40)				
Bid Rank		Department Estimate	21,366.000	\$8.000	\$170,928.00	
1		FNF CONSTRUCTION, INC.		\$9.000	\$192,294.00	+12.5%
2		PULICE CONSTRUCTION, INC.		\$10.070	\$215,155.62	+25.9%
8080384	L.FT.	PIPE (PVC) (3") (SCHEDULE 40)				
Bid Rank		Department Estimate	4,741.000	\$12.000	\$56,892.00	
1		FNF CONSTRUCTION, INC.		\$12.000	\$56,892.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$13.320	\$63,150.12	+11.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8080620	EACH	PROVIDE WATER SERVICE (2")				
Bid Rank		Department Estimate	1.000	\$8,000.000	\$8,000.00	
1		FNF CONSTRUCTION, INC.		\$11,000.000	\$11,000.00	+37.5%
2		PULICE CONSTRUCTION, INC.		\$31,509.420	\$31,509.42	+293.9%
8101007	CU.YD.	EROSION CONTROL (RIPRAP) (GRADATION C)				
Bid Rank		Department Estimate	46.000	\$120.000	\$5,520.00	
1		FNF CONSTRUCTION, INC.		\$250.000	\$11,500.00	+108.3%
2		PULICE CONSTRUCTION, INC.		\$267.540	\$12,306.84	+123.0%
8101018	SQ.YD.	EROSION CONTROL (STABILIZED CONSTRUCTION ENTRANCE/EXIT)				
Bid Rank		Department Estimate	4,008.000	\$40.000	\$160,320.00	
1		FNF CONSTRUCTION, INC.		\$40.000	\$160,320.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$7.710	\$30,901.68	-80.7%
8101021	L.FT.	EROSION CONTROL (WATTLES) (9")				
Bid Rank		Department Estimate	8,787.000	\$4.000	\$35,148.00	
1		FNF CONSTRUCTION, INC.		\$4.250	\$37,344.75	+6.3%
2		PULICE CONSTRUCTION, INC.		\$1.330	\$11,686.71	-66.8%
8101046	L.FT.	EROSION CONTROL (SEDIMENT CONTROL BERM)				
Bid Rank		Department Estimate	6,835.000	\$2.000	\$13,670.00	
1		FNF CONSTRUCTION, INC.		\$12.000	\$82,020.00	+500.0%
2		PULICE CONSTRUCTION, INC.		\$4.210	\$28,775.35	+110.5%
8101050	L.FT.	EROSION CONTROL (COMPOST LOGS) (9")				
Bid Rank		Department Estimate	14,300.000	\$7.000	\$100,100.00	
1		FNF CONSTRUCTION, INC.		\$3.000	\$42,900.00	-57.1%
2		PULICE CONSTRUCTION, INC.		\$6.730	\$96,239.00	-3.9%
9010001	L.SUM	MOBILIZATION				
Bid Rank		Department Estimate	1.000	\$24,000,000.000	\$24,000,000.00	
1		FNF CONSTRUCTION, INC.		\$19,238,100.000	\$19,238,100.00	-19.8%
2		PULICE CONSTRUCTION, INC.		\$20,165,956.150	\$20,165,956.15	-16.0%
9020002	L.FT.	CHAIN LINK FENCE, TYPE 1 (48")				
Bid Rank		Department Estimate	737.000	\$30.000	\$22,110.00	
1		FNF CONSTRUCTION, INC.		\$25.000	\$18,425.00	-16.7%
2		PULICE CONSTRUCTION, INC.		\$99.810	\$73,559.97	+232.7%
9020004	L.FT.	CHAIN LINK FENCE, TYPE 1 (72")				
Bid Rank		Department Estimate	108.000	\$50.000	\$5,400.00	
1		FNF CONSTRUCTION, INC.		\$65.000	\$7,020.00	+30.0%
2		PULICE CONSTRUCTION, INC.		\$149.710	\$16,168.68	+199.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9020106	EACH	CHAIN LINK FENCE GATE, TYPE 1 (48") (OVER 13' TO 18' WIDE)				
Bid Rank		Department Estimate	1.000	\$2,000.000	\$2,000.00	
1		FNF CONSTRUCTION, INC.		\$3,200.000	\$3,200.00	+60.0%
2		PULICE CONSTRUCTION, INC.		\$4,990.270	\$4,990.27	+149.5%
9020110	EACH	CHAIN LINK FENCE GATE, TYPE 1 (72") (UP TO 6' WIDE)				
Bid Rank		Department Estimate	1.000	\$1,000.000	\$1,000.00	
1		FNF CONSTRUCTION, INC.		\$2,500.000	\$2,500.00	+150.0%
2		PULICE CONSTRUCTION, INC.		\$1,273.100	\$1,273.10	+27.3%
9020114	EACH	CHAIN LINK FENCE GATE, TYPE 1 (48") (24' DOUBLE GATE)				
Bid Rank		Department Estimate	1.000	\$4,000.000	\$4,000.00	
1		FNF CONSTRUCTION, INC.		\$1,800.000	\$1,800.00	-55.0%
2		PULICE CONSTRUCTION, INC.		\$959.640	\$959.64	-76.0%
9020116	EACH	CHAIN LINK FENCE GATE, TYPE 1 (72") (24' DOUBLE GATE)				
Bid Rank		Department Estimate	1.000	\$4,000.000	\$4,000.00	
1		FNF CONSTRUCTION, INC.		\$3,200.000	\$3,200.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$7,677.390	\$7,677.39	+91.9%
9020117	EACH	CHAIN LINK FENCE GATE, TYPE 1 (72") (16' DOUBLE GATE)				
Bid Rank		Department Estimate	1.000	\$3,000.000	\$3,000.00	
1		FNF CONSTRUCTION, INC.		\$3,000.000	\$3,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$5,118.230	\$5,118.23	+70.6%
9020118	EACH	CHAIN LINK FENCE GATE, TYPE 1 (48") (16' DOUBLE GATE)				
Bid Rank		Department Estimate	1.000	\$3,000.000	\$3,000.00	
1		FNF CONSTRUCTION, INC.		\$2,500.000	\$2,500.00	-16.7%
2		PULICE CONSTRUCTION, INC.		\$7,549.440	\$7,549.44	+151.6%
9050026	EACH	GUARD RAIL TERMINAL (TANGENT TYPE)				
Bid Rank		Department Estimate	16.000	\$5,500.000	\$88,000.00	
1		FNF CONSTRUCTION, INC.		\$6,500.000	\$104,000.00	+18.2%
2		PULICE CONSTRUCTION, INC.		\$7,669.640	\$122,714.24	+39.4%
9050430	EACH	THRIE-BEAM GUARD RAIL TRANSITION SYSTEM				
Bid Rank		Department Estimate	16.000	\$6,000.000	\$96,000.00	
1		FNF CONSTRUCTION, INC.		\$6,500.000	\$104,000.00	+8.3%
2		PULICE CONSTRUCTION, INC.		\$7,669.640	\$122,714.24	+27.8%
9080001	L.FT.	CONCRETE CURB (C-05.10) (TYPE A)				
Bid Rank		Department Estimate	1,119.000	\$40.000	\$44,760.00	
1		FNF CONSTRUCTION, INC.		\$39.000	\$43,641.00	-2.5%
2		PULICE CONSTRUCTION, INC.		\$57.750	\$64,622.25	+44.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9080003	L.FT.	CONCRETE CURB (C-05.10) (TYPE A) (MOUNTED)				
Bid Rank		Department Estimate	118.000	\$60.000	\$7,080.00	
1		FNF CONSTRUCTION, INC.		\$39.000	\$4,602.00	-35.0%
2		PULICE CONSTRUCTION, INC.		\$89.010	\$10,503.18	+48.4%
9080085	L.FT.	CONCRETE CURB AND GUTTER (TYPE B)				
Bid Rank		Department Estimate	587.000	\$40.000	\$23,480.00	
1		FNF CONSTRUCTION, INC.		\$74.000	\$43,438.00	+85.0%
2		PULICE CONSTRUCTION, INC.		\$67.120	\$39,399.44	+67.8%
9080086	L.FT.	CONCRETE CURB AND GUTTER (C-05.10) (TYPE C OR C-1)				
Bid Rank		Department Estimate	21,428.000	\$30.000	\$642,840.00	
1		FNF CONSTRUCTION, INC.		\$40.000	\$857,120.00	+33.3%
2		PULICE CONSTRUCTION, INC.		\$44.900	\$962,117.20	+49.7%
9080087	L.FT.	CONCRETE CURB AND GUTTER (VARIABLE WIDTH AT GUARDRAIL TERMINALS) (C-10.77)				
Bid Rank		Department Estimate	2,878.000	\$75.000	\$215,850.00	
1		FNF CONSTRUCTION, INC.		\$110.000	\$316,580.00	+46.7%
2		PULICE CONSTRUCTION, INC.		\$88.130	\$253,638.14	+17.5%
9080088	L.FT.	CONCRETE CURB AND GUTTER (TYPE D OR D-3)				
Bid Rank		Department Estimate	1,307.000	\$50.000	\$65,350.00	
1		FNF CONSTRUCTION, INC.		\$55.000	\$71,885.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$62.490	\$81,674.43	+25.0%
9080201	SQ.FT.	CONCRETE SIDEWALK (C-05.20)				
Bid Rank		Department Estimate	4,875.000	\$20.000	\$97,500.00	
1		FNF CONSTRUCTION, INC.		\$11.500	\$56,062.50	-42.5%
2		PULICE CONSTRUCTION, INC.		\$13.730	\$66,933.75	-31.4%
9080295	SQ.FT.	CONCRETE SIDEWALK RAMP				
Bid Rank		Department Estimate	1,533.000	\$25.000	\$38,325.00	
1		FNF CONSTRUCTION, INC.		\$20.000	\$30,660.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$16.670	\$25,555.11	-33.3%
9080801	SQ.YD.	CONCRETE SLAB (UTILITY PROTECTION) (DETAIL T)				
Bid Rank		Department Estimate	209.000	\$250.000	\$52,250.00	
1		FNF CONSTRUCTION, INC.		\$300.000	\$62,700.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$448.750	\$93,788.75	+79.5%
9100001	L.FT.	CONCRETE BARRIER (C-10.52, 32") (WITH GUTTER =2'-6")				
Bid Rank		Department Estimate	2,793.000	\$80.000	\$223,440.00	
1		FNF CONSTRUCTION, INC.		\$110.000	\$307,230.00	+37.5%
2		PULICE CONSTRUCTION, INC.		\$103.350	\$288,656.55	+29.2%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9100005	L.FT.	CONCRETE BARRIER (TRANSITION) (MEDIAN BARRIER TRANSITION, TYPE U POLE FOUNDATION, DETAIL O)				
Bid Rank		Department Estimate	105.000	\$300.000	\$31,500.00	
1		FNF CONSTRUCTION, INC.		\$550.000	\$57,750.00	+83.3%
2		PULICE CONSTRUCTION, INC.		\$823.480	\$86,465.40	+174.5%
9100008	L.FT.	CONCRETE BARRIER (C-10.52, 32") (WITH GUTTER =4'-6")				
Bid Rank		Department Estimate	16,474.000	\$120.000	\$1,976,880.00	
1		FNF CONSTRUCTION, INC.		\$105.000	\$1,729,770.00	-12.5%
2		PULICE CONSTRUCTION, INC.		\$107.140	\$1,765,024.36	-10.7%
9100009	L.FT.	CONCRETE BARRIER (C-10.53, 42") (WITH GUTTER =2'-6" or 4'-6")				
Bid Rank		Department Estimate	1,165.000	\$185.000	\$215,525.00	
1		FNF CONSTRUCTION, INC.		\$150.000	\$174,750.00	-18.9%
2		PULICE CONSTRUCTION, INC.		\$115.950	\$135,081.75	-37.3%
9100012	L.FT.	CONCRETE BARRIER (C-10.44, VARIABLE HEIGHT 0" TO 26")				
Bid Rank		Department Estimate	1,420.000	\$185.000	\$262,700.00	
1		FNF CONSTRUCTION, INC.		\$365.000	\$518,300.00	+97.3%
2		PULICE CONSTRUCTION, INC.		\$134.860	\$191,501.20	-27.1%
9100015	L.FT.	CONCRETE BARRIER (F-SHAPED MEDIAN BARRIER DOWELED TO EXISTING PCCP, DETAIL Q)				
Bid Rank		Department Estimate	852.000	\$130.000	\$110,760.00	
1		FNF CONSTRUCTION, INC.		\$125.000	\$106,500.00	-3.8%
2		PULICE CONSTRUCTION, INC.		\$89.490	\$76,245.48	-31.2%
9100037	L.FT.	CONCRETE BARRIER (SPECIAL HALF) (DETAIL AA)				
Bid Rank		Department Estimate	25.000	\$225.000	\$5,625.00	
1		FNF CONSTRUCTION, INC.		\$540.000	\$13,500.00	+140.0%
2		PULICE CONSTRUCTION, INC.		\$236.120	\$5,903.00	+4.9%
9100038	L.FT.	CONCRETE BARRIER (SPECIAL HALF) (DOWELED TO EXISTING PCCP, H=32", DETAIL Q)				
Bid Rank		Department Estimate	6,324.000	\$100.000	\$632,400.00	
1		FNF CONSTRUCTION, INC.		\$115.000	\$727,260.00	+15.0%
2		PULICE CONSTRUCTION, INC.		\$79.400	\$502,125.60	-20.6%
9100039	L.FT.	CONCRETE BARRIER (SPECIAL HALF) (DOWELED TO EXISTING PCCP, H=42", DETAIL Q)				
Bid Rank		Department Estimate	1,108.000	\$100.000	\$110,800.00	
1		FNF CONSTRUCTION, INC.		\$125.000	\$138,500.00	+25.0%
2		PULICE CONSTRUCTION, INC.		\$75.620	\$83,786.96	-24.4%
9100052	L.FT.	CONCRETE BRIDGE BARRIER (SD 1.11, 42" SINGLE SLOPE BRIDGE BARRIER ON FOOTING)				
Bid Rank		Department Estimate	4,194.000	\$550.000	\$2,306,700.00	
1		FNF CONSTRUCTION, INC.		\$550.000	\$2,306,700.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$236.040	\$989,951.76	-57.1%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9100079	L.FT.	CONCRETE BARRIER (C-10.50, 32" HALF)				
Bid Rank		Department Estimate	1,027.000	\$80.000	\$82,160.00	
1		FNF CONSTRUCTION, INC.		\$145.000	\$148,915.00	+81.3%
2		PULICE CONSTRUCTION, INC.		\$98.320	\$100,974.64	+22.9%
9100112	EACH	CONCRETE HALF BARRIER TRANSITION (C-10.71)				
Bid Rank		Department Estimate	10.000	\$10,000.000	\$100,000.00	
1		FNF CONSTRUCTION, INC.		\$14,500.000	\$145,000.00	+45.0%
2		PULICE CONSTRUCTION, INC.		\$5,794.360	\$57,943.60	-42.1%
9100113	EACH	CONCRETE BARRIER TRANSITION (DETAIL R1)				
Bid Rank		Department Estimate	1.000	\$20,000.000	\$20,000.00	
1		FNF CONSTRUCTION, INC.		\$90,000.000	\$90,000.00	+350.0%
2		PULICE CONSTRUCTION, INC.		\$25,124.360	\$25,124.36	+25.6%
9100114	EACH	CONCRETE BARRIER TRANSITION (MEDIAN BARRIER TRANSITION FOR TRAFFIC FOUNDATION) (DETAIL N)				
Bid Rank		Department Estimate	11.000	\$34,000.000	\$374,000.00	
1		FNF CONSTRUCTION, INC.		\$48,000.000	\$528,000.00	+41.2%
2		PULICE CONSTRUCTION, INC.		\$26,227.020	\$288,497.22	-22.9%
9100115	EACH	CONCRETE BARRIER TRANSITION (DETAIL R)				
Bid Rank		Department Estimate	4.000	\$9,000.000	\$36,000.00	
1		FNF CONSTRUCTION, INC.		\$45,000.000	\$180,000.00	+400.0%
2		PULICE CONSTRUCTION, INC.		\$25,790.120	\$103,160.48	+186.6%
9100116	EACH	CONCRETE BARRIER TRANSITION (DETAIL W)				
Bid Rank		Department Estimate	1.000	\$8,000.000	\$8,000.00	
1		FNF CONSTRUCTION, INC.		\$36,000.000	\$36,000.00	+350.0%
2		PULICE CONSTRUCTION, INC.		\$39,095.620	\$39,095.62	+388.7%
9100117	EACH	CONCRETE BARRIER TRANSITION (32" to 42", C-10.74)				
Bid Rank		Department Estimate	5.000	\$12,000.000	\$60,000.00	
1		FNF CONSTRUCTION, INC.		\$2,700.000	\$13,500.00	-77.5%
2		PULICE CONSTRUCTION, INC.		\$8,794.960	\$43,974.80	-26.7%
9100118	EACH	CONCRETE BARRIER TRANSITION (C-10.76)				
Bid Rank		Department Estimate	4.000	\$8,000.000	\$32,000.00	
1		FNF CONSTRUCTION, INC.		\$14,000.000	\$56,000.00	+75.0%
2		PULICE CONSTRUCTION, INC.		\$11,684.380	\$46,737.52	+46.1%
9100201	L.FT.	CONCRETE MEDIAN BARRIER				
Bid Rank		Department Estimate	2,383.000	\$150.000	\$357,450.00	
1		FNF CONSTRUCTION, INC.		\$145.000	\$345,535.00	-3.3%
2		PULICE CONSTRUCTION, INC.		\$112.170	\$267,301.11	-25.2%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9130055	SQ.YD.	RIPRAP (GROUTED) (HAND PLACED)				
Bid Rank		Department Estimate	111.000	\$250.000	\$27,750.00	
1		FNF CONSTRUCTION, INC.		\$120.000	\$13,320.00	-52.0%
2		PULICE CONSTRUCTION, INC.		\$239.670	\$26,603.37	-4.1%
9140107	SQ.FT.	WALL (COMBINATION WALL CWR1)				
Bid Rank		Department Estimate	33,060.000	\$140.000	\$4,628,400.00	
1		FNF CONSTRUCTION, INC.		\$72.000	\$2,380,320.00	-48.6%
2		PULICE CONSTRUCTION, INC.		\$83.590	\$2,763,485.40	-40.3%
9140137	SQ.FT.	SOUND BARRIER WALL (MASONRY)				
Bid Rank		Department Estimate	130,164.000	\$70.000	\$9,111,480.00	
1		FNF CONSTRUCTION, INC.		\$42.000	\$5,466,888.00	-40.0%
2		PULICE CONSTRUCTION, INC.		\$48.420	\$6,302,540.88	-30.8%
9140178	SQ.FT.	RETAINING WALL (REINFORCED CONCRETE CANTILEVER)				
Bid Rank		Department Estimate	88,105.000	\$125.000	\$11,013,125.00	
1		FNF CONSTRUCTION, INC.		\$100.000	\$8,810,500.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$82.810	\$7,295,975.05	-33.8%
9201021	SQ.YD.	CONCRETE CHANNEL LINING (6") (DETAIL DM)				
Bid Rank		Department Estimate	275.000	\$250.000	\$68,750.00	
1		FNF CONSTRUCTION, INC.		\$200.000	\$55,000.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$230.790	\$63,467.25	-7.7%
9210007	SQ.YD.	SLOPE PAVING (EXPOSED AGGREGATE)				
Bid Rank		Department Estimate	1,538.000	\$150.000	\$230,700.00	
1		FNF CONSTRUCTION, INC.		\$200.000	\$307,600.00	+33.3%
2		PULICE CONSTRUCTION, INC.		\$333.750	\$513,307.50	+122.5%
9210011	SQ.YD.	MEDIAN PAVING				
Bid Rank		Department Estimate	4,688.000	\$200.000	\$937,600.00	
1		FNF CONSTRUCTION, INC.		\$125.000	\$586,000.00	-37.5%
2		PULICE CONSTRUCTION, INC.		\$79.490	\$372,649.12	-60.3%
9230003	hour	ON-THE-JOB TRAINING WITH GOALS				
Bid Rank		Department Estimate	10,800.000	\$3.000	\$32,400.00	
1		FNF CONSTRUCTION, INC.		\$3.000	\$32,400.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$3.000	\$32,400.00	+0.0%
9240010	L.SUM	FORCE ACCOUNT WORK (PCCP SPALL REPAIR)				
Bid Rank		Department Estimate	1.000	\$357,000.000	\$357,000.00	
1		FNF CONSTRUCTION, INC.		\$357,000.000	\$357,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$357,000.000	\$357,000.00	+0.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240011	L.SUM	FORCE ACCOUNT WORK (EXISTING ITS AND LIGHTING REPAIR)				
Bid Rank		Department Estimate	1.000	\$10,000.000	\$10,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$10,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$10,000.000	\$10,000.00	+0.0%
9240012	L.SUM	FORCE ACCOUNT WORK (PCCP SLAB REPAIR)				
Bid Rank		Department Estimate	1.000	\$225,000.000	\$225,000.00	
1		FNF CONSTRUCTION, INC.		\$225,000.000	\$225,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$225,000.000	\$225,000.00	+0.0%
9240014	L.SUM	FORCE ACCOUNT WORK (PCCP CRACK REPAIR)				
Bid Rank		Department Estimate	1.000	\$50,000.000	\$50,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$50,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$50,000.000	\$50,000.00	+0.0%
9240015	L.SUM	FORCE ACCOUNT WORK (PROVIDE ELECTRICAL SERVICE)				
Bid Rank		Department Estimate	1.000	\$75,000.000	\$75,000.00	
1		FNF CONSTRUCTION, INC.		\$75,000.000	\$75,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$75,000.000	\$75,000.00	+0.0%
9240016	L.SUM	FORCE ACCOUNT WORK (APPROACH REMEDIATION AND BRIDGE DECK REPAIR)				
Bid Rank		Department Estimate	1.000	\$500,000.000	\$500,000.00	
1		FNF CONSTRUCTION, INC.		\$500,000.000	\$500,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$500,000.000	\$500,000.00	+0.0%
9240018	L.SUM	FORCE ACCOUNT WORK (LANDSCAPE MAINTENANCE DURING CONSTRUCTION)				
Bid Rank		Department Estimate	1.000	\$120,000.000	\$120,000.00	
1		FNF CONSTRUCTION, INC.		\$120,000.000	\$120,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$120,000.000	\$120,000.00	+0.0%
9240023	L.SUM	FORCE ACCOUNT WORK (REPAIR OF CHANNEL-DETAIL DN)				
Bid Rank		Department Estimate	1.000	\$4,000.000	\$4,000.00	
1		FNF CONSTRUCTION, INC.		\$4,000.000	\$4,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$4,000.000	\$4,000.00	+0.0%
9240050	L.SUM	MISCELLANEOUS WORK (ITS RECORD DRAWINGS)				
Bid Rank		Department Estimate	1.000	\$5,000.000	\$5,000.00	
1		FNF CONSTRUCTION, INC.		\$50,000.000	\$50,000.00	+900.0%
2		PULICE CONSTRUCTION, INC.		\$10,133.360	\$10,133.36	+102.7%
9240051	L.SUM	MISCELLANEOUS WORK (NODE COMMUNICATIONS EQUIPMENT AND TESTING)				
Bid Rank		Department Estimate	1.000	\$20,000.000	\$20,000.00	
1		FNF CONSTRUCTION, INC.		\$30,000.000	\$30,000.00	+50.0%
2		PULICE CONSTRUCTION, INC.		\$6,931.980	\$6,931.98	-65.3%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240053	L.SUM	MISCELLANEOUS WORK (PIPE PENETRATION, DETAIL DH)				
Bid Rank		Department Estimate	1.000	\$2,000.000	\$2,000.00	
1		FNF CONSTRUCTION, INC.		\$4,500.000	\$4,500.00	+125.0%
2		PULICE CONSTRUCTION, INC.		\$25,207.440	\$25,207.44	+1160.4%
9240061	L.SUM	MISCELLANEOUS WORK (PAINT EXISTING RAMP WN STRUCTURE)				
Bid Rank		Department Estimate	1.000	\$100,000.000	\$100,000.00	
1		FNF CONSTRUCTION, INC.		\$110,000.000	\$110,000.00	+10.0%
2		PULICE CONSTRUCTION, INC.		\$84,350.430	\$84,350.43	-15.6%
9240062	L.SUM	MISCELLANEOUS WORK (PAINT EXISTING RAMP SE STRUCTURE)				
Bid Rank		Department Estimate	1.000	\$63,600.000	\$63,600.00	
1		FNF CONSTRUCTION, INC.		\$150,000.000	\$150,000.00	+135.8%
2		PULICE CONSTRUCTION, INC.		\$106,650.120	\$106,650.12	+67.7%
9240063	L.SUM	MISCELLANEOUS WORK (PAINT EXISTING RAMP SW STRUCTURE)				
Bid Rank		Department Estimate	1.000	\$38,000.000	\$38,000.00	
1		FNF CONSTRUCTION, INC.		\$150,000.000	\$150,000.00	+294.7%
2		PULICE CONSTRUCTION, INC.		\$105,876.680	\$105,876.68	+178.6%
9240064	L.SUM	MISCELLANEOUS WORK (PAINT EXISTING RAMP EN STRUCTURE)				
Bid Rank		Department Estimate	1.000	\$343,000.000	\$343,000.00	
1		FNF CONSTRUCTION, INC.		\$300,000.000	\$300,000.00	-12.5%
2		PULICE CONSTRUCTION, INC.		\$230,701.660	\$230,701.66	-32.7%
9240065	L.SUM	MISCELLANEOUS WORK (PAINT EXISTING RAMP SE/SW OVER McDOWELL RD STRUCTURE)				
Bid Rank		Department Estimate	1.000	\$8,900.000	\$8,900.00	
1		FNF CONSTRUCTION, INC.		\$45,000.000	\$45,000.00	+405.6%
2		PULICE CONSTRUCTION, INC.		\$30,821.290	\$30,821.29	+246.3%
9240066	L.SUM	MISCELLANEOUS WORK (PAINT EXISTING RAMP WN OVER McDOWELL RD STRUCTURE)				
Bid Rank		Department Estimate	1.000	\$6,000.000	\$6,000.00	
1		FNF CONSTRUCTION, INC.		\$30,000.000	\$30,000.00	+400.0%
2		PULICE CONSTRUCTION, INC.		\$20,638.230	\$20,638.23	+244.0%
9240067	L.SUM	MISCELLANEOUS WORK (PAINT EXISTING NB & SB SR101 OVER THOMAS RD STRUCTURES)				
Bid Rank		Department Estimate	1.000	\$20,100.000	\$20,100.00	
1		FNF CONSTRUCTION, INC.		\$180,000.000	\$180,000.00	+795.5%
2		PULICE CONSTRUCTION, INC.		\$125,347.660	\$125,347.66	+523.6%
9240068	L.SUM	MISCELLANEOUS WORK (RELOCATE TRAFFIC SIGNAL EQUIPMENT)				
Bid Rank		Department Estimate	1.000	\$5,000.000	\$5,000.00	
1		FNF CONSTRUCTION, INC.		\$15,000.000	\$15,000.00	+200.0%
2		PULICE CONSTRUCTION, INC.		\$25,207.440	\$25,207.44	+404.1%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240111	L.FT.	MISCELLANEOUS WORK (RESEAL PCCP JOINTS)				
Bid Rank		Department Estimate	259,000.000	\$2.500	\$647,500.00	
1		FNF CONSTRUCTION, INC.		\$4.900	\$1,269,100.00	+96.0%
2		PULICE CONSTRUCTION, INC.		\$5.910	\$1,530,690.00	+136.4%
9240117	SQ.FT.	MISCELLANEOUS WORK (DETECTABLE WARNING STRIP, C-05.30)				
Bid Rank		Department Estimate	61.000	\$20.000	\$1,220.00	
1		FNF CONSTRUCTION, INC.		\$45.000	\$2,745.00	+125.0%
2		PULICE CONSTRUCTION, INC.		\$126.040	\$7,688.44	+530.2%
9240119	EACH	MISCELLANEOUS WORK (UTILITY PROTECTION SLAB)				
Bid Rank		Department Estimate	1.000	\$1,000.000	\$1,000.00	
1		FNF CONSTRUCTION, INC.		\$3,500.000	\$3,500.00	+250.0%
2		PULICE CONSTRUCTION, INC.		\$10,713.160	\$10,713.16	+971.3%
9240120	EACH	MISCELLANEOUS WORK (DMS ASSEMBLY):				
Bid Rank		Department Estimate	2.000	\$140,000.000	\$280,000.00	
1		FNF CONSTRUCTION, INC.		\$150,000.000	\$300,000.00	+7.1%
2		PULICE CONSTRUCTION, INC.		\$144,817.360	\$289,634.72	+3.4%
9240121	EACH	MISCELLANEOUS WORK (THERMAL CAMERA MOUNTED ON DMS STRUCTURE)				
Bid Rank		Department Estimate	2.000	\$12,000.000	\$24,000.00	
1		FNF CONSTRUCTION, INC.		\$19,000.000	\$38,000.00	+58.3%
2		PULICE CONSTRUCTION, INC.		\$14,809.420	\$29,618.84	+23.4%
9240122	EACH	MISCELLANEOUS WORK (HIGH MAST LIGHT POLE PAD)				
Bid Rank		Department Estimate	1.000	\$55,000.000	\$55,000.00	
1		FNF CONSTRUCTION, INC.		\$23,000.000	\$23,000.00	-58.2%
2		PULICE CONSTRUCTION, INC.		\$2,520.680	\$2,520.68	-95.4%
9240127	EACH	MISCELLANEOUS WORK (30 FT STEEL THERMAL DETECTION POLE AND FOUNDATION)				
Bid Rank		Department Estimate	3.000	\$9,000.000	\$27,000.00	
1		FNF CONSTRUCTION, INC.		\$19,000.000	\$57,000.00	+111.1%
2		PULICE CONSTRUCTION, INC.		\$16,510.930	\$49,532.79	+83.5%
9240133	EACH	MISCELLANEOUS WORK (THERMAL CAMERA DETECTION SYSTEM)				
Bid Rank		Department Estimate	3.000	\$25,000.000	\$75,000.00	
1		FNF CONSTRUCTION, INC.		\$140,000.000	\$420,000.00	+460.0%
2		PULICE CONSTRUCTION, INC.		\$47,787.190	\$143,361.57	+91.1%
9240134	EACH	MISCELLANEOUS WORK (GIGABIT ETHERNET SWITCH)				
Bid Rank		Department Estimate	10.000	\$2,500.000	\$25,000.00	
1		FNF CONSTRUCTION, INC.		\$6,000.000	\$60,000.00	+140.0%
2		PULICE CONSTRUCTION, INC.		\$2,596.370	\$25,963.70	+3.9%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240135	EACH	MISCELLANEOUS WORK (PATCH AND SPLICE MODULES)				
Bid Rank		Department Estimate	20.000	\$1,400.000	\$28,000.00	
1		FNF CONSTRUCTION, INC.		\$700.000	\$14,000.00	-50.0%
2		PULICE CONSTRUCTION, INC.		\$875.960	\$17,519.20	-37.4%
9240136	EACH	MISCELLANEOUS WORK (REMOTE MANAGEMENT POWER STRIP)				
Bid Rank		Department Estimate	8.000	\$3,000.000	\$24,000.00	
1		FNF CONSTRUCTION, INC.		\$1,900.000	\$15,200.00	-36.7%
2		PULICE CONSTRUCTION, INC.		\$1,796.030	\$14,368.24	-40.1%
9240139	SQ.YD.	MISCELLANEOUS WORK (POLYESTER POLYMER CONCRETE OVERLAY)				
Bid Rank		Department Estimate	2,276.000	\$200.000	\$455,200.00	
1		FNF CONSTRUCTION, INC.		\$300.000	\$682,800.00	+50.0%
2		PULICE CONSTRUCTION, INC.		\$2.840	\$6,463.84	-98.6%
9240144	L.FT.	MISCELLANEOUS WORK (COP 3C IMSA CABLE #16 AWG STRANDED)				
Bid Rank		Department Estimate	620.000	\$3.000	\$1,860.00	
1		FNF CONSTRUCTION, INC.		\$20.000	\$12,400.00	+566.7%
2		PULICE CONSTRUCTION, INC.		\$4.730	\$2,932.60	+57.7%
9240145	L.FT.	MISCELLANEOUS WORK (COP 25C IMSA CABLE #16 AWG STRANDED)				
Bid Rank		Department Estimate	250.000	\$5.000	\$1,250.00	
1		FNF CONSTRUCTION, INC.		\$20.000	\$5,000.00	+300.0%
2		PULICE CONSTRUCTION, INC.		\$15.130	\$3,782.50	+202.6%
9240146	L.FT.	MISCELLANEOUS WORK (COP 42C IMSA CABLE #16 AWG STRANDED)				
Bid Rank		Department Estimate	2,000.000	\$7.000	\$14,000.00	
1		FNF CONSTRUCTION, INC.		\$20.000	\$40,000.00	+185.7%
2		PULICE CONSTRUCTION, INC.		\$13.860	\$27,720.00	+98.0%
9240170	L.SUM	CONTRACTOR QUALITY CONTROL				
Bid Rank		Department Estimate	1.000	\$3,000,000.000	\$3,000,000.00	
1		FNF CONSTRUCTION, INC.		\$865,000.000	\$865,000.00	-71.2%
2		PULICE CONSTRUCTION, INC.		\$943,211.160	\$943,211.16	-68.6%
9240171	EACH	MISCELLANEOUS WORK (COP 5 FT. MAST ARM EXTENSION)				
Bid Rank		Department Estimate	5.000	\$1,500.000	\$7,500.00	
1		FNF CONSTRUCTION, INC.		\$1,300.000	\$6,500.00	-13.3%
2		PULICE CONSTRUCTION, INC.		\$1,682.600	\$8,413.00	+12.2%
9240172	EACH	MISCELLANEOUS WORK (COP 10 FT. MAST ARM EXTENSION)				
Bid Rank		Department Estimate	2.000	\$2,200.000	\$4,400.00	
1		FNF CONSTRUCTION, INC.		\$1,700.000	\$3,400.00	-22.7%
2		PULICE CONSTRUCTION, INC.		\$5,401.980	\$10,803.96	+145.5%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240173	EACH	MISCELLANEOUS WORK (COP 15 FT. MAST ARM EXTENSION)				
Bid Rank		Department Estimate	2.000	\$3,000.000	\$6,000.00	
1		FNF CONSTRUCTION, INC.		\$2,200.000	\$4,400.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$3,195.040	\$6,390.08	+6.5%
9240174	EACH	MISCELLANEOUS WORK (COP LUMINAIRE MAST ARM)				
Bid Rank		Department Estimate	17.000	\$700.000	\$11,900.00	
1		FNF CONSTRUCTION, INC.		\$720.000	\$12,240.00	+2.9%
2		PULICE CONSTRUCTION, INC.		\$674.300	\$11,463.10	-3.7%
9240175	EACH	MISCELLANEOUS WORK (COP ARM DAMPER)				
Bid Rank		Department Estimate	6.000	\$2,500.000	\$15,000.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$9,000.00	-40.0%
2		PULICE CONSTRUCTION, INC.		\$2,905.170	\$17,431.02	+16.2%
9240176	EACH	MISCELLANEOUS WORK (20 IN. x 8 FT. DOUBLE-SIDED ILLUMINATED STREET SIGN)				
Bid Rank		Department Estimate	3.000	\$11,000.000	\$33,000.00	
1		FNF CONSTRUCTION, INC.		\$8,000.000	\$24,000.00	-27.3%
2		PULICE CONSTRUCTION, INC.		\$8,003.390	\$24,010.17	-27.2%
9240177	EACH	MISCELLANEOUS WORK (36 IN. x 8 FT. DOUBLE-SIDED ILLUMINATED STREET SIGN)				
Bid Rank		Department Estimate	4.000	\$12,000.000	\$48,000.00	
1		FNF CONSTRUCTION, INC.		\$9,000.000	\$36,000.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$9,087.310	\$36,349.24	-24.3%
9240178	EACH	MISCELLANEOUS WORK (WIRELESS NETWORK RADIO)				
Bid Rank		Department Estimate	4.000	\$12,000.000	\$48,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$40,000.00	-16.7%
2		PULICE CONSTRUCTION, INC.		\$11,545.040	\$46,180.16	-3.8%
9240179	EACH	MISCELLANEOUS WORK (VIDEO DETECTION SYSTEM (6-CAMERA)(COP)				
Bid Rank		Department Estimate	1.000	\$84,000.000	\$84,000.00	
1		FNF CONSTRUCTION, INC.		\$85,000.000	\$85,000.00	+1.2%
2		PULICE CONSTRUCTION, INC.		\$99,015.220	\$99,015.22	+17.9%
9240181	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(MANUAL METHODS)				
Bid Rank		Department Estimate	55,273.000	\$0.600	\$33,163.80	
1		FNF CONSTRUCTION, INC.		\$2.200	\$121,600.60	+266.7%
2		PULICE CONSTRUCTION, INC.		\$0.790	\$43,665.67	+31.7%
9240182	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(HERBICIDE)				
Bid Rank		Department Estimate	165,818.000	\$0.500	\$82,909.00	
1		FNF CONSTRUCTION, INC.		\$0.650	\$107,781.70	+30.0%
2		PULICE CONSTRUCTION, INC.		\$0.650	\$107,781.70	+30.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240187	EACH	MISCELLANEOUS WORK (MEDIAN BARRIER SIGN MOUNT)				
Bid Rank		Department Estimate	1.000	\$1,000.000	\$1,000.00	
1		FNF CONSTRUCTION, INC.		\$5,500.000	\$5,500.00	+450.0%
2		PULICE CONSTRUCTION, INC.		\$3,087.840	\$3,087.84	+208.8%
9240191	SQ.YD.	MISCELLANEOUS WORK (BRIDGE DECK DIAMOND GRINDING)				
Bid Rank		Department Estimate	25,908.000	\$12.000	\$310,896.00	
1		FNF CONSTRUCTION, INC.		\$4.250	\$110,109.00	-64.6%
2		PULICE CONSTRUCTION, INC.		\$4.100	\$106,222.80	-65.8%
9240900	L.SUM	AVOIDANCE AREA PROTECTION PLAN AND MONITORING				
Bid Rank		Department Estimate	1.000	\$10,000.000	\$10,000.00	
1		FNF CONSTRUCTION, INC.		\$10,000.000	\$10,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$37,811.290	\$37,811.29	+278.1%
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank		Department Estimate	1.000	\$2,500,000.000	\$2,500,000.00	
1		FNF CONSTRUCTION, INC.		\$3,000,000.000	\$3,000,000.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$3,477,951.620	\$3,477,951.62	+39.1%
9290001	SQ.FT.	MECHANICALLY STABILIZED EARTH RETAINING WALLS				
Bid Rank		Department Estimate	42,142.000	\$160.000	\$6,742,720.00	
1		FNF CONSTRUCTION, INC.		\$125.000	\$5,267,750.00	-21.9%
2		PULICE CONSTRUCTION, INC.		\$126.390	\$5,326,327.38	-21.0%
2020009	A	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	62.000	\$500.000	\$31,000.00	
1		FNF CONSTRUCTION, INC.		\$450.000	\$27,900.00	-10.0%
2		PULICE CONSTRUCTION, INC.		\$495.100	\$30,696.20	-1.0%
2020162	A	SQ.YD. REMOVE (SLOPE PAVING)				
Bid Rank		Department Estimate	630.000	\$30.000	\$18,900.00	
1		FNF CONSTRUCTION, INC.		\$8.000	\$5,040.00	-73.3%
2		PULICE CONSTRUCTION, INC.		\$22.380	\$14,099.40	-25.4%
2030501	A	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	161.000	\$80.000	\$12,880.00	
1		FNF CONSTRUCTION, INC.		\$35.000	\$5,635.00	-56.3%
2		PULICE CONSTRUCTION, INC.		\$52.970	\$8,528.17	-33.8%
2030506	A	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	102.000	\$125.000	\$12,750.00	
1		FNF CONSTRUCTION, INC.		\$125.000	\$12,750.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$93.740	\$9,561.48	-25.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6010003	A	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	151.000	\$1,300.000	\$196,300.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$226,500.00	+15.4%
2		PULICE CONSTRUCTION, INC.		\$1,142.620	\$172,535.62	-12.1%
6010005	A	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	170.000	\$1,500.000	\$255,000.00	
1		FNF CONSTRUCTION, INC.		\$1,350.000	\$229,500.00	-10.0%
2		PULICE CONSTRUCTION, INC.		\$1,558.110	\$264,878.70	+3.9%
6011150	A	L.FT. SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (38")				
Bid Rank		Department Estimate	331.000	\$200.000	\$66,200.00	
1		FNF CONSTRUCTION, INC.		\$135.000	\$44,685.00	-32.5%
2		PULICE CONSTRUCTION, INC.		\$246.780	\$81,684.18	+23.4%
6011347	A	L.FT. DECK JOINT ASSEMBLY (3X3 COMPRESSION SEAL)				
Bid Rank		Department Estimate	49.000	\$400.000	\$19,600.00	
1		FNF CONSTRUCTION, INC.		\$400.000	\$19,600.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$569.630	\$27,911.87	+42.4%
6011371	A	SQ.FT. APPROACH SLAB (SD 2.01)				
Bid Rank		Department Estimate	746.000	\$35.000	\$26,110.00	
1		FNF CONSTRUCTION, INC.		\$60.000	\$44,760.00	+71.4%
2		PULICE CONSTRUCTION, INC.		\$34.410	\$25,669.86	-1.7%
6011372	A	SQ.FT. ANCHOR SLAB (TYPE 1) (SD 2.02)				
Bid Rank		Department Estimate	1,987.000	\$40.000	\$79,480.00	
1		FNF CONSTRUCTION, INC.		\$45.000	\$89,415.00	+12.5%
2		PULICE CONSTRUCTION, INC.		\$39.320	\$78,128.84	-1.7%
6014959	A	L.FT. PRECAST, P/S MEMBER (BOX BEAM TYPE BIII-36)				
Bid Rank		Department Estimate	802.000	\$500.000	\$401,000.00	
1		FNF CONSTRUCTION, INC.		\$950.000	\$761,900.00	+90.0%
2		PULICE CONSTRUCTION, INC.		\$963.940	\$773,079.88	+92.8%
6015101	A	EACH RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)				
Bid Rank		Department Estimate	6.000	\$400.000	\$2,400.00	
1		FNF CONSTRUCTION, INC.		\$275.000	\$1,650.00	-31.3%
2		PULICE CONSTRUCTION, INC.		\$269.210	\$1,615.26	-32.7%
6015102	A	EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)				
Bid Rank		Department Estimate	6.000	\$600.000	\$3,600.00	
1		FNF CONSTRUCTION, INC.		\$650.000	\$3,900.00	+8.3%
2		PULICE CONSTRUCTION, INC.		\$646.690	\$3,880.14	+7.8%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6050002	A	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	95,000.000	\$1.250	\$118,750.00	
1		FNF CONSTRUCTION, INC.		\$1.500	\$142,500.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$1.280	\$121,600.00	+2.4%
6050101	A	EACH PLACE DOWELS				
Bid Rank		Department Estimate	16.000	\$40.000	\$640.00	
1		FNF CONSTRUCTION, INC.		\$140.000	\$2,240.00	+250.0%
2		PULICE CONSTRUCTION, INC.		\$72.920	\$1,166.72	+82.3%
6090048	B	L.FT. DRILLED SHAFT FOUNDATION (48")				
Bid Rank		Department Estimate	160.000	\$900.000	\$144,000.00	
1		FNF CONSTRUCTION, INC.		\$900.000	\$144,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$997.660	\$159,625.60	+10.9%
6090060	B	L.FT. DRILLED SHAFT FOUNDATION (60")				
Bid Rank		Department Estimate	120.000	\$1,100.000	\$132,000.00	
1		FNF CONSTRUCTION, INC.		\$1,500.000	\$180,000.00	+36.4%
2		PULICE CONSTRUCTION, INC.		\$1,243.870	\$149,264.40	+13.1%
6010003	C	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	4,932.000	\$1,300.000	\$6,411,600.00	
1		FNF CONSTRUCTION, INC.		\$825.000	\$4,068,900.00	-36.5%
2		PULICE CONSTRUCTION, INC.		\$1,100.000	\$5,425,200.00	-15.4%
6010005	C	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	9,488.000	\$1,500.000	\$14,232,000.00	
1		FNF CONSTRUCTION, INC.		\$775.000	\$7,353,200.00	-48.3%
2		PULICE CONSTRUCTION, INC.		\$1,500.000	\$14,232,000.00	+0.0%
6010008	C	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 6,000)				
Bid Rank		Department Estimate	2,773.000	\$2,000.000	\$5,546,000.00	
1		FNF CONSTRUCTION, INC.		\$1,350.000	\$3,743,550.00	-32.5%
2		PULICE CONSTRUCTION, INC.		\$1,702.250	\$4,720,339.25	-14.9%
6010801	C	L.SUM BRIDGE DECK DRAIN ASSEMBLY				
Bid Rank		Department Estimate	1.000	\$165,000.000	\$165,000.00	
1		FNF CONSTRUCTION, INC.		\$250,000.000	\$250,000.00	+51.5%
2		PULICE CONSTRUCTION, INC.		\$326,274.430	\$326,274.43	+97.7%
6011151	C	L.FT. SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (42")				
Bid Rank		Department Estimate	7,663.000	\$250.000	\$1,915,750.00	
1		FNF CONSTRUCTION, INC.		\$130.000	\$996,190.00	-48.0%
2		PULICE CONSTRUCTION, INC.		\$275.400	\$2,110,390.20	+10.2%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6011343	C	L.FT. DECK JOINT ASSEMBLY (FLANGELESS STRIP SEAL)				
Bid Rank		Department Estimate	696.000	\$800.000	\$556,800.00	
1		FNF CONSTRUCTION, INC.		\$525.000	\$365,400.00	-34.4%
2		PULICE CONSTRUCTION, INC.		\$320.690	\$223,200.24	-59.9%
6011371	C	SQ.FT. APPROACH SLAB (SD 2.01)				
Bid Rank		Department Estimate	1,859.000	\$35.000	\$65,065.00	
1		FNF CONSTRUCTION, INC.		\$50.000	\$92,950.00	+42.9%
2		PULICE CONSTRUCTION, INC.		\$28.190	\$52,405.21	-19.5%
6011372	C	SQ.FT. ANCHOR SLAB (TYPE 1) (SD 2.02)				
Bid Rank		Department Estimate	5,583.000	\$40.000	\$223,320.00	
1		FNF CONSTRUCTION, INC.		\$32.000	\$178,656.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$30.850	\$172,235.55	-22.9%
6014973	C	L.FT. PRECAST, P/S MEMBER (BT 82)				
Bid Rank		Department Estimate	25,018.000	\$900.000	\$22,516,200.00	
1		FNF CONSTRUCTION, INC.		\$545.000	\$13,634,810.00	-39.4%
2		PULICE CONSTRUCTION, INC.		\$607.960	\$15,209,943.28	-32.4%
6014974	C	L.FT. PRECAST, P/S MEMBER (BT 98)				
Bid Rank		Department Estimate	2,180.000	\$900.000	\$1,962,000.00	
1		FNF CONSTRUCTION, INC.		\$850.000	\$1,853,000.00	-5.6%
2		PULICE CONSTRUCTION, INC.		\$954.560	\$2,080,940.80	+6.1%
6015101	C	EACH RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)				
Bid Rank		Department Estimate	136.000	\$400.000	\$54,400.00	
1		FNF CONSTRUCTION, INC.		\$260.000	\$35,360.00	-35.0%
2		PULICE CONSTRUCTION, INC.		\$269.220	\$36,613.92	-32.7%
6015102	C	EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)				
Bid Rank		Department Estimate	88.000	\$600.000	\$52,800.00	
1		FNF CONSTRUCTION, INC.		\$625.000	\$55,000.00	+4.2%
2		PULICE CONSTRUCTION, INC.		\$646.710	\$56,910.48	+7.8%
6015301	C	L.FT. CONCRETE BRIDGE BARRIER (MEDIAN BARRIER)				
Bid Rank		Department Estimate	3,793.000	\$350.000	\$1,327,550.00	
1		FNF CONSTRUCTION, INC.		\$160.000	\$606,880.00	-54.3%
2		PULICE CONSTRUCTION, INC.		\$225.530	\$855,435.29	-35.6%
6020001	C	L.SUM PRESTRESSING CAST-IN-PLACE CONCRETE- STA (426+00 to 456+00 STRADDLE BENTS)				
Bid Rank		Department Estimate	1.000	\$996,000.000	\$996,000.00	
1		FNF CONSTRUCTION, INC.		\$1,400,000.000	\$1,400,000.00	+40.6%
2		PULICE CONSTRUCTION, INC.		\$1,697,114.880	\$1,697,114.88	+70.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6050002	C	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	4,712,450.000	\$1.250	\$5,890,562.50	
1		FNF CONSTRUCTION, INC.		\$1.500	\$7,068,675.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$1.280	\$6,031,936.00	+2.4%
6090148	D	L.FT. DRILLED SHAFT FOUNDATION (120")				
Bid Rank		Department Estimate	2,776.000	\$3,000.000	\$8,328,000.00	
1		FNF CONSTRUCTION, INC.		\$2,950.000	\$8,189,200.00	-1.7%
2		PULICE CONSTRUCTION, INC.		\$2,926.960	\$8,125,240.96	-2.4%
6090149	D	L.FT. DRILLED SHAFT FOUNDATION (144")				
Bid Rank		Department Estimate	198.000	\$5,500.000	\$1,089,000.00	
1		FNF CONSTRUCTION, INC.		\$3,500.000	\$693,000.00	-36.4%
2		PULICE CONSTRUCTION, INC.		\$3,871.100	\$766,477.80	-29.6%
9240052	D	L.SUM MISCELLANEOUS WORK (THERMAL INTEGRITY PROFILING)				
Bid Rank		Department Estimate	1.000	\$20,000.000	\$20,000.00	
1		FNF CONSTRUCTION, INC.		\$700,000.000	\$700,000.00	+3400.0%
2		PULICE CONSTRUCTION, INC.		\$622,393.360	\$622,393.36	+3012.0%
2030501	E	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	569.000	\$80.000	\$45,520.00	
1		FNF CONSTRUCTION, INC.		\$75.000	\$42,675.00	-6.3%
2		PULICE CONSTRUCTION, INC.		\$68.020	\$38,703.38	-15.0%
2030506	E	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	518.000	\$125.000	\$64,750.00	
1		FNF CONSTRUCTION, INC.		\$120.000	\$62,160.00	-4.0%
2		PULICE CONSTRUCTION, INC.		\$110.180	\$57,073.24	-11.9%
6010003	E	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	538.000	\$1,300.000	\$699,400.00	
1		FNF CONSTRUCTION, INC.		\$1,060.000	\$570,280.00	-18.5%
2		PULICE CONSTRUCTION, INC.		\$1,100.000	\$591,800.00	-15.4%
6010005	E	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	266.000	\$1,500.000	\$399,000.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$292,600.00	-26.7%
2		PULICE CONSTRUCTION, INC.		\$1,500.000	\$399,000.00	+0.0%
6011150	E	L.FT. SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (38")				
Bid Rank		Department Estimate	665.000	\$200.000	\$133,000.00	
1		FNF CONSTRUCTION, INC.		\$120.000	\$79,800.00	-40.0%
2		PULICE CONSTRUCTION, INC.		\$240.570	\$159,979.05	+20.3%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6011343	E	L.FT. DECK JOINT ASSEMBLY (FLANGELESS STRIP SEAL)				
Bid Rank		Department Estimate	55.000	\$800.000	\$44,000.00	
1		FNF CONSTRUCTION, INC.		\$550.000	\$30,250.00	-31.3%
2		PULICE CONSTRUCTION, INC.		\$357.580	\$19,666.90	-55.3%
6011371	E	SQ.FT. APPROACH SLAB (SD 2.01)				
Bid Rank		Department Estimate	1,038.000	\$35.000	\$36,330.00	
1		FNF CONSTRUCTION, INC.		\$50.000	\$51,900.00	+42.9%
2		PULICE CONSTRUCTION, INC.		\$28.040	\$29,105.52	-19.9%
6011372	E	SQ.FT. ANCHOR SLAB (TYPE 1) (SD 2.02)				
Bid Rank		Department Estimate	2,595.000	\$40.000	\$103,800.00	
1		FNF CONSTRUCTION, INC.		\$30.000	\$77,850.00	-25.0%
2		PULICE CONSTRUCTION, INC.		\$35.780	\$92,849.10	-10.5%
6014973	E	L.FT. PRECAST, P/S MEMBER (BT 50)				
Bid Rank		Department Estimate	817.000	\$700.000	\$571,900.00	
1		FNF CONSTRUCTION, INC.		\$800.000	\$653,600.00	+14.3%
2		PULICE CONSTRUCTION, INC.		\$792.860	\$647,766.62	+13.3%
6015101	E	EACH RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)				
Bid Rank		Department Estimate	6.000	\$400.000	\$2,400.00	
1		FNF CONSTRUCTION, INC.		\$320.000	\$1,920.00	-20.0%
2		PULICE CONSTRUCTION, INC.		\$269.210	\$1,615.26	-32.7%
6015102	E	EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)				
Bid Rank		Department Estimate	6.000	\$600.000	\$3,600.00	
1		FNF CONSTRUCTION, INC.		\$700.000	\$4,200.00	+16.7%
2		PULICE CONSTRUCTION, INC.		\$646.690	\$3,880.14	+7.8%
6050002	E	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	146,886.000	\$1.250	\$183,607.50	
1		FNF CONSTRUCTION, INC.		\$1.400	\$205,640.40	+12.0%
2		PULICE CONSTRUCTION, INC.		\$1.280	\$188,014.08	+2.4%
9140121	E	SQ.FT. RETAINING WALL (REINFORCED CONCRETE)				
Bid Rank		Department Estimate	2,748.000	\$130.000	\$357,240.00	
1		FNF CONSTRUCTION, INC.		\$15.000	\$41,220.00	-88.5%
2		PULICE CONSTRUCTION, INC.		\$74.300	\$204,176.40	-42.8%
9210007	E	SQ.YD. SLOPE PAVING (EXPOSED AGGREGATE)				
Bid Rank		Department Estimate	946.000	\$120.000	\$113,520.00	
1		FNF CONSTRUCTION, INC.		\$242.000	\$228,932.00	+101.7%
2		PULICE CONSTRUCTION, INC.		\$345.510	\$326,852.46	+187.9%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6090060	F	L.FT. DRILLED SHAFT FOUNDATION (60")				
Bid Rank		Department Estimate	300.000	\$1,100.000	\$330,000.00	
1		FNF CONSTRUCTION, INC.		\$1,220.000	\$366,000.00	+10.9%
2		PULICE CONSTRUCTION, INC.		\$1,264.020	\$379,206.00	+14.9%
6090084	F	L.FT. DRILLED SHAFT FOUNDATION (84")				
Bid Rank		Department Estimate	175.000	\$1,600.000	\$280,000.00	
1		FNF CONSTRUCTION, INC.		\$1,185.000	\$207,375.00	-25.9%
2		PULICE CONSTRUCTION, INC.		\$1,216.460	\$212,880.50	-24.0%
2030501	G	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	2,085.000	\$80.000	\$166,800.00	
1		FNF CONSTRUCTION, INC.		\$38.000	\$79,230.00	-52.5%
2		PULICE CONSTRUCTION, INC.		\$59.700	\$124,474.50	-25.4%
2030506	G	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	890.000	\$125.000	\$111,250.00	
1		FNF CONSTRUCTION, INC.		\$145.000	\$129,050.00	+16.0%
2		PULICE CONSTRUCTION, INC.		\$161.830	\$144,028.70	+29.5%
2030515	G	CU.YD. SPECIAL FOUNDATION BACKFILL (CLSM)				
Bid Rank		Department Estimate	47.000	\$150.000	\$7,050.00	
1		FNF CONSTRUCTION, INC.		\$450.000	\$21,150.00	+200.0%
2		PULICE CONSTRUCTION, INC.		\$315.960	\$14,850.12	+110.6%
6010003	G	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500)				
Bid Rank		Department Estimate	2,088.000	\$1,300.000	\$2,714,400.00	
1		FNF CONSTRUCTION, INC.		\$610.000	\$1,273,680.00	-53.1%
2		PULICE CONSTRUCTION, INC.		\$1,100.000	\$2,296,800.00	-15.4%
6010005	G	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	1,025.000	\$1,500.000	\$1,537,500.00	
1		FNF CONSTRUCTION, INC.		\$650.000	\$666,250.00	-56.7%
2		PULICE CONSTRUCTION, INC.		\$1,500.000	\$1,537,500.00	+0.0%
6050002	G	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	655,360.000	\$1.250	\$819,200.00	
1		FNF CONSTRUCTION, INC.		\$1.500	\$983,040.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$1.280	\$838,860.80	+2.4%
6090148	H	L.FT. DRILLED SHAFT FOUNDATION (90")				
Bid Rank		Department Estimate	1,300.000	\$2,000.000	\$2,600,000.00	
1		FNF CONSTRUCTION, INC.		\$1,400.000	\$1,820,000.00	-30.0%
2		PULICE CONSTRUCTION, INC.		\$1,478.200	\$1,921,660.00	-26.1%

\*\*\* Bid Tabs for Proposal Pamphlet 2025005 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030501	I CU.YD.	STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	1,358.000	\$80.000	\$108,640.00	
1		FNF CONSTRUCTION, INC.		\$30.000	\$40,740.00	-62.5%
2		PULICE CONSTRUCTION, INC.		\$42.430	\$57,619.94	-47.0%
2030506	I CU.YD.	STRUCTURE BACKFILL				
Bid Rank		Department Estimate	144.000	\$125.000	\$18,000.00	
1		FNF CONSTRUCTION, INC.		\$125.000	\$18,000.00	+0.0%
2		PULICE CONSTRUCTION, INC.		\$87.410	\$12,587.04	-30.1%
6010002	I CU.YD.	STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	287.000	\$1,000.000	\$287,000.00	
1		FNF CONSTRUCTION, INC.		\$615.000	\$176,505.00	-38.5%
2		PULICE CONSTRUCTION, INC.		\$1,199.410	\$344,230.67	+19.9%
6050002	I LB.	REINFORCING STEEL				
Bid Rank		Department Estimate	43,910.000	\$1.250	\$54,887.50	
1		FNF CONSTRUCTION, INC.		\$1.500	\$65,865.00	+20.0%
2		PULICE CONSTRUCTION, INC.		\$1.280	\$56,204.80	+2.4%