



ARIZONA DEPARTMENT OF TRANSPORTATION
PROJECT DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS SECTION

TABULATION OF BIDS

CONTRACT # 2025080

| TRACS No. | | | Project No. | Item | County | District | Gross Length | Net Length | Prepared By: |
|-----------|----|----------|--------------|--------|----------|-----------|--------------|------------|--------------|
| 040 | CN | F085701C | 040-A-(235)T | 105472 | COCONINO | NORTHCENT | 0 | | Jakob Rassi |

| Highway Termini | Location | Work Description |
|--------------------------------------|-----------------------|-------------------------------------|
| • ASHFORK - FLAGSTAFF HIGHWAY (I-40) | • West of Williams ER | • System Preservation (Engineering) |

BID RESULTS FOR 2025080

Bid Opening Date : 1/9/2026, Prequalification Required, Engineer Specialist : Jakob Rassi

Completion Date:

70 Working Days

The proposed project is located in Coconino County along Interstate 40 at approximately milepost 159.2, near Williams. The work includes removing the existing Portland cement concrete pavement and installing new Portland cement concrete pavement. The work also includes removing existing asphaltic concrete on the shoulders and installing new asphaltic concrete, guardrail, signing, pavement marking, rumble strip, seeding and other related work.

| Bid Rank | Compared To Department Estimat | Option # | Bid Amount | Contractor | Extended Sum of Items |
|----------|-----------------------------------|----------|----------------|----------------------------------------------------------------------------------------|-----------------------|
| | +% | | \$647,005.00 | DEPARTMENT ESTIMATE | \$647,005.00 |
| 1 | +35.2% | | \$874,849.00 | J. BANICKI CONSTRUCTION, INC. 4720 E. Cotton Gin Loop, Suite 240 Phoenix, AZ 85040- | \$874,849.00 |
| 2 | +38.4% | | \$895,313.00 | FANN CONTRACTING, INC PO BOX 4356 PRESCOTT, AZ 86302- | \$895,313.00 |
| 3 | +95.9% | | \$1,267,180.00 | GRANITE CONSTRUCTION COMPANY 4115 E ILLINOIS ST TUCSON, AZ 85714- | \$1,267,180.00 |

Winning Bidder is 35.2% Over Department Estimate (Difference = \$227,844.00)

*** Bid Tabs for Proposal Pamphlet 2025080 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|-------------|-----------------|-------------------------------------------------------------------------------|-----------|-------------|-----------------|---------------------------|
| 2020019 | L.FT. | REMOVAL OF EMBANKMENT CURB | | | | |
| Bid Rank | | Department Estimate | 213.000 | \$10.000 | \$2,130.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$8.000 | \$1,704.00 | -20.0% |
| 2 | | FANN CONTRACTING, INC | | \$15.000 | \$3,195.00 | +50.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$110.000 | \$23,430.00 | +1000.0% |
| 2020058 | L.FT. | REMOVE AND SALVAGE (GUARDRAIL) | | | | |
| Bid Rank | | Department Estimate | 426.000 | \$40.000 | \$17,040.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$16.000 | \$6,816.00 | -60.0% |
| 2 | | FANN CONTRACTING, INC | | \$20.000 | \$8,520.00 | -50.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$35.000 | \$14,910.00 | -12.5% |
| 2050004 | SQ.YD. | GRADING ROADWAY FOR PAVEMENT (SHOULDERS) | | | | |
| Bid Rank | | Department Estimate | 663.000 | \$50.000 | \$33,150.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$94.000 | \$62,322.00 | +88.0% |
| 2 | | FANN CONTRACTING, INC | | \$105.000 | \$69,615.00 | +110.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$145.000 | \$96,135.00 | +190.0% |
| 4020090 | SQ.YD. | PORTLAND CEMENT CONCRETE PAVEMENT SLAB REPAIR | | | | |
| Bid Rank | | Department Estimate | 557.000 | \$475.000 | \$264,575.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$645.000 | \$359,265.00 | +35.8% |
| 2 | | FANN CONTRACTING, INC | | \$580.000 | \$323,060.00 | +22.1% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$625.000 | \$348,125.00 | +31.6% |
| 4090006 | TON | ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (SPECIAL MIX) | | | | |
| Bid Rank | | Department Estimate | 405.000 | \$290.000 | \$117,450.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$500.000 | \$202,500.00 | +72.4% |
| 2 | | FANN CONTRACTING, INC | | \$410.000 | \$166,050.00 | +41.4% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$280.000 | \$113,400.00 | -3.4% |
| 7010025 | EACH | TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.) | | | | |
| Bid Rank | | Department Estimate | 2.000 | \$2,500.000 | \$5,000.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$6,700.000 | \$13,400.00 | +168.0% |
| 2 | | FANN CONTRACTING, INC | | \$5,000.000 | \$10,000.00 | +100.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$3,500.000 | \$7,000.00 | +40.0% |
| 7010026 | EACH-DAY | TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.) (IN USE) | | | | |
| Bid Rank | | Department Estimate | 62.000 | \$45.000 | \$2,790.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$60.000 | \$3,720.00 | +33.3% |
| 2 | | FANN CONTRACTING, INC | | \$50.000 | \$3,100.00 | +11.1% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$100.000 | \$6,200.00 | +122.2% |
| 7015010 | L.FT. | TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL) | | | | |
| Bid Rank | | Department Estimate | 1,050.000 | \$30.000 | \$31,500.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$54.000 | \$56,700.00 | +80.0% |

*** Bid Tabs for Proposal Pamphlet 2025080 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|-------------|-----------------|--------------------------------------------------------|------------|------------|-----------------|---------------------------|
| 7015010 | L.FT. | TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL) | | | | |
| Bid Rank | | Department Estimate | 1,050.000 | \$30.000 | \$31,500.00 | |
| 2 | | FANN CONTRACTING, INC | | \$40.000 | \$42,000.00 | +33.3% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$35.000 | \$36,750.00 | +16.7% |
| 7016020 | L.FT.-DAY | TEMPORARY CONCRETE BARRIER (IN USE) | | | | |
| Bid Rank | | Department Estimate | 32,550.000 | \$0.500 | \$16,275.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$0.250 | \$8,137.50 | -50.0% |
| 2 | | FANN CONTRACTING, INC | | \$0.300 | \$9,765.00 | -40.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$0.750 | \$24,412.50 | +50.0% |
| 7016030 | EACH-DAY | BARRICADE (TYPE 1, TYPE 2, VERT.PANEL, TUBULAR MARKER) | | | | |
| Bid Rank | | Department Estimate | 2,480.000 | \$1.000 | \$2,480.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$0.700 | \$1,736.00 | -30.0% |
| 2 | | FANN CONTRACTING, INC | | \$0.250 | \$620.00 | -75.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$0.750 | \$1,860.00 | -25.0% |
| 7016031 | EACH-DAY | BARRICADE (TYPE 3, HIGH LEVEL FLAG TREE) | | | | |
| Bid Rank | | Department Estimate | 124.000 | \$2.000 | \$248.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$1.250 | \$155.00 | -37.5% |
| 2 | | FANN CONTRACTING, INC | | \$1.000 | \$124.00 | -50.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$1.450 | \$179.80 | -27.5% |
| 7016032 | EACH-DAY | PORTABLE SIGN STAND (RIGID) | | | | |
| Bid Rank | | Department Estimate | 138.000 | \$1.250 | \$172.50 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$0.500 | \$69.00 | -60.0% |
| 2 | | FANN CONTRACTING, INC | | \$0.500 | \$69.00 | -60.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$0.650 | \$89.70 | -48.0% |
| 7016033 | EACH-DAY | PORTABLE SIGN STAND (SPRING TYPE) | | | | |
| Bid Rank | | Department Estimate | 138.000 | \$1.000 | \$138.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$1.750 | \$241.50 | +75.0% |
| 2 | | FANN CONTRACTING, INC | | \$1.000 | \$138.00 | +0.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$1.750 | \$241.50 | +75.0% |
| 7016035 | EACH-DAY | WARNING LIGHT (TYPE A) | | | | |
| Bid Rank | | Department Estimate | 1,288.000 | \$1.000 | \$1,288.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$0.500 | \$644.00 | -50.0% |
| 2 | | FANN CONTRACTING, INC | | \$0.250 | \$322.00 | -75.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$0.500 | \$644.00 | -50.0% |
| 7016037 | EACH-DAY | WARNING LIGHT (TYPE C) | | | | |
| Bid Rank | | Department Estimate | 2,480.000 | \$1.500 | \$3,720.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$0.200 | \$496.00 | -86.7% |
| 2 | | FANN CONTRACTING, INC | | \$0.250 | \$620.00 | -83.3% |

*** Bid Tabs for Proposal Pamphlet 2025080 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|-------------|-------------------------------|-------------------------------------------------|-----------|-------------|-----------------|---------------------------|
| 7016037 | EACH-DAY | WARNING LIGHT (TYPE C) | | | | |
| Bid Rank | Department Estimate | | 2,480.000 | \$1.500 | \$3,720.00 | |
| 3 | GRANITE CONSTRUCTION COMPANY | | | \$0.250 | \$620.00 | -83.3% |
| 7016039 | EACH-DAY | EMBEDDED SIGN POST | | | | |
| Bid Rank | Department Estimate | | 1,846.000 | \$1.000 | \$1,846.00 | |
| 1 | J. BANICKI CONSTRUCTION, INC. | | | \$0.700 | \$1,292.20 | -30.0% |
| 2 | FANN CONTRACTING, INC | | | \$0.500 | \$923.00 | -50.0% |
| 3 | GRANITE CONSTRUCTION COMPANY | | | \$0.750 | \$1,384.50 | -25.0% |
| 7016050 | EACH-DAY | TRUCK-MOUNTED ATTENUATOR | | | | |
| Bid Rank | Department Estimate | | 5.000 | \$700.000 | \$3,500.00 | |
| 1 | J. BANICKI CONSTRUCTION, INC. | | | \$1,400.000 | \$7,000.00 | +100.0% |
| 2 | FANN CONTRACTING, INC | | | \$800.000 | \$4,000.00 | +14.3% |
| 3 | GRANITE CONSTRUCTION COMPANY | | | \$1,500.000 | \$7,500.00 | +114.3% |
| 7016051 | EACH-DAY | TEMPORARY SIGN (LESS THAN 10 S.F.) | | | | |
| Bid Rank | Department Estimate | | 70.000 | \$1.000 | \$70.00 | |
| 1 | J. BANICKI CONSTRUCTION, INC. | | | \$0.700 | \$49.00 | -30.0% |
| 2 | FANN CONTRACTING, INC | | | \$1.000 | \$70.00 | +0.0% |
| 3 | GRANITE CONSTRUCTION COMPANY | | | \$0.750 | \$52.50 | -25.0% |
| 7016052 | EACH-DAY | TEMPORARY SIGN (10 S.F. OR MORE) | | | | |
| Bid Rank | Department Estimate | | 1,298.000 | \$1.250 | \$1,622.50 | |
| 1 | J. BANICKI CONSTRUCTION, INC. | | | \$0.700 | \$908.60 | -44.0% |
| 2 | FANN CONTRACTING, INC | | | \$1.000 | \$1,298.00 | -20.0% |
| 3 | GRANITE CONSTRUCTION COMPANY | | | \$1.000 | \$1,298.00 | -20.0% |
| 7016061 | EACH-DAY | FLASHING ARROW PANEL | | | | |
| Bid Rank | Department Estimate | | 66.000 | \$40.000 | \$2,640.00 | |
| 1 | J. BANICKI CONSTRUCTION, INC. | | | \$25.000 | \$1,650.00 | -37.5% |
| 2 | FANN CONTRACTING, INC | | | \$24.000 | \$1,584.00 | -40.0% |
| 3 | GRANITE CONSTRUCTION COMPANY | | | \$35.000 | \$2,310.00 | -12.5% |
| 7016067 | EACH-DAY | CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED) | | | | |
| Bid Rank | Department Estimate | | 69.000 | \$80.000 | \$5,520.00 | |
| 1 | J. BANICKI CONSTRUCTION, INC. | | | \$60.000 | \$4,140.00 | -25.0% |
| 2 | FANN CONTRACTING, INC | | | \$50.000 | \$3,450.00 | -37.5% |
| 3 | GRANITE CONSTRUCTION COMPANY | | | \$65.000 | \$4,485.00 | -18.8% |
| 7016081 | HOOR | FLAGGING SERVICES (DPS) | | | | |
| Bid Rank | Department Estimate | | 48.000 | \$125.000 | \$6,000.00 | |
| 1 | J. BANICKI CONSTRUCTION, INC. | | | \$160.000 | \$7,680.00 | +28.0% |
| 2 | FANN CONTRACTING, INC | | | \$90.000 | \$4,320.00 | -28.0% |
| 3 | GRANITE CONSTRUCTION COMPANY | | | \$160.000 | \$7,680.00 | +28.0% |

*** Bid Tabs for Proposal Pamphlet 2025080 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|-------------|-----------------|-------------------------------------------------------|-----------|--------------|-----------------|---------------------------|
| 7050074 | L.FT. | REMOVAL OF CURING COMPOUND (PCCP) (STRIPING) | | | | |
| Bid Rank | | Department Estimate | 1,200.000 | \$1.000 | \$1,200.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$1.150 | \$1,380.00 | +15.0% |
| 2 | | FANN CONTRACTING, INC | | \$2.000 | \$2,400.00 | +100.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$0.850 | \$1,020.00 | -15.0% |
| 7080201 | L.FT. | WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE) | | | | |
| Bid Rank | | Department Estimate | 450.000 | \$0.500 | \$225.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$2.500 | \$1,125.00 | +400.0% |
| 2 | | FANN CONTRACTING, INC | | \$2.000 | \$900.00 | +300.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$0.750 | \$337.50 | +50.0% |
| 7080202 | L.FT. | WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW) | | | | |
| Bid Rank | | Department Estimate | 350.000 | \$0.500 | \$175.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$2.500 | \$875.00 | +400.0% |
| 2 | | FANN CONTRACTING, INC | | \$2.000 | \$700.00 | +300.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$0.750 | \$262.50 | +50.0% |
| 7090001 | L.FT. | DUAL COMPONENT PAVEMENT MARKING (WHITE EPOXY) | | | | |
| Bid Rank | | Department Estimate | 675.000 | \$1.000 | \$675.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$3.750 | \$2,531.25 | +275.0% |
| 2 | | FANN CONTRACTING, INC | | \$3.000 | \$2,025.00 | +200.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$3.250 | \$2,193.75 | +225.0% |
| 7090002 | L.FT. | DUAL COMPONENT PAVEMENT MARKING (YELLOW EPOXY) | | | | |
| Bid Rank | | Department Estimate | 525.000 | \$1.000 | \$525.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$3.750 | \$1,968.75 | +275.0% |
| 2 | | FANN CONTRACTING, INC | | \$3.000 | \$1,575.00 | +200.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$3.250 | \$1,706.25 | +225.0% |
| 8050003 | ACRE | SEEDING (CLASS II) | | | | |
| Bid Rank | | Department Estimate | 1.000 | \$6,000.000 | \$6,000.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$11,000.000 | \$11,000.00 | +83.3% |
| 2 | | FANN CONTRACTING, INC | | \$5,500.000 | \$5,500.00 | -8.3% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$10,000.000 | \$10,000.00 | +66.7% |
| 8101021 | L.FT. | EROSION CONTROL (WATTLES) (9") | | | | |
| Bid Rank | | Department Estimate | 700.000 | \$6.000 | \$4,200.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$6.500 | \$4,550.00 | +8.3% |
| 2 | | FANN CONTRACTING, INC | | \$2.000 | \$1,400.00 | -66.7% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$25.000 | \$17,500.00 | +316.7% |
| 9010001 | L.SUM | MOBILIZATION | | | | |
| Bid Rank | | Department Estimate | 1.000 | \$77,500.000 | \$77,500.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$46,848.200 | \$46,848.20 | -39.6% |

*** Bid Tabs for Proposal Pamphlet 2025080 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|-------------|-----------------|-----------------------------------|----------|---------------|-----------------|---------------------------|
| 9010001 | L.SUM | MOBILIZATION | | | | |
| Bid Rank | | Department Estimate | 1.000 | \$77,500.000 | \$77,500.00 | |
| 2 | | FANN CONTRACTING, INC | | \$168,000.000 | \$168,000.00 | +116.8% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$398,485.500 | \$398,485.50 | +414.2% |
| 9050100 | L.FT. | CONSTRUCT GUARD RAIL FROM SALVAGE | | | | |
| Bid Rank | | Department Estimate | 426.000 | \$35.000 | \$14,910.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$110.000 | \$46,860.00 | +214.3% |
| 2 | | FANN CONTRACTING, INC | | \$80.000 | \$34,080.00 | +128.6% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$150.000 | \$63,900.00 | +328.6% |
| 9160001 | L.FT. | EMBANKMENT CURB | | | | |
| Bid Rank | | Department Estimate | 213.000 | \$30.000 | \$6,390.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$20.000 | \$4,260.00 | -33.3% |
| 2 | | FANN CONTRACTING, INC | | \$30.000 | \$6,390.00 | +0.0% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$145.000 | \$30,885.00 | +383.3% |
| 9250001 | L.SUM | CONSTRUCTION SURVEYING AND LAYOUT | | | | |
| Bid Rank | | Department Estimate | 1.000 | \$15,000.000 | \$15,000.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$8,800.000 | \$8,800.00 | -41.3% |
| 2 | | FANN CONTRACTING, INC | | \$16,000.000 | \$16,000.00 | +6.7% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$37,982.000 | \$37,982.00 | +153.2% |
| 9280036 | L.FT. | GROUND-IN RUMBLE STRIP (8 INCH) | | | | |
| Bid Rank | | Department Estimate | 350.000 | \$1.500 | \$525.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$5.750 | \$2,012.50 | +283.3% |
| 2 | | FANN CONTRACTING, INC | | \$5.000 | \$1,750.00 | +233.3% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$5.500 | \$1,925.00 | +266.7% |
| 9280037 | L.FT. | GROUND-IN RUMBLE STRIP (12 INCH) | | | | |
| Bid Rank | | Department Estimate | 350.000 | \$1.500 | \$525.00 | |
| 1 | | J. BANICKI CONSTRUCTION, INC. | | \$5.750 | \$2,012.50 | +283.3% |
| 2 | | FANN CONTRACTING, INC | | \$5.000 | \$1,750.00 | +233.3% |
| 3 | | GRANITE CONSTRUCTION COMPANY | | \$6.500 | \$2,275.00 | +333.3% |