










PROPOSED WORK: 

SPECIAL PROVISIONS 

FOR 

ARIZONA PROJECT 

0000 PN SUP T002201C 

HSIP-SUP-0(202)T 

TOWN OF SUPERIOR 

VARIOUS LOCATIONS 

SIGN REPLACEMENT 

The proposed Sign Replacement project is located in Pinal County within the Town of 
Superior. The proposed work consists of replacing signs and some sign posts within the 
Town of Superior, and other related work. 
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(SPC00FA, 09/21/16) 
 
SPECIFICATIONS: 
 
The work embraced herein shall be performed in accordance with the requirements 
of the following separate documents: 
 
 Arizona Department of Transportation, Standard Specifications for Road and 

Bridge Construction, Edition of 2008 (Pub. # 31-066), 
 
 Arizona Department of Transportation, Intermodal Transportation Division, 

Standard Drawings, listed in the project plans, and available on the Department’s 
website, 

 
 Arizona Department of Transportation, Traffic Group, Manual of Approved Signs, 

available on the Department’s website, 
 
 Arizona Department of Transportation, Traffic Group, Traffic Control Design 

Guidelines, Edition of 2010, available on the Department’s website, 
 
 Manual on Uniform Traffic Control Devices for Streets and Highways, 2009 edition 

and Arizona Supplement to the 2009 edition, dated January, 2012, 
 
The Proposal Pamphlet and Non-bid Pamphlet which include the following 
documents: 
 
 These Special Provisions, 
 
 Appendix A – Guidelines for Handling Sonoran Desert Tortoise Encountered on 

Development Projects & Sonoran Desert Tortoise Observation Form, 
 
 Required Contract Provisions Federal-Aid Construction Contracts (Form FHWA 

1273 Revised May 1, 2012), 
 
 Standard Federal Equal Employment Opportunity Construction Contract 

Specifications (Executive Order 11246), July 1, 1978, Revised November 3, 1980 
and Revised April 15, 1981, 

 
 Title VI / Non-Discrimination Assurances, 
  Appendix A 
  Appendix E, 
 
 Notice of Requirement for Affirmative Action to Ensure Equal Employment 

Opportunity (Executive Order 11246), July 1, 1978, Revised November 3, 1980 and 
Revised April 15, 1981, 

 
 Equal Employment Opportunity Compliance Reports, Federal-Aid Projects, 

February 1, 1977, Revised July 1, 1978, Revised November 3, 1980, Revised April 
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15, 1981, Revised September 7, 1983, Revised October 15, 1998, Revised January 
1, 2005, Revised August 1, 2005, and Revised March 1, 2015, 

 
 Wage Determination Decision, 
 
 Bidding Schedule, 
 
Included in the Proposal Pamphlet only: 
 
 Proposal, 
 
 Surety (Bid) Bond, 12-1303, 
 
 Certification With Regard to the Performance of Previous Contracts or Subcontracts 

Subject to the Equal Opportunity Clause and the Filing of Required Reports, Federal 
Aid Projects, April, 1969, Rev. July, 2003, 

 
 Certification With Respect to the Receipt of Addenda, 
 
 Participation in Boycott of Israel Certification Form, 
 
 Disadvantaged Business Enterprise (DBE) Assurance, 
 
BID SUBMISSION: 
 
In submitting a bid, the holder of a Bid Proposal Pamphlet shall completely execute 
the following documents: 
 
 Proposal, 
 
 Bidding Schedule, 
 
 Surety (Bid) Bond, 12-1303, 
 
 Certification With Regard to the Performance of Previous Contracts or Subcontracts 

Subject to the Equal Opportunity Clause and the Filing of Required Reports, Federal 
Aid Projects, April, 1969, Rev. July, 2003, and 

 
 Certification With Respect to the Receipt of Addenda. 
 
 Participation in Boycott of Israel Certification Form, 
 
 Disadvantaged Business Enterprise (DBE) Assurance, 
 
PROPOSAL GUARANTY: 
 
Each bidder is advised to satisfy itself as to the character and the amount of the proposal 
guaranty required in the Advertisement for Bids. 
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CONTRACT DOCUMENTS: 
 
The bidder to whom an award is made will be required to execute a Performance Bond and 
a Payment Bond, each in 100 percent of the amount of the bid, an Insurance Certificate 
and the Contract Agreement. 
 
A copy of these documents is not included in the Proposal Pamphlet which is furnished to 
prospective bidders; however, each bidder shall satisfy itself as to the requirements of each 
document. 
 
The documents, approved by the Department of Transportation, Highways Division, are 
identified as follows: 
 
 Statutory Performance Bond, 12-1301, September, 1992 
 
 Statutory Payment Bond, 12-1302, September, 1992 
 
 Contract Agreement, 12-0912, August, 2000 
 
 Certificate of Insurance, 12-0100, June, 1998 
 
A copy of each document may be obtained by making a request to Contracts and 
Specifications Services. 
 
COPIES OF PROJECT DOCUMENTS: 
 
Distribution of a limited number of plans and Special Provisions will be made to the 
successful low bidder, at no charge, following confirmation of bid prices and DBE submittal, 
if applicable.  The distribution will be made on the following basis: 
 

Contract Size 
(Dollars) 

Full Size 
Plans 

1/2 Size 
Plans 

Bound  
Bid Books 

Unbound  
Bid Books 

 

$0 - $20,000,000 2 10 5 10  
over $$20,000,000 5 20 5 20  

 
These plans and Special Provisions will be set aside and designated for use by the low 
bidder along with an equal number held in reserve for the responsible District Office. 
 
Any additional plans or Special Provisions that the low bidder may require beyond the 
above distribution will be available at the invoice cost of printing by ordering through the 
Engineer. 
 
MATERIAL AND SITE INFORMATION: 
 
Projects requiring materials, excavation, or site investigation may have additional 
information available concerning the material investigations of the project site and 
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adjacent projects.  This information, when available and applicable, may be examined in 
the Office of the Bridge Group-Geotechnical Section, located at 1221 N. 21st Avenue, 
Phoenix, Arizona  85009-3740.  The contractor may contact Bridge Group at (602) 712-
7481 to schedule an appointment to examine the information.  This information will not be 
attached to the contract documents.  Copies of available information may be purchased 
by prospective bidders. 
 
 

(EPRISE, 12/07/16) 
 
DISADVANTAGED BUSINESS ENTERPRISES: 
 
1.0 Policy: 
 
The Arizona Department of Transportation (hereinafter the Department) has established 
a Disadvantaged Business Enterprise (DBE) program in accordance with the regulations 
of the U.S. Department of Transportation (USDOT), 49 CFR Part 26.  The Department 
has received Federal financial assistance from the U.S. Department of Transportation 
and as a condition of receiving this assistance, the Department has signed an assurance 
that it will comply with 49 CFR Part 26. 
 
It is the policy of the Department to ensure that DBEs, as defined in Part 26, have an 
equal opportunity to receive and participate in USDOT-assisted contracts.  It is also the 
policy of the Department: 
 

1. To ensure nondiscrimination in the award and administration of USDOT-
assisted contracts; 

2. To create a level playing field on which DBEs can compete fairly for 
USDOT-assisted contracts; 

3. To ensure that the DBE program is narrowly tailored in accordance with 
applicable law; 

4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards 
are counted as DBEs; 

5. To help remove barriers to the participation of DBEs in USDOT-assisted 
contracts; 

6. To assist in the development of firms that can compete successfully in the 
market place outside the DBE program and; 

7. To promote the use of DBEs in all types of federally-assisted contracts and 
procurement activities. 

 
It is also the policy of the Department to facilitate and encourage participation of Small 
Business Concerns (SBCs), as defined herein in USDOT-assisted contracts.  The 
Department encourages contractors to take reasonable steps to eliminate obstacles to 
SBCs’ participation and to utilize SBCs in performing contracts. 
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2.0 Assurances of Non-Discrimination: 
 
The contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin or sex in the performance of this contract.  The contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of 
USDOT-assisted contracts. Failure by the contractor to carry out these requirements is a 
material breach of this contract, which may result in the termination of this contract or 
such other remedy as the state deems appropriate, which may include, but not limited to: 
 
 (1) Withholding monthly progress payments; 
 (2) Assessing sanctions; 
 (3) Liquidated damages; and/or 

 (4) Disqualifying the contractor from future bidding as non-responsible. 

 
The contractor, subrecipient, or subcontractor shall ensure that all subcontract 
agreements contain this non-discrimination assurance. 
 
3.0 Definitions: 
 

(A) Commercially Useful Function (CUF):  Commercially Useful Function is defined 
fully in 49 CFR 26.55 which definition is incorporated herein by reference. 

 
(B) Committed DBE:  A DBE that was identified by the contractor, typically on a DBE 

Affidavit, to meet an assigned DBE goal as a condition of contract award and 
performance, and includes any substitute DBE that has subsequently been 
committed work to meet the assigned contract goal. 

 
(C) Disadvantaged Business Enterprise (DBE):  a for-profit small business concern 

which meets both of the following requirements: 
 
  (1) Is at least 51 percent owned by one or more socially and economically 

disadvantaged individuals or, in the case of any publicly owned business, at 
least 51 percent of the stock is owned by one or more such individuals; and, 

 
  (2) Whose management and daily business operations are controlled by one or 

more of the socially and economically disadvantaged individuals who own it. 
 

(D) Joint Check:  a two-party check between a subcontractor, DBE and/or non-DBE, a 
prime contractor and the regular dealer of material supplies. 

 
(E) Joint Venture:  an association of a DBE firm and one or more other firms to carry 

out a single, for-profit business enterprise, for which parties combine their property, 
capital, efforts, skills and knowledge, and in which the DBE is responsible for a 
distinct, clearly defined portion of the work of the contract and whose share in the 
capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 
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(F) NAICS Code:  The North American Industry Classification System (NAICS) is the 

standard used by Federal statistical agencies in classifying business 
establishments for the purpose of collecting, analyzing, and publishing statistical 
data related to the US business economy. 

 
(G) Non-DBE:  any firm that is not a DBE. 

 
(H) Race Conscious:  a measure or program is one that is focused specifically on 

assisting only DBEs, including women-owned DBEs. 
 

(I) Race Neutral:  a measure or program is one that is, or can be, used to assist all 
small businesses. For the purposes of this part, race neutral includes gender-
neutrality. 

 
(J) Small Business Concern:  a business that meets all of the following conditions: 

 
  (1) Operates as a for-profit business; 
  (2) Operates a place of business primarily within the U.S., or makes a 

significant contribution to the U.S. economy through payment of taxes 
or use of American products, materials, or labor; 

  (3) Is independently owned and operated; 
  (4) Is not dominant in its field on a national basis; and 
  (5) Does not have annual gross receipts that exceed the Small Business 

Administration size standards average annual income criteria for its 
primary North American Industry Classification System (NAICS) code. 

 
(K) Socially and Economically Disadvantaged Individuals:  any individual who is a 

citizen (or lawfully admitted permanent resident) of the United States and who is: 
 
 (1) Any individual who is found to be a socially and economically disadvantaged 

individual on a case-by-case basis. 
 
 (2) Any individual in the following groups, members of which are rebuttably 

presumed to be socially and economically disadvantaged: 
 
 (i)  "Black Americans," which includes persons having origins in any of the 

Black racial groups of Africa; 
 
 (ii)  "Hispanic Americans," which includes persons of Mexican, Puerto Rican, 

Cuban, Dominican, Central or South American, or other Spanish or 
Portuguese culture or origin, regardless of race; 

 
 (iii)  "Native Americans," which includes persons who are enrolled members 

of a federally or State recognized Indian tribe, Alaskan Natives or Native 
Hawaiians; 
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 (iv)  “Asian-Pacific Americans,” which includes persons whose origins are 
from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, 
Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the 
Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the 
Pacific Islands (Republic of Palau), the Republic of the Northern 
Marianas Islands, Macao, Fiji, Tonga, Kiribati, Tuvalu, Nauru, 
Federated States of Micronesia, or Hong Kong; 

 
 (v)  “Subcontinent Asian Americans,” which includes persons whose origins 

are from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, 
Nepal or Sri Lanka; 

 
 (vi) Women; 
 
 (vii) Any additional groups whose members are designated as socially and 

economically disadvantaged by the Small Business Administration 
(SBA), at such time as the SBA designation becomes effective. 

 
4.0 Working with DBEs: 
 
The Department works with DBEs and assists them in their efforts to participate in the 
highway construction program.  All bidders should contact the Department’s Business 
Engagement and Compliance Office (BECO) by phone, through email, or at the address 
shown below, for assistance in their efforts to use DBEs in the highway construction 
program of the Department. BECO contact information is as follows: 
 
  Arizona Department of Transportation 
  Business Engagement and Compliance Office 
  1801 W. Jefferson Street, Ste. 101, Mail Drop 154A 
  Phoenix, AZ  85007 
  Phone (602) 712-7761 
  FAX     (602) 712-8429 
  Email: contractorcompliance@azdot.gov 
  Website: www.azdot.gov/bec 
 
4.01 Mentor-Protégé Program: 
 
The Department has established a Mentor-Protégé program as an initiative to encourage 
and develop disadvantaged businesses in the highway construction industry.  The program 
encourages prime contractors to provide certain types of assistance to certified DBE 
subcontractors.  ADOT encourages contractors and certified DBE subcontractors to 
engage in a Mentor-Protégé agreement under certain conditions.  Such an agreement 
must be mutually beneficial to both parties and to ADOT in fulfilling the requirements of 49 
CFR Part 23.  For guidance regarding this program, refer to the Mentor-Protégé Program 
Guidelines available on the BECO website. 
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The Mentor-Protégé program is intended to increase legitimate DBE activities. The 
program does not diminish the DBE rules or regulations, and participants may not 
circumvent these rules. 
 
5.0 Applicability: 
 
The Department has established an overall annual goal for DBE participation on 
Federal-aid contracts.  The Department intends for the goal to be met with a combination 
of race conscious and race neutral efforts.  Race conscious participation occurs where 
the contractor uses a percentage of DBEs, as defined herein, to meet the contract-
specified goal.  Race neutral efforts are those that are, or can be, used to assist all small 
businesses or increase opportunities for all small businesses.  The regulation, 49 CFR 
26, describes race neutral participation as when a DBE wins a prime contract through 
customary competitive procurement procedures or is awarded a subcontract on a prime 
contract that does not carry a DBE contract goal. 
 
The contractor shall meet the goal specified herein with DBEs, or establish that it was 
unable to meet the goal despite making good faith efforts to do so.  Prime contractors are 
encouraged to obtain DBE participation above and beyond any goals that may be set for 
this project. 
 
The DBE provisions are applicable to all bidders including DBE bidders. 
 
6.0 Certification and Registration: 
 
6.01 DBE Certification: 
 
Certification as a DBE shall be predicated on: 
 
 (1) The completion and execution of an application for certification as a "Disadvantaged 

Business Enterprise". 
 (2) The submission of documents pertaining to the firm(s) as stated in the 

application(s), including but not limited to a statement of social disadvantage and a 
personal financial statement. 

 (3) The submission of any additional information which the Department or the 
applicable Arizona Unified Certification (UCP) agency may require to determine the 
firm's eligibility to participate in the DBE program. 

 (4) The information obtained during the on-site visits to the offices of the firm and to 
active job-sites. 

 
Applications for certification may be filed online with the Department or the applicable 
Arizona Unified Certification agency at any time through the Arizona Unified Transportation 
Registration and Certification System (AZ UTRACS) website at http://www.azutracs.com. 
 
DBE firms and firms seeking DBE certification shall cooperate fully with requests for 
information relevant to the certification process.  Failure or refusal to provide such 
information is a ground for denial or removal of certification. 
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ADOT is a member of the AZ Unified Certification Program (AZUCP).  Only DBE firms that 
are certified by the AZUCP are eligible for credit on ADOT projects.  A list of DBE firms 
certified by AZUCP is available on the internet at http://www.azutracs.com/.  The list will 
indicate contact information and specialty for each DBE firm, and may be sorted in a 
variety of ways.  However, ADOT does not guarantee the accuracy and/or completeness of 
this information, nor does ADOT represent that any licenses or registrations are 
appropriate for the work to be done. 
 
The Department’s certification of a DBE is not a representation of qualifications and/or 
abilities; only that the firm has met the criteria for DBE certification as outlined in 49 CFR 
Part 26.  The contractor bears all risks of ensuring that DBE firms selected by the 
contractor are able to perform the work. 
 
6.02 SBC Registration: 
 
To comply with 49 CFR Part 26.39, ADOT’s DBE Program incorporates contracting 
requirements to facilitate participation by Small Business Concerns (SBCs) in federally 
assisted contracts. SBCs are for-profit businesses authorized to do business in Arizona 
that meet the Small Business Administration (SBA) size standards for average annual 
revenue criteria for its primary North American Industry Classification System (NAICS) 
code. 
 
While the SBC component of the DBE program does not require utilization goals on 
projects, ADOT encourages contractors to utilize small businesses that are registered in 
AZ UTRACS on their contracts, in addition to DBEs meeting the certification requirement.  
The contractor may use the AZ UTRACS website to search for certified DBEs and 
registered SBCs that can be used on the contract.  However, SBCs that are not DBEs will 
not be counted toward the DBE contract goal. 
 
SBCs can register online at the AZ UTRACS website.  The Department’s registration of 
SBCs is not a representation of qualifications and/or abilities.  The contractor bears all risks 
of ensuring that SBC firms selected by the contractor are able to perform the work. 
 
7.0 DBE Financial Institutions: 
 
The Department thoroughly investigates the full extent of services offered by financial 
institutions owned and controlled by socially and economically disadvantaged individuals in 
its service area and makes reasonable efforts to use these institutions.  The Department 
encourages prime contractors to use such institutions on USDOT assisted contracts.  
However, use of DBE financial institutions will not be counted toward the DBE contract 
goal. 
 
The Department encourages prime contractors to research the Federal Reserve Board 
website at www.federalreserve.gov to identify minority-owned banks in Arizona derived 
from the Consolidated Reports of Condition and Income filed quarterly by banks (FFIEC 
031 and 041) and from other information on the Board’s National Information Center 
database. 
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8.0 Time is of the Essence: 
 
TIME IS OF THE ESSENCE IN RESPECT TO THE DBE PROVISIONS. 
 
9.0  Computation of Time: 
 
In computing any period of time described in this DBE special provision, such as calendar 
days, the day from which the period begins to run is not counted, and when the last day 
of the period is a Saturday, Sunday, or Federal or State holiday, the period extends to the 
next day that is not a Saturday, Sunday, or Federal or State holiday.  In circumstances 
where the Department’s offices are closed for all or part of the last day, the period 
extends to the next day on which the Department’s offices are open. 
 
10.0 Contractor and Subcontractor Requirements: 
 
10.01  General: 
 
The contractor shall establish a DBE program that will ensure nondiscrimination in the 
award and administration of contracts and subcontracts. 
 
Agreements between the bidder and a DBE in which the DBE promises not to provide 
subcontracting quotations to other bidders are prohibited. 
 
10.02 DBE Liaison: 
 
The contractor shall designate a DBE Liaison responsible for the administration of the 
contractor’s DBE program.  The name of the designated DBE Liaison shall be included in 
the DBE Intended Participation Affidavit Summary. 
 
11.0 Bidders/Proposers List and AZ UTRACS Registration Requirement: 
 
Under Title 49 CFR of the Code of Federal Regulations, Part 26.11, DOTs are required to 
collect certain information from all contractors and subcontractors who seek to work on 
federally-assisted contracts in order to set overall and contract DBE goals.  ADOT collects 
this information through a Bidders/Proposers List when firms register their companies on 
the Arizona Unified Transportation Registration and Certification System (AZ UTRACS) 
web portal at http://www.azutracs.com/ a centralized database for companies that seek to 
do business with ADOT.  This information will be maintained as confidential to the extent 
allowed by federal and state law. 
 
Prime contractors and all subcontractors, including DBEs, must be registered in AZ 
UTRACS. Bidders may verify that their firm and each subcontractors is registered using the 
AZ UTRACS website. 
 
Bidders may obtain additional information at the AZ UTRACS website or by contacting 
BECO. 
 

 
Page 11 of 118 

http://www.azutracs.com/


Special Provisions 0000 PN SUP T002201C 
December 2016 HSIP-SUP 0(202)T 

Bidders shall create the Bidders/Proposers List in the AZ UTRACS by selecting all 
subcontractors, service providers, manufacturers and suppliers that expressed interest or 
submitted bids, proposals or quotes for this contract. The Bidders/Proposers List form must 
be complete and must include the names for all subcontractors, service providers, 
manufacturers and suppliers regardless of the bidders’ intentions to use those firms on the 
project. 
 
All bidders must complete the Bidders/Proposers List online at AZ UTRACS whether they 
are the apparent low bidder or not.  A confirmation email will be generated by the system.  
The bidders shall submit to BECO a copy of the email confirmation no later than 4:00 p.m. 
on the fifth calendar day following the bid opening.  Faxed copies are acceptable. 
 
FAILURE TO SUBMIT THE REQUIRED BIDDERS/PROPOSERS LIST CONFIRMATION 
EMAIL TO BECO BY THE STATED TIME AND IN THE MANNER HEREIN SPECIFIED 
SHALL BE CAUSE FOR THE BIDDER BEING DEEMED INELIGIBLE FOR AWARD OF 
THE CONTRACT. 
 
12.0 DBE Goals: 
 
The minimum goal for participation by DBEs on this project is as follows: 
 

1.78 Percent 
 
The percentage of DBE participation shall be based on the total bid. 
 
13.0 Submission with Bids: 
 
All bidders are required to certify in their bid proposal on the “Disadvantaged Business 
Enterprise Goal Assurance” certificate either: 
 
 (1) The bidder has met the established DBE goal and arrangements with certified 

DBEs have been made prior to the submission of the bid, or 
 
 (2) The bidder has been unable to meet the established DBE goal prior to the 

submission of the bid and has made good faith efforts to do so. 
 
For the purpose of this section, ‘arrangements’ means, at a minimum, agreement 
between the bidder and the certified DBE, either written or oral, on unit prices and scope 
of work. 
 
This certificate may not be revised or corrected after submission of the bid.  If the bidder 
certifies that it has met the goal, the bidder cannot change its position after submission of 
the bid and submit documentation of a good faith effort.  If the bidder certifies that it has 
been unable to meet the goal and has made a good faith effort, the bidder cannot change 
its position after submission of the bid and claim to have met or be able to meet the 
established goal. 
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Bids submitted with altered, incomplete or unsigned certificates will be considered non-
responsive.  Bids submitted with certifications on forms other than those furnished by the 
Department will be considered non-responsive. 
 
14.0 Bidder Meeting DBE Goal: 
 
14.01 General: 
 
In order to be awarded this contract, the apparent low bidder must establish either (1) 
that it has met the DBE participation goal of the contract or (2) that it has made adequate 
good faith efforts (GFE) to meet the DBE goal.  This requirement is in addition to all other 
pre-award requirements. 
 
If the bidder indicates in the bid that it has met the DBE goal, the bidder shall submit a 
DBE Intended Participation Affidavit for each individual DBE it intends to use to meet the 
project DBE goal if the contract is awarded to their firm, and the Intended Participation 
Affidavit Summary as follows: 
 

(1) The DBE Intended Participation Affidavit for each individual DBE, and the Intended 
Participation Affidavit Summary must be received by BECO no later than 4:00 P.M. 
on the fifth calendar day following the bid opening.  Copies of these forms are 
available from BECO at the address, phone number or website listed in DBE 
Subsection 4.0.  The affidavits and Summary shall indicate that the bidder has met 
the DBE goal if this was indicated on the submittal with the bid. 

 
(2) The Intended Participation Affidavit Summary and the DBE Intended Participation 

Affidavit for each individual DBE must be accurate and complete in every detail and 
must be signed by an officer of the contractor(s).  Percentages and dollar amounts 
must be accurate.  Percentages shall be listed to two decimal places.  The DBE 
Intended Participation Affidavit Summary must be submitted listing all the DBEs 
intended to be used and the creditable amounts. 

 
(3) A separate DBE Intended Participation Affidavit must be submitted for each DBE 

used to meet the goal of the project.  The bidder shall indicate each DBE's name, a 
description of the work the DBE will perform, bid item number, proposed 
subcontract amount, and the NAICS code applicable to the kind of work the firm 
would perform on the contract.  A list of certified DBEs with their respective NAICS 
codes can be located on the DBE Directory at AZ UTRACS website. All partial 
items must be explained.  If not, the DBE will be considered to be responsible for 
the entire item.  The intended DBE must complete and sign the form to confirm its 
participation in the contract. 

 
(4) The affidavits and summary may be submitted electronically through email to 

BECO. 
 

(5) A bidder must determine DBE credit in accordance with DBE Subsection 18 
(Crediting DBE Participation Toward Meeting Goals).  The affidavit will be reviewed, 
and approved or rejected by BECO. 
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(6) Only those DBE firms certified by the Arizona Unified Certification Program 

(AZUCP) as of the deadline for bid submittal will be considered for DBE credit.  It 
shall be the bidder’s responsibility to ascertain the certification status of designated 
DBEs. 

 
(7) All DBE commitment amounts must be finalized between the DBE subcontractor 

and the bidder prior to the deadline for affidavit submittal. Bidders shall not inflate 
DBE awards in order to meet contract goals. 

 
(8) The bidder bears the risk of late submission or late delivery by the postal service or 

a delivery service.  Affidavits and Summary received by BECO after 4:00 P.M. on 
the fifth calendar day following the bid opening will not be accepted. 

 
(9) Reduction of DBE commitments after affidavit submittal and prior to execution of 

the contract without good cause will result in the bid being rejected or the 
Department rescinding any award.  Scheduling conflicts are not necessarily 
evidence of good cause as this should have been considered during pre-bid 
negotiations.  The contractor is responsible for ensuring the DBE is available to 
meet the requirements of the contract. 

 
All bidders are encouraged to submit the information described in this subsection.  In the 
event that the low bid is rejected, the Department will consider award of the contract to 
the next responsible and responsive bidder.  To be considered responsive, the bidder 
must have submitted the above information no later than five calendar days after bid 
opening. 
 
14.02 Failure to Comply: 
 
If the apparent low bidder fails to submit the required information by the stated time and 
in the manner herein specified, or if the submitted information reveals a failure to meet 
the requirements of the specifications, the apparent low bidder shall be ineligible to 
receive award of the contract and the bid will be rejected.  The proposal guarantee (bid 
bond) shall be forfeited if no submission is made or if the State Engineer finds the 
submission was made in bad faith. 
 
15.0 Documented Good Faith Effort: 
 
15.01 General: 
 
If the apparent low bidder has stated in its bid proposal that it has been unable to meet 
the DBE goal, that bidder must demonstrate, through detailed and comprehensive 
documentation, that good faith efforts have been made to solicit, assist, and use DBE 
firms to meet the DBE goal prior to the bid.  If the bidder certifies that it has been unable 
to meet the goal and has made a good faith effort, the bidder cannot change its position 
after submission of the bid and claim to have met the established goal. 
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Failure to demonstrate good faith efforts to the satisfaction of ADOT will result in the 
rejection of the bid.  In the event that the low bid is rejected, the Department will consider 
award of the contract to the next responsible and responsive bidder.  To be considered 
responsive, the bidder must have submitted the information described in either 
Subsection 14 or 15 of this DBE special provision, no later than five calendar days after 
bid opening. 
 
The bidder’s good faith effort documentation must be submitted to and received by the 
Department’s BECO by 4:00 P.M. on the fifth calendar day after the bids are opened.  
Good faith effort documentation may be submitted electronically through email to BECO. 
Good faith effort documentation submitted after the time specified will not be accepted. 
 
The bidder bears the risk of late submission or late delivery by the postal service or a 
delivery service. 
 
The documentation of good faith efforts must include copies of each DBE and non-DBE 
subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected 
over a DBE for work on the contract.  A generalized assertion that the contractor received 
multiple quotes is not sufficient unless copies of those quotes are provided. 
 
Bidders are encouraged to review Appendix A of 49 CFR Part 26. 
 
Useful information related to encouraging DBE participation and documented good faith 
efforts can be found in the Department’s “Good Faith Effort Guide” and other documents 
made available on the internet at BECO’s website.  The information provided in the 
“Good Faith Effort Guide” does not replace the specifications; bidders must comply with 
the requirements of this specification. 
 
In order to be awarded a contract on the basis of good faith efforts, a bidder must show 
that it took all necessary and reasonable steps to achieve the DBE goal which, by their 
scope, intensity, and appropriateness to the objective, could reasonably be expected to 
obtain sufficient DBE participation, even if they were not fully successful.  The 
Department will consider the quality, quantity, and intensity of the different kinds of efforts 
the bidder has made.  The efforts employed by the bidder should be those that one could 
reasonably expect a bidder to make if the bidder were actively and aggressively trying to 
obtain DBE participation sufficient to meet the DBE goal.  Mere pro forma efforts are not 
sufficient good faith efforts to meet the DBE contract requirements. 
 
The bidder shall, as a minimum, seek DBEs in the same geographic area in which it 
generally seeks subcontractors for a given project.  If the bidder cannot meet the goals 
using DBEs from this geographic area, the bidder, as part of its effort to meet the goals, 
shall expand its search to a reasonably wider geographic area. 
 
The following is a list of types of efforts a bidder must address when submitting good faith 
effort documentation: 
 
 (1) Contacting the Department’s BECO prior to the submission of bids, either by 

email, or by telephone, to inform BECO of the firm’s difficulty in meeting the DBE 
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goals on a given project, and requesting assistance.  The bidder must document 
its contact with BECO, and indicate the type of contact, the date and time of the 
contact, the name of the person(s) contacted, and any details related to the 
communication.  The contact must be made in sufficient time before bid 
submission to allow BECO to provide effective assistance.  The bidder will not be 
considered to have made good faith efforts if the bidder failed to contact BECO. 

 
 (2) Conducting market research to identify small business contractors and suppliers, 

and soliciting, through all reasonable and available means the interest of all 
certified DBEs who have the capability to perform the work of the contract.  This 
may include attendance at pre-bid meetings and business matchmaking meetings 
and events, advertising and/or providing written notices, posting of “Notices of 
Sources Sought” and/or “Requests for Proposals” at reasonable locations, 
including the contractor’s website, written notices or emails to all DBEs listed in the 
Department’s directory of transportation firms that specialize in areas of work 
desired (as noted in the DBE directory) and which are located in the area or 
surrounding areas of the project.  The bidder should solicit this interest as early in 
the acquisition process as practicable to allow DBEs to respond to the solicitation 
and submit a timely offer for the subcontract.  The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow-up initial 
solicitations. 

 
(3) Selecting portions of the work to be performed by DBEs in order to increase the 

likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units (for example 
smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces.  
This may include, where possible, establishing flexible time frames for 
performance and delivery schedules in a manner that encourages and facilitates 
DBE participation. 

 
 (4) Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist DBEs 
in responding to solicitations. 

 
 (5) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to 

make a portion of the work available to the DBE subcontractors and suppliers, and 
to select those portions of work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 
of such negotiation includes the names, addresses, and telephone numbers of 
DBEs that were considered; a description of the information provided from the 
plans and specifications for the work selected for subcontracting; and evidence as 
to why additional agreements could not be reached for DBEs to perform work. 

 
Mailings to DBEs requesting bids are not alone sufficient to constitute good faith 
effort. 
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A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using 
DBEs is not in itself sufficient reason for a bidder’s failure to meet the DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime 
contractor to perform the work of a contract with its own organization does not 
relieve the bidder of the responsibility to make good faith efforts.  However, prime 
contractors are not required to accept higher quotes from DBEs if the price 
difference is excessive or unreasonable.  Documentation, such as copies of all 
other bids or quotes, must be submitted. 

 
 (6) Not rejecting DBEs as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The contractor’s standing within its 
industry, membership in specific groups, organizations or associations and political 
or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the contractor’s 
efforts to meet the project goal. 

 
 (7) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 

insurance as required by the recipient or contractor. 
 
 (8) Making efforts to assist interested DBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
 (9) Effectively using the services of available minority/women community 

organizations; minority/women contractors’ groups; local, state, and Federal 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
Another practice considered an insufficient good faith effort is the rejection of the DBE 
because its quotation for the work was not the lowest received. The contractor must 
submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract.  A 
generalized assertion that the contractor has received multiple quotes is not sufficient 
unless copies of those quotes are provided.  The Department may contact rejected DBEs 
as part of its investigation.  However, nothing in this paragraph shall be construed to 
require the bidder or prime contractor to accept unreasonable quotes in order to satisfy 
contract goals. 
 
In determining whether a bidder has made good faith efforts, the Department will review 
the documented efforts of the contractor and will review the performance take into 
account the ability of other bidders in meeting the contract to meet the DBE goal. 
 
A promise to use DBEs after contract award is not considered to be responsive to the 
contract solicitation or to constitute good faith efforts. 
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The Department will evaluate the submittal to determine whether in fact good faith efforts 
have been demonstrated consistent with the specifications and the Federal regulations, 
49 CFR 26, Appendix A. 
 
15.02 Failure to Comply: 
 
If the apparent low bidder fails to submit the required information by the stated time and 
in the manner herein specified, or if the submitted information reveals a failure to meet 
the requirements of the specifications, the apparent low bidder shall be ineligible to 
receive award of the contract and the bid will be rejected.  The proposal guarantee (bid 
bond) shall be forfeited if no submission is made or if the State Transportation Board 
finds the submission was made in bad faith. 
 
15.03 Appeal and Protest of Good Faith Effort Determination: 
 
Any interested party may appeal the determination of the Business Engagement and 
Compliance Office to the State Engineer.  That appeal must be in writing and personally 
delivered or sent by certified mail, return receipt requested, to the State Engineer.  The 
protest must be received by the State Engineer no later than seven calendar days after 
the decision of BECO. Copies of the protest shall be sent by the protestant to every 
bidder, at the same time the protest is submitted to the State Engineer.  Any bidder 
whose bid is rejected for failure to meet the goal or make GFE will be given the 
opportunity to meet in person with the State Engineer, at the bidder’s written request 
included in the protest, to discuss the issue of whether it met the goal or made adequate 
good faith efforts to do so. 
 
Any interested party may submit a response to the appeal no later than seven calendar 
days after the appeal.  Responses from interested parties must also be in writing and 
personally delivered or sent by certified mail, return receipt requested, to the State 
Engineer.  Any interested party submitting such response shall also provide a copy of its 
response to every bidder, at the same time the protest is submitted to the State Engineer.  
The State Engineer shall promptly consider any appeals under this subsection and notify 
all bidders in writing of the State Engineer’s findings and decision. 
 
Any interested party may protest the State Engineer’s decision to the Transportation Board, 
pursuant to the requirements of Subsection 103.10 of the Standard Specifications. In 
accordance with 49 CFR 26.53(d)(5), the result of the Board’s Decision is not subject to 
administrative appeal to the USDOT. 
 
16.0 Rejection of Low Bid: 
 
If, for any reason, the bid of the apparent low bidder is rejected, a new apparent low 
bidder will be identified.  The Department will notify the new apparent low bidder, and this 
bidder shall submit its subsequent detailed submission as set forth in DBE Subsections 
14 or 15. 
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17.0 Payment Reporting: 
 
The contractor shall report on a monthly basis indicating the amounts paid to all 
subcontractors, of all tiers, working on the project.  Reporting shall be in accordance with 
Subsection 109.06(B)(5) of the specifications. 
 
18.0 Crediting DBE Participation Toward Meeting Goals: 
 
18.01 General Requirements: 
 
To count toward meeting a goal, the DBE firm must be certified as of the deadline for 
submission of bids in each NAICS code applicable to the kind of work the firm will perform 
on the contract.  NAICS for each DBE can be found on the AZ UTRACS under the Firm 
Directory. General descriptions of all NAICS codes can be found at www.naics.com. 
 
Credit towards the contractor’s DBE goal is given only after the DBE has been paid for the 
work performed. 
 
The entire amount of a contract that is performed by the DBE’s own forces, including the 
cost of supplies and materials purchased by the DBE for the work on the contract and 
equipment leased by the DBE will be credited toward DBE participation.  Supplies and 
equipment the DBE subcontractor purchases or leases from the prime contractor or its 
affiliate will not be credited toward DBE participation.  Work included in a force account 
item cannot be listed on the DBE Intended Participation Affidavit. 
 
The contractor bears the responsibility to determine whether the DBE possesses the 
proper contractor’s license(s) to perform the work and, if DBE credit is requested, that the 
DBE subcontractor is certified for the requested type of work. 
 
If a DBE cannot complete its work due to failure to obtain or maintain its licensing, the 
contractor bears the responsibility to notify the Engineer and BECO immediately after the 
contractor becomes aware of the situation, and request approval to replace the DBE with 
another DBE. The contractor shall follow the DBE termination/substitution requirements 
described in Subsection 24.0 of these DBE provisions. 
 
The Department’s certification is not a representation of a DBE’s qualifications and/or 
abilities. The contractor bears all risks that the DBE may not be able to perform its work for 
any reason. 
 
A DBE may participate as a prime contractor, subcontractor, joint venture partner with 
either a prime contractor or a subcontractor, or as a vendor of materials or supplies.  A 
DBE joint venture partner shall be responsible for a clearly defined portion of the work to be 
performed, in addition to meeting the requirements for ownership and control. 
 
The dollar amount of work to be accomplished by DBEs, including partial amount of a lump 
sum or other similar item, shall be on the basis of subcontract, purchase order, hourly rate, 
rate per ton, etc., as agreed to between parties. 
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With the exception of bond premiums, all work must be attributed to specific bid items.  
Where work applies to several items, the DBE contracting arrangement must specify unit 
price and amount attributable to each bid item.  DBE credit for any individual item of work 
performed by the DBE shall be the lesser of the amount to be paid to the DBE or the prime 
contractor's bid price.  If the amount bid by the DBE on any item exceeds the prime 
contractor’s bid amount, the prime contractor may not obtain credit by attributing the 
excess to other items. 
 
Where more than one DBE is engaged to perform parts of an item (for example, supply 
and installation), the total amount payable to the DBEs will not be considered in excess of 
the prime contractor’s bid amount for that item. 
 
Bond premiums may be stated separately, so long as the arrangement between the prime 
contractor and the DBE provides for separate payment not to exceed the price charged by 
the bonding company. 
 
DBE credit may be obtained only for specific work done for the project, supply of 
equipment specifically for physical work on the project, or supply of materials to be 
incorporated in the work.  DBE credit will not be allowed for costs such as overhead items, 
capital expenditures (for example, purchase of equipment), and office items. 
 
If a DBE performs part of an item (for example, installation of materials purchased by a 
Non-DBE), the DBE credit shall not exceed the lesser of (1) the DBE’s contract or (2) the 
prime contractor’s bid for the item, less a reasonable deduction for the portion performed 
by the Non-DBE. 
 
When a DBE performs as a partner in a joint venture, only that portion of the total dollar 
value of the contract which is clearly and distinctly performed by the DBE's own forces can 
be credited toward the DBE goal. 
 
The contractor may credit second-tier subcontracts issued to DBEs by non-DBE 
subcontractors.  Any second-tier subcontract to a DBE used to meet the goal must meet 
the requirements of a first-tier DBE subcontract. 
 
A prime contractor may credit the entire amount of that portion of a construction contract 
that is performed by the DBE’s own forces.  The cost of supplies and materials obtained 
by the DBE for the work of the contract can be included so long as that cost is 
reasonable.  Leased equipment may also be included.  No credit is permitted for supplies 
purchased or equipment leased from the prime contractor or its affiliate(s). 
 
When a DBE subcontracts a part of the work of its contract to another firm, the value of 
the subcontract may be credited towards the DBE goal only if the DBE’s subcontractor is 
itself a DBE and performs the work with its own forces.  Work that a DBE subcontracts to 
a non-DBE firm does not count toward a DBE goal. 
 
A prime contractor may credit the entire amount of fees or commissions charged by a 
DBE firm for providing a bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically required for the 
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performance of a USDOT-assisted contract, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for similar services. 
 
18.02 DBE Prime Contractor: 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the DBE goal on the contract or making good faith efforts to meet 
the goal, just like any other bidder. In most cases, a DBE bidder on a contract will meet 
the DBE goal by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the DBE bidder or any other DBE 
subcontractors and DBE suppliers will count toward the DBE goal.  The DBE bidder shall 
list itself along with any DBE subcontractors and suppliers, on the DBE Intended 
Participation Affidavit and Summary in order to receive credit toward the DBE goal. 
 
18.03 Effect of Loss of DBE Eligibility: 
 
If a DBE is deemed ineligible (decertified) or suspended by the Department in accordance 
with 49 CFR 26.87 and 26.88, the DBE may not be considered to meet a contract goal on 
a new contract, but may be considered to meet the contract goal under a subcontract that 
was executed before the DBE suspension or decertification is effective. 
 
When a committed DBE firm or a DBE prime contractor loses its DBE eligibility and a 
subcontract or contract has not been executed before a decertification notice is issued to 
the DBE firm by its certifying agency, the ineligible firm does not count toward the contract 
goal.  The contractor must meet the contract goal with an eligible DBE firm or firms or 
demonstrate good faith effort.  When a subcontract is executed with the DBE firm before 
the Department notified the firm of its ineligibility, the contractor may continue to use the 
firm on the contract and may continue to receive credit toward the DBE goal for the firm’s 
work. 
 
18.04 Notifying the Contractor of DBE Certification Status: 
 
Each DBE contract of any tier shall require any DBE subcontractor or supplier that is 
either decertified or certified during the term of the contract to immediately notify the 
contractor and all parties to the DBE contract in writing, with the date of decertification or 
certification.  The contractor shall require that this provision be incorporated in any 
contract of any tier in which a DBE is a participant. 
 
18.05 Police Officers: 
 
DBE credit will not be permitted for procuring DPS officers.  For projects on which officers 
from other agencies are supplied, DBE credit will be given only for the broker fees 
charged, and will not include amounts paid to the officers.  The broker fees must be 
reasonable. 
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18.06 Commercially Useful Function: 
 
A prime contractor can credit expenditures to a DBE subcontractor toward DBE goals 
only if the DBE performs a Commercially Useful Function (CUF). 
 
A DBE performs a CUF when it is responsible for execution of the work of a contract and 
carries out its responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the DBE must also be responsible, 
with respect to materials and supplies on the contract, for negotiating price, determining 
quality and quantity, ordering the material, and installing (where applicable) and paying 
for the material itself that it uses on the project.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under 
the contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and other relevant factors. 
 
A DBE will not be considered to perform a commercially useful function if its role is limited 
to that of an extra participant in a transaction, contract, or project through which funds are 
passed in order to obtain the appearance of DBE participation.  In determining whether a 
DBE is such an extra participant, the Department will examine similar transactions, 
particularly those in which DBEs do not participate. 
 
If a DBE does not perform or exercise responsibility for at least 30 percent of the total 
cost of its contract with its own work force, or if the DBE subcontracts a greater portion of 
the work of a contract than would be expected on the basis of normal industry practice for 
the type of work involved, the Department will presume that the DBE is not performing a 
commercially useful function. 
 
When a DBE is presumed not to be performing a commercially useful function as 
provided above, the DBE may present evidence to rebut this presumption.  The 
Department will determine if the firm is performing a CUF given the type of work involved 
and normal industry practices. 
 
The Department will notify the contractor, in writing, if it determines that the contractor’s 
DBE subcontractor is not performing a CUF.  The contractor will be notified within seven 
calendar days of the Department’s decision. 
 
Decisions on CUF may be appealed to the State Engineer.  The appeal must be in writing 
and personally delivered or sent by certified mail, return receipt requested, to the State 
Engineer.  The appeal must be received by the State Engineer no later than seven 
calendar days after the decision of BECO.  BECO’s decision remains in effect unless and 
until the State Engineer reverses or modifies BECO’s decision.  The State Engineer will 
promptly consider any appeals under this subsection and notify the contractor of the 
State Engineer’s findings and decisions.  Decisions on CUF matters are not 
administratively appealable to USDOT. 
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The Department will conduct project site visits on the contract to confirm that DBEs are 
performing a CUF.  The contractor shall cooperate during the site visits and the 
Department’s staff will make every effort not to disrupt work on the project. 
 
18.07 Trucking: 
 
The Department will use the following factors in determining whether a DBE trucking 
company is performing a commercially useful function.  The DBE must be responsible for 
the management and supervision of the entire trucking operation for which it is 
responsible on a particular contract, and there cannot be a contrived arrangement for the 
purpose of meeting DBE goals. 
 
The DBE must itself own and operate at least one fully licensed, insured, and operational 
truck used on the contract on every day that credit is to be given for trucking. 
 
The contractor will receive credit for the total value of transportation services provided by 
the DBE using trucks it owns, insures and operates, and using drivers it employs. 
 
The DBE may lease trucks from another DBE firm, including an owner-operator who is 
certified as a DBE.  The DBE who leases trucks from another DBE receives credit for the 
total value of the transportation services. 
 
The DBE may also lease trucks from a non-DBE firm, including an owner-operator.  The 
DBE who leases trucks with drivers from a non-DBE is entitled to credit for the total value 
of the transportation services provided by non-DBE leased trucks with drivers not to 
exceed the value of transportation services on the contract provided by DBE-owned 
trucks or leased trucks with DBE employee drivers.  Additional participation by non-DBE 
owned trucks with drivers receives credit only for the fee or commission paid to the DBE 
as a result of the lease agreement. 
 
Example: DBE Firm X uses two of its own trucks on a contract.  It leases two trucks from 
DBE Firm Y and six trucks from non-DBE firm Z.  DBE credit would be awarded for the 
total value of transportation services provided by Firm X and Firm Y, and may also be 
awarded for the total value of transportation services provided by four of the six trucks 
provided by Firm Z.  In all, full credit would be allowed for the participation of eight trucks.  
DBE credit could be awarded only for the fees or commissions pertaining to the 
remaining trucks Firm X receives as a result of the lease with Firm Z. 
 
The DBE may lease trucks without drivers from a non-DBE truck leasing company.  If the 
DBE leases trucks from a non-DBE leasing company and uses its own employees as 
drivers, it is entitled to credit for the total value of these hauling services. 
 
Example: DBE Firm X uses two of its own trucks on a contract.  It leases three additional 
trucks from non-DBE Firm Z.  Firm X uses is own employees to drive the trucks leased 
from Firm Z.  DBE credit would be awarded for the total value of the transportation 
services provided by all five trucks. 
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For purposes of this section, a lease must indicate that the DBE has exclusive use of and 
control over the truck.  This does not preclude the leased truck from working for others 
during the term of the lease with the consent of the DBE, so long as the lease gives the 
DBE absolute priority for use of the leased truck.  Leased trucks must display the name 
and identification number of the DBE.  Credit will be allowed only for those lease costs 
related to the time each truck is devoted to the project. 
 
DBE credit for supplying paving grade asphalt and other asphalt products will only be 
permitted for standard industry hauling costs, and only if the DBE is owner or lessee of 
the equipment and trucks.  Leases for trucks must be long term (extending for a fixed 
time period and not related to time for contract performance) and must include all 
attendant responsibilities such as insurance, titling, hazardous waste requirements, and 
payment of drivers. 
 
18.08 Materials and Supplies: 
 
The Department will credit expenditures with DBEs for material and supplies towards the 
DBE goal as follows.  If the materials or supplies are obtained from a DBE manufacturer, 
100 percent of the cost of the materials or supplies is credited.  A manufacturer is defined 
as a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract, and 
of the general character described by the specifications. 
 
If the materials or supplies are purchased from a DBE regular dealer, 60 percent of the 
cost of the materials or supplies is credited.  A DBE regular dealer is defined as a firm 
that owns, operates, or maintains a store or warehouse or other establishment in which 
the materials, supplies, articles, or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly 
sold or leased to the public in the usual course of business.  To be a regular dealer, the 
firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  A firm 
may be a DBE regular dealer in such bulk items as petroleum products, steel, cement, 
stone or asphalt without owning, operating, or maintaining a place of business, as 
provided above, if the person both owns and operates distribution equipment for the 
products.  Any supplementing of regular dealers’ own distribution equipment shall be by a 
long-term lease agreement, and not on an ad-hoc or contract-by-contract basis.  
Packagers, brokers, manufacturers’ representatives, or other persons who arrange or 
expedite transactions are not regular dealers within the meaning of this paragraph and 
the paragraph above. 
 
With respect to materials or supplies purchased from a DBE which is neither a 
manufacturer nor a regular dealer, the Department will credit the entire amount of the 
fees or commissions charged by the DBE for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site, toward DBE goals, provided the fees are determined to be 
reasonable and not excessive as compared with fees customarily allowed for similar 
services.  The cost of the materials and supplies themselves may not be counted toward 
the DBE goal. 
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The Department will credit expenditures with DBEs for material and supplies (e.g. 
whether a firm is acting as a regular dealer or a transaction expediter) towards the DBE 
goal on a contract-by-contract basis.  The fact that a DBE firm qualifies under a 
classification (manufacturer, regular dealer or supplier) for one contract does not mean it 
will qualify for the same classification on another contract.  The bidder shall be 
responsible for verifying whether a DBE qualifies as a DBE manufacturer, regular dealer 
or supplier.  The bidder may contact BECO for assistance in this determination. 
 
19.0 Effect of Contract Changes: 
 
If for any reason it becomes apparent that the DBE goal will not be met then the 
contractor shall: (1) immediately notify the Engineer and BECO of the potential or actual 
decrease in DBE compensation, and (2) make good faith efforts to obtain DBE 
participation to meet or exceed the project DBE goal.  BECO will approve or deny the 
contractor’s good faith efforts. Good faith efforts required under the provisions of this 
section may vary, depending on the time available, the nature of the change, who 
initiated the change, and other factors as determined by BECO. 
 
The contractor is not required to take work committed to another subcontractor and 
assign it to a DBE subcontractor in order to meet the committed DBE percentage. 
 
If the resulting change increases the scope or quantity of work being done by a DBE 
subcontractor, the DBE shall be given the opportunity to complete the additional work 
and receive additional compensation beyond their original subcontract amount. 
 
20.0  DBE Participation Above the Goal (Race Neutral Participation): 
 
Additional DBE participation above the DBE participation required to meet the contract 
DBE goal is an important aspect of the Department’s DBE program.  The contractor is 
strongly encouraged to use additional DBEs above the DBE goal requirement in the 
contract to assist the Department in meeting its overall DBE goal and help the Department 
to meet the maximum feasible portion of its DBE goals through race neutral participation as 
outlined in 49 CFR Part 26. 
 
There are fewer administrative requirements on the part of the contractor when using race 
neutral DBEs (DBEs not listed on the DBE Intended Participation Affidavit Summary).  For 
example, if a DBE is not listed on the DBE Intended Participation Affidavit Summary, the 
DBE does not have to submit an Affidavit, and the subcontract approval process follows 
the same process of any other subcontract. The contractor does not have to replace the 
race neutral DBE with another DBE subcontractor if the race neutral DBE fails to perform.  
Therefore these DBEs are treated as any other subcontractor on the project. 
 
21.0 Required Provisions for DBE Subcontracts: 
 
All subcontracts of any tier, all supply contracts, and any other contracts in which a DBE 
is a party shall include, as a physical attachment, DBE Subcontract Compliance 
Assurances available on BECO’s website. 
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Contractors executing agreements with subcontractors, DBE or non-DBE, that materially 
modify federal regulation and state statutes such as, prompt payment and retention 
requirements, through subcontract terms and conditions will be found in breach of 
contract which may result in termination of the contract, or any other such remedy as the 
Engineer deems appropriate as outlined in DBE Subsection 2.0. 
 
The Department reserves the right to conduct random reviews of DBE and non-DBE 
subcontract documentation to ensure compliance with federal requirements. 
 
The contractor shall ensure that all subcontracts or agreements with DBEs to supply labor 
or materials require that the subcontract and all lower tier subcontracts be performed in 
accordance with 49 CFR Part 26. 
 
22.0 Contract Performance: 
 
Contract items of work designated by the contractor to be awarded to DBEs shall be 
performed by the designated DBE or a Department-approved DBE substitute.  DBE 
contract work items shall not be performed by the contractor, or a non-DBE subcontractor 
without prior approval by BECO.  The DBE must perform a commercially useful function; 
that is, the DBE must manage, perform, and supervise a distinct element of work. 
 
The contractor is required to use DBEs identified to meet the contract goal, so the prime 
contractor is responsible for ensuring that the DBEs are available to meet scheduling, 
work and other requirements on the contract. 
 
The Department will visit the contract worksite to conduct reviews to ensure compliance 
with DBE requirements.  The reviews may include, among other activities, interview of 
DBEs and their employees and the contractor and its employees.  The contractor shall 
cooperate in the review and make its employees available.  The contractor shall inform 
the Engineer in advance when each DBE will be working on the project to help facilitate 
reviews. 
 
The Department reserves the right to inspect all records of the contractor and all records 
of the DBEs and non-DBE subcontractors concerning this contract.  The contractor must 
make all documents related to all contracts available to ADOT upon request in 
accordance with Subsection 107.18. 
 
In accordance with Subsection 108.01 of the specifications, the contractor shall provide 
to the Engineer, at the pre-construction conference, copies of all completed and signed 
subcontracts, purchase orders, invoices, etc., with all committed DBEs.  These 
documents shall include the AZ UTRACS Registration number for the subcontractor or 
materials supplier. 
 
Use of every DBE listed on the DBE Intended Participation Affidavit Summary is a 
condition of this contract.  The contractor shall utilize the specific DBEs listed to perform 
the work and supply the materials for which each is listed on the Intended Participation 
Affidavit Summary unless the contractor obtains the Department’s written consent.  The 
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contractor shall not be entitled to any payment for work or material that is not performed 
or supplied by the listed DBE, unless the Department has consented in writing. 
 
23.0 Joint Checks: 
 
23.01  Requirements: 
 
A DBE subcontractor and a material supplier (or equipment supplier) may request 
permission for the use of joint checks for payments from the prime contractor to the DBE 
subcontractor and the supplier.  Joint checks may be issued only if all the conditions in 
this subsection are met. 
 

1. The DBE subcontractor must be independent from the prime contractor and the 
supplier, and must perform a commercially useful function.  The DBE 
subcontractor must be responsible for negotiating the price of the material, 
determining quality and quantity, ordering the materials, installing (where 
applicable), and paying for the material.  The DBE subcontractor may not be 
utilized as an extra participant in a transaction, contract, or project in order to 
obtain the appearance of DBE participation. 

2. The use of joint checks will be allowed only if the prime contractor, DBE 
subcontractor, and material supplier establish that the use of joint checks in similar 
transactions is a commonly recognized business practice in the industry, 
particularly with respect to similar transactions in which DBE’s do not participate. 

3. A material or supply contract may not bear an excessive ratio relative to the DBE 
subcontractor’s normal capacity. 

4. There may not be any exclusive arrangement between one prime and one DBE in 
the use of joint checks that may bring into question whether the DBE is 
independent of the prime contractor. 

5. Any arrangement for joint checks must be in writing, and for a specific term (for 
example, one year, or a specified number of months) that does not exceed a 
reasonable time to establish a suitable credit line with the supplier. 

6. The prime contractor may act solely as the payer of the joint check, and may not 
have responsibility for establishing the terms of the agreement between the DBE 
subcontractor and the supplier. 

7. The DBE must be responsible for receiving the check from the prime contractor 
and delivering the check to the supplier. 

8. The prime contractor cannot require the DBE subcontractor to use a specific 
supplier, and the prime contractor may not participate in the negotiation of unit 
prices between the DBE subcontractor and the supplier. 

 
23.02 Procedure and Compliance: 
 

1. The Business Engagement and Compliance Office must approve the agreement 
for the use of joint checks in writing before any joint checks are issued.  The prime 
contractor shall submit a DBE joint check request form, available from the BECO 
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website, along with the joint check agreement, to BECO through email within 
seven calendar days from the time the subcontract is executed. 

 
2. After obtaining authorization for the use of joint checks, the prime contractor, the 

DBE, and the supplier must retain documentation to allow for efficient monitoring 
of the agreement. 

 
3. Copies of canceled checks must be submitted, with the payment information for 

the period in which the joint check was issued, electronically through email to 
BECO, and made available for review at the time of the onsite CUF review. The 
prime contractor, DBE, and supplier each have an independent duty to report to 
the Department in the case of any change from the approved joint check 
arrangement. 

 
4. Any failure to comply will be considered by the Department to be a material breach 

of this contract and will subject the prime contractor, DBE, and supplier to contract 
remedies and, in the case of serious violations, a potential for termination of the 
contract, reduction or loss of prequalification, debarment, or other remedies which 
may prevent future participation by the offending party. 

 
24.0 DBE Termination/Substitution: 
 
24.01 General Requirements: 
 
The contractor shall make all reasonable efforts to avoid terminating or substituting a 
DBE listed on the DBE Intended Participation Affidavit Summary.  At a minimum, the 
contractor shall negotiate in good faith, give timely notices and/or extend deadlines to the 
extent that it will not jeopardize the contract with the Department.  Reasonable methods 
to resolve performance disputes must be applied and documentation provided to the 
Department before attempting to substitute or terminate a DBE. 
 
24.02 Contractor Notice of Termination/Substitution: 
 
All terminations, substitutions, and reductions in scope of work to be performed by DBEs 
listed on the DBE Intended Participation Affidavit Summary must be approved in writing 
by BECO. The contractor shall contact the Department within 24 hours from the first sign 
of any reason for potential DBE termination/substitution. 
 
The contractor shall not terminate a DBE subcontractor listed on the DBE Intended 
Participation Affidavit or complete the work contracted to the DBE with its own forces or 
with a non-DBE firm without the Department’s written consent.  Before submitting a 
formal request to the Department for DBE termination/substitution, the contractor shall 
give written notice to the DBE subcontractor with a copy to BECO of its intent to 
terminate or substitute the DBE identifying the reason for the action.  The notice shall 
include the deadline for the DBE to submit a written response advising the contractor and 
BECO of its position, which shall be a minimum of five calendar days after the notice is 
given.  The Department will consider both the contractor’s request and the DBE firm’s 
response before approving the contractor’s termination and substitution request. 
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24.03 Contractor Request for Termination/Substitution: 
 
The contractor shall formally request the termination or substitution of a DBE listed on the 
DBE Intended Participation Affidavit Summary by submitting the DBE 
Termination/Substitution Request form, available from the BECO website, and supporting 
documentation to BECO.  The submission shall include the following information: 
 

1) The date the contractor determined the DBE to be unwilling, unable, or 
ineligible to perform. 

2) A brief statement of facts describing the situation and citing specific actions or 
inaction by the DBE firm giving rise to contractor’s assertion that the DBE firm 
is unwilling, unable, or ineligible to perform. 

3) A brief statement of the good faith efforts undertaken by the contractor to 
enable the DBE firm to perform. 

4) The total dollar amount currently paid for work performed by the DBE firm. 
5) The total dollar amount remaining to be paid to the DBE firm for work 

completed, but for which the DBE firm has not received payment, and over 
which the contractor and the DBE firm have no dispute. 

6) The projected date that the contractor requires a substitution or replacement 
DBE to commence work, if consent is granted to the request. 

7) The DBE’s response to the notice of intent to terminate. If there is no response 
from the DBE within the time allowed in the notice of intent to terminate, the 
contractor shall state that no response was received. 

 
Any requests for substitutions or terminations of DBEs shall be made on the forms 
provided online by BECO. 
 
Written consent for terminating the performance of any DBE listed on the DBE Intended 
Participation Affidavit Summary will be granted only where the contractor can 
demonstrate good cause showing that the DBE is unable, unwilling, or ineligible to 
perform.  Such written consent to terminate any DBE shall concurrently constitute written 
consent to substitute or replace the terminated DBE.  Termination or substitution of a 
DBE listed on the DBE Intended Participation Affidavit Summary will not be allowed 
based solely on a contractor's ability to negotiate a more advantageous contract with 
another subcontractor.  The Department will consider both the contractor's request and 
DBE's response and explanation before approving the contractor's termination and 
substitution request. 
 
24.04 Good Cause:  
 
The Department will make the determination of good cause by providing written consent 
to the contractor after evaluating the contractor’s good cause to terminate or substitute a 
DBE firm. Good cause for this purpose includes the following in relation to the listed DBE 
subcontractor: 
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1. Fails or refuses to execute a written contract. 
2. Fails or refuses to perform the work of its subcontract in a way consistent with 

normal industry practice standards. However, good cause does not exist if the 
failure or refusal of the DBE subcontractor to perform its work on the subcontract 
results from the bad faith or discriminatory action of the prime contractor. 

3. Fails or refuses to meet the prime contractor’s reasonable, nondiscriminatory 
bond/insurance requirements. 

4. Becomes bankrupt, insolvent, or exhibits credit unworthiness. 
5. Is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant to federal or state law. 
6. Is not a responsible contractor. 
7. Voluntarily withdraws from the project and provides written notice of its withdrawal 

to the Department. 
8. Is ineligible under a specific NAICS code to receive DBE credit for the type of work 

required. 
9. A DBE owner dies or becomes disabled with the result that the firm is unable to 

complete its work on the contract. 
10. Other documented good cause that the Department determines compels the 

termination or substitution of the DBE subcontractor. 
 
24.05 DBE Termination/Substitution Good Faith Effort: 
 
If the Department approves the termination of a DBE, the contractor shall make good 
faith efforts to find another DBE subcontractor to substitute for the original DBE.  The 
good faith efforts as identified in DBE Subsection 15.0 shall be directed at finding another 
DBE to perform at least the same amount of work under the contract as the DBE that was 
terminated, to the extent needed to meet the contract goal.  If a replacement DBE is not 
identified for the original DBE’s work, the good faith efforts shall be documented and 
provided to the Department within seven calendar days from the date the Department 
approves the termination.  The Department will review when the termination was made, 
the nature of the efforts to replace the terminated DBE, and other factors as determined 
by BECO. 
 
A prime contractor’s inability to find a replacement DBE at the original price is not alone 
sufficient to support a finding that good faith efforts have been made to replace the 
original DBE.  The fact that the contractor has the ability and/or desire to perform the 
contract work with its own forces does not relieve the contractor of the obligation to make 
good faith efforts to find the replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE’s reasonable quote. 
 
The termination of a DBE firm shall not relieve the contractor of its obligations under this 
Special Provision, and the unpaid portion of the terminated DBE firm’s subcontract will 
not be counted toward the DBE goal. 
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If the Department has eliminated items of work subcontracted to a committed DBE, the 
prime contractor shall still make good faith efforts to replace the DBE with another DBE to 
the extent necessary to meet the goal. The Department will review the quality, 
thoroughness, and intensity of those efforts and give consideration to when the change 
was made, the nature of the change, and other factors as determined by BECO. 
 
When a DBE substitution is necessary, the contractor shall submit an amended DBE 
Intended Participation Affidavit and Intended Participation Affidavit Summary to BECO for 
approval with the substitute DBE’s name, description of work, NAICS code, AZ UTRACS 
registration number, and dollar value of work to the Engineer and the Department’s 
BECO. Approval from BECO must be obtained prior to the substituted DBE beginning 
work. 
 
24.06 Sanctions: 
 
Failure by the contractor to carry out the requirements of the Department’s DBE 
Termination/Substitution specifications is a material breach of contract and will result in 
such remedies as the Department deems appropriate, which will include, but are not 
limited to the assessment of liquidated damages.  The Department will deduct from 
monies due or becoming due to the contractor, the dollar amount of the wrongfully 
substituted/replaced DBE subcontract plus 25 percent of the amount remaining to be paid 
to the DBE as liquidated damages.  These liquidated damages shall be in addition to all 
other retention or liquidated damages provided for elsewhere in the contract.  
 
In determining whether liquidated damages will be assessed, the extent of the liquidated 
damages, or additional remedies assessed, the State Construction and Materials 
Engineer will consider whether there have been other violations on this or other 
contracts, whether the failure by the contractor to carry out the requirements of the 
Department’s DBE Termination/Substitution was due to circumstances beyond the 
contractor’s control, and other circumstances. 
 
25.0 Certification of Final DBE Payments: 
 
The contractor’s achievement of the goal is measured by actual payments made to the 
DBEs. The contractor shall submit the “Certification of Final DBE Payments form for each 
DBE firm working on the contract.  This form shall be signed by the contractor and the 
relevant DBE, and submitted to the Engineer no later than 30 days after the DBE 
receives final payment. 
 
ADOT will use this certification and other information available to determine applicable 
DBE credit allowed to date by the contractor and the extent to which the DBE firms were 
fully paid for that work.  By the act of filing the forms, the contractor acknowledges that 
the information is supplied in order to justify the payment of state and federal funds to the 
contractor. 
 
The contractor will not be released from the obligations of the contract until the 
“Certification of Final DBE Payments” forms are received and deemed acceptable by the 
Engineer and BECO. 
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26.0 Sanctions for Not Meeting Contract DBE Goal: 
 
If the Department determines that the contractor has, without justification, not met the 
established DBE goal the Department will, at its discretion, deduct up to two times the 
amount of the unattained portion of established DBE goal from monies due or becoming 
due the contractor as liquidated damages, based on the circumstances of the 
noncompliance. 
 
In determining whether liquidated damages will be assessed and the amount of the 
liquidated damages, the State Construction and Materials Engineer will consider whether 
there have been other violations on this or other contracts, whether the failure was due to 
circumstances beyond the control of the contractor, whether the contractor has made 
good faith efforts to meet the goal, and other appropriate circumstances.  The contractor 
may, within 15 calendar days of receipt of the decision of the State Construction and 
Materials Engineer, escalate the decision to the State Engineer.   If the contractor does 
not escalate the decision of the State Construction and Materials Engineer, in writing, 
within 15 calendar days of receipt of the decision, the contractor will be deemed to have 
accepted the decision and there will be no further remedy for the contractor.  If the 
contractor escalates the decision to the State Engineer, and the contractor does not 
agree with the State Engineer’s decision, the contractor may initiate litigation, arbitration 
or mediation pursuant to Subsection 105.21(D) and (E) of the Standard Specifications. 
 
In addition to any other sanctions, willful failure of the contractor, DBE or other 
subcontractor to comply with this contract or with the Federal DBE regulations may result 
in disqualification from further contracting, subcontracting, or other participation in the 
Department’s projects. 
 
27.0  False, Fraudulent, or Dishonest Conduct: 
 
In addition to any other remedies or actions, the Department will bring to the attention of 
the US Department of Transportation any appearance of false, fraudulent, or dishonest 
conduct in connection with the DBE program, so that USDOT can take steps such as 
referral to the Department of Justice for criminal prosecution, referral to the USDOT 
Inspector General for possible initiation of suspension and debarment proceedings 
against the offending parties or application of “Program Fraud and Civil Penalties” rules 
provided in 49 CFR Part 31. 
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GENERAL REQUIREMENTS: 
 
Availability of Documents: 
 
Project documents will be available as shown below: 
 

Documents Paper 
Format 

Electronic 
Format 

Project Plans X X 
Special Provisions X X 
Proposal Pamphlet X X 

 
Additional Documents (if available) 

Cross Sections  X 
Earthwork Quantity Sheets  X 
Other Reports  X 
Existing Ground Digital Terrain Model 
(DTM) 

 X 

Design Digital Terrain Model (DTM)  X 
 
Documents in Electronic Format: 
 
Project documents in electronic format are available on the Contracts and Specifications 
website. 
 
In the case of any conflict or discrepancy between the project plans, specifications, or 
proposal pamphlet in paper and electronic format, the paper document shall govern. 
 
The project plans are provided in PDF format.  The Department makes no representation 
or warranties as to the compatibility, usability, or readability of the PDF plans with any 
system, software, hardware, or application package other than that on which the files 
were originally saved.  The contractor bears the sole risk of any modifications, 
manipulations, or alterations to the plans. 
 
The special provisions and proposal pamphlet are provided in PDF format. The 
Department makes no representation or warranties as to the compatibility, usability, or 
readability of the PDF documents with any system, software, hardware, or application 
package other than that on which the files were originally saved.  The contractor bears 
the sole risk of any modifications, manipulations, or alterations to the special provisions 
and proposal pamphlet. 
 
The cross sections, earthwork quantity sheets, and other reports, if applicable, are 
provided only in PDF format. They are provided for information purposes and contractor 
convenience only. They are not part of the contract documents.  The contractor’s use of 
the information in the cross sections, earthwork quantity sheets, and other reports is at 
the contractor’s sole risk.  The Department makes no representation or warranties as to 
the compatibility, usability, or readability of the PDF documents with any system, 
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software, hardware, or application package other than that on which the files were 
originally saved. The contractor bears the sole risk of any modifications, manipulations, or 
alterations to the documents.   
 
The existing ground DTM and the design DTM, if applicable, are provided as DGN files. 
They are provided for information purposes and contractor convenience only. The DTMs 
are not part of the contract documents.  The contractor’s use of the information in the 
DTMs is at the contractor’s sole risk.  The Department makes no representation or 
warranties as to the compatibility, usability, or readability of the DTMs with any system, 
software, hardware, or application package other than that on which the files were 
originally prepared.  The version of Microstation used to save the DTMs is indicated at: 
 
http://www.azdot.gov/business/engineering-and-construction/CADD. 
 
The Department is providing the electronic project files to bidders for informational 
purposes in conjunction with work or services to be provided to the Department under 
this project.  Any use of the electronic files for any purposes other than for this project is 
prohibited. 
 
Cargo Preference Act: 
 
1.0  Description 
 
The Federal Highway Administration (FHWA) in partnership with the Federal Maritime 
Administration has mandated the implementation of 46 CFR 381 making the 
requirements of the Cargo Preference Act (CPA) applicable to the Federal Aid Highway 
Program. 
 
The requirements apply to items transported by ocean vessel. 
 
The requirements of 46 CFR 381 apply to materials or equipment acquired for a specific 
federal-aid highway project.  In general, the requirements are not applicable to goods or 
materials that come from inventories independent of FHWA-funded contracts. 
 
Information related to the CPA is presented in “Cargo Preference Requirements – 
Questions and Answers” available from the FHWA at: 
 
htps://www.fhwa.dot.gov/construction/cqit/cargo/qa.cfm. 
 
2.0  Contract Requirements 
 
The contractor shall comply with the requirements of the Cargo Preference Act 46 CFR 
381.7(a)&(b).  By executing a construction contract for this project, the contractor agrees: 
 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 
50 percent of the gross tonnage (computed separately for dry bulk carriers, dry 
cargo liners, and tankers) involved, whenever shipping any equipment, material, 
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or commodities pursuant to this contract, to the extent such vessels are available 
at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating 
within the United States or within 30 working days following the date of loading 
for shipments originating outside the United States, a legible copy of a rated, ‘on-
board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in the paragraph above to both the Engineer and to the Division of 
National Cargo, Office of Market Development, Maritime Administration, 
Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 

 
Bidders/Proposers List and AZ UTRACS Registration Requirements: 
 
Prime contractors and all subcontractors, including DBEs, must be registered in AZ 
UTRACS. 
 
Bidders shall create the Bidders/Proposers List in the AZ UTRACS by selecting all 
subcontractors, service providers, manufacturers and suppliers that expressed interest or 
submitted bids, proposals or quotes for this contract. 
 
All bidders must complete the Bidders/Proposers List online at AZ UTRACS whether they 
are the apparent low bidder or not.  A confirmation email will be generated by the system.  
The bidders shall submit a copy of the email confirmation to BECO no later than 4:00 p.m. 
on the fifth calendar day following the bid opening.  Faxed copies are acceptable. 
 
FAILURE TO SUBMIT THE REQUIRED BIDDERS/PROPOSERS LIST CONFIRMATION 
EMAIL TO BECO BY THE STATED TIME AND IN THE MANNER HEREIN SPECIFIED 
SHALL BE CAUSE FOR THE BIDDER BEING DEEMED INELIGIBLE FOR AWARD OF 
THE CONTRACT. 
 
Additional information regarding the Bidders List and AZ UTRACS Registration can be 
found in the Disadvantaged Business Enterprises Specification herein and by contacting 
the Business Engagement Compliance Office (BECO). 
 
Environmental Mitigation Measures: 
 
The following project-specific mitigation measures are required to address key 
environmental issues and other concerns that were identified as part of the plan 
development process.  These mitigation measures are not subject to change without 
written approval from ADOT Environmental Planning: 
 
• If suspected hazardous materials are encountered during construction, work shall 

cease at that location and the Engineer will be notified.  The Engineer will contact 
the ADOT Environmental Planning hazardous materials coordinator (602) 920-3882 
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or (602) 712-7767 immediately, and make arrangements for assessment, treatment 
and disposal of those materials. 

• The contractor shall comply with all local air quality and dust control rules, 
regulations and ordinances which apply to any work performed pursuant to the 
contract. 

• If any Sonoran Desert tortoises are encountered during construction, the 
contractor shall adhere to the attached Arizona Game and Fish Department 
“Guidelines for Handling Sonoran Desert Tortoises encountered on Development 
Projects” revised September 22, 2014.  If any tortoise is encountered during 
construction the contractor shall notify the Engineer to report the encounter.  See 
Appendix A. 

• To prevent the introduction of invasive species seeds, the contractor shall inspect 
all earthmoving and hauling equipment at the equipment storage facility.  All 
vehicles and equipment shall be washed and free of all attached 
plant/vegetation and soil/mud debris prior to entering the construction site. 

• To prevent invasive species from leaving the site, the contractor shall inspect all 
construction equipment and remove all attached plant/vegetation and soil/mud 
debris prior to leaving the construction site. 

• If previously unidentified cultural resources are encountered during activity related to 
the construction of the project, the contractor shall stop work immediately at that 
location notify the Engineer and shall take all reasonable steps to secure the 
preservation of those resources.  The Engineer will contact the ADOT 
Environmental Planning Historic Preservation Team, (602) 712-8636 or (602) 712-
7767 immediately, and make arrangements for proper treatment of those resources. 

 
Traffic Control Plan: 
 
The contractor shall submit a traffic control plan for each work activity to the Engineer for 
approval.  Work activities that impact traffic shall not commence until the traffic control 
plan has been approved.  The traffic control plan shall conform to the requirements of 
Part VI of the Manual on Uniform Traffic Control Devices (MUTCD) 2009 Edition, the 
Arizona Supplement to the 2009 MUTCD, the Arizona Department of Transportation 
Traffic Control Design Guidelines 2010, the Standard Specifications, and contract 
documents. 
 
The schedule and the related traffic control shall be developed such that access is 
maintained to all adjacent residences and businesses.  The layout, format and content of 
the schedule shall be suitable for public release and acceptable to the Engineer.  The 
schedule and related traffic control shall be updated as necessary. 
 
The contractor shall obtain all necessary permits from the appropriate agencies prior to 
performing work within the public right-of-way. 
 
In order to minimize impact to the traveling public, the contractor shall maintain all lanes 
of traffic on each roadway within the project limits on weekends, holidays, and as directed 
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by the Engineer, except as otherwise indicated.  Traffic shall not be routed onto any lanes 
without positive guidance provided by appropriate traffic control devices. 
 
Off-Duty Uniformed Law Enforcement officers and vehicles and changeable message 
boards shall be included as part of the contractor’s traffic control when and where the 
Engineer determines they should be present.  The Engineer will approve the messages 
on the changeable message boards, where used. 
 
 

(101ABRV, 02/04/16) 
 
SECTION 101 DEFINITIONS AND TERMS: 
 
101.01  Abbreviations:  of the Standard Specifications is modified to add: 
 
 ARPA Arizona Rock Products Association 
 
 IFI  International Fasteners Institute 
 
 ISO  International Organization for Standardization 
 

ISSA International Slurry Surfacing Association 
 
 NICET National Institute for Certification in Engineering Technologies 
 
 NEC  National Electrical Code 
 
 NRMCA National Ready Mixed Concrete Association 
 
 NSPS National Society of Professional Surveyors 
 
 PPI  Plastic Pipe Institute 
 
 SSPC Society for Protective Coatings 
 
 

(101DEFN, 02/22/16) 
 
SECTION 101 DEFINITIONS AND TERMS: 
 
101.02  Definitions: 
 
Bidding Schedule:  of the Standard Specifications is revised to read: 
 
The prepared schedule containing the estimated quantities of the pay items for which unit 
bid prices are invited. 
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Working Day:  of the Standard Specifications is revised to read: 
 
A day, exclusive of Saturdays, Sundays and State-recognized holidays, beginning at 
midnight, extending for a twenty-four hour period, and ending at midnight.  Any Saturday, 
Sunday, or State-recognized holiday on which the contractor has been approved to work 
will also be counted as a working day.  Working days on which weather conditions do not 
permit work on the project to proceed, as determined by the Engineer, will not be 
charged. 
 
 

(102PREQ, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.02 Prequalification of Bidders:  the title and text of the Standard 

Specifications is revised to read: 
 
102.02  Prerequisites for Bidding: 
 
 (A) General: 
 
To submit a valid bid, the bidder must: 
 

(1) have prequalification from the Department as necessary for the project, 
in accordance with paragraph (B) of this Subsection, and  

 
(2) be included on the project Plansholder List as a Prime in accordance 

with paragraph (C) of this Subsection. 
 

(B) Prequalification of Bidders: 
 
Prior to submitting a bid, the bidder will (unless waived by the Department) be required to 
be prequalified with the Department to bid on the project.  The submission of 
Prequalification information and determination of Prequalification shall be in accordance 
with the requirements of the Rules for Prequalification of Contractors as approved and 
adopted by the Department. 
 

(C) Plansholder List: 
 
There are two ways for a bidder to be included on the project Plansholder List as a 
Prime.  It is the bidder’s responsibility to ensure that it is on the Plansholder List as a 
Prime prior to submitting a bid. 
 
If a bidder is issued a proposal pamphlet in paper format by the Department, the 
Department will place the bidder on the project Plansholder List as a Prime. 
 
Firms can register electronically requesting placement on the project Plansholder List as 
either a Prime or Subcontractor/Vendor as follows: 
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(a) Go to the C&S Website. 

 
(b) Select “Current Advertisements”. 

 
(c) Identify the project of interest. 

 
(d) Click on the “Register” icon. 

 
(e) Select the “Bidder” or “Subcontractor/Vendor” radio button. 

 
(f) Complete all required fields. 

 
(g) Click “Save”.  This submits the request to the Department. 

 
(h) If all required information is provided, the “ADOT C&S Advertisement 

Registration Confirmation Screen” will appear.  An email will also be 
sent to the email address provided acknowledging the request. 

 
Requests to be included on the Plansholder List as a Prime will be evaluated by the 
Department to determine whether the bidder is prequalified for the project.  The 
Department cannot guarantee that requests to be on the Plansholder List will be 
considered if the request is submitted less than five working days prior to the bid opening.  
The Department will send an email to the email address provided notifying the contractor 
of the results of their request. 
 
The Department’s email will state whether the request was approved or denied.  More 
information regarding the Department’s decision may be obtained by contacting the 
Contracts and Specifications Section. 
 
If an individual from a firm submits a duplicate request to be placed on the Plansholder 
List, the request will be denied.  The Department will register the contact person listed on 
the duplicate request to receive email notices of updates to the project.  The Department 
will send an email to the email address provided notifying the contractor of the results of 
their request. 
 
 (D) Registration for Notifications: 
 
Firms on the Plansholder List as a Prime or a Subcontractor/Vendor will receive 
notification of any changes to the project.  Other interested parties can register 
electronically to receive email notification of any changes to the project as follows: 
 

(a) Go to the C&S Website. 
 

(b) Select “Current Advertisements”. 
 

(c) Identify the project of interest. 
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(d) Click on the “Register” icon. 
 
(e) Select the “Other” radio button. 
 
(f) Select the “Yes” radio button in response to “Are you interested in 

registering to be notified about any changes made to this 
advertisement?” 

 
(g) Complete all required fields. 

 
(h) Click “Save”.  This submits the request to the Department. 

 
(i) If all required information is provided, the “ADOT C&S Advertisement 

Registration Confirmation Screen” will appear.  An email will also be 
sent to the email address provided acknowledging the request. 

 
All parties registering to receive notifications will be sent an email when changes are 
made to the project. 
 
 

(102NOBID, 09/19/12) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.03 Suspension from Bidding:  of the Standard Specifications is 

modified to add: 
 
The Department may suspend any person and any subsidiary or affiliate of any person 
from further bidding to the Department and from being a subcontractor or a supplier or 
otherwise participating in the work: 
 
 (A) If that person or any officer, director, employee or agent of that person is 

convicted, in this State, or any other jurisdiction, of a crime involving any of 
the following elements or actions: 

 
  (1) Entering into any contract, combination, conspiracy or other unlawful 

act in restraint of trade or commerce; 
 
  (2) Knowingly and willfully falsifying, concealing, or covering up a material 

fact by trick, scheme, or device; 
 
  (3) Making false, fictitious, or fraudulent statements or representations; 
 
  (4) Making or using a false writing or document knowing it to contain a 

false, fictitious, or fraudulent statement or entry; 
 
  (5) Misrepresentation or false statement on any application for bonding; 
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  (6) Misrepresentation or false statement on any application for 
prequalification; or 

 
 (B) If the Department makes a finding of any of the above or finds that the 

contractor is not a Responsible Bidder or a Responsible Contractor. 
 
 (C) If the Department determines that a contractor, subcontractor, or supplier has 

repeatedly or willfully failed to comply with federal or state immigration laws. 
 
Under this subsection, a person means any individual, partnership, joint venture, 
corporation, association or other entity formed for the purpose of doing business as a 
contractor, subcontractor or supplier. 
 
The signature of the bid proposal by a bidder constitutes the bidder's certification, under 
penalty of perjury under the laws of the United States, that the bidder, or any person 
associated therewith in the capacity of owner, partner, director, officer, principal investor, 
project director, manager, auditor, or any position involving the administration of federal 
funds, has not been, or is not currently, under suspension, debarment, voluntary 
exclusion or been determined ineligible by any federal agency within the past three years.  
Signature of the bid proposal also certifies, under penalty of perjury under the laws of the 
United States, that the bidder does not have a proposed debarment pending.  In addition, 
signature of the bid proposal certifies that the bidder has not been indicted, convicted, or 
had a civil judgment rendered against (it) by a court of competent jurisdiction in any 
matter involving fraud or official misconduct within the past three years. 
 
Any exceptions to the above paragraph shall be noted and fully described on a separate 
sheet and attached to the bid proposal. 
 
 

(102PRPMT, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.04  Contents of Proposal Pamphlet:  the first paragraph of the 

Standard Specifications is revised to read: 
 
The proposal pamphlet will state the location and description of the contemplated 
construction and will show the approximate estimate of the various quantities and kinds 
of work to be performed or materials to be furnished and will have a schedule of items for 
which unit bid prices are invited.  The proposal pamphlet will state the time in which the 
work must be completed, the type and amount of the proposal guaranty and the date, 
time and place of the opening of proposals.  The pamphlet will also include any Special 
Provisions or requirements which vary from or are not included in the Standard 
Specifications.  Additional contract documents applicable to the specific project are listed 
in the Special Provisions. 
 
 

 
Page 41 of 118 



Special Provisions 0000 PN SUP T002201C 
December 2016 HSIP-SUP 0(202)T 

(102ISSPSL, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.05  Issuance of Proposals:  of the Standard Specifications is revised to 

read: 
 
The Department reserves the right to refuse to issue proposal documents or to accept 
bids for any of the following reasons: 
 

(A) Lack of competency or adequate machinery, plant and other equipment, as 
revealed by the financial statement and experience questionnaires required 
under Subsection 102.02. 

 
(B) Incomplete work which, in the judgment of the Department, might hinder or 

prevent the prompt completion of additional work if awarded. 
 

(C) Failure to pay or settle satisfactorily all bills due for work on other contracts. 
 

(D) Failure to comply with any qualification regulations of the Department. 
 

(E) Default under previous contracts. 
 

(F) Unsatisfactory performance on previous work. 
 

(G) Entering into any contract, combination, conspiracy, or other unlawful act in 
restraint of trade or commerce. 

 
(H) Knowingly and willfully falsifying, concealing, or covering up a material fact by 

trick, scheme, or device. 
 

(I) Making false, fictitious, or fraudulent statements or representations. 
 

(J) Making or using a false writing or document knowing it to contain a false, 
fictitious, or fraudulent statement or entry. 

 
(K) Misrepresentation or false statement on any application for bonding. 

 
(L) Misrepresentation or false statement on any application for prequalification. 

 
Lack of sufficient ability or integrity to complete the contract. 
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(102EXAM, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.07 Examination of Plans, Specifications and Site of Work:  the 

second paragraph of the Standard Specifications is revised to read: 
 
A set of plans, special provisions, and the proposal pamphlet will be on file at Contracts 
and Specifications, 1651 W. Jackson, Room 121F, Phoenix. 
 
Project plans, special provisions, proposal pamphlets, and other project documents, if 
available, will be provided in electronic format, at no charge, on the Contracts and 
Specifications website.  Any interested party can access the advertised project 
documents. 
 
 

(102LOBY, 10/01/90) 
 
102.09 Non-Collusion Certification:  of the Standard Specifications is 

modified to add: 
 
 (A)  Lobbying: 
 
The bidder certifies, by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 
 
  (1) No Federally appropriated funds have been paid or will be paid, by or on 

behalf of the undersigned, to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, 
the entering into any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract grant, loan, or cooperative agreement. 

 
  (2) If any funds other than Federally appropriated funds have been paid or 

will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance 
with its instructions.  Copies of Form-LLL, "Disclosure Form to Report 
Lobbying", are available at ADOT Contracts and Specifications Services, 
1651 W. Jackson, Room 121F, Phoenix, AZ  85007. 
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   This certification is a material representation of fact upon which reliance 
was placed when this transaction was made or entered into.  Submission 
of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person 
who fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such 
failure. 

 
   The bidder also agrees, by submitting his or her bid or proposal, that he or 

she shall require that the language of this certification be included in all 
subcontracts and lower tier subcontracts which exceed $100,000 and that 
all such subcontractors and lower tier subcontractors shall certify and 
disclose accordingly. 

 
   The Department will keep the prime contractors' certifications on file as 

part of their original bid proposals.  Each prime contractor shall keep 
individual certifications from all subcontractors and lower tier 
subcontractors on file.  Certifications shall be retained for three years 
following completion and acceptance of any given project. 

 
   Disclosure forms for the prime contractor shall be submitted to the 

Engineer at the pre-construction conference.  Disclosure forms for 
subcontractors and lower tier subcontractors shall be submitted to the 
Engineer by the prime contractor along with the submittal of each 
subcontract or lower tier subcontract, as required under Subsection 
108.01, when said subcontracts exceed $100,000.00.  During the 
performance of the contract the prime contractor and any affected 
subcontractors shall file revised disclosure forms at the end of each 
calendar year quarter in which events occur that materially affect the 
accuracy of any previously filed disclosure form.  Disclosure forms will be 
submitted by the Engineer to the Federal Highway Administration for 
further processing. 

 
 

(102IRPSL, 09/26/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.10 Irregular Proposals:  Item (A) of the Standard Specifications is 

revised to read: 
 
 (A) Proposals may be considered irregular and may be rejected for any of the 

following reasons: 
 

(1) If any of the proposal documents show unauthorized alterations of any 
kind. 

 
(2) If the proposal contains conditional or uncalled-for alternate bids. 
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(3) If the proposal documents contain erasures not initialed by the person or 

persons signing the proposal. 
 

(4) If there is a submission of any kind which may tend to make the 
proposal incomplete, indefinite or ambiguous as to its meaning. 

 
(5) If the bid is mathematically unbalanced. 

 
(6) If the bid is materially unbalanced. 

 
(7) If the bidder fails to sign the Participation in Boycott of Israel Certification 

form when submitting a bid in paper format. 
 
102.10 Irregular Proposals:  Item (B) of the Standard Specifications is 

revised to read: 
 
 (B) Proposals will be considered irregular and will be rejected for any of the 

following reasons: 
 

(1) If the bidder is not on the project Plansholder List as a Prime. 
 

(2) If the proposal, bid bond or bidding schedule is on a form other than that 
furnished by the Department. 

 
(3) If the bidder or surety fails to provide a proposal guaranty as specified in 

Subsection 102.12. 
 

(4) If the bidder fails to sign the proposal when submitting a bid in the paper 
format. 

 
(5) If the bidding schedule does not contain a unit price for each pay item 

listed except in the case of authorized alternate pay items. 
 

(6) If the bidder fails to meet the required goal for Disadvantaged Business 
Enterprises (DBE) established in the Special Provisions or show good 
faith effort as determined by the Department. 

 
If the bidder submits a proposal in both the electronic format and in the paper format. 
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(102BOI, 09/26/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.17 Boycott of Israel: is hereby added to the Standard Specifications: 
 
All bidders are required to certify in their bid proposal on the “Participation in Boycott of 
Israel Certification” form either: 
 

(1) The bidder does not participate in, and agrees not to participate in during the term 
of the contract, a boycott of Israel in accordance with ARS 35-393.01, or 

 
(2) The bidder does participate in a boycott of Israel as defined in ARS 35-393.01. 

 
The Department will not award the contract unless the bidder makes the certification 
described in subparagraph (1) of this Subsection. 
 
 

(103RSBTY, 02/22/16) 
 
SECTION 103 AWARD AND EXECUTION OF CONTRACT: 
 
103.03  Responsibility:  the third paragraph of the Standard Specifications 

is revised to read: 
 
Non-responsibility may also be found for any of the following reasons: 
 

(A) Anti-competitive acts; 
 

(B) Lack of competency and adequate machinery, plant and other equipment, as 
revealed by the financial statement and experience questionnaires required 
under Subsection 102.02; 

 
(C) Incomplete work which, in the judgment of the Department, might hinder or 

prevent the prompt completion of additional work if awarded; 
 

(D) Failure to pay or settle satisfactorily all bills due for work on other contracts; 
 

(E) Failure to comply with any qualification regulations of the Department; 
 

(F) Default under previous contracts; 
 

(G) Unsatisfactory performance on previous work; 
 

(H) Knowingly and willfully falsifying, concealing, or covering up a material fact by 
trick, scheme, or device; 

 
(I) Making false, fictitious, or fraudulent statements or representations; 
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(J) Making or using a false writing or document knowing it to contain a false, 

fictitious, or fraudulent statement or entry; 
 

(K) Lack of a proper contractor's license; or 
 

(L) Lack of sufficient ability or integrity to complete the contract. 
 
 

(103AWARD, 12/14/09) 
 
SECTION 103 AWARD AND EXECUTION OF CONTRACT: 
 
103.04  Award of Contract:  the first paragraph of the Standard Specifications 

is modified to add: 
 
When a contract is funded, either wholly or in part, by federal funds, an award of contract 
may be made contingent upon the successful bidder obtaining an appropriate license 
from the State Registrar of Contractors, in accordance with Arizona Revised Statutes 
32-1101 through 32-1170.03.  The license must be obtained within 60 calendar days 
following opening of bid proposals.  No adjustment in proposed bid prices or damages for 
delay will be allowed as a result of any delay caused by the lack of an appropriate 
license. 
 
Failure to acquire the necessary licensing within the specified period of time shall result in 
either award to the next lowest responsible bidder, or re-advertisement of the contract, as 
may be in the best interests of the Department. 
 
Licensing information is available from: 
 
  Registrar of Contractors 
  3838 N. Central 
  Suite 400 
  Phoenix, AZ  85012 
 Phone:  (602) 542-1525 
 www.azroc.gov/office.html 
 
 
SECTION 104 SCOPE OF WORK: 
 
104.04 Maintenance of Traffic:  of the Standard Specifications is modified to 

add: 
 
Temporary traffic control devices for daily work activities shall be placed during the one-
hour period immediately prior to the work shift and removed during the one-hour period 
immediately following the work shift, unless otherwise directed by the Engineer. 
 
The contractor shall develop traffic control plans that include the following requirements: 
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Work Activity Traffic Control: 
 
For sign replacement activities, traffic control shall conform to Figures 6H-3, 6H-6, 
6H-18, and 6H-22 of the Manual on MUTCD, 2009 Edition. 
 
The channelizing devices (28 inch cones or vertical panels) for lane tapers shall be at a 
maximum spacing of 40 feet.  The channelizing devices separating the travel way from 
the work activities shall be at a maximum spacing of 80 feet.  Spacing of channelizing 
devices in intersection areas should be 10 feet. 
 
The contractor shall maintain pedestrian and vehicular access to each intersecting 
roadway, to all schools, businesses, residences, and other facilities alongside or adjacent 
to roadways within the project limits, except as otherwise indicated. 
 
When traffic control devices are not in use, they shall be moved at least 30 feet from the 
roadway unless otherwise directed by the Engineer.  In sections where there is sidewalk, 
curb, or guardrail, the contractor may move the devices behind these features so that the 
devices will not protrude into the roadway, sidewalk, or other path for pedestrians.  This 
includes all sign supports without sign panels.  Any sign panels which are not in use but 
which cannot be moved at least 30 feet from the roadway shall be covered so the public 
cannot read the legends.  The contractor shall secure permission from the owners before 
placing or storing the devices on private property. 
 
If the Engineer allows the contractor to reduce the speed limit during working hours, the 
contractor shall provide a speed limit sign at the end of the construction, which will 
indicate the speed limit prior to the reduction.  The Engineer may omit the speed limit 
sign near the end of the construction on the roadway, if there is existing speed limit 
signing on the roadway within 1,500 feet of the end of the work zone.  Each speed limit 
sign shall be 24” x 30”.  Unless otherwise permitted by the Engineer, any speed limit sign 
used as part of the construction signing shall indicate a speed limit.  Any sign indicating a 
reduction in the posted speed limit shall be positioned as close as practicable to the area 
where the reduction in speed is necessary, not necessarily by the beginning of a lane 
closure taper, as determined by the Engineer. 
 
Except as otherwise allowed by the Engineer, the contractor shall maintain left-turn and 
right turn opportunities at all intersections.  Where the Engineer allows the contractor to 
prohibit left-turn opportunities, the contractor shall position two 24” x 24” R3-2 signs, one 
on each side of the intersection. 
 
 

(104STORM, 11/01/95) 
 
SECTION 104 SCOPE OF WORK: 
 
104.11 Damage by Storm, Flood or Earthquake:  Item (D), Idled 

Equipment and Remobilization, of the Standard Specifications is 
hereby deleted. 
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104.11 Damage by Storm, Flood or Earthquake:  Items (E) and (F) of the 

Standard Specifications are revised to read: 
 
 (D) Payment for Repair Work: 
 
The State will pay the cost of the repair work as determined in Subsection 109.04. 
 
 (E) Termination of Contract: 
 
If the Department elects to terminate the contract, the termination and the determination 
of the total compensation payable to the contractor shall be governed by the provisions of 
Subsection 108.11, Termination of Contract for Convenience of the Department. 
 
 

(105PLNS, 10/18/10) 
 
SECTION 105 CONTROL OF WORK: 
 
105.03 Plans and Working Drawings:  the thirteenth paragraph of the 

Standard Specifications is revised to read: 
 
All working drawings shall be 22 inches in height and 34 inches in length.  There shall be 
1 ¼ inch margins on the left and right sides, and ¾ inch margins on the top and bottom.  
A blank space, four inches wide by three inches high, shall be left inside the margin in the 
lower right hand corner.  All drawings shall be made in such a manner that clear and 
legible copies can be made from them.  When half-size copies are required, they shall be 
provided on standard 11 by 17 inch sheets. 
 
 

(105FNL, 12/07/16) 
 
SECTION 105 CONTROL OF WORK: 
 
105.20(B)   Final Acceptance:  the second paragraph of the Standard 

Specifications is revised to read: 
 
If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory 
or not complete, the Engineer will give the contractor written notice of the unsatisfactory 
or incomplete work and the contractor shall immediately correct such work.  In such case, 
the Engineer will also give the contractor written notice as to whether or not the work is 
substantially complete. 
 
Final acceptance will not be made until all completed plans and working drawings as 
required in Subsection 105.03 have been submitted and deemed acceptable by the 
Engineer.  In addition, final acceptance will not be made until all “Certification of 
Payments to DBE Firms” affidavits, as required in the contract documents, have been 
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submitted and deemed acceptable by the Engineer and the Business Engagement and 
Compliance Office (BECO). 
 
 

(106QCMAT, 05/03/16) 
 
SECTION 106 CONTROL OF MATERIAL: 
 
106.04(A)  General:  the fourth and fifth paragraphs of the Standard Specifications 

are revised to read: 
 
The sampling, testing, and acceptance of materials shall be in accordance with the 
requirements of the specifications, in conjunction with the following: 
 

• The ADOT Materials Testing Manual. 
 

• The ADOT Materials Practice and Procedure Directives Manual. 
 

• Applicable Federal, AASHTO, or ASTM specifications or test designations. 
 

• Applicable specifications or test designations of other nationally recognized 
organizations. 

 
Unless otherwise specified, whenever a reference is made to an Arizona Test Method or 
an ADOT Materials Practice and Procedure Directive, it shall mean the test method or 
practice and procedure directive in effect on the bid opening date. 
 
Any reference to the ADOT Materials Policy and Procedure Directives elsewhere in the 
contract documents shall be understood to mean ADOT Materials Practice and 
Procedure Directives. 
 
106.04(B)  Contractor Quality Control:  the second paragraph of the Standard 

Specifications is revised to read: 
 
Certain construction items may require additional quality control measures, as specified 
in Subsection 106.04(C).  When so specified, the contractor shall provide all the 
personnel, equipment, materials, supplies, and facilities necessary to obtain samples and 
perform the tests listed in the applicable section and as given in Subsection 106.04(C).  
Specific contractor quality control requirements will be shown in the applicable 
construction items.  Payment for such additional work shall be in accordance with the 
Special Provisions, and will be included in Bidding Schedule Item 9240170. 
 
When the specifications do not require specific contractor quality control measures, the 
provisions given in Section 106.04(C) do not apply.  Bid Item 9240170 will not be 
included in the Bidding Schedule. 
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106.04(C)(2) Quality Control Laboratory:  the first paragraph is revised to read: 
 
All field and laboratory sampling and testing shall be performed by a laboratory or 
laboratories approved by the Department.  The requirements for approval of laboratories 
are specified in ADOT Materials Policy and Procedure Directive No. 19, “ADOT System 
for the Evaluation of Testing Laboratories”.  Approved laboratories, and the test methods 
for which they are approved to perform, are listed in the “ADOT Directory of Approved 
Materials Testing Laboratories”.  Approved test methods listed in the “ADOT Directory of 
Approved Materials Testing Laboratories” do not include field sampling and testing 
procedures.  When field sampling and testing procedures are performed, the appropriate 
valid Arizona Technical Testing Institute (ATTI) and/or American Concrete Institute (ACI) 
certification(s) are required.  ADOT Materials Policy and Procedure Directive No. 19, 
“ADOT System for the Evaluation of Testing Laboratories” and the “ADOT Directory of 
Approved Materials Testing Laboratories” may be obtained on the internet from the 
ADOT Materials Quality Assurance Section website. 
 
106.04(C)(6) Weekly Quality Control Reports:  of the Standard Specifications is 

revised to read: 
 
The contractor shall submit Weekly Quality Control Reports to the Engineer.  The weekly 
reports shall be complete and accurate, and shall state the types of work which have 
been performed during the report period.  The report shall also include the process 
control measures taken to assure quality.  The report shall provide sample identification 
information for materials tested during the report period, including sample number, date 
sampled, sample location, first and last name of person obtaining sample, and original 
source of material.  The report shall also provide the results for all required tests and any 
retests, corrective actions, and other information relevant to quality control.  The report 
shall include daily diaries for each day of testing, a weekly summary, the ADOT TRACS 
number, and the testing laboratory’s project identification number. 
 
Except as stated in the following paragraph, the weekly quality control report shall be 
prepared using standard forms provided by the Department.  The standard forms are 
available on the Department's website at www.azdot.gov.  After accessing the 
Department’s website, select “Business”, “Engineering and Construction”, “Construction 
and Materials”, “Contractor Information”, “Forms and Documents”, and then “Weekly 
Quality Control Forms”.  Except for the daily diaries, all documentation and information 
required on the forms shall be typed.  Daily diaries may be hand-written if acceptable to 
the Engineer.  The weekly report shall be submitted to the Engineer in paper form with a 
transmittal letter signed by the contractor’s quality control manager. 
 
In lieu of using the standard weekly quality control forms available on the Department’s 
website, the contractor or testing laboratory may prepare the weekly report using 
proprietary or other software, if acceptable to the Engineer, provided that all required 
information is included, the format is comparable to the Department’s standard format, 
and the report is submitted in paper form with the required transmittal letter. 
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The report period shall end at midnight of each Friday, and the report shall be submitted 
to the Engineer no later than 5:00 p.m. of the following Wednesday.  The Engineer will 
verify that the report is timely, complete, and accurate. 
 
Reports that are not submitted by the above-referenced deadline shall be considered 
delinquent.  Reports that are submitted by the above-referenced deadline, but are not 
complete and accurate, shall also be considered delinquent.  In either case monies shall 
be deducted from the contractor’s monthly estimate in accordance with the requirements 
for Contractor Quality Control, as specified in these special provisions. 
 
 

(106CERT, 09/14/12) 
 
106.05 Certificates:  of the Standard Specifications is revised to read: 
 
106.05(A) General: 
 
The contractor shall submit to the Engineer an original or copy of either a Certificate of 
Compliance or a Certificate of Analysis, as required, prior to the use of any materials or 
manufactured assemblies for which the specifications require that such a certificate be 
furnished. 
 
Certificates shall be specifically identified as either a "Certificate of Compliance" or a 
"Certificate of Analysis". 
 
The Engineer may permit the use of certain materials or manufactured assemblies prior 
to, or without, sampling and testing if accompanied by a Certificate of Compliance or 
Certificate of Analysis, as herein specified.  Materials or manufactured assemblies for 
which a certificate is furnished may be sampled and tested at any time, and, if found not 
in conformity with the requirements of the plans and the specifications, will be subject to 
rejection, whether in place or not. 
 
Certificates of Compliance and Certificates of Analysis shall comply with the 
requirements specified herein, the ADOT Materials Testing Manual, and applicable 
ADOT Materials Policy and Procedure Directives. 
 
106.05(B) Certificate of Compliance: 
 
A Certificate of Compliance shall be submitted on the manufacturer’s or supplier’s official 
letterhead, and shall contain the following information: 
 
  (1) The current name, address, and phone number of the manufacturer or 

supplier of the material. 
 
  (2) A description of the material supplied. 
 
  (3) Quantity of material represented by the certificate. 
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  (4) Means of material identification, such as label, lot number, or marking. 
 
  (5) A statement that the material complies in all respects with the 

requirements of the cited specifications.  Certificates shall state 
compliance with the cited specification, such as AASHTO M 320, 
ASTM C 494; or specific table or subsection of the Arizona Department 
of Transportation Standard Specifications or Special Provisions.  
Certificates may cite both, if applicable. 

 
  (6) A statement that the individual identified in item seven below has the 

legal authority to bind the manufacturer or the supplier of the material. 
 
  (7) The name, title, and signature of the responsible individual.  The date 

of the signature shall also be given. 
 
Each of the first six items specified above shall be completed prior to the signing of the 
certificate as defined in item seven.  No certificate will be accepted that has been altered, 
added to, or changed in any way after the authorized signature has been affixed to the 
original certificate.  However, notations of a clarifying nature, such as project number, 
contractor, or quantity shipped are acceptable, provided the basic requirements of the 
certificate are not affected. 
 
A copy or facsimile reproduction of the original certificate will be acceptable; however, the 
original certificate shall be made available upon request. 
 
106.05(C) Certificate of Analysis: 
 
A Certificate of Analysis shall include all the information required for a Certificate of 
Compliance and, in addition, shall include the results of all tests required by the 
specifications. 
 
 

(106APL, 02/10/12) 
 
106.14 Approved Products List:  of the Standard Specifications is revised 

to read: 
 
The Approved Products List is a list of products which have been shown to meet the 
requirements of these Standard Specifications.  The Approved Products List is 
maintained by the Department and updated monthly.  Copies of the most current version 
are available on the internet from the ADOT Research Center, through its Product 
Evaluation Program. 
 
The contractor shall verify that any products chosen for use from the Approved Products 
List are selected from the version which was most current at the time of the bid opening. 
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Unless otherwise specified in the Special Provisions, products not appearing on the 
Approved Products List at the time of the bid opening may be used if they meet the 
requirements of the plans and specifications. 
 
When the Special Provisions limit product selection to only those listed on the Approved 
Products List, other products will not be evaluated or approved. 
 
 

(106DMAT, 02/15/11) 
 
SECTION 106 CONTROL OF MATERIALS:  of the Standard Specifications is 

modified to add: 
 
106.15 Domestic Materials and Products: 
 
Steel and iron materials and products used on all projects shall comply with the current 
“Buy America” requirements of 23 CFR 635.410. 
 
All manufacturing processes to produce steel and iron products used on this project shall 
occur in the United States. Raw materials used in manufacturing the steel and iron 
products may be foreign or domestic.  Steel or iron not meeting these requirements may 
be used in products on this project provided that the invoiced cost to the contractor for 
such steel products incorporated into the work does not exceed either one-tenth of one 
percent of the total (final) contract cost or $2,500, whichever is greater. 
 
Any process which involves the application of a coating to iron or steel shall occur in the 
United States.  These processes include epoxy coating, galvanizing, painting, or any 
other coating which protects or enhances the value of covered material. 
 
The requirements specified herein shall only apply to steel and iron products permanently 
incorporated into the project.  “Buy America” provisions do not apply to temporary steel 
items, such as sheet piling, temporary bridges, steel scaffolding and falsework, or to 
materials which remain in place at the contractor’s convenience. 
 
The contractor shall furnish the Engineer with Certificates of Compliance, conforming to the 
requirements of Subsection 106.05, which state that steel or iron products incorporated in 
the project meet the requirements specified.  Certificates of Compliance shall also certify 
that all manufacturing processes to produce steel or iron products, and any application of a 
coating to iron or steel, occurred in the United States. 
 
Convict-produced materials may not be used unless the materials were produced prior to 
July 1, 1991 at a prison facility specifically producing convict-made materials for Federal-
aid construction projects. 
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(107INS, 07/10/12) 
 
SECTION 107 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC: 
 
107.14 Insurance:  the first paragraph of the Standard Specifications is 

revised to read: 
 
Prior to the execution of the contract, the contractor shall file with the Department a 
certificate or certificates of insurance evidencing insurance as required by this contract 
has been placed with an insurer authorized to transact insurance in the State of Arizona 
pursuant to ARS Title 20, Chapter 2, Article 1, or with a surplus lines insurer approved 
and identified by the Director of the Department of Insurance pursuant to ARS Title 20, 
Chapter 2, Article 5. 
 
All insurers shall have an “A.M. Best” rating of A- VII or better. 
 
The State of Arizona in no way warrants that the above-required minimum insurer rating 
is sufficient to protect the contractor from potential insurer insolvency. 
 
The contractor’s submission of the required insurance certificates constitutes a 
representation to the Department that: 
 

1. The contractor has provided a copy of these specifications to every broker who 
has obtained or filed a certificate of insurance and has communicated the 
necessity of compliance with these specifications to the broker; and 

 
2. To the best of the contractor’s knowledge, each certificate of insurance and each 

insurance coverage meets the requirements of these specifications. 
 
The contractor shall provide the Department with certificates of insurance (ACORD form 
or equivalent acceptable to the State of Arizona) as required by the contract.  The 
certificates for each insurance policy shall be signed by a person authorized by that 
insurer. 
 
 

(107SWRSP, 01/28/03) 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.15  Contractor's Responsibility for Utility Property and Services:  of 

the Standard Specifications is revised to read: 
 
 (A)  General: 
 
The contractor's attention is directed to the requirements of Arizona Revised Statutes 
Section 40-360.21 through .29 requiring all parties excavating in public streets, alleys or 
utility easements to first secure the location of all underground facilities in the vicinity of 
the excavation. 
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The contractor shall review copies of existing ADOT permits, subject to availability, prior 
to start of construction, to assist the contractor in determining the location of any utilities, 
which the Department may have record of and which are not otherwise shown in the 
contract documents.  Utility locations obtained from the Department are for information 
only and shall not relieve the contractor of responsibility for identifying, locating and 
protecting any existing utility lines.  Copies of permits may be obtained from the ADOT 
Area Permit Supervisor in the District in which a project is located. 
 
The contractor shall contact the owners of the various utilities prior to the start of 
construction and shall obtain from them any information pertaining to existing utilities that 
will either supplement information shown on the project plans or will correct any such 
information that may be incorrect.  The contractor shall furnish the Engineer with 
evidence that the contractor has contacted the utility companies.  Such evidence shall be 
submitted at the preconstruction conference, and shall include a copy of the information 
received from each utility as a result of such contacts. 
 
If the contractor learns from either the owner of the utility or from any other source of the 
existence and location of properties of railway, telegraph, telephone, fiber optics cable, 
water, sewer, septic tanks or systems, electric, gas and cable television companies either 
omitted from or shown incorrectly on the project plans, the contractor shall immediately 
notify the Engineer and shall not disturb the utilities.  Relocation or adjustment of such 
utilities, if deemed necessary, will be either performed by others or shall be performed by 
the contractor in accordance with the provisions of Subsection 104.02. 
 
The contractor shall cooperate with the owners of any underground or overhead utility 
lines in their removal and rearrangement operations in order that these operations may 
progress in a reasonable manner, that duplication of rearrangement work may be 
reduced to a minimum and that services rendered by these parties will not be 
unnecessarily interrupted. 
 
Temporary or permanent relocation or adjustment of any utility line or service connection 
desired by the contractor for its convenience shall be its responsibility.  The contractor 
shall obtain the approval of both the Engineer and the utility company and upon approval 
shall make all necessary arrangements with the utility company and shall bear all costs in 
connection with such relocation or adjustment.  The contractor shall also submit a Sewer 
Discharge Prevention Plan, as specified in Subsection 107.15(C)(1), describing each 
anticipated relocation or adjustment involving existing sanitary sewer lines.  No work on a 
particular facility shall begin until all approvals for that facility have been received. 
 
 (B)  Contractor Qualifications for Water and Sewer Lines: 
 
Breakage of active sanitary sewer lines may result in the potential spread of disease, 
contamination of the site and any adjacent bodies of water, and other hazards to the 
public.  Substantial cleanup costs may be associated with such breakage, as well as 
possible major civil and/or criminal penalties.  Therefore, the Engineer will closely 
consider the qualifications of any personnel proposed by the contractor to oversee or 
perform work involving active sanitary sewer lines.  The contractor shall not assume that 
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the personnel assigned to perform such work will be acceptable to the Department 
merely because they meet the experience requirements listed herein. 
 
The contractor, or the subcontracting firm assigned to perform the water and sewer work, 
shall have a minimum of five years of experience in the installation and construction of 
underground large diameter (18-inch or above) water and sewer improvements. 
 
In addition, the key personnel assigned by the contractor to perform any work on water or 
sewer lines, whether from the prime contractor or a subcontracting firm, shall also have at 
least five years of experience in the installation and construction of underground large 
diameter (18-inch or above) water and sewer improvements.  A minimum of two such 
people shall be designated by the contractor.  The designated personnel may have the 
title of foreman or superintendent; however, at least one of these people shall be present 
at all times at the location of any work being performed at or near an active sanitary 
sewer line. 
 
For both the firm and the key personnel, the experience shall include working with and 
around water and sewer utility lines that are in service.  The contractor shall submit the 
following documentation to the Engineer for review and approval: 
 

(1) A list indicating that the designated key project personnel have at least five 
years of applicable experience, as specified above.  The list shall be 
accompanied with resumes for each of the key people.  The resumes shall 
include the following information, and demonstrate compliance with the 
specified requirements: 

 
(a) Detailed relevant experience for a minimum of two projects, including 

project description, date of work, actual work performed by the 
individual, and references (a minimum of one for each project). 

 
(b) Level of applicable formal training. 

 
(c) Number of years of relevant experience in performing like 

construction. 
 

(2) A list of water and sewer construction projects completed by the firm 
performing the water or sewer work, as specified above, indicating a 
minimum of five years of applicable experience.  Include the dates of work, 
type of work, description of the project, amount of work performed by the 
contractor/subcontractor, and the name and phone number of a contact 
with the owning company or agency for which the work was completed. 

 
(3) List of equipment that will be used for this project.  The list shall include, as 

a minimum, equipment type, date of manufacture, and if contractor-owned 
or rented. 
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(4) A list of all violations and citations in the past five years of applicable water 
and wastewater laws and statutes for both the prime contractor and the 
subcontractor responsible for the utility work. 

 
The contractor shall submit this documentation to the Engineer for approval at least 21 
calendar days prior to any anticipated work involving active sanitary sewer lines, whether 
new or existing. 
 
 (C)  Protection of Existing Utility Lines: 
 
At points where the contractor's operations are adjacent to right-of-way properties or 
easements for railway, telegraph, telephone, water, sewer, electric, gas and cable 
television companies, hereinafter referred to as utilities, or are adjacent to other facilities 
and property, damage to which might result in considerable expense, loss, 
inconvenience, injury or death, work shall not be commenced until all arrangements 
necessary for the protection thereof have been made. 
 
The exact locations and depths of all utilities that are underground or the location of those 
on or near the surface of the ground which are not readily visible shall be determined.  
Such locations shall be marked in such a manner so that all workmen or equipment 
operators will be thoroughly apprised of their existence and location.  It will be the 
contractor's responsibility to see that every effort possible has been made to acquaint 
those actually involved in working near utilities not only with the type, size, location and 
depth, but with the consequences that might follow any disturbance.  No trenching or 
similar operation shall be commenced until the Engineer is satisfied that every possible 
effort has been taken by the contractor to protect utilities.  
 
The contractor shall coordinate with others working near new or existing sewer lines or 
other utilities on the procedures to be followed to prevent damaging of these utilities. 
 

(1)  Sewage Discharge Prevention Plan (SDPP): 
 
For any work which may impact active sanitary sewer pipes, whether new or existing, the 
contractor shall prepare a Sewage Discharge Prevention Plan (SDPP) which shall 
describe the contractor's procedures and work plan for such lines.  The Sewage 
Discharge Prevention Plan shall also describe the precautions that the contractor shall 
take to prevent unplanned breakage or spills, and the procedure which the contractor 
shall follow if breakage or a spill occurs. 
 
The contractor's method of work described in the SDPP shall ensure that any work done 
in or near any active sewer line is performed in a safe and controlled manner resulting in 
no accidental discharges.  As a minimum, the contractor's equipment and procedures 
shall be appropriate for the intended work, and shall conform to standard industry 
practices. 
 
The SDPP shall include information, as specified below, for all portions of the project 
which involve the following work activities, and for any other element of work which may 
involve contact with an active sanitary sewer line: 
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• Interrupt, divert, relocate, plug, or abandon a sewer line or service connection, or 

 
• Brace, or tie into a sewer line or service connection. 

 
Construction activities in the vicinity of active sanitary sewer lines or service connections 
shall also be included in the SDPP if any of the following conditions exist: 
 

(1) Any work crossing beneath the pipe, at any angle, regardless of vertical 
separation.  

 
(2) Any work crossing over the pipe, at any angle, within two feet of the top of 

pipe.  
 

(3) Work located parallel to the pipe within the following areas:  
 

(a) For the area from the bottom of the pipe to two feet above the top of the 
pipe, any work within two feet horizontally of the pipe wall. 

 
(b) For the area below the bottom of the pipe, any work located below an 

imaginary line beginning at the pipe springline and progressing 
downward at a slope of 1.5 feet vertically to 1.0 feet horizontally. 

 
The contractor’s Sewage Discharge Prevention Plan shall address each of the items 
tabulated below, as applicable, for every location where construction activity will involve 
an active sanitary sewer line. 
 

(2)  Required Elements of the Sewage Discharge Prevention Plan: 
 
The following elements shall be addressed in the SDPP: 
 

(a) Describe the proposed work in general, including the reasons for the work, 
scope, objectives, locations, dates, and estimated times the work will be 
conducted.  Include project plan sheets detailing the proposed work, and 
indicating the peak flowrates of active sewer lines, determined as specified.  

 
(b) For all existing sanitary sewer pipes, determine whether the lines are active 

or abandoned, and the peak flowrates of lines in service, as provided by the 
owner of the utility. 

 
(c) List the key personnel (crew foreman, superintendent, and manager) and 

field office that are proposed to perform the work (include phone numbers).  
 

(d) Describe the work in step-by-step detail for each location, including 
excavation plans and how both the new and existing structures and utilities 
will be identified and protected.  
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(e) Provide a detailed listing of any hardware, fittings, pipe plugs, flex 
couplings, tools, and materials needed to accomplish the work, and note 
the status of these items (on-hand, to-be-fabricated, on-order with expected 
delivery date, etc.).  Include any manufacturer’s specifications or 
recommendations, especially for any pipe plugs, sewer line fittings, and 
patching materials.  

 
(f) List all major equipment to be used to perform the work.  Include in this item 

any pumps that will be used to perform the work and the rated capacity of 
the pumps at the anticipated suction head.  

 
(g) List all equipment to be used in the event of an unplanned release and 

specify how the equipment will be used.  The locations of standby pumps 
shall be specified in this item.  The plan shall indicate that all standby 
equipment to be used in the event of an unplanned discharge can be 
delivered to the site and put into service within two hours of identification of 
any unplanned flow.  

 
(h) List the safety equipment to be used, and describe any unique safety 

procedures.  Cite the applicable OSHA standards covering the work.  
 

(i) Describe any contingency plans the contractor will implement in the event 
of unplanned releases and/or damage to existing facilities.  List all 
personnel and subcontractors that will be responsible for responding to 
unplanned releases or damaged lines.  Provide qualifications for all such 
personnel and subcontractors, including education, formal training, and 
relevant experience.  

 
(j) Describe how the public will be protected during the work, and include or 

cite any applicable traffic control plans.  
 

(k) Describe the quality control procedures that will be used in the field.  
 

(l) Discuss how temporary plugs or flow control devices will be secured, 
monitored, and removed.  

 
The SDPP shall be in written form, and shall include any diagrams or sketches necessary 
for clarity.  When possible, diagrams and sketches should be shown using the applicable 
project plan sheets. 
 
The contractor shall modify the SDPP as necessary throughout the project to include any 
new or revised information relevant to the items listed above.  The contractor shall 
resubmit the revised SDPP to the Engineer for approval in each case. 
 
 (3)  Sewage Discharge Prevention Plan Approval: 
 
The SDPP shall be submitted to the Engineer at least 21 calendar days before any work 
involving an active sewer line is to be done.  The Engineer will review the plan, solicit 
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comments from the owner/operator of the sewer line, and return the plan to the contractor 
within 14 calendar days from original submittal. 
 
No work involving active sanitary sewer lines shall be done until a final SDPP meeting all 
the requirements specified in Subsection 107.15(C)(2) has been approved by the 
Engineer. 
 
Approval of the contractor's Sewage Discharge Prevention Plans, personnel, or 
construction methods and operation shall not relieve the contractor from its responsibility 
to safely perform the work included in this contract, nor from its liability for damage 
resulting, either directly or indirectly, from its work performed under this contract. 
 
 (D)  Service Connections: 
 
 (1)  General: 
 
In the event of interruption to water, sewer, or utility services as a result of accidental 
breakage or as a result of lines being exposed or unsupported, the contractor shall 
promptly notify the proper authority and shall cooperate with the said authority in the 
restoration of service.  When service is interrupted, repair work shall be continuous until 
the service is restored.  No work shall be undertaken around fire hydrants until provisions 
for continued service have been approved by the local fire authority. 
 
 (2)  Unidentified Water and Sewer Connections: 
 
The contractor shall protect unidentified, undamaged water or sewer service connections 
encountered during excavation.  The contractor shall immediately notify the Engineer 
when an unidentified service connection is encountered. 
 
The contractor shall immediately repair unidentified water or sewer service connections 
that are damaged during excavation.  Any damaged service connections shall be 
reported to the Engineer, including all remedial actions taken. 
 
 (E)  Repairing Damaged Lines: 
 
When the operations of the contractor result in damage to any utility line or service 
connection, the location of which has been brought to the contractor's attention, the 
contractor shall assume full responsibility for such damage. 
 
Should an unplanned breakage occur in an active sewer line as a result of the 
contractor's operations, the contractor shall immediately notify the Engineer, and begin 
repairs to halt any flows and restore normal service, in accordance with the procedures 
described in the approved Sewage Discharge Prevention Plan.  The contractor shall also 
immediately notify the affected utility company and the appropriate regulatory agencies.  
The contractor shall be responsible for repairing the damaged pipe, restoring any 
interruptions in service, and cleaning up the affected areas within 24 hours of the 
beginning of the spill.  Sewage discharge damage assessments, as specified in 
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Subsection 107.15(F), will be charged to the contractor for any unplanned breakage 
which results in a discharge. 
 
The contractor shall be responsible to repair any breakage, in accordance with 
requirements of the broken line's owner/operator, and clean up the site per applicable 
codes and regulations of the Environmental Protection Agency, OSHA, Arizona 
Department of Environmental Quality (ADEQ), and all other agencies' specifications, at 
no additional cost to the Department. 
 
 (F)  Sewage Discharge Damage Assessments: 
 
The Department will assess liquidated damages in accordance with the Table 1 below for 
each 24-hour period, or portion thereof, for each unplanned breakage that occurs in an 
active sanitary sewer line as a result of the contractor's operation.  The rate of liquidated 
damages assessed is based on the type and quantity of effluent discharged as 
determined by the Engineer. 
 
These liquidated damages do not relieve the contractor from any of its responsibilities 
under the contract, including any liquidated damages that may be assessed under 
Subsection 108.09 for late completion of the project. 
 
Liquidated damages assessed by the Department will be independent of any penalties 
imposed by others. 
 
The contractor acknowledges that Regulatory agencies may assess or impose civil or 
criminal penalties on the contractor resulting from sewer discharges. 
 
The Department will not be responsible for any civil or criminal penalties, fines, damages, 
or other charges imposed on the contractor by any regulatory agency or court for sewage 
discharges that are a result, directly or indirectly, of the contractor’s work performed 
under this contract. 
 

Table 1 
Liquidated Damages 

(each 24 hour period, or portion thereof) 
Volume of 
Discharge 

Raw Sewage or 
Industrial Wastewater 

Treated 
Effluent 

Less than 10,000 
gallons 

$5,000.00 $1,000.00 

10,000-99,999 
gallons 

$10,000.00 $2,000.00 

100,000-1 million 
gallons 

$25,000.00 $3,000.00 

Greater than 1 
million gallons 

$40,000.00 $5,000.00 
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Liquidated damages shall be assessed for each 24 hour period, or portion thereof, until 
the contractor has completed all of the following tasks: 
 
 (A) Stopped the discharge. 
 
 (B) Repaired the damaged pipe. 
 
 (C) Restored normal service. 
 

(D) Fully cleaned and disinfected the site to the satisfaction of the Engineer. 
 
REDUCTION OF LIQUIDATED DAMAGES: Upon completion of tasks A, B, and C 
above, and prior to completion of Task D, the liquidated damages assessed for the 
current 24-hour period shall be at the rate shown in Table 1.  However, for each 
subsequent 24-hour period, the assessment will be one half of the rate shown in Table 1. 
 
Damages will continue at the reduced rate until the site has been fully cleaned and 
disinfected to the satisfaction of the Engineer. 
 
As an example, the amounts assessed each 24-hour period for an unplanned discharge 
of 20,000 gallons of raw sewage, in which the contractor completes tasks A, B, and C 
within the second 24-hour period but does not complete full cleanup until the third 24-
hour period, will be as follows: 
 
 First 24-hour period: $10,000.00 
 
 Second 24-hour period:  $10,000.00 
 
 Third 24-hour period:  $5,000.00 
 
For this example, the total liquidated damage assessment will be $25,000.00 ($10,000 + 
$10,000 + $5,000). 
 
 

(107UTIL, 11/01/16) 
 
SECTION 107 LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.15  Contractor's Responsibility for Utility Property and Services:  of 

the Standard Specifications is modified to add: 
 
The contractor shall be ADOT's underground utility field locator, and perform all 
requirements as prescribed in A.R.S. 40-360.21 through .29, for all underground facilities 
that have been installed by the contractor on the current project, until the project is 
accepted by ADOT. 
 
At least two working days prior but no more than 15 working days prior to commencing 
excavation, the contractor shall contact Arizona 811, between the hours of 6:00 a.m. and 
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5:00 p.m., Monday through Friday, excluding holidays, for information relative to the 
location of buried utilities.  The contractor can call 811 from anywhere in Arizona or can 
contact Arizona 811 at the number below: 
 
Projects Outside Maricopa County (800) 782-5348 
 
Contactors can also create and manage utility locate tickets online by using the Arizona 
811 E-Stake tool at www.arizona811.com. 
 
Copies of existing ADOT permits, subject to availability, may be obtained from the ADOT 
Area Permit Supervisor as listed below: 
 
SOUTHEAST DISTRICT 
 
 Globe Area: 
 (928) 402-5600  Hwy. 60, Box 2717 
    (928) 402-5608  Globe, AZ  85502 
 
 Safford Area: 
 (928) 432-4916  2082 East US Hwy. 70 
    (928) 402-5608  Safford, AZ  85546 
 
 
UTILITIES, GENERAL: 
 
It shall be the contractor’s responsibility to determine the exact location of the 
utilities, in accordance with blue stake law, prior to any construction operations at 
least two working days prior to commencing any work on the project.  After the 
utilities have marked their facilities, the contractor shall coordinate with all affected 
utilities to adjust the sign and cantilever installation locations to the extent possible to 
mitigate conflicts. 
 
The following is a list of Utility Companies in the Town of Superior that need to be 
notified: 
 
Arizona Public Service (APS) - Electric 
Contact:  Bryan Goslin 
Phone:  928-200-0061 
e-mail:  bryian.goslin@aps.com 
 
Arizona Department of Transportation (ADOT) - Storm Drain I Culverts 
Contact:  Wayne Grainger 
Phone:  928-402-5615 
e-mail:  wgrainger@azdot.gov 
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Town of Superior - Sewer 
Contact:  Bob Hanus Allied Waste Sevices 
Phone:  602-327-3460 
e-mail:  wetrhanus@aol.com 
 
Arizona Water Company - Water 
Contact:  Steve Darling 
Phone:  602-615-1142 
e-mail:  sdarlinq@azwater.com cc:  Erv Earl - eearl@azwater.com 
 
CenturyLink - Fiber Optic I Telephone 
Contact:  Rick Peters 
Phone:  520-730-7760 
e-mail:  rick.peters@centurylink.com 
 
Southwest Gas (SWG) - Gas 
Contact:  Field Coordinator 
Phone:  877-860-6020 
e-mail:  swengplanssubmital@swgas.com 
 
Power Lines: 
 
The project has a network of underground and overhead power lines.  All work at or in 
close proximity to said lines shall be performed in accordance with all Federal, State, and 
local laws and regulations, including but not limited to: 
 

A. Arizona law regarding "Underground Facilities" (A.R.S. 40-360.21, .22, .24, 
.26 and .28). 

B. Arizona law regarding "High Voltage Power Lines and Safety Restrictions" 
(A.R.S. 40-360.41-.45). 

C. The Occupational Safety and Health Administration. 
D. The National Electric Safety Code. 

 
 

(107FINA, 09/19/12) 
 
SECTION 107 LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.19  Federal Immigration and Nationality Act: of the Standard 

Specifications is revised to read: 
 
 (A)  General: 
 
The contractor and all subcontractors shall comply with all federal, state and local 
immigration laws and regulations, as set forth in Arizona Executive Order 2005-30, 
relating to the immigration status of their employees who perform services on the contract 
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during the duration of the contract.  The State shall retain the right to perform random 
audits of contractor and subcontractor records or to inspect papers of any employee 
thereof to ensure compliance. 
 
The contractor shall include the provisions of Subsection 107.19 in all its 
subcontracts. 
 
In addition, the contractor shall require that all subcontractors comply with the provisions 
of Subsection 107.19, monitor such subcontractor compliance, and assist the Department 
in any compliance verification regarding any subcontractor. 
 
 (B) Compliance Requirements for A.R.S. § 41-4401, Government 

Procurement, E-Verify Requirement; Sanctions: 
 
By submission of a bid, the contractor warrants that the contractor and all proposed 
subcontractors are and shall remain in compliance with: 
 

(1) All federal, state and local immigration laws and regulations relating to the 
immigration status of their employees who perform services on the contract, 
and 

 
 (2) A.R.S. Section 23-214, Subsection A (That subsection reads: “After 

December 31, 2007, every employer, after hiring an employee, shall verify 
the employment eligibility of the employee through the E-Verify program.”). 

 
A breach of a warranty regarding compliance with immigration laws and regulations shall 
be deemed a material breach of the contract, and the contractor and subcontractors are 
subject to sanctions specified in Subsection 107.19(D). 
 
Failure to comply with a State audit process to verify the employment records of 
contractors and subcontractors shall be deemed a material breach of the contract, and 
the contractor and subcontractors are subject to sanctions specified in Subsection 
107.19(D). 
 
 (C) Compliance Verification: 
 
The State may, at any time and at its sole discretion, require evidence of compliance 
from the contractor or subcontractor. 
 
Should the State request evidence of compliance, the contractor shall complete and 
return the State Contractor Employment Record Verification Form and Employee 
Verification Worksheet, provided by the Department, no later than 21 days from receipt of 
the request for such information. 
 
Listing of the compliance verification procedure specified above does not preclude the 
Department from utilizing other means to determine compliance. 
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The State retains the legal right to inspect the papers of any employee who works on the 
contract to ensure that the contractor or subcontractor is complying with the warranty 
specified in Subsection 107.19(B). 
 
 (D) Sanctions for Non-Compliance: 
 
For purposes of this paragraph, non-compliance refers to either the contractor’s or 
subcontractor’s failure to follow immigration laws or to the contractor’s failure to provide 
records when requested.  Failure to comply with the immigration laws or to submit proof 
of compliance constitutes a material breach of contract.  At a minimum, the Department 
will reduce the contractor’s compensation by $10,000 for the initial instance of non-
compliance by the contractor or a subcontractor.  If the same contractor or subcontractor 
is in non-compliance within two years from the initial non-compliance, the contractor’s 
compensation will be reduced by a minimum of $50,000 for each instance of 
non-compliance.  The third instance by the same contractor or subcontractor within a two 
year period may result, in addition to the minimum $50,000 reduction in compensation, in 
removal of the offending contractor or subcontractor, suspension of work in whole or in 
part or, in the case of a third violation by the contractor, termination of the contract for 
default. 
 
In addition, if a contractor is in non-compliance three times within a two-year period, the 
Department will revoke the contractor’s prequalification for a minimum of one year.  
Subcontractors and suppliers who are in non-compliance three times within a two year 
period will be prohibited from participating in Department contracts for a minimum of one 
year. 
 
Subcontractors who are in non-compliance three times within a two-year period, and who 
are prequalified with the Department as prime contractors, will also have such 
prequalifications revoked for a minimum of one year. 
 
After the minimum one-year suspension, contractors, subcontractors, and suppliers may 
be considered eligible to participate in Department contracts, but only after successful 
demonstration, to the satisfaction of the Department, that their hiring practices comply 
with the requirements specified herein.  If considered eligible, contractors shall be 
required to re-apply for prequalification and be accepted prior to bidding on Department 
contracts.  Subcontractors interested in bidding on Department contracts as prime 
contractors shall also be required to re-apply for prequalification and be accepted prior to 
bidding.  For purposes of considering suspension: 
 

(1) non-compliance by a subcontractor does not count as a violation by the 
contractor. 

 
(2) the Department will count instances of non-compliance on other Department 

contracts. 
 
The sanctions described herein are the minimum sanctions; in case of major violations 
the Department reserves the right to impose any sanctions up to and including 
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termination, revocation of prequalification, and prohibition from participation in 
Department contracts, regardless of the number of instances of non-compliance. 
 
Contractors, subcontractors, and suppliers may appeal the sanctions to the State 
Engineer.  That appeal must be in writing and personally delivered or sent by certified 
mail, return receipt requested, to the State Engineer.  The appeal must be received by 
the State Engineer no later than seven calendar days after the Department’s 
determination.  The State Engineer shall promptly consider any appeals and notify the 
interested party of the State Engineer’s findings and decision.  The State Engineer’s 
decision shall be considered administratively final. 
 
Any delay resulting from a compliance verification or a sanction under this subsection is a 
non-excusable delay.  The contractor is not entitled to any compensation or extension of 
time for any delays or additional costs resulting from a compliance verification or a 
sanction under Subsection 107.19. 
 
An example of the minimum sanctions under this subsection is presented in the following 
table: 
 

Offense by: Minimum 
Reduction in 

Compensation Contractor Subcontractor A Subcontractor B 

First   $10,000 
 First  $10,000 
 Second  $50,000 
  First $10,000 
 Third  $50,000 * 
* Will, in addition, result in removal of the subcontractor, prohibition from 
participating in Department contracts, and revocation of any Department 
prequalifications that the subcontractor may have obtained. 

 
 

(108SUBLT, 02/22/16) 
 
SECTION 108 PROSECUTION AND PROGRESS: 
 
108.01  Subletting of Contract:  the fifth paragraph of the Standard 

Specifications is revised to read: 
 
The Department may also refuse to approve any entity as a subcontractor or supplier for 
any of the reasons for which it could refuse to allow an entity to submit a bid, suspend the 
entity from bidding, or declare the entity non-responsible. 
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108.01 Subletting of Contract:  the sixth paragraph of the Standard 
Specifications is modified to add: 

 
(G) Verification that an alternative dispute resolution process to resolve 

payment and prompt payment disputes is included in each 
subcontract.  The alternative dispute resolution process shall include a 
means of prompt escalation beyond the project level and provide the 
opportunity to hire a mediator. 

 
108.01 Subletting of Contract:  the seventh paragraph of the Standard 

Specifications is revised to read: 
 
The Engineer will not consent to subletting of any portion of the contract until: 
 

(a) The Engineer receives a copy of the subcontract or lower tier subcontract, and 
 

(b) The AZUTRACS Registration Number for the subcontractor has been provided. 
 
The contractor’s schedule shall allow seven calendar days for the Department’s 
subcontract review of each subcontract. 
 
The Engineer’s consent shall in no way be construed to be an endorsement of the 
subcontractor or its ability to complete the work in a satisfactory manner. 
 
If a subcontractor, of any tier, begins work on the contract prior to the contractor 
submitting the required documentation and receiving consent from the Engineer, the 
Department will withhold $1,000 from monies due or becoming due the contractor as 
liquidated damages.  The liquidated damages will be withheld for each subcontractor, of 
any tier, that starts work without the consent of the Engineer.  These liquidated damages 
shall be in addition to all other retention or liquidated damages provided for elsewhere in 
the contract. 
 
If a subcontractor, of any tier, is found working on the project without an approved 
contract the Engineer will immediately stop work on the subcontract.  Work shall not 
resume until all required documentation is submitted and approved by the Engineer.  The 
contractor shall not be entitled to additional compensation or an extension of contract 
time for any delays to the work because of the contractor’s failure to submit the required 
documentation. 
 
 

 
Page 69 of 118 



Special Provisions 0000 PN SUP T002201C 
December 2016 HSIP-SUP 0(202)T 

(108PRCN, 05/03/16) 
 
SECTION 108 PROSECUTION AND PROGRESS: 
 
108.03  Preconstruction Conference:  the seventh paragraph of the Standard 

Specifications is revised to read: 
 
The contractor shall submit a traffic control plan in accordance with Subsection 701-1.  
The contractor shall designate an employee who is competent and experienced in traffic 
control to implement and monitor the traffic control plan.  The qualifications of the 
designated employee must be satisfactory to the Engineer.  Such designated employee 
shall have successfully completed a recognized traffic control supervisor training 
program.  The traffic control supervisor training provided by the American Traffic Safety 
Services Association (A.T.S.S.A.) or the International Municipal Signal Association 
(IMSA) shall be acceptable.  Training through other programs must be approved in 
advance by the Engineer.  The contractor shall submit proof that the proposed individual 
has completed an approved training program at the preconstruction conference.  The 
training shall be current, and must be valid throughout the duration of the project.  In 
order to remain current with the Department, the traffic control supervisor training shall be 
completed or renewed every four years. 
 
108.03 Preconstruction Conference:  the fifth paragraph of the Standard 

Specifications is hereby deleted. 
 

(108TIME, 10/12/01) 
SECTION 108 PROSECUTION AND PROGRESS: 
 
108.08 Determination and Extension of Contract Time:  the first 

paragraph of the Standard Specifications is revised to read: 
 
The time allowed for the completion of the work included in the contract will be 75 
working days. 
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(108FCWT, 07/01/14) 
 
SECTION 108 PROSECUTION AND PROGRESS: 
 
108.09  Failure to Complete the Work on Time: the Schedule of Liquidated 

Damages table of the Standard Specifications is revised to read: 
 

SCHEDULE OF LIQUIDATED DAMAGES 
Original Contract Amount Liquidated Damages Per Day 

From More 
Than: 

To and 
Including: 

Calendar Day 
or Fixed Date: 

Working 
Day: 

$              0 $    100,000 $     430 $    600 
100,000 500,000 640 900 
500,000 1,000,000 1,000 1,400 

1,000,000 2,000,000 1,290 1,800 
2,000,000 5,000,000 1,860 2,600 
5,000,000 10,000,000 2,710 3,800 

10,000,000 20,000,000 2,790 3,900 
20,000,000 30,000,000 3,570 5,000 
30,000,000 60,000,000 5,500 7,700 
60,000,000 90,000,000 9,430 13,200 
90,000,000 ------- 9,430 13,200 

 
 

(109FORCE, 02/20/08) 
 
SECTION 109 - MEASUREMENT AND PAYMENT: 
 
109.04(D)(3)(a) Rental Rates (Without Operators):  of the Standard Specifications 

is modified to add: 
 
The Rental Rate Blue Book adjustment factor (F) will be 0.933. 
 
 

(109RET, 06/09/16) 
 
SECTION 109 MEASUREMENT AND PAYMENT: 
 
109.06(A) Partial Payments:  the first paragraph of the Standard Specifications is 

revised to read: 
 
If satisfactory progress is being made, the contractor will receive a payment each month 
based on the amount of work completed during the preceding month.  The Department 
will prepare a draft monthly estimate for review by the contractor.  The contractor shall 
work with the Engineer to finalize the monthly estimate.  When the Engineer and the 
contractor have reached agreement, the final monthly estimate will be prepared and 
signed by the contractor and the Engineer.  The contractor’s signature constitutes a 
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certification that the work was satisfactorily performed, meets the specifications, and the 
quantities reported are accurate regardless of whether the work was performed by the 
contractor or a subcontractor. The Engineer will submit signed monthly estimate for 
payment. 
 
Except as herein provided, the Department will not retain monies from the monthly 
payments. 
 
109.06(B) Subcontractor Payments:  of the Standard Specifications is revised to 

read: 
 
 (1) Retention: 
 
If the prime contract does not provide for retention, the contractor and each subcontractor 
of any tier shall not withhold retention on any subcontract.  If the prime contract provides 
for retention, the prime contractor and each subcontractor of any tier shall not retain a 
higher percentage than the Department may retain under the prime contract. 
 
 (2) No Set-offs Arising from Other Contracts: 
 
If a subcontractor is performing work on multiple contracts for the same contractor or 
subcontractor of any tier, the contractor or subcontractor of any tier shall not withhold or 
reduce payment from its subcontractors on the contract because of disputes or claims on 
another contract. 
 
 (3) Partial Payment: 
 
The contractor and each subcontractor of any tier shall make prompt partial payments to 
its subcontractors within seven days of receipt of payment from the Department. 
Notwithstanding any provision of Arizona Revised Statutes Section 28-6924, the parties 
may not agree otherwise. 
 
 (4) Final Payment: 
 
The contractor and each subcontractor of any tier shall make prompt final payment to 
each of its subcontractors.  The contractor and each subcontractor of any tier shall pay all 
monies, including retention, due to its subcontractor within seven days of receipt of 
payment.  Notwithstanding any provision of Arizona Revised Statutes Section 28-6924, 
the parties may not agree otherwise. 
 
 (5) Payment Reporting and Sanctions: 
 
For the purposes of this subsection “Reportable Contracts” means any subcontract, of any 
tier, DBE or non-DBE, by which work shall be performed on behalf of the contractor and 
any contract of any tier with a DBE material supplier. 
 
The requirements of this subsection apply to all Reportable Contracts. 
 

 
Page 72 of 118 



Special Provisions 0000 PN SUP T002201C 
December 2016 HSIP-SUP 0(202)T 

Payment Reporting for all Reportable Contracts shall be done through the Department’s 
web-based DBE System.  The DBE System can be accessed from the Department’s 
BECO website. No later than fifteen calendar days after the preconstruction conference, 
the contractor shall log into the Department’s web-based DBE system and enter or verify 
the name, contact information, and subcontract amounts for Reportable Contracts on the 
project.  As Reportable Contracts are approved over the course of the contract, the 
contractor shall enter them in the system.  Reportable contracts shall be entered into the 
system no later than five calendar days after approval by the Department. 
 
The contractor shall report on a monthly basis indicating the amounts actually paid and the 
dates of each payment under any Reportable Contract on the project.  In addition, the 
contractor shall require that all participants in any Reportable Contract electronically verify 
receipt of payment on the contract by the last day of the month and the contractor shall 
actively monitor the Department’s DBE System to ensure that the verifications are input.  
The contractor shall proactively work to resolve any payment discrepancies in the DBE 
System between payment amounts it reports and payment confirmation amounts reported 
by others. 
 
The contractor shall ensure that all Reportable Contract activity is reported to the 
Department. This includes all lower-tier Reportable Contracts. 
 
The contractor shall maintain records for each payment explaining the amount requested 
by the subcontractor, and the amount actually paid pursuant to the request, which may 
include but are not limited to, estimates, invoices, pay requests, copies of checks or wire 
transfers, and lien waivers in support of the monthly payments in the ADOT DBE System. 
 
The contractor shall provide information for payments made on all Reportable Contracts 
during the previous month by the 15th day of the current month.  In the event that no 
payments were made during a given month, the contractor shall identify that by entering a 
dollar value of zero.  If the contractor does not pay the full amount of any invoice from a 
subcontractor, the contractor shall note that and provide the reasons in the comment 
section of the Monthly Payment Audit of the ADOT DBE System. 
 
For each Reportable Contract on which the contractor fails to submit timely and complete 
payment information the Department will retain $1,000.00 as liquidated damages, from 
the monies due to the contractor.  Liquidated damages will be deducted each month for 
each Reportable Contract on which the contractor fails to submit payment information 
until the contractor provides the required information as described herein.  After 90 
consecutive days of non-reporting, the liquidated damages will increase to $2,000.00 for 
each subsequent month, for each Reportable Contract on which the contractor fails to 
report until the information is provided.  These liquidated damages shall be in addition to 
all other retention or liquidated damages provided for elsewhere in the contract. 
 
The contractor shall ensure that a copy of this Subsection is included in every Reportable 
Contract of every tier. 
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 (6) Completion of Work: 
 
A subcontractor's work is satisfactorily completed when all the tasks called for in the 
subcontract have been accomplished, documented, and accepted by the Department. 
 
 (7) Disputes: 
 
If there is a discrepancy between what is reported by the contractor in the ADOT DBE 
System and what the subcontractor indicates an alert email will automatically be sent to 
the contractor.  The email will be sent to the email address provided by the contractor in 
the Department’s DBE System.  It is the contractor’s responsibility to ensure that the 
email address in the DBE System is kept current. 
 
The contractor shall provide a verifiable explanation of the discrepancy in the DBE 
System as early as practicable but in no case later than seven days after the date of the 
alert email. 
 
The Engineer will determine whether the contractor has acted in good faith concerning 
any such explanations.  The Department reserves the right to request and receive 
documents from the contractor and all subcontractors of any tier, in order to determine 
whether prompt payment requirements are met. 
 
The contractor shall implement and use the dispute resolution process outlined in the 
subcontract, as described in Subsection 108.01, to resolve payment disputes. 
 
 (8) Non-compliance: 
 
Failure to make prompt partial payment, or prompt final payment including any retention, 
within the time frames established above, will result in remedies, as the Department 
deems appropriate, which may include but are not limited to: 

 
(a) Liquidated Damages:  These liquidated damages shall be in addition to 

all other retention or liquidated damages provided for elsewhere in the 
contract. 

 
(i) The Department will withhold two times the disputed dollar amount 

not paid to each subcontractor. 
(ii) If full payment is made within 30 days of the Department’s payment 

to the contractor, the amount withheld by the Department will be 
released. 

(iii) If full payment is made after 30 days of the Department’s payment to 
the contractor, the Department will release 75 percent of the funds 
withheld.  The Department will retain 25 percent of the monies 
withheld as liquidated damages. 

 
 (b) Additional Remedies.  If the contractor fails to make prompt payment 

for three consecutive months, or any four months over the course of one 
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project, or if the contractor fails to make prompt payment on two or more 
projects within 24 months, the Department may, in addition, invoke the 
following remedies: 

 
(i) Withhold monthly progress payments until the issue is resolved and 

full payment has been made to all subcontractors, subject to the 
requirements of paragraph (a) above, 

(ii) Terminate the contract for default in accordance with Subsection 
108.10, and/or 

(iii) Disqualify the contractor from future bidding, temporarily or 
permanently, depending on the number and severity of violations. 

 
In determining whether liquidated damages will be assessed, the extent of the liquidated 
damages, or additional remedies assessed, the State Construction and Materials 
Engineer will consider whether there have been other violations on this or other 
contracts, whether the failure to make prompt payment was due to circumstances beyond 
the contractor’s control, and other circumstances.  The contractor may, within 15 
calendar days of receipt of the decision of the State Construction and Materials Engineer, 
escalate the decision to the State Engineer.  If the contractor does not escalate the 
decision of the State Construction and Materials Engineer, in writing to the State 
Engineer, within 15 calendar days of receipt of the decision, the contractor will be 
deemed to have accepted the decision and there will be no further remedy for the 
contractor.  If the contractor escalates the decision to the State Engineer, and the 
contractor does not agree with the State Engineer’s decision, the contractor may initiate 
litigation, arbitration or mediation pursuant to Subsection 105.21(D) and (E) of the 
Standard Specifications. 
 
109.06(C) Payroll Submittals:  of the Standard Specifications is revised to 

read: 
 
The contractor shall submit payrolls electronically through the internet to the 
Department’s web-based certified payroll tracking system.  This requirement shall also 
apply to every lower-tier subcontractor that is required to provide certified payroll reports. 
 
If, by the 15th of the month, the contractor has not submitted its payrolls for all work 
performed during the preceding month, the Engineer will provide written notification of the 
discrepancies to the contractor.  For each payroll document that the contractor fails to 
submit within 10 days after the written notification, the Department will retain $2,500.00 
from the progress payment for the current month.  The contractor shall submit each 
complete and correct payroll within 90 days of the date of written notification.  If the 
payroll is complete and correct within the 90-day time frame, the Department will release 
the $2,500.00 on the next monthly estimate.  For each payroll that is not acceptable until 
after the 90-day time frame, the Department will only release $2,000.00 of the $2,500.00 
retained.  The Department will retain $500.00 as liquidated damages.  Such $500.00 
retentions will not relieve the contractor of its responsibility to provide each required 
payroll, complete and correct, as specified above.  These liquidated damages shall be in 
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addition to all other retention or liquidated damages provided for elsewhere in the 
contract. 
 
109.07 Partial Payment for Material on Hand:  the fifth paragraph of the 

Standard Specifications is hereby deleted. 
 
 
ITEM 2020047 - REMOVAL OF SIGNS: 
 
Description: 
 
The work under this item shall consist of removing existing sign panel(s), hardware, its 
associated post, foundation and filling all voids, restoring any disturbed ground and 
disposing of the sign panel and post, in accordance with all local ordinances. 
 
Construction Requirements: 
 
Existing ground mount signs shall not be removed until new signage is in place or until 
authorized by the Engineer. 
 
The removal of the sign panels shall be in accordance with the requirements of 
Subsection 202-3.06 of the Standard Specifications. 
 
Backfill and compaction shall be in accordance with Subsection 202-3.01 of the Standard 
Specifications.  The contractor shall restore any landscape disturbance by the sign 
removals at the location of the sign removal. 
 
Method of Measurement: 
 
Removal of Signs will be measured by the unit for each sign or sign assemblies mounted 
on a common sign post. 
 
Basis of Payment: 
 
The accepted quantity of Removal of Signs, measured as provided above, will be paid for 
at the contract unit price per each, which price shall be full compensation for the work, 
complete in place, including all hardware and incidentals necessary to complete the work 
as specified herein, removal and disposal of the sign foundations and as shown on plans 
and specified herein. 
 
 
ITEM 6070038 - SLIP BASE (FOR 2 ½ T POST): 
 
Description: 
 
The work under this item shall consist of installing slip bases in accordance with the 
project plans and the requirements of these specifications. 
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Materials: 
 
All materials for the slip bases shall be new. 
 
Method of Measurement: 
 
Slip Base (2 ½ T) will be measured by the unit for each slip base installed. 
 
Basis of Payment: 
 
The accepted quantities of Slip Base (2 ½ T), measured as provided above, will be paid 
for at the contract unit price, which price shall be full compensation for the work, complete 
in place, as specified herein and as shown on the project plans. 
 
 

(608PANEL, 01/26/16) 
 
SECTION 608 SIGN PANELS: 
 
608-1   Description:  of the Standard Specifications is revised to read: 
 
The work under this section shall consist of furnishing and installing sign panels in 
accordance with the details shown on the plans and the requirements set forth herein. 
 
The sign panels shall be of the following types: 
 

 - Extruded Aluminum Sign Panels with Direct-Applied, Digitally-Imaged, 
or Demountable Characters 

 
 - Flat Sheet Aluminum Sign Panels With Direct-Applied, Digitally-Imaged, 

Electronic-Cut, or Screen-Printed Characters 
 

- Warning, Marker, and Regulatory Sign Panels 
 
 - Route Shields for Installation on Sign Panels 
 
 - EXIT ONLY Panels for Installation on Sign Panels 

 
608-2.01  General:  of the Standard Specifications is modified to add: 
 
Signs shall be fabricated in accordance with the recommendations established by the 
manufacturer of the sign sheeting.  All processes and materials used to make a sign shall 
in no way impact the performance, uniform appearance (day and night), or durability of 
the sheeting, or invalidate the sign sheeting manufacturers’ warranty. 
 
All sheeting used for background and legend shall be from the same manufacturer. Sign 
panels shall not be overlaid. 
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All text and numerals shall all be installed at the same orientation: either zero degrees or 
90 degrees. 
 
Design of letters and numbers shall be in accordance with the project plans with a 
tolerance of ± 1/16th of an inch. 
 
The contractor shall not paint the bolts or the washers unless otherwise specified. 
 
608-2.02  Extruded Aluminum Sign Panels With Demountable Characters:  

the title of the Standard Specifications is revised to read: 
 
608-2.02  Extruded Aluminum Sign Panels With Direct-Applied, 

Digitally-Imaged, or Demountable Characters: 
 
608-2.02  Extruded Aluminum Sign Panels With Demountable Characters:  

the third paragraph of the Standard Specifications is revised to read: 
 
The letters, numerals, symbols, borders and other features of the sign message shall be 
direct-applied, digitally-imaged, or demountable, and shall conform to the requirements of 
Subsection 608-2.14, Demountable Characters, Subsection 608-2.15, Screen-Printed, 
Direct-Applied, or Electronic-Cut Characters, or Subsection 608-2.16, Digitally-Imaged 
Characters. 
 
608-2.07  Flat Sheet Aluminum Sign Panels With Direct-Applied or 

Silk-Screened Characters:  the title and text of the Standard 
Specifications are revised to read: 

 
608-2.07  Flat Sheet Aluminum Sign Panels With Direct-Applied, 

Digitally-Imaged, Electronic-Cut, or Screen-Printed Characters: 
 
Panels shall be fabricated from 0.125-inch thick 5052-H36, or 5052-H38 Aluminum Alloy 
conforming to the requirements of ASTM B 209.  
 
Panel facing shall be prepared and covered with retroreflective sheeting in accordance 
with the recommendations of the sheeting manufacturer.  The color of the sheeting shall 
be as specified on the plans or as shown in the Manual of Approved Signs. 
 
All surfaces not covered shall be etched to reduce glare from reflected sunlight. 
 
The retroreflective sheeting shall conform to the requirements of Section 1007.  Splicing 
of retroreflective sheeting shall not be allowed on sign panels having a minimum 
dimension up to and including four feet. 
 
Messages shall be reflectorized white or, if called for on the plans, opaque black, and 
shall be produced by either screen printing, direct-applying, digital imaging, or electronic 
cutting, as specified under Subsections 608-2.15 and 608-2.16. 
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608-2.09  Warning, Marker, and Regulatory Sign Panels:  of the Standard 
Specifications is revised to read: 

 
Panels shall be fabricated from flat sheet aluminum and shall be reflectorized as 
specified herein. 
 
Panels shall be fabricated in one piece from 0.125-inch thick 5052-H36, 5052-H38, or 
6061-T6 Aluminum Alloy conforming to the requirements of ASTM B 209. 
 
All surfaces of panels to be covered with retroreflective sheeting shall be prepared in 
accordance with the recommendations of the sheeting manufacturer.  Surfaces not 
covered shall be etched to reduce glare from reflected sunlight.  Retroreflective sheeting 
shall conform to the requirements of Section 1007. 
 
Warning signs shall be reflectorized with fluorescent yellow retroreflective sheeting. 
 
Regulatory signs shall be reflectorized with white retroreflective sheeting. 
 
Reflectorized red signs shall be reflectorized with white retroreflective sheeting.  The red 
color shall be produced by screen printing. 
 
Regulatory signs with reflectorized red circles and slashes shall be reflectorized with 
white retroreflective sheeting.  The red color shall be produced by screen printing. 
 
Interstate route markers shall be cut to shape.  The colors and legend shall be as shown 
on the plans and shall be reflectorized with white retroreflective sheeting.  The Interstate 
route colors shall be screen-printed.  The numerals may be screen-printed, electronic-cut, 
or direct-applied characters. 
 
United States, State Route, and Cardinal Direction markers shall be reflectorized with 
white retroreflective sheeting unless otherwise shown on the plans. 
 
Splicing of retroreflective sheeting shall not be allowed on sign panels having the 
minimum dimension up to and including four feet. 
 
608-2.11  Route Shields (For Installation on Sign Panels):  of the Standard 

Specifications is revised to read: 
 
Route shields may be demountable, direct-applied, or digitally-imaged. 
 
Demountable route shields shall be cut to shape and shall consist of 0.063-inch thick, 
5052-H36, or 5052-H38 Aluminum Alloy conforming to the requirements of ASTM B 209.  
The aluminum shall be degreased and etched in accordance with the recommendations 
of the sheeting manufacturer.  Retroreflective sheeting shall be white and shall conform 
to the requirements of Section 1007.  Route shields shall be attached to the sign panel 
with self-plugging aluminum blind rivets. 
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608-2.12  EXIT ONLY (For Installation on Sign Panels):  the title and text of the 
Standard Specifications are revised to read: 

 
608-2.12  EXIT ONLY Panels (For Installation on Sign Panels): 
 
EXIT ONLY panels may be demountable, direct-applied, or digitally-imaged.  
Demountable EXIT ONLY panels shall be attached to the sign panel with self-plugging 
aluminum blind rivets. 
 
Demountable EXIT ONLY panels shall be fabricated from 0.063-inch thick, 5052-H36 or 
5052-H38 Aluminum Alloy conforming to the requirements of ASTM B 209 with 
fluorescent yellow retroreflective sheeting adhered to the face side.  The aluminum shall 
be degreased and etched in accordance with the recommendations of the sheeting 
manufacturer.  Retroreflective sheeting shall conform to the requirements of Section 
1007. 
 
608-2.13  Retroreflective Sheeting, Inks and Opaque Film:  the second and 

third paragraphs of the Standard Specifications are hereby deleted. 
 
608-2.14(A)  General:  the second paragraph of the Standard Specifications is revised 

to read: 
 
Flat sheet aluminum substrates used for characters and borders shall be either aluminum 
alloy 3105-H14, 3003-H14, 5052-H36, or 5052-H38 as specified in ASTM B 209.  
Characters produced from the flat sheet aluminum alloy shall sit flat on the face of the 
sign panel without visible gap or deformation. 
 
608-2.14(B)  Sheeting and Colors:  the third, fourth, and fifth paragraphs of the 

Standard Specifications are revised to read: 
 
The color for demountable letters, numbers, symbols, and route shields on green, blue, 
and brown background signs shall be white, and shall conform to the requirements of 
Section 1007.  Demountable legends on white and yellow background signs shall be 
black, and shall be opaque and non-reflective.  Black characters shall be finished with 
laminated black opaque acrylic film. 
 
When borders are used with demountable characters, white legend and border shall be 
used on green, blue, or brown sign backgrounds, and black legend and border shall be 
used on white or yellow sign backgrounds.  Sign sheeting conforming to Section 1007 
shall be used for white borders.  Black borders shall be laminated black opaque acrylic 
film. 
 
Laminated black opaque acrylic film to be used for characters or borders, as specified 
above, shall be applied in accordance with the coating manufacturer's recommendations.  
The contractor shall provide copies of any warranties provided by the manufacturer to the 
Engineer. 
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608-2.15  Silk-Screened or Direct-Applied Characters:  the title and text of the 
Standard Specifications is revised to read: 

 
608-2.15  Screen-Printed, Direct-Applied, and Electronic-Cut Characters: 
 
Screen-printed letters, numerals, arrows, symbols, and borders, shall be applied on the 
retroreflective sheeting background of the sign by direct or reverse screen process.  
Messages and borders of a color darker than the background shall be applied to the 
retroreflective sheeting by direct process.  Messages and borders of a color lighter than 
the sign background shall be produced by the reverse screen process. 
 
Opaque or transparent colors, inks, and paints used in the screen process shall be of the 
type and quality recommended by the manufacturer of the retroreflective sheeting. 
 
The screening shall be performed in a manner that results in a uniform color and tone, 
with sharply defined edges of legends and borders and without blemishes on the sign 
background that will affect intended use. 
 
Signs, after screening, shall be air dried or baked in accordance with the manufacturer's 
recommendations to provide a smooth hard finish.  Any signs on which blisters appear 
during the drying process will be rejected. 
 
Direct-applied letters, numerals, symbols, borders, and other features of the sign 
message shall be cut from black opaque or retroreflective sheeting of the color specified 
and applied to the retroreflective sheeting of the sign background in accordance with the 
instructions of the manufacturer of the retroreflective sheeting. 
 
Direct-applied legend may be moved vertically 1/2 inch to avoid placing only a small 
amount of material over the adjacent extruded panel.  The bottom of all characters for a 
line of legend shall line up within 1/8 of an inch. 
 
Electronic-cut characters shall be cut from translucent acrylic sheeting using 
computerized automated cutting processes. 
 
608-2   Materials:  of the Standard Specifications is modified to add: 
 
608-2.16  Digitally-Imaged Characters: 
 
Digitally-imaged characters shall consist of characters produced through ultraviolet 
jet-printing or thermal transfer.  Signs with digitally-imaged characters shall be 
manufactured using matched component ink, transparent electronic-cuttable film, and/or 
overlay film as supplied by the reflective sheeting manufacturer.  For digitally-imaged 
copy on white sheeting, the coefficient of retroreflection shall be not less than 70 percent 
of the original values for the corresponding integral color.  When characters are spread 
over two adjacent extruded panels, the characters shall align with each other within 
1/16th of an inch. 
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608-3.01 Fabrication:  of the Standard Specifications is modified to add: 
 
During fabrication of the sign panels, the contractor shall ensure the bolt holes on each 
sign panel are placed so the holes will not coincide with any legend and any bolts, 
washers, or other hardware used will not cover any portion of the legend.  If the bolt holes 
on a sign panel do not comply with these requirements, the Engineer may reject the sign 
panel or accept the sign panel and require the contractor to paint the bolts, washers, and 
any hardware coinciding with the sign legend to match the color of the legend. 
 
608-3.02  Installation of Sign Panels:  of the Standard Specifications is revised 

to read: 
 
The sign panels shall be installed on overhead sign structures and roadside sign 
supports in accordance with the details shown on the plans and in accordance with the 
recommendations of the manufacturers of the sign panel components. 
 
Minor scratches and abrasions resulting from fabrication, shipping and installation of 
panels may be patched; however, patching shall be limited to one patch per 50 square 
feet of sign area with the total patched area being less than five percent of the sign area.  
Panels requiring more patching than the specified limit will be rejected.  Patches shall be 
edge sealed by a method approved by the retroreflective sheeting manufacturer. 
 
Sign panels shall be attached to the posts with hex head bolts as shown in the Standard 
Drawings; slotted head bolts shall not be used.  A cadmium-plated or zinc-plated fender 
washer shall be placed between the bolt head and panel face. 
 
For flat sheet panels, bolts shall be fastened with a cadmium-plated or zinc-plated fender 
washer and two standard nuts.  Nylon washers shall not be used.  The fender washer 
shall be placed against the sign post, the first nut shall be tightened against the fender 
washer, and the second nut shall be tightened against the first nut.  Bolts shall be 
tightened from the back by holding the bolt head stationary on the face of the panel.  
Twisting of the bolt head on the panel face will not be allowed. 
 
The contractor shall provide two copies of a detailed list of all new signs installed on the 
project to the Engineer.  The list shall include the sign identification code, the date each 
sign was installed (month and year), the fabricator of the sign, and the materials used to 
make the sign (manufacturer, type of sheeting, ink and film).  The list shall be provided in 
a commonly used electronic spreadsheet format, such as EXCEL, and the two copies 
shall be submitted on CD-ROM disks.  Signs shall be listed in numerical order by route, 
direction, and milepost and, where more than one sign is installed at the same general 
location, a letter subscript. 
 
Sign panels within the same sign assembly shall be placed at the same orientation along 
the roadway so that the entire legend of the signs appear uniform under normal viewing 
conditions, both day and night. 
 
Upon fabrication or installation of each sign, the contractor shall place information on the 
back of the sign showing the sign identification code, the sign fabricator, the 
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manufacturer of the sheeting used, and the month and year of the installation.  The 
formatting of the required information shall be as shown on the standard drawings.  The 
information shall be positioned to be readily visible from a vantage point outside the flow 
of traffic and not obstructed by sign posts, extrusions, stringers or brackets.  All letters 
shall be made of a long life material such as a black opaque acrylic film.  Signs not 
marked as required will not be eligible for payment. 
 
Temporary traffic control signs are exempt from the installation information requirement 
unless noted otherwise on the project plans. 
 
608-3.04  Inspection:  the second paragraph of the Standard Specifications is 

revised to read: 
 
Each sign panel face shall be cleaned thoroughly just prior to the inspection by a method 
recommended by the manufacturer.  The cleaning material shall in no way scratch, 
deface or have any adverse effect on the sign panel components. 

 
608-4   Method of Measurement:  of the Standard Specifications is revised to 

read: 
 
Sign panels will be measured by the square foot for each type or types of sign panels 
furnished and installed.  Individual sign panels will be measured to the nearest 0.1 square 
foot.  The total area of each type of sign panel will be summed and rounded to the 
nearest square foot. 
 
The area of each sign panel, except for warning, regulatory and marker sign panels, will 
be measured per plans dimensions. 
 
For warning, regulatory and marker sign panels, the area of each sign panel will be 
determined as follows: 
 

The areas of each rectangular, square or triangular sign panel will be determined 
from the dimensions shown on the plans. 
 
The area of irregular shaped signs, such as stop signs and route markers, will be 
determined by multiplying the maximum height in feet by the maximum width in 
feet, using the dimensions shown on the plans. 

 
Miscellaneous Work (Sign Panels) will be measured on a lump sum basis. 
 
608-5   Basis of Payment:  first and second paragraphs of the Standard 

Specifications are revised to read: 
 
The accepted quantities of each type of sign panel designated in the bidding schedule, 
measured as provided above, will be paid for at the contract unit price per square foot, 
complete in place, regardless of the type of sheeting or type of character used on the 
sign panel.  Payment shall be made on the total area of each type of sign panel to the 
nearest square foot. 
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No additional payment will be made for signs with sheeting applied to both sides, the cost 
being considered as included in the contract unit price for the sign panel. 
 
No measurement or payment will be made for Route Shields and EXIT ONLY Panels (for 
installation on sign panels), the cost being considered as included in the contract unit 
price for the sign panel. 
 
 

(701DETRM, 11/01/16) 
 
SECTION 701 MAINTENANCE AND PROTECTION OF TRAFFIC: 
 
701-1   Description:  the first and third paragraphs of the Standard 

Specifications are revised to read: 
 
The work under this section shall consist of providing flagging services and pilot trucks, 
and furnishing, installing, maintaining, moving and removing barricades, warning signs, 
lights, signals, cones, and other traffic control devices to provide safe and efficient 
passage through and/or around the work and to protect workers in or adjacent to the 
work zone.  The work shall be done in accordance with the requirements of Part 6 of the 
Manual on Uniform Traffic Control Devices (MUTCD) and the associated Arizona 
Department of Transportation supplement.  When referred to herein, these documents 
will be referred to as MUTCD and associated ADOT Supplement. 
 
When a traffic control plan is included in the project plans, this plan shall govern unless 
an alternate plan, acceptable to the Engineer, is submitted by the contractor.  If no traffic 
control plan is provided or if the contractor desires to deviate from the provisions for 
maintaining traffic as described in this section, it shall submit to the Engineer for approval 
a proposed sequence of operations and a compatible method of maintaining traffic. 
 
The contractor’s submittal shall be prepared by an individual meeting one of the following 
criteria: 
 

(a) Has successfully completed a recognized traffic control supervisor training 
and certification program.  The traffic control supervisor training and 
certification provided by the American Traffic Safety Services Association 
(A.T.S.S.A.) or the International Municipal Signal Association (IMSA) shall 
be acceptable.  Training and certification through other programs must be 
approved in advance by the Engineer.  The individual’s training and 
certification shall be current and must be valid throughout the duration of 
the project.  In order to remain current with the Department, training and 
certification shall be completed or renewed at least once every four years. 

 
(b) Be a licensed professional engineer registered in the State of Arizona and 

have completed an approved traffic control supervisor training program, as 
specified in Subsection 108.03.  The training shall be current and must be 
valid throughout the duration of the project.  In order for the training to 
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remain current with the Department, it shall be completed or renewed every 
four years. 

 
The contractor shall submit proof of the proposed individual’s credentials at the 
preconstruction conference.  The contractor bears all responsibility for any such 
contractor-submitted traffic control plan, whether prepared by its direct employee or other 
individual. 
 
The contractor’s proposal shall be submitted early enough to allow at least two weeks for 
review and approval before use of the proposed traffic control plan. 
 
701-2.01(B)(1) General Requirements:  item (d) of the second paragraph of the 

Standard Specifications is revised to read: 
 

(d) The name, title and signature of a person having legal authority to bind the 
manufacturer or supplier of the Category I and II devices.  The binding 
authority shall be in accordance with the applicable requirements of 
Subsection 106.05(B). 

 
701-2.03  Temporary Concrete Barrier:  the second paragraph of the Standard 

Specifications is revised to read: 
 
The contractor shall provide, at the preconstruction conference, a certificate of 
compliance, conforming to the requirements of Subsection 106.05, stating that any 
temporary concrete barrier to be used on the project conforms to Signing and Marking 
Standard Drawing C-3.  The contractor shall include the project number on the submittal. 
 
701-2.04  Temporary Impact Attenuation Devices:  the second paragraph of 

the Standard Specifications is revised to read: 
 
Temporary impact attenuation devices shall also meet evaluation criteria for Test Level 3 
per NCHRP (National Cooperative Highway Research Program) Report 350, or for Test 
Level 3 per MASH (AASHTO Manual for Assessing Safety Hardware).  The contractor 
shall provide, at the preconstruction conference, a certificate of compliance, conforming 
to the requirements of Subsection 106.05, certifying that any temporary impact 
attenuation devices to be used on the project will meet the above requirement.  The 
contractor shall include the project number on the submittal. 
 
701-2.08  Barricades:  the title and second paragraph of the Standard 

Specifications are revised to read: 
 
701-2.08  Barricades and Other Channelizing Devices: 
 
All sheeting for barricades and other channelizing devices shall conform to the 
requirements of Section 1007. 
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701-3 Construction Requirements: 
 
701-3.01 General:  the second paragraph of the Standard Specifications is 

revised to read: 
 
At the pre-construction conference, the contractor shall provide the Engineer with the 
name of the contractor's employee who is responsible for implementing, monitoring, and 
altering, as necessary, the traffic control plan.  The Engineer will then advise the local law 
enforcement agency having jurisdiction, of the names of the contractor's representative 
and a representative of the Department who will act in a similar capacity.  The 
contractor's designee shall be available at any time to respond to calls involving damage 
or displacement to barricades, lights, signs and other devices resulting from vandalism, 
traffic accident or other causes. 
 
701-3.05  Temporary Pavement Markings (Application and Removal): 
 
 (C)  Preformed Pavement Markings:  the first paragraph of the Standard 

Specifications is revised to read: 
 
Preformed pavement markings for temporary applications shall be Type II (Temporary-
Removable) and III (Temporary-Nonremovable) and shall conform to the requirements of 
Section 705 of the specifications. 
 
701-3.07  Truck-Mounted Attenuator:  the title and text of the Standard 

Specifications are revised to read: 
 
701-3.07  Truck-Mounted and Trailer-Mounted Attenuators: 
 
The contractor shall provide trucks and truck-mounted attenuators, or trailer-mounted 
attenuators and host vehicles, at the locations shown on the project plans and/or as 
directed by the Engineer. 
 
Attenuators shall meet either NCHRP Report 350, Test Level 3 criteria, or MASH (Manual 
for Assessing Safety Hardware), Test Level 3 criteria, passing both mandatory and 
optional tests.  The truck and attenuator combination shall only be used in the 
configuration tested.  Either the truck or attenuator shall have a sequential arrow display 
panel or changeable message board. 
 
Attenuators that require chocking or blocking of the vehicle to meet NCHRP Report 350 
or MASH certification shall not be used. 
 
Attenuators shall have rear-mounted, retroreflective chevron stripes and a standard trailer 
lighting system, including brake lights, turn signals, ICC-bar lights, and two yellow rotating 
beacons, strobe lights, or LED lights mounted on opposite rear corners of the truck or 
attenuator approximately 4-1/2 feet above the bottom of the tires.  A Type C arrow panel 
or changeable message board shall be provided and shall be installed in accordance with 
the NCHRP 350/ MASH Crashworthiness Certification or FHWA Letter of Acceptance. 
There shall be a minimum of seven feet from the roadway to the bottom of the panel or 
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board.  Frame work shall be an integral part of the truck and be permanently mounted in 
such a way as to prevent the unit from separating from the truck in the case of a collision. 
 
For each proposed truck-mounted or trailer-mounted attenuator, the contractor shall 
provide a Certificate of Compliance, in accordance with Subsection 106.05, to the 
Engineer for approval prior to use.  For truck-mounted attenuators, the certificate shall 
also include the certified weigh bill for the truck, and for trailer-mounted attenuators the 
certificate shall state the minimum weight for the host vehicle.  The certificate shall state 
that the attenuator meets the specified criteria, and shall clearly state the roll-ahead 
distance.  When trucks require ballasting to comply with NCHRP 350/MASH 
Crashworthiness Certifications, the contractor shall provide a letter from the owner 
supplying the attenuator and truck stating that the ballast is in compliance with the 
manufacturer’s recommendations and that it is anchored to the truck frame.  The letter 
shall be on the supplier’s official company letterhead and shall include: 
 

(1) the current name, address, and phone number of the supplier of the 
attenuator, 

 
(2) a statement that the individual signing the letter has the legal authority to bind 

the supplier, 
 

(3) the name, title and signature of the responsible individual, and 
 

(4) the date of the signature. 
 
A copy of the Certificate of Compliance, and if required, the letter regarding ballast shall 
be kept in the truck cab or host vehicle, available for immediate inspection when 
requested by the Engineer. 
 
When in use for attenuation, trucks shall be used exclusively for attenuators.  When in 
use for attenuation, such trucks shall not be used to carry or store equipment or devices, 
secured or unsecured.  No modification in configuration or use shall be allowed without a 
resubmitted certified weigh bill for the Engineer’s approval. 
 
Truck-mounted or trailer-mounted attenuators used as shadow vehicles per the MUTCD 
shall be positioned at a distance greater than the roll-ahead distance in advance of the 
workers or equipment being protected so that there will be sufficient distance, but not so 
much that errant vehicles will travel around the shadow vehicle and strike the protected 
workers and/or equipment. 
 
The contractor shall cease operations when a truck-mounted or trailer-mounted 
attenuator is damaged.  The contractor shall not resume operations until the attenuator 
has been repaired or replaced, unless authorized by the Engineer. 
 

 
Page 87 of 118 



Special Provisions 0000 PN SUP T002201C 
December 2016 HSIP-SUP 0(202)T 

701-3.08  Changeable Message Board:  of the Standard Specifications is 
revised to read: 

 
Changeable message boards shall be furnished and maintained by the contractor at the 
locations shown on the plans and as specified by the Engineer.  The operations and 
messages programmed into the board controller shall be as directed by the Engineer.  
The changeable message board shall be a complete and operational portable unit which 
shall consist of a wheeled trailer with an adjustable, changeable message board, board 
message controller and self-contained power supply. 
 
The power supply for the changeable message board shall be a fully independent self-
contained trailer-mounted system.  The changeable message board power supply shall 
be battery operated and rechargeable from a solar panel mounted above the changeable 
message board. 
 
The message characters shall be delineated by either electromagnetically actuated 
reflective dots or optically enhanced light emitting diode pixels (LED) operating under the 
control of a digital computer. 
 
The contractor shall submit, at the pre-construction conference, a Certificate of 
Compliance that the changeable message board to be used on this project shall be as 
described herein. 
 
The character formation system and components shall conform to the following 
requirements: 
 

(1) The changeable message board shall be programmable, and shall be 
capable of displaying a minimum of three lines of message copy, with a 
minimum of eight characters per line, in various alphanumeric combinations. 

 
(2) The changeable message board matrix configuration shall be 35 dots or 

pixels per character in a five horizontal by seven vertical arrangement of the 
dots or pixels. 
 

(3) The dot or pixel size shall be a 2.5-inch high by 1.625-inch wide rectangle 
(minimum), or equivalent area. 
 

(4) Each character shall be 18 inches in height and 12 inches in width 
(minimum). 

 
(5) The horizontal character separation shall be three inches or more. 

 
(6) Dot color shall be fluorescent yellow upon activation and flat black when not 

activated.  The LED pixels shall emit amber light upon activation and be dark 
when not activated. 
 

(7) The line separation shall be five to 12 inches. 
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(8) Changeable message boards shall be protected with a clear lexan-type or 
equivalent shield that shall not interfere with or diminish the visibility of the 
sign message. 
 

(9) The programmable message board shall be capable of displaying moving 
arrow patterns as one of the operator-selected programs. 
 

(10) The message board shall also be capable of displaying up to two messages 
in sequence, with variable timing in a minimum of quarter-second increments. 
 

(11) The message board shall be clearly visible and legible from a distance of 800 
feet under both day and night conditions.  The dot-matrix board shall have an 
internal illumination system that shall automatically activate under low light 
conditions to achieve the visibility requirements.  The LED-pixel matrix board 
shall adjust light output (pulse width modulation) to achieve the visibility 
requirements. 
 

(12) The power supply achieved from the battery and solar panel recharging 
system shall have sufficient capacity to operate the changeable message 
board for a minimum of 20 days without direct sunshine.  The solar panel 
array shall be capable of recharging the batteries such that 2.5 to 3.5 hours 
of direct sunshine shall provide for a minimum of one 24-hour period of 
usage.  Additionally, the battery recharging controller shall have an ambient 
temperature sensing device which will automatically adjust the voltage 
supplied from the solar panels to the batteries.  The sensing device shall 
ensure that the batteries are properly charged in hot or cold weather and 
shall provide the sign with sufficient power to operate the sign as specified. 

 
When in operation, the changeable message board trailer shall be offset a minimum of 
eight feet from the nearest edge of pavement.  If the trailer is located behind temporary 
concrete barrier, a minimum offset of six feet will be required.  Should the specified 
shoulder width not be available, a minimum two-foot offset from the nearest edge of 
pavement or temporary concrete barrier shall be required.  When positioned on the 
highway, the changeable message board trailer shall be delineated with a minimum of 10 
Type II barricades or vertical panels with Type C steady burn lights at a spacing of 10 to 
20 feet, or as shown on the approved traffic control plan. 
 
When not in operation, the changeable message board shall be moved a minimum of 30 
feet from the edge of pavement. 
 
The changeable message board trailer shall be placed on a level surface and be secured 
as recommended by the manufacturer and as directed by the Engineer.  The contractor 
shall provide any necessary incidental grading and clearing work required to provide a 
level surface and clear area for the sign. 
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701-3.10  Sign Sheetings:  of the Standard Specifications is revised to read: 
 
Sign sheeting for all temporary work zone signs shall conform to the requirements of 
Section 1007. 
 
701-3.13  Flagging Services:  of the Standard Specifications is revised to read: 
 
Flagging services shall consist of either civilian, local enforcement officers and their 
vehicles, or DPS (Department of Public Safety) officers and their vehicles.  The Engineer 
will determine the type of flagger needed, and may adjust the relative number of hours of 
each type of flagger specified in the traffic control plan. 
 
If available, only DPS officers shall be used on Interstate Highways and Urban Freeways.  
DPS officers shall also be used on other construction projects except when a local law 
enforcement agency has jurisdiction, in which case a local law enforcement officer and 
vehicle shall be used. 
 
The contractor shall be responsible to procure civilian flaggers, DPS officers, and local 
enforcement officers.  When procuring DPS officers, the contractor shall contact DPS at 
least two business days before flagging services will be required.  Such contact must be 
made between the hours of 7:00 A.M. and 5:00 P.M. (M.S.T.). 
 
In the event that local enforcement officers or DPS officers are temporarily unable to 
provide flagging services, the contractor shall ensure that traffic control is maintained and 
all personnel are protected, either by providing civilian flaggers or through other means 
as approved by the Engineer.  No adjustments to the contract will be allowed for any 
delays resulting from the unavailability of local enforcement officers or DPS officers. 
 
A DPS or local enforcement officer shall not work more than 12 consecutive hours unless 
an emergency situation exists which, in the opinion of the Engineer, requires that the 
officer remain in the capacity of a flagger. 
 
The contractor shall furnish verification to the Engineer that all civilian flaggers have 
completed a recognized training and certification program.  Flaggers certified by the 
American Traffic Safety Services Association (A.T.S.S.A.) or by the National Safety 
Council shall be acceptable.  Certification through other programs offering flagger training 
must be approved by the Engineer.  Flagger certification must be current.  Training and 
certification shall be required at least once every four years. 
 
701-4   Method of Measurement:  the title and text of the Standard 

Specifications are revised to read: 
 
701-4   Reimbursement: 
 
701-4.01  General: 
 
The Department will reimburse the contractor for the work of maintaining and protecting 
traffic on the basis of the predetermined reimbursement rates hereinafter specified under 
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Subsection 701-4.02 for the various elements of work except for temporary concrete 
barrier, temporary impact attenuation devices, and Furnish and Install temporary traffic 
control devices. 
 
No additional reimbursement will be made to the contractor for any elements of work 
other than those listed herein under Subsection 701-4.02, unless approved in writing by 
the Engineer prior to use.  The cost for elements of work required for traffic control and 
not listed under Subsection 701-4.02 will be negotiated with the Engineer prior to 
approval. 
 
Elements of work specified under this subsection which are lost, stolen, destroyed, or are 
deemed unacceptable by the Engineer, while in use on a project shall be replaced by the 
contractor and, except as hereinafter specified for temporary impact attenuation devices, 
at no additional cost to the Department. 
 
701-4.02  Predetermined Reimbursement Rates: 
 
 (A)  General: 
 
Item 7010001, Maintenance and Protection of Traffic, is included in the Bidding Schedule 
for the purpose of establishing an account from which the contractor will be reimbursed 
for the work of maintaining and protecting traffic on the basis of the predetermined 
reimbursement rates specified herein under Subsections 701-4.02(B) and 701-4.02(C) for 
the various elements of work. 
 
The methods of measurement and basis of payments will be as specified herein under 
Subsections 701-5 and 701-6. 
 
 (B)  Elements of Work (Complete-In-Place): 
 
The Elements of Work listed under Subsections 701-6.01 (A), 701-6.01 (B), 701-6.02, 
and this subsection will be measured for payment upon the satisfactory completion of the 
initial installation or obliteration.  Except as hereinafter specified under Basis of Payment, 
no subsequent measurements will be made. 
 

Element of Work Unit Rate: $  
Specialty Sign: 
 Orange Fluorescent Prismatic 

Sheeting  

sq. ft.  
 
 12.35 

 

Temporary Preformed Markings; 
Taped Line: 

 Type II (Removable) 
 Type III (Non-Removable) 

 
linear ft. 

 
 
 1.60 
 0.80 

 

Temporary Painted Markings: 
 Line 
 Arrows, Symbols, Legends 

 
linear ft. 

each 

 
 0.13 
 30.00 
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Obliterate Painted and Type III 
Preformed 

 Pavement Markings: 
 Line 
 Arrows 
 Symbols, Legends 

 
 

linear ft. 
each 
each 

 
 
 0.50 
 20.00 
 10.00 

 

Delineator each  27.00  
Pavement Marker, Reflective Raised: 

Temporary 
Permanent (Used As Temporary) 

each  
 4.00 
 4.50 

 

Pavement Marker, Non-Reflective 
Raised (Temporary) 

 
each 

 
 2.50 

 

Obliterate Raised Pavement Markers each  0.10  
Chip Seal Pavement Marker: 

Single Capped 
Double Capped 

each  
 2.00 
 3.00 

 

 
 (C)  Elements of Work (In-Use): 
 
The Elements of Work listed under Subsection 701-6.03 and this subsection will be 
measured from the point at which the element is put into active use on the project and 
accepted by the Engineer until such times that the Engineer determines that the element 
is no longer required: 
 

Element of Work Unit Rate: $  
Temporary Concrete Barrier (In-Use) linear ft./day  0.05  
Temporary Impact Attenuation Devices: 

Sand Barrel (In-Use) (per barrel) 
Energy-Absorbing-Terminal (In-Use) 
Truck-Mounted Attenuator, including driver 
Trailer-Mounted Attenuator, including driver 
and host vehicle 

 
each/day 
each/day 
each/day 

 
each/day 

 
 0.05 
 1.00 
 325.00 
  
 325.00 

 

Flashing Arrow Panel  each/day  25.00  
Pilot Vehicle Hour  6.36  
Flagger (Civilian)** Hour  14.24  
Flagger (Local Enforcement Officer) Hour  27.11  
Local Enforcement Officer Vehicle Hour  2.50  
Flagger (DPS Officer with Vehicle) Hour 65.26  
Driver: Pilot Vehicles** Hour  20.93  
Changeable Message Board each/day  100.00  
Vertical Panels each/day  0.50  
Tubular Marker each/day  0.35  
Barricade: 

Type II 
Type III 

each/day  
 0.50 
 0.75 
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Flashing Warning Light: 
Type A 
Type B 

each/day  
 0.25 
 2.50 

 

Steady-Burn Warning Light (Type C) each/day  0.80  
Signs, Reusable Temporary: 
 Small (Less than 10 sq. ft.) 
 Large (10 sq.ft. or more) 

each/day  
 0.80 
 1.00 

 

Embedded Sign Posts each/day  0.10  
Portable Sign Stand: 

Spring Type 
Rigid: (Under 9 sq. ft.) 
  (9 sq. ft. or more) 

each/day  
 2.10 
 0.70 
 1.00 

 

High-Level Flag Tree each/day  0.80  
Traffic Cones (28-in.) each/day  0.40  
Drum (18x36-in.) each/day  1.20  
**For Federal Aid Projects only, if the General Decision wage rates for these items, as 
listed in the contract documents and adjusted as specified herein, are higher than the 
values shown for these labor categories, the contractor shall include such additional 
costs in contract item 7010006.  The adjusted General Decision wage rate is 
determined by adding the per-hour wage rate and fringe benefit rate for the appropriate 
category, and multiplying the sum by 1.5 for overhead and profit. 
 

 

 
701-4.03  Relocation Services: 
 
Except for Temporary Concrete Barrier and Temporary Impact Attenuation Devices, 
when work of a progressive nature is involved, such as resurfacing a road under traffic or 
closing a lane or lanes for work to be accomplished during a shift, no measurement for 
reimbursement will be made for setting up or relocating the necessary traffic control 
equipment, workers, devices, facilities, signs (except reusable temporary signs on 
embedded posts), etc., that are moved concurrently with the advancing operation, or 
removal at the end of a shift.  The cost of such work will be considered as included in 
Item 7010006. 
 
Payment for relocating Temporary Concrete Barrier and Temporary Impact Attenuation 
Devices shall be as specified in Subsection 701-6.01(A) and (B). 
 
Following the initial installation of the elements of work described in Subsection 701-4.02, 
the Engineer may direct the contractor to move any element of work from one location 
and re-erect it at another location.  Should the Engineer direct such work, measurement 
and payment for the relocation truck, relocation truck driver, and relocation barricade 
setter shall be made in accordance with Subsection 109.04(D).  No measurement or 
payment will be made for relocation of any work elements that are not specifically 
directed by the Engineer, the costs being considered as included in Item 7010006. 
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701-4.04  Reimbursement Exceptions: 
 
 (A)  Deficient Elements of Work: 
 
Any deficiencies in the traffic control plan, devices, equipment, services, or other 
elements of work listed under Subsection 701-4.02 will be brought to the attention of the 
contractor by the Engineer, and all deficiencies shall be corrected by the contractor 
before the close of that work shift, unless otherwise specified. 
 
The contractor will not be paid for those deficient elements of work listed in the special 
provisions under Subsection 701-4.02(C) unless restored to full usefulness prior to the 
close of the work shift in which notice of the defect is given, or within the time limits 
specified in Subsection 701-3.  Measurement for reimbursement will not resume until the 
beginning of the work shift following that work shift in which those elements are restored 
to usefulness. 
 
 (B)  Substantial Deficiencies: 
 
For each work day or work shift during which there are, as determined by the Engineer, 
substantial deficiencies in the contractor's traffic control plan, devices, and/or services, no 
reimbursement will be made to the contractor for any element of work listed under 
Subsection 701-4.02(C). 
 
Measurement for reimbursement will not resume for any element of work until the 
beginning of the work day or work shift following that work day or work shift in which all 
corrective measures have been performed by the contractor and approved by the 
Engineer. 
 
In cases of serious or willful disregard for the safety of the public or the contractor's 
employees by the contractor, the Engineer may place the traffic control elements in 
proper condition and deduct the cost thereof from monies due or becoming due the 
contractor. 
 
 (C)  Nondiligent Prosecution of Work: 
 
In the event that the Engineer determines that the contractor's construction operations 
are not resulting in the diligent prosecution of the work under contract, no reimbursement 
will be made to the contractor for the elements of work listed under Subsection 701-4.02 
until such time as the Engineer determines that the contractor is devoting appropriate 
efforts toward completion of the work.  Payment will be suspended effective with the end 
of the work day or work shift in which written notice is issued to the contractor by the 
Engineer notifying the contractor of its failure to prosecute the work.  Payment will 
resume with the beginning of the work day or work shift following that work day or work 
shift in which the Engineer determines that satisfactory efforts are being made by the 
contractor toward completion of the work.  In any case, the contractor shall continue to be 
responsible for maintaining all barriers, attenuators, signs, lights and other traffic control 
devices in proper functioning condition at all times. 
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 (D)  Non-Working Periods: 
 
Measurement for reimbursement of the elements of work listed under Subsection 701-
4.02(C) will begin on the day they are installed in place and approved by the Engineer for 
traffic control and direction.  When the elements are not needed for traffic control, they 
shall be removed or covered and will not be measured unless they are required to stay 
on site in anticipation of future use or emergency use as determined by the Engineer.  
Should devices be required on site for these purposes, they will be measured and 
reimbursed at the predetermined rates in Subsection 701-4.02(C).  During non-working 
periods such as holidays and Sundays, elements approved for use by the Engineer and 
in-place in satisfactory condition will be measured for reimbursement.  During these non-
working periods the contractor shall conduct a minimum of one check per day to verify 
that the elements are in place and in satisfactory condition. 
 
No reimbursement will be made to the contractor for the elements of work listed under 
Subsection 701-4.02(C) for non-working periods resulting from a suspension of work that, 
in the opinion of the Engineer, is due to the fault of the contractor.  In any case, the 
contractor shall continue to be responsible for maintaining all barriers, attenuators, signs, 
lights and other traffic control devices in proper functioning condition at all times. 
 
 (E)  Limitation of Measurement: 
 
Elements of work listed under Subsection 701-4.02(C) that are measured on a unit per 
day basis will be measured for payment for each 24-hour day or 24-hour period that the 
specified device is placed in active use, as approved by the Engineer.  Each device will 
be measured for payment only once for each 24-hour period of use. 
 
Measurement will be based on the maximum number of units of the specific element of 
work that are in simultaneous use during any given period regardless of the length of time 
that the elements are in use and regardless of the number of times the elements are 
relocated. 
 
Measurement will be made after the initial installation and once weekly thereafter for 
items in continuous use, and at any other times changes are made in the use of traffic 
control elements listed under Subsection 701-4.02(C).  The contractor shall notify the 
Engineer when any changes are made in the use or location of traffic control elements. 
 
 (F)  Expiration of Contract Time: 
 
No reimbursement will be made to the contractor for the elements of work listed under 
Subsection 701-4.02(C) when they are required in association with construction work 
being performed after the expiration of the contract time and all approved extensions. 
 
In any case, the contractor shall continue to be responsible for maintaining all barriers, 
attenuators, signs, lights and other traffic control devices in proper functioning condition 
at all times. 
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701-5   Basis of Payment for Elements of Work (Complete-In-Place):  the 
title and text of the Standard Specifications are revised to read: 

 
701-5   Method of Measurement: 
 
Maintenance and Protection of Traffic will be measured by the approved elements of 
work that are both (1) utilized by the contractor during the course of approved 
construction operations and (2) included as an item in the bidding schedule or listed as 
an element of work under Subsection 701-4.  Measurement will be made as follows: 
 
 (A) Temporary Concrete Barrier will be measured by the linear foot along the 

center line of the uppermost surface upon its initial installation, complete-in-
place, and upon any subsequent relocations, as defined in Subsection 701-
6.01(A).  Barrier in active service will be measured by linear feet for each 24-
hour day for the "In-Use" condition. 

 
 (B) Temporary Impact Attenuation Devices (Sand Barrel and Energy Absorbing 

Terminal) will be measured by the unit for each complete sand barrel array, 
regardless of the number of barrels, or energy absorbing terminal, upon its 
initial installation, complete-in-place, and upon any subsequent re-
installations as defined in Subsection 701-6.01(B). 

 
  Energy Absorbing Terminals in active service will be measured by the unit for 

each 24-hour day that the device is in place and functional for the "In-Use" 
condition.  Sand barrel arrays in active service will be measured by the 
individual barrel for each 24-hour day that the device is in place and 
functional for the "In-Use" condition. 

 
 (C) Truck-Mounted Attenuators, including driver, and Trailer-Mounted 

Attenuators, including host vehicle and driver, will be measured by the day for 
each 24-hour day that a truck-mounted or trailer-mounted attenuator and 
operator are used to protect the work site. 

 
 (D) Flashing Arrow Panels will be measured by the day for each 24-hour day that 

each panel is in place and operating. 
 
 (E) Pilot Vehicles will be measured by the hour for each approved hour of 

operation. 
 

(F) Civilian flagging services will be measured by the hour for each hour that a 
civilian flagger is provided.  Flagging services by DPS officers and local 
enforcement officers will be measured for each hour that a uniformed, off-
duty DPS officer or law enforcement officer with vehicle is employed directly 
by the contractor as a flagger within the project limits, when authorized in 
advance by the Engineer.  Quantities will be rounded to the nearest 0.5 hour. 

 
 Civilian, DPS, or local enforcement flagging services and traffic control 

devices required to permit contractors' traffic to enter safely into normal traffic 
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within the project limits will be paid under their respective items.  Flaggers 
required by a written local permit agreement will be measured for payment 
under this item.  Additional civilian, DPS, or local enforcement flagging 
services used within the project limits shall be measured for payment under 
this item, subject to the approval of the Engineer. 

 
 Civilian, DPS, or local enforcement flagging services and traffic control 

devices used outside the project limits will be measured under their 
respective items.  The Department will pay 50 percent of the unit bid price for 
such flaggers and traffic control devices used as described in this paragraph, 
subject to the approval of the Engineer.  The project limits are defined as the 
construction work zone as shown on the approved traffic control plan for the 
specific section of highway under construction. 

 
  The contractor shall be responsible for obtaining and paying all costs for DPS 

officers and vehicles and local enforcement officers and vehicles, subject to 
reimbursement in accordance with Subsections 701-4, 701-5, and 701-6 of 
these specifications. 

 
 (G) Temporary Preformed Markings for pavement, Types II and III, will be 

measured in accordance with the requirements of Subsection 705-4 of these 
specifications. 

 
 (H) Temporary Painted Markings for pavement, will be measured in accordance 

with the requirements of Subsection 708-4 of these specifications. 
 
 (I) Obliterate Painted and Type III Preformed Pavement Markings, except lines, 

will be measured in accordance with the requirements of Subsection 708-4 of 
these specifications.  Lines will be measured by the linear foot of existing 
marking obliterated, regardless of width or type of material.  Each legend 
obliterated, regardless of the number of letters, will be considered as a single 
unit.  No measurement for payment will be made for removal of Type II 
markings, the work being considered as part of the item. 

 
 (J) Changeable Message Board will be measured by the day for each 24-hour 

day that the board is utilized to maintain and control traffic. 
 
 (K) Obliterate Raised Pavement Markers will be measured for each unit as 

markers and adhesive pad, or adhesive pad alone where markers are 
missing. 

 
 (L) Temporary Delineators and Temporary Pavement Markers will be measured 

as a unit for each delineator or marker furnished, utilized, and subsequently 
removed from the project site.  No measurement for payment will be made for 
delineators or markers that are furnished to replace damaged units as 
specified under Subsection 701-4.01. 
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 (M) Vertical Panels, Barricades (Types II and III), Tubular Markers, Warning 
Lights (Types A, B, and C), Traffic Cones (28-inch), High-Level Flag Trees, 
Drums, Embedded Sign Posts, Portable Sign Stands (spring-type and rigid), 
and Portable Sign Posts - Barrier Mounted will be measured as a unit for 
each device furnished and subsequently utilized at the project site for each 
24-hour day. 

 
  Reusable Temporary Signs, with either Type III/IV or orange fluorescent 

prismatic sheeting, will be measured as Small (less than 10 square feet), and 
Large (10 square feet or more) regardless of sheeting type.  Reusable 
temporary signs will be measured as a unit for each sign, or sign grouping on 
individual stands or posts, furnished and subsequently used at the project 
site for each 24-hour day, as defined in accordance with Subsection 701-
4.04(D) and approved by the Engineer.  Quantities may be determined on a 
weekly basis for signs in continuous use. 

 
 (N) Specialty Signs are signs which are required on the job, as determined by the 

Engineer, or shown on project plans, and are not reusable as traffic control 
signs.  Specialty signs shall contain information which is project and location 
specific.  The sign sheeting shall be orange fluorescent prismatic rigid 
sheeting unless otherwise specified, and the size, type and legend of the 
Specialty signs will be determined by the Engineer, unless specified on the 
project plans.  Specialty signs will be measured for payment by the square 
foot, inclusive of borders. 

 
 (O) Obliterate Pavement Legends or Arrows will be measured by each separate 

symbol, arrow or legend. 
 
 (P) Drivers (Pilot Vehicle) will be measured by the hour for each approved hour 

of operation. 
 
Item 7010006, Furnish and Install temporary traffic control devices, will be measured by 
the unit "lump sum" and shall include the furnishing and installation of all necessary 
temporary traffic control devices measured individually as provided above. 
 
701-6   Basis of Payment for Elements of Work (In-Use):  the title and text of 

the Standard Specifications are revised to read: 
 
701-6   Basis of Payment: 
 
The contractor will be compensated for accepted quantities of Maintenance and 
Protection of Traffic in accordance with the procedures described herein and in 
Subsection 701-4 of the Standard Specifications. 
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701-6.01  Elements of Work (Bid Items): 
 

(A)  Temporary Concrete Barrier (Installation and Removal): 
 
Temporary Concrete Barrier (Installation and Removal), measured as provided above, 
will be paid for at the contract unit bid price, which price shall be full compensation for the 
work, complete in place, as specified herein and as shown on the plans, including 
furnishing, placing, dismantling, and removal.  The price bid shall also include any 
required connection devices, barrier markers, and glare screen. 
 
Fifty percent of the contract unit price for temporary concrete barrier will be paid upon 
satisfactory installation. 
 
Should it be necessary to dismantle, pick up and relocate a portion of the barrier 
installation during construction, whether laterally or vertically, that portion of the removed 
and relocated barrier will be considered a new installation and paid for at 100 percent of 
the contract unit price. 
 
Fifty percent of the contract unit price will be paid upon final removal. 
 
No payment will be made for portions of the barrier which the contractor can adjust or 
realign without dismantling and picking up, the cost being considered as included in the 
bid item price paid for Temporary Concrete barrier “In-use.”  The Engineer will be the sole 
judge as to whether devices are to be dismantled, picked up and reinstalled, or are to be 
adjusted or realigned. 
 
 (B)  Temporary Impact Attenuation Devices (Sand Barrel and Energy 

Absorbing Terminal) (Installation and Removal): 
 
Temporary Impact Attenuation Devices (Sand Barrel and Energy Absorbing Terminal) 
(Installation and Removal), measured as provided above, will be paid for at the contract 
unit bid price, which price shall be full compensation for the work complete-in-place, as 
specified herein and as shown on the plans, including furnishing the devices with 
replacement parts, and installing, dismantling, realigning and adjusting, removing and 
stockpiling the devices. 
 
Fifty percent of the contract unit price for temporary impact attenuators will be paid upon 
satisfactory installation. 
 
Should it be necessary to dismantle, pick up and relocate attenuation device installations 
during construction for use on the project site, the work of removing and relocating the 
devices will be measured as a new installation and paid for at 100 percent of the contract 
unit price. 
 
Fifty percent of the contract unit price will be paid upon final removal. 
 
The Engineer will be the sole judge as to whether devices are to be dismantled, picked 
up and relocated, or are to be adjusted or realigned.  No additional payment will be made 
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for devices which are adjusted or realigned, the cost being considered as included in the 
pre-determined price paid for Temporary Impact Attenuation Devices "Installation and 
Removal." 
 
Measurement and payment for furnishing materials, equipment and labor and repairing 
attenuation devices that are damaged by the traveling public will be made in accordance 
with the requirements of Subsection 109.04 of the specifications. 
 
No measurement or direct payment will be made for furnishing replacement parts and 
repairing devices damaged by other than the traveling public. 
 
 (C)  Furnish and Install Temporary Traffic Control Devices: 
 
Item 7010006, Furnish & Install Temporary Traffic Control Devices, is included in the 
Bidding Schedule to establish a bid item which shall be full compensation for furnishing to 
the jobsite, stockpiling, and installing flashing arrow panels, changeable message boards, 
vertical panels, barricades, warning lights, signs, sign stands/posts, traffic cones, tubular 
markers, flag trees, and drums, complete-in-place.  Item 7010006 also includes the cost 
of relocation of all necessary traffic control devices or the moving of devices for the 
contractor's advancing operation as specified herein and as shown on the plans, except 
for items directed by the Engineer.  Equipment and labor needed for initial installation on 
and final removal from the project site will be included in Item 7010006. 
 
Item 7010006 also includes removal of all temporary traffic control devices used for 
maintenance and protection of traffic on the project and included in the Elements of Work 
(In-Use) and Elements of Work (Complete-In-Place), unless such cost is included in the 
predetermined reimbursement rates as specified in this subsection. 
 
Signs mounted on posts set in the ground shall be removed at the completion of the 
project, the post holes filled and compacted, and the immediate area restored to match 
the surrounding area.  The cost of such removal and restoration shall be considered as 
included in the cost of Item 7010006. 
 
Item 7010006 shall be considered to include any additional costs, in excess of the 
predetermined rates specified in Subsection 701-4.02(C), for overtime hours for civilian, 
DPS, or local enforcement flaggers, and drivers (Pilot Vehicle and Truck-mounted 
Attenuation Device), and for travel time to and from the project for DPS or local 
enforcement officers used as flaggers. 
 
Item 7010006 shall also be considered to include any additional costs for differences 
between the adjusted General Decision wage rates and the pre-determined rates shown 
in Subsection 701-4.02(C) for drivers and civilian flaggers, as specified in the note at the 
end of the table in Subsection 701-4.02(C). 
 
Furnish and Install temporary traffic control devices will be paid for at the contract lump 
sum price, which shall be full compensation for furnishing, installing, and removing all 
devices and the labor, tools, equipment, and incidentals necessary to complete the work. 
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Twenty five percent of the unit price bid will be paid upon satisfactory initial installation of 
temporary traffic control devices.  The remaining 75 percent will be paid in monthly 
increments based on the current month's percentage of project completion. 
 
701-6.02  Elements of Work (Complete-In-Place): 
 
 (A)  Temporary Preformed Markings: 
 
The accepted quantities of Temporary Preformed Markings, measured as provided 
above, will be paid for at the predetermined reimbursement rate for the type specified, 
which rate shall be full compensation for the work, complete-in-place, including 
necessary pavement cleaning, removal of Type II temporary markings, and maintaining 
Types II and III temporary markings in construction work zones.  Installation for accepted 
quantities shall be considered satisfactory when the markings are installed within one 
inch of the true alignment, as shown in the contract documents. 
 
Additional reimbursement will be made for replacement of temporary markings when the 
contractor is required by the Engineer to install marking materials on distressed 
pavements or during adverse weather conditions and subsequent failure occurs.  
Distressed pavement conditions are defined as alligator cracking, bleeding, or spalling of 
bituminous pavements and spalling of PCC pavements.  Adverse weather conditions are 
defined as any occurrence where application is required at pavement temperatures less 
than 50 degrees F or when precipitation occurs within 24 hours before application.  
Where distressed-pavement or adverse-weather-condition failures occur, the Department 
will pay for the initial replacement at the reimbursement rate. 
 
In the event additional failures occur when markings have been reapplied on distressed 
pavements or under weather conditions described above, the Engineer will determine if 
conditions require primer, alternate methods of marking or reapplication of preformed 
markings.  Preformed markings will be paid for at the reimbursement rate.  Primers or 
other methods of markings deemed necessary by the Engineer will be paid for in 
accordance with the provisions of Subsection 109.04 of these specifications. 
 
 (B)  Temporary Painted Markings: 
 
The accepted quantities of Temporary Painted Markings, including glass beads, 
measured as provided above, will be paid for at the predetermined reimbursement rates 
designated in Subsection 701-4.02, which rates shall be full compensation for the work, 
complete-in-place, as specified herein. 
 
 (C)  Obliterate Pavement Markings: 
 
Obliterate Pavement Markings, measured as provided above, will be paid for at the 
predetermined reimbursement rates designated in Subsection 701-4.02, which rates shall 
be full compensation for the work, complete, including furnishing all labor and equipment 
required and restoring the pavement surface to a condition deemed suitable by the 
Engineer. 
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 (D)  Delineators and Pavement Markers: 
 
The accepted quantities of Delineators, and pavement markers, measured as provided 
above, will be paid for at the predetermined reimbursement rate each, which rate shall be 
full compensation for the work, complete-in-place, as specified herein and as shown on 
the plans.  If it is necessary to remove and relocate delineators, measurement for 
reimbursement of the work associated with such relocations will be made as specified for 
the relocation service element of work. 
 

(E)  Specialty Signs: 
 
The accepted quantities of Specialty Signs will be paid for at the predetermined rate per 
square foot listed in Subsection 701-4.02(B).  The rate established shall be full 
compensation for manufacturing, delivery to the job site, erection complete-in-place, and 
eventual removal. 
 
 (F)  Obliterate Raised Pavement Markers: 
 
The accepted quantities for Obliterate Raised Pavement Markers will be paid for at the 
predetermined rate each listed in Subsection 701-4.02(B), which rate shall be full 
compensation for the work, complete, including adhesive pad removal. 
 
701-6.03  Elements of Work (In-Use): 
 
 (A)  Temporary Concrete Barrier (In-Use): 
 
The accepted linear-foot quantities of Temporary Concrete Barrier, measured as 
provided above on a daily basis, will be paid for at the predetermined reimbursement 
rate, which rate shall be full compensation for the use of the barrier installation(s), 
including glare screen, and for furnishing all material, equipment and labor and 
maintaining, realigning and adjusting the barrier installation(s) as specified herein and as 
shown on the plans.  No reimbursement will be made for barrier not in service, such as, 
barrier in stockpiled configuration awaiting change of construction phase. 
 
There will be no reimbursement for each day that the Engineer determines the barrier 
traffic reflectors are not in good reflective condition, or for each day that the Engineer 
determines the barrier is out of alignment. 
 
 (B)  Temporary Attenuation Device (Sand Barrel and Energy Absorbing 

Terminal)(In-Use): 
 
The accepted unit quantities of Temporary Attenuation Devices, measured as provided 
above on a daily basis, will be paid for at the predetermined reimbursement rate, which 
rate shall be full compensation for the use of the devices and for furnishing all material, 
equipment and labor for maintaining, realigning and adjusting the attenuator installation, 
as specified herein and as shown on the plans.  No reimbursement will be made for 
attenuators not in service, such as attenuation devices stockpiled for replacement parts 
or awaiting change of construction phase. 
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 (C)  Truck-Mounted and Trailer-Mounted Attenuators: 
 
The accepted quantities of truck-mounted attenuators, and trailer-mounted attenuators, 
measured as provided above, will be paid for at the predetermined reimbursement rate 
for each 24-hour day of work site protection, which rate shall be full compensation for the 
work, complete, including, but not limited to, furnishing all materials; equipment; attached 
arrow panel or changeable message board; and labor (including the operator); and 
maintaining and repairing the truck and truck-mounted attenuator, or trailer-mounted 
attenuator and host vehicle, as specified herein and on the project plans.  It shall be the 
contractor's responsibility to replace any damaged or destroyed parts of the truck-
mounted attenuator or trailer-mounted attenuator and host vehicle at no additional cost to 
the Department. 
 
 (D)  Flashing Arrow Panels: 
 
The accepted quantity of Flashing Arrow Panels, measured as provided above, will be 
paid for at the predetermined reimbursement rate, which rate shall be full compensation 
for the work, complete, including operating, maintaining, and relocating the panels on the 
work site, and providing all necessary labor and equipment. 
 
 (E)  Pilot Vehicles: 
 
The accepted quantities of Pilot Vehicles, measured as provided above, will be paid for at 
the predetermined hourly reimbursement rate, which rate shall be full compensation for 
the work, complete, including furnishing and maintaining the vehicle. 
 
 (F)  Flagging Services: 
 
The accepted quantities of civilian flagging services and local enforcement officer with 
vehicle flagging services, measured as provided above, will be paid for at the 
predetermined hourly rates, regardless of the number of hours worked, which rates shall 
be full compensation for the work, complete, including all overhead costs and fringe 
benefits. 
 
The accepted quantities of DPS officer with vehicle flagging services, measured as 
provided above, will be paid for at the predetermined hourly rate of $65.26, as specified 
in Subsection 701-4.02(C).  Of this amount, $44.00 per hour shall be remitted to the DPS 
officer, and $12.75 per hour shall be remitted to DPS.  The remaining $8.51 represents 
profit and overhead for both the prime contractor and subcontractor. 
 
No additional payment will be made for costs in excess of the predetermined rates, for 
overtime hours, and for travel time to and from the project, such costs being considered 
as included in Item 7010006. 
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 (G)  DPS and Local Enforcement Officer Vehicle: 
 
The accepted quantities of local enforcement officer vehicles, measured as provided 
above, will be paid for at the predetermined reimbursement rate per hour, complete, 
including furnishing and maintaining the vehicle. 
 
No separate measurement or payment will be made for DPS vehicles, the cost being 
included in the predetermined price paid for DPS officer with vehicle. 
 
 (H)  Drivers (Pilot Vehicle): 
 
The accepted quantities of drivers for pilot vehicles, measured as provided under 
Subsection 701-5 of the Specifications, will be paid for at the predetermined 
reimbursement rate per hour, regardless of the number of hours worked, which rate shall 
be full compensation for the work, complete, including, but not limited to, all overhead 
costs and fringe benefits.  No additional payment will be made to the contractor if the rate 
the contractor is required to pay exceeds the predetermined reimbursement rate.  No 
payment in excess of the predetermined rate will be made for overtime hours, the costs 
being considered as included in Item 7010006. 
 
 (I)  Changeable Message Board:  of the Standard Specifications are 

revised to read: 
 
The accepted quantities of changeable message boards, measured as provided above, 
will be paid for at the predetermined reimbursement rate per 24-hour day, which rate 
shall be full compensation for maintaining and relocating the boards on the work site, and 
providing all necessary labor and incidental grading.  Signs, sign stands, Type II 
barricades, or vertical panels and lights that are used in conjunction with the changeable 
message boards shall be paid for at the applicable predetermined reimbursement rates. 
 
 (J)  Vertical Panels, Barricades, Warning Lights, Signs, Sign 

Stands/Posts, Traffic Cones, Tubular Markers, Flag Trees, and 
Drums: 

 
The accepted quantities of vertical panels, barricades, warning lights, signs, sign 
stands/posts, traffic cones, tubular markers, flag trees and drums, measured as provided 
above on a daily basis, will be paid for at the predetermined reimbursement rates, which 
rates shall be full compensation for the use and maintenance of each device (in-use).  
The predetermined reimbursement rates shall include all equipment and labor needed for 
the use and maintenance of each device (in-use). 
 
Payment for relocation of vertical panels, barricades, warning lights, signs, sign stands, 
traffic cones, tubular markers, flag trees, drums, and work of a progressive nature will be 
made in accordance with the procedures of Subsection 701-4.03.  The relocation work of 
removing and reinstalling temporary signs on embedded posts will be reimbursed at the 
relocation service rates, regardless of the type of work or operation, when directed by the 
Engineer. 
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The predetermined reimbursement rates for vertical panels, barricades, signs, and flag 
trees include the cost of flags and ballasting, as required. 
 
Type I barricades which are substituted for Type II barricades in accordance with 
Subsection 701-2.08 shall be reimbursed at the predetermined reimbursement rates for 
Type II barricades. 
 
Reusable temporary signs mounted on Type III barricades or high-level flag trees will be 
reimbursed at the predetermined reimbursement rates for reusable temporary signs. 
 
Multiple reusable temporary signs included on a single stand or post will be reimbursed at 
the predetermined reimbursement rate for reusable temporary signs, based on the total 
combined area of all signs on the single stand or post. 
 
 

(901MOBE, 09/18/12) 
 
SECTION 901 MOBILIZATION: 
 
901-5 Basis of Payment:  of the Standard Specifications is revised to 

read: 
 
Payment for mobilization, measured as provided above, will be made at the contract lump 
sum price, which shall be full compensation for supplying and furnishing all materials, 
facilities and services and performing all the work involved as specified herein. 
 
Partial payments under this item will be made in accordance with the following provisions.  
Reference herein to the adjusted contract shall mean the original contract amount 
exclusive of mobilization: 
 
 The first payment of the lump sum price for mobilization will be paid after the 

Preconstruction Conference provided that all submissions required under 
Subsection 108.03 are submitted by the contractor at the Preconstruction 
Conference to the satisfaction of the Engineer.  The amount paid for the first 
partial payment will be in accordance with Table 901-1. 

 
 The second payment of the lump sum price for mobilization will be made when the 

Engineer has determined that a significant amount of equipment has been 
mobilized to the project site which will be used to perform portions of the contract 
work.  The amount paid for the second partial payment will be in accordance with 
Table 901-1. 

 
 The third payment of the lump sum price for mobilization will be made on the first 

estimate following completion of five percent of the adjusted contract.  Such 
percentage determination will not include partial payments for material on hand.  
The amount paid for the third payment will be in accordance with Table 901-1. 
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 The fourth payment of the lump sum price for mobilization will be made on the first 
estimate following completion of 10 percent of the adjusted contract.  Such 
percentage determination will not include partial payments for material on hand.  
The amount paid for the fourth payment will be in accordance with Table 901-1. 

 
 The total sum of all payment shall not exceed the original contract lump sum price 

for mobilization, regardless of the fact that the contractor may have, for any 
reason, shut down its work on the project or moved its equipment away from the 
project and back again. 

 
TABLE 901-1 

AMOUNT ALLOWED FOR MOBILIZATION DURING 
THE LIFE OF THE CONTRACT 

Contract Amount: $ % Of 
Contract Basis Of Payment 

 
0 - 5,000,000 

 
12% * 

25% of the lump sum price for mobilization or 
3% of the original contract amount, whichever 
is less. 

 
5,000,000 + 

 
10% * 

25% of the lump sum price for mobilization or 
2.5% of the original contract amount, 
whichever is less. 

* If the price bid for mobilization exceeds this percentage, any excess will be 
paid to the contractor upon completion of the contract. 

 
The adjustment provisions in Section 104 and the retention of funds provisions in Section 
109 shall not apply to the item of mobilization. 
 
When other contract items are adjusted as provided in Section 104, and if the costs 
applicable to such items of work include mobilization costs, such mobilization costs will 
be considered as recovered by the contractor in the lump sum price paid for mobilization, 
and will be excluded from consideration in determining compensation under Section 104. 
 
When mobilization is not included as a contract item, full compensation for any necessary 
mobilization required will be considered as included in the prices paid for the various 
contract items involved and no additional compensation will be made. 
 
 

(923CBOJT, 11/01/16) 
 
CONTRACTOR BASED ON-THE-JOB TRAINING: 
 
1.0 Description: 
 

1.01 Purpose: 
 
The contractor shall provide on-the-job training (OJT) aimed at moving minorities, 
women, economically disadvantaged, and veteran trainees into journey-level positions in 
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various types of construction trades or job classifications through a contractor-based OJT 
program.  The contractor-based approach assigns contractors annual training goals for a 
specific number of trainees and hours.  The contractor is provided the flexibility to meet 
the annual trainee and training hour goals on any transportation projects in the United 
States throughout the year, rather than on a project-by-project basis.  Contractors may 
include ADOT and non-ADOT projects as long as more than 40 percent of the training 
hours are completed on ADOT projects. 
 
Training of minorities and women toward journey-level status is a primary objective of this 
Training Special Provision. Accordingly, the contractor shall make every effort to enroll 
minority, women, economically disadvantaged, and veteran trainees to the extent that 
such persons are available within a reasonable area of recruitment. The contractor will be 
responsible for demonstrating the steps that it has taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special 
Provision. This training commitment is not intended, and shall not be used, to 
discriminate against any applicant for training, whether a member of a minority group or 
not. 
 

1.02 Program Summary: 
 
The Department has established a Contractor Based On-The-Job Training Pilot Program 
for a two year period from July 1, 2015 to June 30, 2017.  All contractors awarded an 
ADOT federally funded construction contract will automatically be placed in the Pilot 
Program beginning on July 1, 2015.  Standard OJT requirements associated with 
individual projects will no longer be applied at the project level for new projects.  OJT 
requirements will be applicable on an annual basis for each contractor performing work 
on ADOT projects.  During the OJT Pilot Program each contractor meeting the threshold 
described in Subsection 1.04 of this Training Special Provision will be required to provide 
training for one trainee for a minimum of 1000 hours per fiscal year. The 1000 hours 
may be completed by one or more trainees; if a trainee reaches program completion 
before completion of the 1000 hours then an additional enrolled trainee may be used to 
complete the remaining training hours.  For example, if a trainee reaches program 
completion after 700 hours, the contractor is required to provide an additional 300 hours 
of training to an enrolled trainee in order to meet its annual OJT goal. 
 
Contractors may also assign OJT Trainees to be trained by subcontractors on any project 
with ADOT approval.  However, the contractor will only receive credit towards its annual 
goal for hours earned by its own OJT Trainees.  The contractor’s OJT Trainees must be 
employed by the contractor and be enrolled in an approved training program as 
described in Subsection 2.01 of this Training Special Provision. 
 
Hours earned by a subcontractor’s OJT Trainees on a project will be credited to that 
subcontractor’s annual training goal and the contractor shall reimburse the subcontractor 
in accordance with Subsection 2.02 of this Training Special Provision. 
 
No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journey-level status or in which they 
have been employed at journey-level status.  The contractor shall satisfy this requirement 
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by including appropriate questions in the employment application or by other suitable 
means.  Regardless of the method used, the contractor's records shall document the 
findings in each case. 
 
The trainees shall be distributed among the work classifications on the basis of the 
contractor's needs and the availability of journey-level status individuals in the various 
classifications. The ratio of apprentices and OJT Trainees to journey persons shall not be 
greater than permitted by the terms of the approved training program being utilized. 
When a specific ratio is not provided, the ratio of apprentices and OJT Trainees to 
journey persons expected to be on the contractor’s work force during normal operations 
shall fall between 1:10 and 1:4, pursuant to 23 CFR 230.111(c)(10).  
 

1.03 Definitions: 
 
“OJT Trainee” herein refers to (a) a minority, female, veteran or economically 
disadvantaged individual enrolled in either a State of Arizona registered apprenticeship 
program or ADOT’s OJT program and (b) any other individual ADOT approves for 
enrollment in such an apprenticeship or OJT program and for credit toward the OJT 
Goals. 
 
“Program Completion” herein refers to the point in time when a trainee in the ADOT OJT 
Program has completed the required number of levels and hours of training within a 
calendar year for a designated craft classification or a registered Apprenticeship program, 
or has achieved journey-level status. 
 
“Journey-Level Status” applies to a person who has completed a registered 
apprenticeship program or is an experienced worker, not a trainee, and is fully qualified 
and able to perform all of the duties of a specific trade without supervision. 
 
“Economically Disadvantaged Persons” applies to a person who: 

• Receives, or is a member of a family and/or household, which receives cash 
payments under a Federal, State, or local income-based public assistance 
program. 

• Is a member of a family and/or household that receives (or has been determined 
within the 6-month period prior to registration for the program involved to be 
eligible to receive) Food Stamps/EBT card under the Food Stamp Act of 1977. 

• Is a foster child on behalf of whom State or local government payments are made. 
• Does not have a high school diploma or GED. 
• Is from a family whose total annual household income is below the federal poverty 

limits.  See Appendix A of the OJT Guidelines and Procedures document found at: 
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-
training-program/ojt-contract-compliance. 

 
1.04 Annual Training Goal: 

 
During the OJT Pilot Program, each contractor that was awarded ADOT federally funded 
construction contracts, as a prime contractor, for $2,000,000 or more between October 1, 
2013 and September 30, 2014 or October 1, 2014 and September 30, 2015 will be 
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assigned an annual OJT goal to train a minimum of one trainee for a minimum of 1000 
hours.  The trainee shall receive training in the same construction trade or job 
classification with the aim of eventually achieving journey-level status.  If the contractor is 
not awarded an ADOT federally funded contract during the pilot program period, they will 
not be required to meet the assigned annual OJT goal. 
 
If a contracting firm is not assigned an annual OJT goal, it is not required to provide on-
the-job training on ADOT projects regardless of whether OJT hours are included in the 
project bid schedule.  If the contractor chooses to provide training to a registered OJT 
trainee on an ADOT federal-aid project although they do not meet the above criteria, the 
contractor will be reimbursed as described in Subsection 2.02 of this Training Special 
Provision. 
 
The contractor shall make every possible effort to provide additional trainees with training 
and shall see that all trainees are afforded every opportunity to participate in as much 
training as is practically possible to provide.  Contractors will not be required to meet OJT 
goals on individual contracts, but must meet the assigned annual training goal for the 
assigned number of OJT Trainees and hours by the end of the year. 
 
Since not every OJT Trainee that enrolls in the program will complete the program, the 
contractor is encouraged to enroll sufficient numbers of OJT Trainees (well beyond the 
number of its annual training goal) to help ensure that it will meet its annual OJT goal if 
some OJT Trainees drop out of the program during the year.  The contractor must 
carefully screen, hire, and support trainees that are likely to meet or exceed the 1000 
hours of OJT during the calendar year, eventually earn journey-level status, and be 
retained as part of its workforce. 
 
2.0 Requirements: 
 

2.01 Approved Training Programs: 
 
For this Contractor-Based OJT Program, the ADOT Business Engagement & Compliance 
Office (BECO) will only recognize two types of contractor based training programs. The 
programs are: 
 

• The Department’s OJT Program as approved by FHWA and described at: 
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-
training-program/ojt-contract-compliance or 

• Registered Apprenticeship and OJT programs registered with the Bureau of 
Apprenticeship, U.S. Department of Labor and/or the State of Arizona. 

 
Contractors must use one or both of these programs. The contractor shall indicate which 
OJT program it is using for each trainee on his/her Trainee Enrollment form. It is the 
intention of these provisions that training be provided in the construction crafts rather 
than for office support positions.  Some off-site training is permissible as long as the 
training is an integral part of an approved training program and does not comprise a 
significant part of the overall training. 
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All training programs shall be administered in a manner consistent with the equal 
employment obligations of federal-aid highway construction contracts. The Department 
reserves the right to request documentation that the contractor’s training program fulfills 
these obligations. Contractors shall ensure that each trainee does not exceed the 
maximum number of training hours required for the completion of the selected training 
program unless prior approval is received from the Engineer. 
 

2.02 Reimbursement: 
 
The contractor will be reimbursed $3.00 per hour of training provided to a trainee on an 
ADOT federal-aid project up to the maximum number of hours approved for 
reimbursement on the project and shown in the project bid schedule.  Reimbursement will 
not be made for a trainee’s hours that exceed the maximum number of training hours 
required for the completion of his/her training program.  In addition, the contractor will not 
be reimbursed for hours in excess of the maximum training hours shown on the project 
bid schedule unless written approval is received in advance from the Engineer. 
 
The maximum number of hours approved for reimbursement on each ADOT federal-aid 
contract will be calculated by the Department, based on the engineer’s estimate for the 
project and the contract time. 
 
Contractors will not be required to re-enroll trainees that are already enrolled in the ADOT 
Contractor Based OJT Program when transferring trainees between projects.  For 
reimbursement purposes, anytime a trainee is transferred to an ADOT federally funded 
project, the contractor shall upload a an apprenticeship certificate to the web-based 
Labor Compliance System, LCPTracker, for apprentices registered in a program 
approved by the Bureau of Apprenticeship, US Department of Labor or the State of 
Arizona.  For all other trainees registered in the pilot program, contractors shall upload a 
copy of an approved OJT Enrollment Form to LCPTracker. 
 
The trainee will be paid the appropriate trainee Davis-Bacon wage rates for training 
classifications/crafts on federally-funded projects.  The contractor shall compensate OJT 
Trainees according to pay levels and percentages outlined in the ADOT Training 
Program Manual found at: http://azdot.gov/business/business-engagement-and-
compliance/on-the-job-training-program/ojt-contract-compliance. 
 
Contractors will reimburse subcontractors for the subcontractor’s trainees on ADOT 
federally funded projects at least 75-percent of the amount paid to the contractor by the 
Department per training hour. 
 

2.03 Submittals: 
 
The contractor shall complete and submit the following documents.  Submittals to BECO 
shall be made through the Contractor Compliance mailbox at 
contractorcompliance@azdot.gov: 
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• OJT Program Trainee Enrollment Form to BECO for approval for each proposed 
minority, female, veteran, economically disadvantaged, and other OJT Trainee 
throughout the year for each new individual hired to work on an ADOT or non-
ADOT project. The form shall be submitted to BECO within the first week of hire.  
The contractor shall also submit the Enrollment Form if the contractor wants to 
enroll a current employee into the training program.  The contractor will not receive 
training credit until the enrollment form is received and approved by BECO. 

 
If the contractor is working on an ADOT project, the contractor shall upload the 
approved form to LCPTracker and submit the approved form to the Engineer. 

 
• Prior to an apprentice, registered with a union or other approved apprenticeship 

program, starting work on an ADOT project the contractor shall upload a current, 
signed apprentice certificate from the union or approved apprenticeship program 
to LCPTracker. 
 
In cases where the Arizona Office of Apprenticeship Representative’s signature is 
missing from the apprentice certificate, the contractor shall also upload the 
apprentice’s US Department of Labor, Office of Apprenticeship Certificate to 
LCPTracker. 
 

• Contractors shall enter trainee hours worked on ADOT construction projects on a 
weekly basis into LCPtracker.  Trainee hours not entered into LCPtracker by the 
15th of each month for the preceding month will be considered delinquent. 

 
• OJT Monthly Trainee Report Forms shall be submitted to BECO for each month by 

the 15th of the following month.  The contractor shall use this form to report all 
hours performed by each trainee on ADOT and non-ADOT contracts.  The 
contractor shall also use this form to report when an OJT Trainee completes 1000 
or more hours in the same construction trade or job classification within a calendar 
year, achieves journey-level status, terminates employment with the contractor or 
withdraws from the OJT program. 
 

• OJT Progression of Training Form (Level Up) shall be submitted by the contractor 
when a trainee achieves a new pay level.  The form shall be submitted to BECO 
for approval.  Once the form is approved the contractor shall upload it to 
LCPTracker for every ADOT federally funded project the trainee is currently 
working on. 

 
• OJT Annual Summary Report Form by July 15 of each fiscal year for the Pilot 

Program as described in Subsection 4.02 of this Training Special Provision. 
 
The contractor’s June monthly reports and uploads into LCPtracker submitted after July 
31st will not be accepted or considered towards goal attainment for the previous calendar 
year. 
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All forms and Guidelines and Procedures for the Contractor-Based OJT program are 
available online at: http://azdot.gov/business/business-engagement-and-compliance/on-
the-job-training-program/ojt-contract-compliance. 
 
The contractor shall retain the training records for all OJT Trainees for a period of five 
years following the completion of the trainee’s work on contracts documenting his 
performance under this Training Special Provision.  Such records shall be available at 
reasonable times and places for inspection or review by ADOT and the Federal Highway 
Administration. 
 
The contractor is required to meet the assigned annual OJT goal if they are awarded 
federally funded ADOT construction contract(s) during the year.  In anticipation of 
obtaining an ADOT contract, contractors are encouraged to begin registering trainees 
with the Department using the OJT Program Trainee Enrollment Form at the beginning of 
the year.  In order to count training hours toward the goal, the trainee must be registered 
with the Department and their hours must be entered monthly into the LCPtracker system 
as described in this specification. 
 

2.04 OJT Liaison: 
 
The contractor shall designate an OJT Liaison that shall be responsible for monitoring 
and administering its OJT Program and monitoring the trainees’ progress.  The OJT 
Liaison shall serve as the point of contact for the Department regarding information, 
documentation, and conflict resolution relating to the contractor’s OJT program.  The 
contractor shall furnish each trainee a copy of the Training Program, monthly reports that 
reflect their training hours accumulated to date and other documentation related to the 
training program.  The contractor shall further make every reasonable effort to provide 
training that develops the skills outlined in the training program. The contractor shall 
furnish each trainee, upon successful completion of their training program, a certificate 
showing the type and length of training satisfactorily completed. 
 

2.05 Training Hours: 
 
Credit towards the contractor’s annual training goal shall be earned as follows: 
 

• Credit will be allowed towards the contractor’s annual goal for the year in which 
the trainee entered training. 

 
• Credit will be allowed for each trainee employed on a project for which an 

enrollment form was received by BECO pending official enrollment, for all 
documented hours completed. 

 
• Credit will be allowed for a terminated trainee if the contractor demonstrated a 

good faith effort to meet the goal and the trainee completed more than 90% of the 
training hours required for the year. 
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Credit will not be allowed when the contractor fails to enroll the trainee, provide the 
required training or does not make a satisfactory good faith effort to meet the 
requirements of the program. 
 

2.06 Program Completion: 
 
A trainee will be considered to have completed the program once the trainee completes 
the required number of levels and hours of training for the same craft or classification 
within a year, completes a registered apprenticeship program, or achieves journey-level 
status.  Once a trainee completes a specific training level for a classification, the 
contractor will not be permitted to resubmit that trainee for enrollment or reimbursed at 
that same level. 
 
Upon completion of the program, the contractor shall notify BECO so that a Certificate of 
Completion can be issued to the trainee showing the type and length of training 
satisfactorily completed. 
 
3.0 Good Faith Efforts: 
 
Whenever a contractor requests ADOT approval of someone other than a minority, 
economically disadvantaged individual, woman, or veteran for credit towards its annual 
training goal, the contractor shall submit documented evidence of its Good Faith Efforts 
to fill that trainee position with a minority, female, veteran, or economically disadvantaged 
individual.  Documentation of Good Faith Efforts shall be made by completing and 
submitting the Good Faith Effort form and supporting documentation to BECO. 
 
Good Faith Efforts are those efforts designed to achieve equal opportunity through 
positive, proactive, and continuous result-oriented measures (23 CFR 230.409(g)(4)). 
Good Faith Efforts should be made as trainee hiring opportunities arise.  More 
information on Good Faith Efforts is available in the OJT Guidelines and Procedures 
document available on BECO’s website. 
 
4.0 ADOT Program Monitoring: 
 

4.01 Site Visits: 
 
BECO may conduct periodic site visits to a contractor’s worksite to review OJT Program 
compliance, as part of a FHWA required Contractor Compliance Program Review 
process. The site reviews may include, among other activities, interview of trainees, the 
contractor, and its employees.  The contractor shall cooperate in the review and make its 
employees available. The contractor’s OJT Liaison shall be available to meet with BECO 
staff as well as be available to respond to periodic emails and phone calls from BECO to 
check on the progress of OJT Trainees. BECO will make every effort to ensure minimal 
disruption to a contractor’s work. 
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4.02 Determination of Compliance: 
 
An OJT Annual Summary Report Form for the previous 12 months shall be submitted to 
BECO by July 15 of each fiscal year for the Pilot Program. The report shall provide an 
accurate account of all trainee hours; identifying each trainee by name, ethnicity, and 
gender and identifying each project and/or contract, listing the contracting agency, 
whether they are ADOT projects/contracts, whether they are federally funded 
projects/contracts, and the trainee hours attributed thereto.  The report shall include 
written explanation and documentation of Good Faith Efforts, if the contractor fails to 
meet its goal. 
 
BECO will review the contractor’s OJT Monthly and Annual Reports and Good Faith 
Effort documentation.  BECO will determine whether the contractor has met the assigned 
annual training goal or made a good faith effort to do so.  BECO will communicate its 
decisions in writing to the contractor. 
 
If a contractor has neither attained its goal nor submitted adequate Good Faith Efforts 
documentation, ADOT will issue a Show Cause Notice outlining its findings of non-
compliance.  Within 30 days of receiving the Show Cause Notice, the contractor may 
submit a written response to the Show Cause Notice providing argument and evidence in 
opposition to the Department’s findings of non-compliance. 
 
If a contractor fails to submit a written response to the Show Cause Notice within the 
specified period or the written response to the Show Cause Notice does not cause ADOT 
to change its findings of non-compliance, ADOT will issue its Final Notice to the 
Contractor regarding the non-compliance. 
 
 
ITEM 9240119 - MISCELLANEOUS WORK (STREET SIGN MOUNTING 

HARDWARE): 
 
Description: 
 
The work under this item shall consist of installing the street name signs on 2 ½ T sign 
post at the locations shown on the Sign Formats sheets of the project plans. 
 
Each street name sign unit shall include a street name sign panel, street name sign 
mounting bracket(s), and all hardware necessary to furnish and install the sign. 
 
Materials: 
 
Street name sign panels: 
 
Street name sign panels shall conform to Sections 608 and 1007 of the Specifications. 
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Street Name Sign Mounting Brackets: 
 
The new mounting brackets shall be made of cast metal and shall be a device that is 
specifically designed and made to mount street name signs on top of sign posts and 
across the top of first installed street name sign where a second street name sign panel 
is installed. 
 
Two basic types of brackets are needed.  The first type is the top of sign post bracket and 
the second type is the cross piece bracket.  Both types shall include grooves that are 
suitable for mounting 0.080, 0.100 or 0.125 inch thick single flat sheet aluminum street 
name signs.  Each bracket groove shall have a means to mechanically lock the panel into 
the groove at a minimum of two locations.  All mounting set screws, Allen bolts and/or 
standard bolts shall be included with each bracket (pre-assembled on or in the bracket). 
 
The top of sign post bracket shall be able to mount one sign.  The groove on this bracket 
shall be at least 12 inches long.  The top of sign post brackets shall be offered for a 
square post.  The contractor shall ensure the size of the bracket which will be mounted 
on top of each sign post. 
 
The cross street bracket shall be able to be mounted on the post top mounted street 
name sign (e.g. the host sign) so another street name sign can be mounted at 90 
degrees to that “host” sign.  The cross piece bracket shall come with two different sizes.  
The small size shall have six inch long sign mounting grooves and the large size shall 
have 12 inch long sign mounting grooves. 
 
All bracket products offered and supplied shall be preapproved by the Engineer. 
 
Street name sign posts: 
 
The 2 ½ T street name sign post shall conform to Subsection 607-2.03 of the 
Specifications. 
 
Construction Requirements: 
 
The contractor shall install one or more street name signs on each 2 ½ T perforated sign 
post as shown on the project plans. 
 
Method of Measurement: 
 
Miscellaneous Work (Street Sign Mounting Hardware) will be measured by each Street 
Name Sign mounted. 
 
Basis of Payment: 
 
The accepted quantities for Miscellaneous Work (Street Sign Mounting Hardware), 
measured as provided above, will be paid for at the contract unit price per each, which 
price shall be full compensation for the work, complete in place, and as shown in the 
project plans and specified in herein. 
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The sign post that the street name signs are mounted on are paid for under Item 
6070057 – Sign Post (Perforated) (2 ½ T). 
 
The street name sign panels are paid for under Item 6080025 – Flat Sheet Aluminum 
Sign Panel. 
 
 

(925SRVY, 02/20/08) 
 
SECTION 925 CONSTRUCTION SURVEYING AND LAYOUT: 
 
925-5 Basis of Payment:  the first two sentences of the second paragraph 

of the Standard Specifications are revised to read: 
 
If additional staking and layout are required as a result of additional work ordered by the 
Engineer, such work will be paid under ITEM 9250101 - ONE-PERSON SURVEY PARTY 
at the predetermined rate of $65 per hour, ITEM 9250102 - TWO-PERSON SURVEY 
PARTY at the predetermined rate of $100 per hour, ITEM 9250103 - THREE-PERSON 
SURVEY PARTY at the predetermined rate of $135 per hour, ITEM 9250106 – SURVEY 
MANAGER at the predetermined rate of $100 per hour, and ITEM 9250105 - OFFICE 
SURVEY TECHNICIAN at the predetermined rate of $70 per hour. 
 
 

(1007REFS, 11/05/13) 
 
SECTION 1007 RETROREFLECTIVE SHEETING: 
 
1007-1  General Requirements:  the last two sentences of the first 

paragraph of the Standard Specifications are revised to read: 
 
Sheeting shall conform to criteria listed in the most current version of ASTM D 4956 for 
the applicable type and class, unless otherwise specified. 
 
1007-2  Material Types:  of the Standard Specifications is revised to read: 
 
Sheeting for permanent warning signs, regulatory signs, and overhead-mounted guide 
signs, including all sign legends and borders, shall be ASTM Type XI. 
 
Sheeting for all warning signs with yellow backgrounds shall be Type XI fluorescent 
retroreflective yellow. 
 
Sheeting for information signs, ground-mounted guide signs, and marker signs, including all 
sign legends and borders, shall be ASTM Type IX or XI. 
 
Sheeting for permanent object markers and delineators on a rigid substrate with yellow 
backgrounds, including guardrail end treatments, guardrail markers, rigid delineators, and 
impact attenuators, shall be Type XI fluorescent retroreflective yellow. 
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Sheeting for permanent object markers and delineators on a rigid substrate in colors other 
than yellow, including guardrail end treatments, guardrail markers, rigid delineators, and 
impact attenuators, shall be ASTM Type IX or XI. 
 
Sheeting for object markers and delineators on a flexible or plastic substrate, including 
flexible delineators and sand barrels, shall be ASTM Type VIII, IX or XI. 
 
For temporary regulatory and guide signs on a rigid substrate with fluorescent 
retroreflective orange sheeting, ASTM sheeting Types VIII, IX, or XI shall be used. 
 
For temporary regulatory and guide signs on a rigid substrate in colors other than 
fluorescent retroreflective orange, ASTM sheeting Types IV, VIII, IX, or XI shall be used. 
 
For retroreflective orange temporary signs on a flexible or roll-up substrate, ASTM Type VI 
sheeting shall be used. 
 
All temporary signs (rigid, flexible, or roll-up) with orange backgrounds shall use 
fluorescent retroreflective orange sheeting, except that non-reflective sign materials may 
be used for temporary signs where the signs will be clearly visible under available natural 
light. 
 
For barricades and other temporary channelizing devices, ASTM sheeting Types IV, VIII, IX, 
or XI shall be used. 
 
Sheeting for Adopt-A-Highway signs shall be ASTM Type I, IV, or XI. 
 
Logo signs shall be ASTM Type I, IX, or XI. 
 
When more than one sheeting type is allowed, the contractor may use any of the types 
listed, provided that materials used for a particular application shall be of the same ASTM 
type, manufacturer, and product for all signs of the same type in the project. 
 
Opaque films used with sheeting shall be acrylic type films. 
 
Direct-applied and demountable black characters shall be non-reflective. 
 
1007-3  Visual Appearance, Luminance and Color Requirements:  of the 

Standard Specifications is revised to read: 
 
Except as specified herein, the color of the sheeting, ink or film shall conform to the 
ADOT Manual of Approved Signs, the Manual on Uniform Traffic Control Devices 
(MUTCD), and the plans. 
 
All sheeting, inks and film used shall be uniformly colored so there is no visual variation in 
their appearance on the same sign or from sign to sign of the same colors. 
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Standard colors specified for sheeting, processing inks, and films shall, as applicable, 
match visually and be within the color tolerance limits required by Highway Tolerance 
Charts issued by the Federal Highway Administration. Additionally, for the retroreflective 
sheeting, unless otherwise noted, the Luminance Factor (Daytime Luminance) and Color 
Specification Limits (Daytime) shall conform to the applicable requirements of ASTM D 
4956. 
 
In addition to the luminance and color requirements, fluorescent orange sheeting and 
fluorescent yellow sheeting shall have the capacity to effectively fluoresce outdoors under 
low light conditions.  For all applications requiring fluorescent orange sheeting or 
fluorescent yellow sheeting, the contractor shall provide a letter to the Engineer from the 
manufacturer certifying that the sheeting to be used is fluorescent. 
 
1007-6  Adhesive:  the first paragraph of the Standard Specifications is 

revised to read: 
 
Reflective sheeting and film adhesives shall be Class I as specified in ASTM D 4956 and 
as modified herein. 
 
1007-6  Adhesive:  the third paragraph of the Standard Specifications is 

hereby deleted: 
 
1007-8  Durability Requirements:  the second and third paragraphs of the 

Standard Specifications are revised to read: 
 
Sheeting shall be weather-tested as specified above in Subsection 1007-7.  Sheeting 
weather-testing periods and durability ratings shall be as specified in Table 1007-8.  In all 
cases, the related inks and films shall be tested along with the respective sheeting, and 
shall be subject to the same durability requirements as the sheeting. 
 

TABLE 1007-8 
ASTM Sheeting 

Type 
Color Weather-testing 

period, months 
Durability 

rating, years 
XI Fluorescent yellow 42 7 
XI Fluorescent orange 18 3 
XI All other colors 60 10 
IX Fluorescent orange 18 3 
IX All other colors 60 10 

VIII Fluorescent orange 18 3 
VIII All other colors 30 5 
VI Fluorescent orange 18 3 
IV All colors 30 5 
I All colors 30 5 
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TRACS No. 

0000 PN SUP T002201C 

ARIZONA DEPARTMENT OF TRANSPORTATION 

INFRASTRUCTURE DELIVERY AND OPERATIONS DIVISION 

CONTRACTS AND SPECIFICATIONS SECTION 

Project No. 

SUP-0-(202)T 

BID SCHEDULE 

Item 

Local-FA 

CONTRACT # 2016092 

County 

PINAL 

District Gross Length Net Length 

SOUTHEAST O 

Prepared By: 

Rik Richter 

Highway Termini Location Work Description 

• TOWN OF SUPERIOR •VARIOUS LOCATIONS •SIGN REPLACEMENT



Printed: 12/13/2016 Page 1 of 2 
BID SCHEDULE 

0000 PN SUP T002201 C 

Item No. Item Description Unit Quantity Unit Price Extended Amount 

2020047 REMOVAL OF SIGNS EACH 42 

6070038 SLIP BASE (FOR 2 1/2 T POST) EACH 42 

6070057 SIGN POST (PERFORATED) (2 1/2 T) L.FT. 504 

6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 42 

6080005 WARNING, MARKER, OR REGULATORY SIGN PANEL SQ.FT. 3,556 

6080025 FLAT SHEET ALUMINUM SIGN PANEL SQ.FT. 739 

7010001 MAINTENANCE AND PROTECTION OF TRAFFIC L.SUM 1 $12,000.00 $12,000.00 

7010006 FURNISH AND INSTALL TEMPORARY TRAFFIC L.SUM 1 
CONTROL DEVICES 

9010001 MOBILIZATION L.SUM 1 

9240119 MISCELLANEOUS WORK (STREET SIGN MOUNTING EACH 405 
HARDWARE) 



Printed: 12/13/2016 

Item No. Item Description 

9250001 CONSTRUCTION SURVEYING AND LAYOUT 

BID SCHEDULE 

0000 PN SUP T002201 C 

Unit 

L.SUM

Page 2 of 2 

Quantity Unit Price Extended Amount 

BID TOTAL : JI'---______ __,
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