



ARIZONA DEPARTMENT OF TRANSPORTATION  
PROJECT DELIVERY AND OPERATIONS DIVISION  
CONTRACTS AND SPECIFICATIONS SECTION

## TABULATION OF BIDS

### CONTRACT # 2025074

TRACS No.	Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
040 MO 071 F063701C	040-B-(234)T	103725	MOHAVE	NORTHWEST		8.1	Yusuf Kadem

Highway Termini	Location	Work Description
• KINGMAN – ASH FORK HWY (I-40)	• US93 to Silver Spring Rd	• Pavement Rehabilitation

## BID RESULTS FOR 2025074

Bid Opening Date : 2/13/2026, Prequalification Required, Engineer Specialist : Yusuf Kadem

**Completion Date:**

170 Working Days

The proposed project is located in Mohave County on EB Interstate 40 between Milepost (MP) 71.69 and 79.50. The proposed work consists of milling the existing asphaltic concrete pavement and replacing it with stone matrix asphalt and/or asphaltic concrete. The work also includes removing and replacing the guardrail and embankment curb, shoulder buildup, drainage improvements, bridge crack repair, installation of rumble strips, applying seeding, placing riprap, and installation of signs, pavement marking, and other related work. The proposed work also includes repairs to the Big Sandy Wash bridge in the WB direction.

Bid Rank	Compared To Department Estimat	Option #	Bid Amount	Contractor	Extended Sum of Items
	+%		\$9,717,949.20	DEPARTMENT ESTIMATE	\$9,717,949.20
1	-16.4%		\$8,125,968.75	FNF CONSTRUCTION, INC. 115 S. 48TH STREET TEMPE, AZ 85281-8504	\$8,125,968.75
2	-8.4%		\$8,899,777.00	FANN CONTRACTING, INC PO BOX 4356 PRESCOTT, AZ 86302-	\$8,899,777.00
3	-1.3%		\$9,595,959.59	FISHER SAND & GRAVEL CO. 1302 W. DRIVERS WAY TEMPE, AZ 85284-	\$9,595,959.59

**Winning Bidder is 16.4% Under Department Estimate (Difference = (\$1,591,980.45))**

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020009	CU.YD.	REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank	Department Estimate		4.000	\$1,000.000	\$4,000.00	
1	FNF CONSTRUCTION, INC.			\$5,000.000	\$20,000.00	+400.0%
2	FANN CONTRACTING, INC			\$7,680.000	\$30,720.00	+668.0%
3	FISHER SAND & GRAVEL CO.			\$3,500.000	\$14,000.00	+250.0%
2020019	L.FT.	REMOVAL OF EMBANKMENT CURB				
Bid Rank	Department Estimate		7,352.000	\$7.000	\$51,464.00	
1	FNF CONSTRUCTION, INC.			\$4.500	\$33,084.00	-35.7%
2	FANN CONTRACTING, INC			\$6.500	\$47,788.00	-7.1%
3	FISHER SAND & GRAVEL CO.			\$4.000	\$29,408.00	-42.9%
2020029	SQ.YD.	REMOVAL OF ASPHALTIC CONCRETE PAVEMENT				
Bid Rank	Department Estimate		6,770.000	\$10.000	\$67,700.00	
1	FNF CONSTRUCTION, INC.			\$35.000	\$236,950.00	+250.0%
2	FANN CONTRACTING, INC			\$20.000	\$135,400.00	+100.0%
3	FISHER SAND & GRAVEL CO.			\$12.000	\$81,240.00	+20.0%
2020041	L.FT.	REMOVAL OF PIPE				
Bid Rank	Department Estimate		870.000	\$100.000	\$87,000.00	
1	FNF CONSTRUCTION, INC.			\$40.000	\$34,800.00	-60.0%
2	FANN CONTRACTING, INC			\$40.000	\$34,800.00	-60.0%
3	FISHER SAND & GRAVEL CO.			\$50.000	\$43,500.00	-50.0%
2020053	EACH	REMOVE (FLARED END SECTION)				
Bid Rank	Department Estimate		3.000	\$350.000	\$1,050.00	
1	FNF CONSTRUCTION, INC.			\$525.000	\$1,575.00	+50.0%
2	FANN CONTRACTING, INC			\$1,200.000	\$3,600.00	+242.9%
3	FISHER SAND & GRAVEL CO.			\$450.000	\$1,350.00	+28.6%
2020054	EACH	REMOVE (SIGN)				
Bid Rank	Department Estimate		10.000	\$350.000	\$3,500.00	
1	FNF CONSTRUCTION, INC.			\$350.000	\$3,500.00	+0.0%
2	FANN CONTRACTING, INC			\$156.000	\$1,560.00	-55.4%
3	FISHER SAND & GRAVEL CO.			\$300.000	\$3,000.00	-14.3%
2020057	EACH	REMOVE AND SALVAGE (CATTLE GUARD)				
Bid Rank	Department Estimate		4.000	\$6,000.000	\$24,000.00	
1	FNF CONSTRUCTION, INC.			\$7,500.000	\$30,000.00	+25.0%
2	FANN CONTRACTING, INC			\$4,850.000	\$19,400.00	-19.2%
3	FISHER SAND & GRAVEL CO.			\$7,500.000	\$30,000.00	+25.0%
2020071	L.FT.	REMOVE GUARD RAIL				
Bid Rank	Department Estimate		12,993.000	\$7.000	\$90,951.00	
1	FNF CONSTRUCTION, INC.			\$5.400	\$70,162.20	-22.9%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020071	L.FT.	REMOVE GUARD RAIL				
Bid Rank		Department Estimate	12,993.000	\$7.000	\$90,951.00	
2		FANN CONTRACTING, INC		\$7.000	\$90,951.00	+0.0%
3		FISHER SAND & GRAVEL CO.		\$5.000	\$64,965.00	-28.6%
2020072	L.FT.	REMOVE AND SALVAGE GUARD RAIL				
Bid Rank		Department Estimate	1,100.000	\$10.000	\$11,000.00	
1		FNF CONSTRUCTION, INC.		\$6.600	\$7,260.00	-34.0%
2		FANN CONTRACTING, INC		\$6.000	\$6,600.00	-40.0%
3		FISHER SAND & GRAVEL CO.		\$6.000	\$6,600.00	-40.0%
2020078	SQ.YD.	REMOVE BITUMINOUS PAVEMENT FROM PCC (MILLING)				
Bid Rank		Department Estimate	1,085.000	\$30.000	\$32,550.00	
1		FNF CONSTRUCTION, INC.		\$2.500	\$2,712.50	-91.7%
2		FANN CONTRACTING, INC		\$30.000	\$32,550.00	+0.0%
3		FISHER SAND & GRAVEL CO.		\$20.000	\$21,700.00	-33.3%
2020082	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (1 1/2")				
Bid Rank		Department Estimate	20,546.000	\$2.000	\$41,092.00	
1		FNF CONSTRUCTION, INC.		\$2.300	\$47,255.80	+15.0%
2		FANN CONTRACTING, INC		\$2.500	\$51,365.00	+25.0%
3		FISHER SAND & GRAVEL CO.		\$1.250	\$25,682.50	-37.5%
2020084	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (2 1/2")				
Bid Rank		Department Estimate	3,667.000	\$4.000	\$14,668.00	
1		FNF CONSTRUCTION, INC.		\$1.950	\$7,150.65	-51.3%
2		FANN CONTRACTING, INC		\$3.500	\$12,834.50	-12.5%
3		FISHER SAND & GRAVEL CO.		\$3.000	\$11,001.00	-25.0%
2020085	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (3")				
Bid Rank		Department Estimate	6,345.000	\$3.800	\$24,111.00	
1		FNF CONSTRUCTION, INC.		\$2.100	\$13,324.50	-44.7%
2		FANN CONTRACTING, INC		\$4.000	\$25,380.00	+5.3%
3		FISHER SAND & GRAVEL CO.		\$3.500	\$22,207.50	-7.9%
2020086	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (3 1/2 ")				
Bid Rank		Department Estimate	24,151.000	\$4.000	\$96,604.00	
1		FNF CONSTRUCTION, INC.		\$3.150	\$76,075.65	-21.3%
2		FANN CONTRACTING, INC		\$4.000	\$96,604.00	+0.0%
3		FISHER SAND & GRAVEL CO.		\$3.750	\$90,566.25	-6.3%
2020087	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (4")				
Bid Rank		Department Estimate	42,520.000	\$4.500	\$191,340.00	
1		FNF CONSTRUCTION, INC.		\$3.500	\$148,820.00	-22.2%
2		FANN CONTRACTING, INC		\$4.500	\$191,340.00	+0.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020087	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (4")				
Bid Rank	Department Estimate		42,520.000	\$4.500	\$191,340.00	
3	FISHER SAND & GRAVEL CO.			\$2.100	\$89,292.00	-53.3%
2020088	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (4 1/2" TO 6")				
Bid Rank	Department Estimate		30,600.000	\$5.000	\$153,000.00	
1	FNF CONSTRUCTION, INC.			\$4.000	\$122,400.00	-20.0%
2	FANN CONTRACTING, INC			\$5.500	\$168,300.00	+10.0%
3	FISHER SAND & GRAVEL CO.			\$2.250	\$68,850.00	-55.0%
2020089	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (6 1/2" TO 8")				
Bid Rank	Department Estimate		16,298.000	\$5.500	\$89,639.00	
1	FNF CONSTRUCTION, INC.			\$4.250	\$69,266.50	-22.7%
2	FANN CONTRACTING, INC			\$8.000	\$130,384.00	+45.5%
3	FISHER SAND & GRAVEL CO.			\$7.000	\$114,086.00	+27.3%
2020115	EACH	REMOVE (GUARD RAIL TRANSITION)				
Bid Rank	Department Estimate		15.000	\$490.000	\$7,350.00	
1	FNF CONSTRUCTION, INC.			\$420.000	\$6,300.00	-14.3%
2	FANN CONTRACTING, INC			\$363.000	\$5,445.00	-25.9%
3	FISHER SAND & GRAVEL CO.			\$400.000	\$6,000.00	-18.4%
2020117	EACH	REMOVE (GUARD RAIL END ANCHOR)				
Bid Rank	Department Estimate		14.000	\$200.000	\$2,800.00	
1	FNF CONSTRUCTION, INC.			\$600.000	\$8,400.00	+200.0%
2	FANN CONTRACTING, INC			\$196.000	\$2,744.00	-2.0%
3	FISHER SAND & GRAVEL CO.			\$250.000	\$3,500.00	+25.0%
2020118	EACH	REMOVE (GUARD RAIL END TERMINAL)				
Bid Rank	Department Estimate		17.000	\$700.000	\$11,900.00	
1	FNF CONSTRUCTION, INC.			\$420.000	\$7,140.00	-40.0%
2	FANN CONTRACTING, INC			\$363.000	\$6,171.00	-48.1%
3	FISHER SAND & GRAVEL CO.			\$350.000	\$5,950.00	-50.0%
2020163	L.FT.	REMOVE AND SALVAGE (TEMPORARY CONCRETE BARRIER)				
Bid Rank	Department Estimate		320.000	\$12.000	\$3,840.00	
1	FNF CONSTRUCTION, INC.			\$45.000	\$14,400.00	+275.0%
2	FANN CONTRACTING, INC			\$25.000	\$8,000.00	+108.3%
3	FISHER SAND & GRAVEL CO.			\$15.000	\$4,800.00	+25.0%
2020252	SQ.YD.	REMOVE BRIDGE DECK SURFACE (MECHANICAL MILLING)				
Bid Rank	Department Estimate		1,336.000	\$50.000	\$66,800.00	
1	FNF CONSTRUCTION, INC.			\$15.000	\$20,040.00	-70.0%
2	FANN CONTRACTING, INC			\$20.000	\$26,720.00	-60.0%
3	FISHER SAND & GRAVEL CO.			\$15.000	\$20,040.00	-70.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020352	ACRE	REMOVE (WOODY VEGETATION FOR 10-FOOT STRIP)				
Bid Rank		Department Estimate	16.000	\$3,500.000	\$56,000.00	
1		FNF CONSTRUCTION, INC.		\$4,000.000	\$64,000.00	+14.3%
2		FANN CONTRACTING, INC		\$9,500.000	\$152,000.00	+171.4%
3		FISHER SAND & GRAVEL CO.		\$3,500.000	\$56,000.00	+0.0%
2030112	L.FT.	SHOULDER BUILD-UP (MILLED AC)				
Bid Rank		Department Estimate	11,000.000	\$2.000	\$22,000.00	
1		FNF CONSTRUCTION, INC.		\$1.250	\$13,750.00	-37.5%
2		FANN CONTRACTING, INC		\$1.000	\$11,000.00	-50.0%
3		FISHER SAND & GRAVEL CO.		\$2.500	\$27,500.00	+25.0%
2030113	HOOR	SHOULDER BUILD-UP (COMPACTION)				
Bid Rank		Department Estimate	11.000	\$150.000	\$1,650.00	
1		FNF CONSTRUCTION, INC.		\$150.000	\$1,650.00	+0.0%
2		FANN CONTRACTING, INC		\$375.000	\$4,125.00	+150.0%
3		FISHER SAND & GRAVEL CO.		\$300.000	\$3,300.00	+100.0%
4040111	TON	BITUMINOUS TACK COAT				
Bid Rank		Department Estimate	92.000	\$650.000	\$59,800.00	
1		FNF CONSTRUCTION, INC.		\$520.000	\$47,840.00	-20.0%
2		FANN CONTRACTING, INC		\$600.000	\$55,200.00	-7.7%
3		FISHER SAND & GRAVEL CO.		\$600.000	\$55,200.00	-7.7%
4040116	HOOR	APPLY BITUMINOUS TACK COAT				
Bid Rank		Department Estimate	180.000	\$280.000	\$50,400.00	
1		FNF CONSTRUCTION, INC.		\$230.000	\$41,400.00	-17.9%
2		FANN CONTRACTING, INC		\$300.000	\$54,000.00	+7.1%
3		FISHER SAND & GRAVEL CO.		\$200.000	\$36,000.00	-28.6%
4040125	TON	FOG COAT				
Bid Rank		Department Estimate	2.000	\$900.000	\$1,800.00	
1		FNF CONSTRUCTION, INC.		\$1,100.000	\$2,200.00	+22.2%
2		FANN CONTRACTING, INC		\$1,800.000	\$3,600.00	+100.0%
3		FISHER SAND & GRAVEL CO.		\$1,500.000	\$3,000.00	+66.7%
4040165	SQ.YD.	BLOTTER MATERIAL				
Bid Rank		Department Estimate	7,946.000	\$1.000	\$7,946.00	
1		FNF CONSTRUCTION, INC.		\$0.050	\$397.30	-95.0%
2		FANN CONTRACTING, INC		\$0.250	\$1,986.50	-75.0%
3		FISHER SAND & GRAVEL CO.		\$0.200	\$1,589.20	-80.0%
4040230	TON	ASPHALT BINDER (PG 70-28 PM)				
Bid Rank		Department Estimate	730.000	\$850.000	\$620,500.00	
1		FNF CONSTRUCTION, INC.		\$800.000	\$584,000.00	-5.9%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
4040230	TON	ASPHALT BINDER (PG 70-28 PM)				
Bid Rank		Department Estimate	730.000	\$850.000	\$620,500.00	
2		FANN CONTRACTING, INC		\$700.000	\$511,000.00	-17.6%
3		FISHER SAND & GRAVEL CO.		\$825.000	\$602,250.00	-2.9%
4090006	TON	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (SPECIAL MIX)				
Bid Rank		Department Estimate	330.000	\$300.000	\$99,000.00	
1		FNF CONSTRUCTION, INC.		\$200.000	\$66,000.00	-33.3%
2		FANN CONTRACTING, INC		\$127.000	\$41,910.00	-57.7%
3		FISHER SAND & GRAVEL CO.		\$155.000	\$51,150.00	-48.3%
4160003	TON	ASPHALTIC CONCRETE (1/2" MIX) (END PRODUCT) (SPECIAL MIX)				
Bid Rank		Department Estimate	18,690.000	\$155.000	\$2,896,950.00	
1		FNF CONSTRUCTION, INC.		\$115.000	\$2,149,350.00	-25.8%
2		FANN CONTRACTING, INC		\$127.000	\$2,373,630.00	-18.1%
3		FISHER SAND & GRAVEL CO.		\$152.000	\$2,840,880.00	-1.9%
5014024	EACH	FLARED END SECTION, 24" (C-13.25)				
Bid Rank		Department Estimate	12.000	\$1,000.000	\$12,000.00	
1		FNF CONSTRUCTION, INC.		\$1,200.000	\$14,400.00	+20.0%
2		FANN CONTRACTING, INC		\$825.000	\$9,900.00	-17.5%
3		FISHER SAND & GRAVEL CO.		\$700.000	\$8,400.00	-30.0%
5014036	EACH	FLARED END SECTION, 36" (C-13.25)				
Bid Rank		Department Estimate	5.000	\$1,800.000	\$9,000.00	
1		FNF CONSTRUCTION, INC.		\$1,800.000	\$9,000.00	+0.0%
2		FANN CONTRACTING, INC		\$1,975.000	\$9,875.00	+9.7%
3		FISHER SAND & GRAVEL CO.		\$1,500.000	\$7,500.00	-16.7%
5014042	EACH	FLARED END SECTION, 42" (C-13.25)				
Bid Rank		Department Estimate	1.000	\$2,500.000	\$2,500.00	
1		FNF CONSTRUCTION, INC.		\$3,100.000	\$3,100.00	+24.0%
2		FANN CONTRACTING, INC		\$2,840.000	\$2,840.00	+13.6%
3		FISHER SAND & GRAVEL CO.		\$2,000.000	\$2,000.00	-20.0%
6010005	CU.YD.	STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500)				
Bid Rank		Department Estimate	4.000	\$3,500.000	\$14,000.00	
1		FNF CONSTRUCTION, INC.		\$2,000.000	\$8,000.00	-42.9%
2		FANN CONTRACTING, INC		\$1,635.000	\$6,540.00	-53.3%
3		FISHER SAND & GRAVEL CO.		\$3,000.000	\$12,000.00	-14.3%
6011343	L.FT.	DECK JOINT ASSEMBLY (FLANGELESS STRIP SEAL)				
Bid Rank		Department Estimate	45.000	\$600.000	\$27,000.00	
1		FNF CONSTRUCTION, INC.		\$1,000.000	\$45,000.00	+66.7%
2		FANN CONTRACTING, INC		\$992.000	\$44,640.00	+65.3%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6011343	L.FT.	DECK JOINT ASSEMBLY (FLANGELESS STRIP SEAL)				
Bid Rank	Department Estimate		45.000	\$600.000	\$27,000.00	
3	FISHER SAND & GRAVEL CO.			\$1,500.000	\$67,500.00	+150.0%
6050002	LB.	REINFORCING STEEL				
Bid Rank	Department Estimate		495.000	\$3.000	\$1,485.00	
1	FNF CONSTRUCTION, INC.			\$7.500	\$3,712.50	+150.0%
2	FANN CONTRACTING, INC			\$4.000	\$1,980.00	+33.3%
3	FISHER SAND & GRAVEL CO.			\$5.000	\$2,475.00	+66.7%
6070038	EACH	SLIP BASE				
Bid Rank	Department Estimate		18.000	\$400.000	\$7,200.00	
1	FNF CONSTRUCTION, INC.			\$232.000	\$4,176.00	-42.0%
2	FANN CONTRACTING, INC			\$208.000	\$3,744.00	-48.0%
3	FISHER SAND & GRAVEL CO.			\$200.000	\$3,600.00	-50.0%
6070048	EACH	FOUNDATION FOR SQUARE TUBE POST				
Bid Rank	Department Estimate		18.000	\$400.000	\$7,200.00	
1	FNF CONSTRUCTION, INC.			\$545.000	\$9,810.00	+36.3%
2	FANN CONTRACTING, INC			\$492.000	\$8,856.00	+23.0%
3	FISHER SAND & GRAVEL CO.			\$450.000	\$8,100.00	+12.5%
6070057	L.FT.	SIGN POST (PERFORATED) (2 1/2 T)				
Bid Rank	Department Estimate		252.000	\$30.000	\$7,560.00	
1	FNF CONSTRUCTION, INC.			\$33.000	\$8,316.00	+10.0%
2	FANN CONTRACTING, INC			\$30.000	\$7,560.00	+0.0%
3	FISHER SAND & GRAVEL CO.			\$30.000	\$7,560.00	+0.0%
6080005	SQ.FT.	REGULATORY, WARNING, OR MARKER SIGN PANEL				
Bid Rank	Department Estimate		166.000	\$45.000	\$7,470.00	
1	FNF CONSTRUCTION, INC.			\$34.000	\$5,644.00	-24.4%
2	FANN CONTRACTING, INC			\$30.000	\$4,980.00	-33.3%
3	FISHER SAND & GRAVEL CO.			\$30.000	\$4,980.00	-33.3%
7016030	EACH-DAY	BARRICADE (TYPE 1, TYPE 2, VERT.PANEL, TUBULAR MARKER)				
Bid Rank	Department Estimate		51,375.000	\$0.350	\$17,981.25	
1	FNF CONSTRUCTION, INC.			\$0.300	\$15,412.50	-14.3%
2	FANN CONTRACTING, INC			\$0.300	\$15,412.50	-14.3%
3	FISHER SAND & GRAVEL CO.			\$0.300	\$15,412.50	-14.3%
7016031	EACH-DAY	BARRICADE (TYPE 3, HIGH LEVEL FLAG TREE)				
Bid Rank	Department Estimate		60.000	\$1.500	\$90.00	
1	FNF CONSTRUCTION, INC.			\$1.400	\$84.00	-6.7%
2	FANN CONTRACTING, INC			\$1.000	\$60.00	-33.3%
3	FISHER SAND & GRAVEL CO.			\$1.100	\$66.00	-26.7%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016032	EACH-DAY	PORTABLE SIGN STAND (RIGID)				
Bid Rank		Department Estimate	1,008.000	\$1.000	\$1,008.00	
1		FNF CONSTRUCTION, INC.		\$0.600	\$604.80	-40.0%
2		FANN CONTRACTING, INC		\$0.750	\$756.00	-25.0%
3		FISHER SAND & GRAVEL CO.		\$0.500	\$504.00	-50.0%
7016033	EACH-DAY	PORTABLE SIGN STAND (SPRING TYPE)				
Bid Rank		Department Estimate	1,128.000	\$1.000	\$1,128.00	
1		FNF CONSTRUCTION, INC.		\$1.750	\$1,974.00	+75.0%
2		FANN CONTRACTING, INC		\$1.000	\$1,128.00	+0.0%
3		FISHER SAND & GRAVEL CO.		\$1.500	\$1,692.00	+50.0%
7016035	EACH-DAY	WARNING LIGHT (TYPE A)				
Bid Rank		Department Estimate	7,262.000	\$0.350	\$2,541.70	
1		FNF CONSTRUCTION, INC.		\$0.150	\$1,089.30	-57.1%
2		FANN CONTRACTING, INC		\$0.250	\$1,815.50	-28.6%
3		FISHER SAND & GRAVEL CO.		\$0.150	\$1,089.30	-57.1%
7016037	EACH-DAY	WARNING LIGHT (TYPE C)				
Bid Rank		Department Estimate	51,495.000	\$0.350	\$18,023.25	
1		FNF CONSTRUCTION, INC.		\$0.150	\$7,724.25	-57.1%
2		FANN CONTRACTING, INC		\$0.250	\$12,873.75	-28.6%
3		FISHER SAND & GRAVEL CO.		\$0.150	\$7,724.25	-57.1%
7016039	EACH-DAY	EMBEDDED SIGN POST				
Bid Rank		Department Estimate	13,980.000	\$1.000	\$13,980.00	
1		FNF CONSTRUCTION, INC.		\$0.600	\$8,388.00	-40.0%
2		FANN CONTRACTING, INC		\$1.500	\$20,970.00	+50.0%
3		FISHER SAND & GRAVEL CO.		\$0.450	\$6,291.00	-55.0%
7016050	EACH-DAY	TRUCK-MOUNTED ATTENUATOR				
Bid Rank		Department Estimate	230.000	\$650.000	\$149,500.00	
1		FNF CONSTRUCTION, INC.		\$180.000	\$41,400.00	-72.3%
2		FANN CONTRACTING, INC		\$1,160.000	\$266,800.00	+78.5%
3		FISHER SAND & GRAVEL CO.		\$1,000.000	\$230,000.00	+53.8%
7016051	EACH-DAY	TEMPORARY SIGN (LESS THAN 10 S.F.)				
Bid Rank		Department Estimate	1,224.000	\$0.400	\$489.60	
1		FNF CONSTRUCTION, INC.		\$0.600	\$734.40	+50.0%
2		FANN CONTRACTING, INC		\$0.500	\$612.00	+25.0%
3		FISHER SAND & GRAVEL CO.		\$0.500	\$612.00	+25.0%
7016052	EACH-DAY	TEMPORARY SIGN (10 S.F. OR MORE)				
Bid Rank		Department Estimate	8,174.000	\$0.350	\$2,860.90	
1		FNF CONSTRUCTION, INC.		\$0.600	\$4,904.40	+71.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016052	EACH-DAY	TEMPORARY SIGN (10 S.F. OR MORE)				
Bid Rank		Department Estimate	8,174.000	\$0.350	\$2,860.90	
2		FANN CONTRACTING, INC		\$0.600	\$4,904.40	+71.4%
3		FISHER SAND & GRAVEL CO.		\$0.500	\$4,087.00	+42.9%
7016061	EACH-DAY	FLASHING ARROW PANEL				
Bid Rank		Department Estimate	286.000	\$45.000	\$12,870.00	
1		FNF CONSTRUCTION, INC.		\$22.000	\$6,292.00	-51.1%
2		FANN CONTRACTING, INC		\$20.000	\$5,720.00	-55.6%
3		FISHER SAND & GRAVEL CO.		\$20.000	\$5,720.00	-55.6%
7016067	EACH-DAY	CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED)				
Bid Rank		Department Estimate	494.000	\$45.000	\$22,230.00	
1		FNF CONSTRUCTION, INC.		\$45.000	\$22,230.00	+0.0%
2		FANN CONTRACTING, INC		\$26.000	\$12,844.00	-42.2%
3		FISHER SAND & GRAVEL CO.		\$35.000	\$17,290.00	-22.2%
7016075	HOOR	FLAGGING SERVICES (CIVILIAN)				
Bid Rank		Department Estimate	1,944.000	\$60.000	\$116,640.00	
1		FNF CONSTRUCTION, INC.		\$40.000	\$77,760.00	-33.3%
2		FANN CONTRACTING, INC		\$49.000	\$95,256.00	-18.3%
3		FISHER SAND & GRAVEL CO.		\$55.000	\$106,920.00	-8.3%
7016081	HOOR	FLAGGING SERVICES (DPS)				
Bid Rank		Department Estimate	2,082.000	\$110.000	\$229,020.00	
1		FNF CONSTRUCTION, INC.		\$105.000	\$218,610.00	-4.5%
2		FANN CONTRACTING, INC		\$129.000	\$268,578.00	+17.3%
3		FISHER SAND & GRAVEL CO.		\$110.000	\$229,020.00	+0.0%
7030026	EACH	DELINEATOR ASSEMBLY (FLEXIBLE) (CONCRETE FOUNDATION)				
Bid Rank		Department Estimate	296.000	\$200.000	\$59,200.00	
1		FNF CONSTRUCTION, INC.		\$190.000	\$56,240.00	-5.0%
2		FANN CONTRACTING, INC		\$170.000	\$50,320.00	-15.0%
3		FISHER SAND & GRAVEL CO.		\$200.000	\$59,200.00	+0.0%
7042051	L.FT.	REMOVAL OF CURING COMPOUND FOR STRIPING				
Bid Rank		Department Estimate	780.000	\$0.700	\$546.00	
1		FNF CONSTRUCTION, INC.		\$0.700	\$546.00	+0.0%
2		FANN CONTRACTING, INC		\$0.600	\$468.00	-14.3%
3		FISHER SAND & GRAVEL CO.		\$0.600	\$468.00	-14.3%
7050068	EACH	PAVEMENT MARKING, PREFORMED, FREEWAY ARROW, TYPE IV				
Bid Rank		Department Estimate	2.000	\$500.000	\$1,000.00	
1		FNF CONSTRUCTION, INC.		\$270.000	\$540.00	-46.0%
2		FANN CONTRACTING, INC		\$239.000	\$478.00	-52.2%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7050068	EACH	PAVEMENT MARKING, PREFORMED, FREEWAY ARROW, TYPE IV				
Bid Rank	Department Estimate		2.000	\$500.000	\$1,000.00	
3	FISHER SAND & GRAVEL CO.			\$250.000	\$500.00	-50.0%
7080201	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE)				
Bid Rank	Department Estimate		139,188.000	\$0.250	\$34,797.00	
1	FNF CONSTRUCTION, INC.			\$0.200	\$27,837.60	-20.0%
2	FANN CONTRACTING, INC			\$0.200	\$27,837.60	-20.0%
3	FISHER SAND & GRAVEL CO.			\$0.200	\$27,837.60	-20.0%
7080202	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank	Department Estimate		106,262.000	\$0.250	\$26,565.50	
1	FNF CONSTRUCTION, INC.			\$0.200	\$21,252.40	-20.0%
2	FANN CONTRACTING, INC			\$0.200	\$21,252.40	-20.0%
3	FISHER SAND & GRAVEL CO.			\$0.200	\$21,252.40	-20.0%
7080206	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED SYMBOL) (ARROW)				
Bid Rank	Department Estimate		2.000	\$90.000	\$180.00	
1	FNF CONSTRUCTION, INC.			\$98.000	\$196.00	+8.9%
2	FANN CONTRACTING, INC			\$88.000	\$176.00	-2.2%
3	FISHER SAND & GRAVEL CO.			\$100.000	\$200.00	+11.1%
7090001	L.FT.	DUAL COMPONENT PAVEMENT MARKING (WHITE EPOXY)				
Bid Rank	Department Estimate		69,594.000	\$0.750	\$52,195.50	
1	FNF CONSTRUCTION, INC.			\$0.450	\$31,317.30	-40.0%
2	FANN CONTRACTING, INC			\$0.500	\$34,797.00	-33.3%
3	FISHER SAND & GRAVEL CO.			\$0.600	\$41,756.40	-20.0%
7090002	L.FT.	DUAL COMPONENT PAVEMENT MARKING (YELLOW EPOXY)				
Bid Rank	Department Estimate		53,131.000	\$0.750	\$39,848.25	
1	FNF CONSTRUCTION, INC.			\$0.450	\$23,908.95	-40.0%
2	FANN CONTRACTING, INC			\$0.500	\$26,565.50	-33.3%
3	FISHER SAND & GRAVEL CO.			\$0.600	\$31,878.60	-20.0%
7350023	EACH	LOOP DETECTOR (SPEED/CLASSIFICATION) (PARTIAL REPLACEMENT)				
Bid Rank	Department Estimate		2.000	\$18,000.000	\$36,000.00	
1	FNF CONSTRUCTION, INC.			\$15,000.000	\$30,000.00	-16.7%
2	FANN CONTRACTING, INC			\$13,457.000	\$26,914.00	-25.2%
3	FISHER SAND & GRAVEL CO.			\$15,000.000	\$30,000.00	-16.7%
8050003	ACRE	SEEDING (CLASS II)				
Bid Rank	Department Estimate		3.000	\$7,000.000	\$21,000.00	
1	FNF CONSTRUCTION, INC.			\$6,750.000	\$20,250.00	-3.6%
2	FANN CONTRACTING, INC			\$7,606.000	\$22,818.00	+8.7%
3	FISHER SAND & GRAVEL CO.			\$7,000.000	\$21,000.00	+0.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8101021	L.FT.	EROSION CONTROL (WATTLES) (9")				
Bid Rank		Department Estimate	35,030.000	\$4.000	\$140,120.00	
1		FNF CONSTRUCTION, INC.		\$2.500	\$87,575.00	-37.5%
2		FANN CONTRACTING, INC		\$4.500	\$157,635.00	+12.5%
3		FISHER SAND & GRAVEL CO.		\$4.000	\$140,120.00	+0.0%
8101029	CU.YD.	EROSION CONTROL (ROCK MULCH) (GRADATION C)				
Bid Rank		Department Estimate	51.000	\$180.000	\$9,180.00	
1		FNF CONSTRUCTION, INC.		\$230.000	\$11,730.00	+27.8%
2		FANN CONTRACTING, INC		\$243.000	\$12,393.00	+35.0%
3		FISHER SAND & GRAVEL CO.		\$250.000	\$12,750.00	+38.9%
9010001	L.SUM	MOBILIZATION				
Bid Rank		Department Estimate	1.000	\$880,000.000	\$880,000.00	
1		FNF CONSTRUCTION, INC.		\$812,600.000	\$812,600.00	-7.7%
2		FANN CONTRACTING, INC		\$878,000.100	\$878,000.10	-0.2%
3		FISHER SAND & GRAVEL CO.		\$1,171,820.340	\$1,171,820.34	+33.2%
9050005	L.FT.	GUARD RAIL, W-BEAM, SINGLE FACE (MASH)				
Bid Rank		Department Estimate	11,100.000	\$40.000	\$444,000.00	
1		FNF CONSTRUCTION, INC.		\$45.000	\$499,500.00	+12.5%
2		FANN CONTRACTING, INC		\$40.500	\$449,550.00	+1.3%
3		FISHER SAND & GRAVEL CO.		\$40.000	\$444,000.00	+0.0%
9050036	EACH	GUARD RAIL, ANCHOR ASSEMBLY				
Bid Rank		Department Estimate	14.000	\$3,500.000	\$49,000.00	
1		FNF CONSTRUCTION, INC.		\$3,000.000	\$42,000.00	-14.3%
2		FANN CONTRACTING, INC		\$2,612.000	\$36,568.00	-25.4%
3		FISHER SAND & GRAVEL CO.		\$2,500.000	\$35,000.00	-28.6%
9050040	EACH	GUARD RAIL, END TERMINAL ASSEMBLY				
Bid Rank		Department Estimate	17.000	\$5,700.000	\$96,900.00	
1		FNF CONSTRUCTION, INC.		\$5,200.000	\$88,400.00	-8.8%
2		FANN CONTRACTING, INC		\$4,690.000	\$79,730.00	-17.7%
3		FISHER SAND & GRAVEL CO.		\$4,500.000	\$76,500.00	-21.1%
9050419	EACH	GUARD RAIL TRANSITION (C-10.30)				
Bid Rank		Department Estimate	15.000	\$5,800.000	\$87,000.00	
1		FNF CONSTRUCTION, INC.		\$4,800.000	\$72,000.00	-17.2%
2		FANN CONTRACTING, INC		\$4,307.000	\$64,605.00	-25.7%
3		FISHER SAND & GRAVEL CO.		\$4,000.000	\$60,000.00	-31.0%
9090031	EACH	RESET FRAME AND COVER FOR SURVEY MONUMENT (C-21.10)				
Bid Rank		Department Estimate	2.000	\$2,000.000	\$4,000.00	
1		FNF CONSTRUCTION, INC.		\$2,000.000	\$4,000.00	+0.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9090031	EACH	RESET FRAME AND COVER FOR SURVEY MONUMENT (C-21.10)				
Bid Rank		Department Estimate	2.000	\$2,000.000	\$4,000.00	
2		FANN CONTRACTING, INC		\$1,220.000	\$2,440.00	-39.0%
3		FISHER SAND & GRAVEL CO.		\$2,500.000	\$5,000.00	+25.0%
9100004	L.FT.	CONCRETE BARRIER (TRANSITION)				
Bid Rank		Department Estimate	10.000	\$200.000	\$2,000.00	
1		FNF CONSTRUCTION, INC.		\$2,750.000	\$27,500.00	+1275.0%
2		FANN CONTRACTING, INC		\$613.000	\$6,130.00	+206.5%
3		FISHER SAND & GRAVEL CO.		\$1,500.000	\$15,000.00	+650.0%
9130001	CU.YD.	RIPRAP (DUMPED)				
Bid Rank		Department Estimate	207.000	\$350.000	\$72,450.00	
1		FNF CONSTRUCTION, INC.		\$435.000	\$90,045.00	+24.3%
2		FANN CONTRACTING, INC		\$180.000	\$37,260.00	-48.6%
3		FISHER SAND & GRAVEL CO.		\$250.000	\$51,750.00	-28.6%
9160001	L.FT.	EMBANKMENT CURB				
Bid Rank		Department Estimate	7,352.000	\$20.000	\$147,040.00	
1		FNF CONSTRUCTION, INC.		\$22.000	\$161,744.00	+10.0%
2		FANN CONTRACTING, INC		\$17.500	\$128,660.00	-12.5%
3		FISHER SAND & GRAVEL CO.		\$18.000	\$132,336.00	-10.0%
9170071	L.SUM	SPILLWAY (REPAIRS)				
Bid Rank		Department Estimate	1.000	\$3,500.000	\$3,500.00	
1		FNF CONSTRUCTION, INC.		\$8,500.000	\$8,500.00	+142.9%
2		FANN CONTRACTING, INC		\$10,000.000	\$10,000.00	+185.7%
3		FISHER SAND & GRAVEL CO.		\$10,000.000	\$10,000.00	+185.7%
9230004	HOOR	ON-THE-JOB TRAINING WITHOUT GOALS				
Bid Rank		Department Estimate	600.000	\$3.000	\$1,800.00	
1		FNF CONSTRUCTION, INC.		\$3.000	\$1,800.00	+0.0%
2		FANN CONTRACTING, INC		\$3.000	\$1,800.00	+0.0%
3		FISHER SAND & GRAVEL CO.		\$3.000	\$1,800.00	+0.0%
9240014	L.SUM	FORCE ACCOUNT WORK (BRIDGE DECK REPAIR)				
Bid Rank		Department Estimate	1.000	\$20,000.000	\$20,000.00	
1		FNF CONSTRUCTION, INC.		\$20,000.000	\$20,000.00	+0.0%
2		FANN CONTRACTING, INC		\$20,000.000	\$20,000.00	+0.0%
3		FISHER SAND & GRAVEL CO.		\$20,000.000	\$20,000.00	+0.0%
9240015	L.SUM	FORCE ACCOUNT WORK (BOX CULVERT SPALL REPAIR)				
Bid Rank		Department Estimate	1.000	\$7,500.000	\$7,500.00	
1		FNF CONSTRUCTION, INC.		\$7,500.000	\$7,500.00	+0.0%
2		FANN CONTRACTING, INC		\$7,500.000	\$7,500.00	+0.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240015	L.SUM	FORCE ACCOUNT WORK (BOX CULVERT SPALL REPAIR)				
Bid Rank	Department Estimate		1.000	\$7,500.000	\$7,500.00	
3	FISHER SAND & GRAVEL CO.			\$7,500.000	\$7,500.00	+0.0%
9240016	L.SUM	FORCE ACCOUNT WORK (CONFIRM PAVEMENT DEPTHS)				
Bid Rank	Department Estimate		1.000	\$5,000.000	\$5,000.00	
1	FNF CONSTRUCTION, INC.			\$5,000.000	\$5,000.00	+0.0%
2	FANN CONTRACTING, INC			\$5,000.000	\$5,000.00	+0.0%
3	FISHER SAND & GRAVEL CO.			\$5,000.000	\$5,000.00	+0.0%
9240025	L.SUM	FORCE ACCOUNT WORK (REMOVAL OF ASSBETOS CONTAMINATED STRIPING AND PAINTED MATERIAL)				
Bid Rank	Department Estimate		1.000	\$5,000.000	\$5,000.00	
1	FNF CONSTRUCTION, INC.			\$5,000.000	\$5,000.00	+0.0%
2	FANN CONTRACTING, INC			\$5,000.000	\$5,000.00	+0.0%
3	FISHER SAND & GRAVEL CO.			\$5,000.000	\$5,000.00	+0.0%
9240053	L.SUM	MISCELLANEOUS WORK (STEEL WELD CRACK REPAIR)				
Bid Rank	Department Estimate		1.000	\$5,000.000	\$5,000.00	
1	FNF CONSTRUCTION, INC.			\$40,000.000	\$40,000.00	+700.0%
2	FANN CONTRACTING, INC			\$23,500.000	\$23,500.00	+370.0%
3	FISHER SAND & GRAVEL CO.			\$30,000.000	\$30,000.00	+500.0%
9240054	L.SUM	MISCELLANEOUS WORK (REPLACE CONNECTION PLATE)				
Bid Rank	Department Estimate		1.000	\$30,000.000	\$30,000.00	
1	FNF CONSTRUCTION, INC.			\$130,000.000	\$130,000.00	+333.3%
2	FANN CONTRACTING, INC			\$110,500.000	\$110,500.00	+268.3%
3	FISHER SAND & GRAVEL CO.			\$150,000.000	\$150,000.00	+400.0%
9240129	SQ.YD.	MISCELLANEOUS WORK (MEDIAN CROSSOVER TREATMENT (AC MILLINGS))				
Bid Rank	Department Estimate		2,485.000	\$40.000	\$99,400.00	
1	FNF CONSTRUCTION, INC.			\$20.000	\$49,700.00	-50.0%
2	FANN CONTRACTING, INC			\$16.000	\$39,760.00	-60.0%
3	FISHER SAND & GRAVEL CO.			\$30.000	\$74,550.00	-25.0%
9240139	SQ.YD.	MISCELLANEOUS WORK (EPOXY OVERLAY)				
Bid Rank	Department Estimate		1,336.000	\$120.000	\$160,320.00	
1	FNF CONSTRUCTION, INC.			\$65.000	\$86,840.00	-45.8%
2	FANN CONTRACTING, INC			\$52.500	\$70,140.00	-56.3%
3	FISHER SAND & GRAVEL CO.			\$61.000	\$81,496.00	-49.2%
9240140	TON	MISCELLANEOUS WORK (STONE MATRIX ASPHALTIC CONCRETE)				
Bid Rank	Department Estimate		11,220.000	\$110.000	\$1,234,200.00	
1	FNF CONSTRUCTION, INC.			\$70.000	\$785,400.00	-36.4%
2	FANN CONTRACTING, INC			\$92.000	\$1,032,240.00	-16.4%
3	FISHER SAND & GRAVEL CO.			\$110.000	\$1,234,200.00	+0.0%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240141	TON	MISCELLANEOUS WORK (STABILIZING ADDITIVE)				
Bid Rank	Department Estimate		45.000	\$1,200.000	\$54,000.00	
1	FNF CONSTRUCTION, INC.			\$1,100.000	\$49,500.00	-8.3%
2	FANN CONTRACTING, INC			\$1,400.000	\$63,000.00	+16.7%
3	FISHER SAND & GRAVEL CO.			\$1,350.000	\$60,750.00	+12.5%
9240142	CU.YD.	MISCELLANEOUS WORK (BACKFILL CATTLE GUARD LOCATION (AC MILLINGS))				
Bid Rank	Department Estimate		104.000	\$200.000	\$20,800.00	
1	FNF CONSTRUCTION, INC.			\$200.000	\$20,800.00	+0.0%
2	FANN CONTRACTING, INC			\$140.000	\$14,560.00	-30.0%
3	FISHER SAND & GRAVEL CO.			\$60.000	\$6,240.00	-70.0%
9240170	L.SUM	CONTRACTOR QUALITY CONTROL				
Bid Rank	Department Estimate		1.000	\$110,000.000	\$110,000.00	
1	FNF CONSTRUCTION, INC.			\$150,000.000	\$150,000.00	+36.4%
2	FANN CONTRACTING, INC			\$133,000.000	\$133,000.00	+20.9%
3	FISHER SAND & GRAVEL CO.			\$105,000.000	\$105,000.00	-4.5%
9240181	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS) (MANUAL/MECHANICAL METHODS)				
Bid Rank	Department Estimate		45,000.000	\$0.900	\$40,500.00	
1	FNF CONSTRUCTION, INC.			\$1.450	\$65,250.00	+61.1%
2	FANN CONTRACTING, INC			\$0.760	\$34,200.00	-15.6%
3	FISHER SAND & GRAVEL CO.			\$1.500	\$67,500.00	+66.7%
9240182	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS) (HERBICIDE)				
Bid Rank	Department Estimate		45,000.000	\$0.750	\$33,750.00	
1	FNF CONSTRUCTION, INC.			\$0.600	\$27,000.00	-20.0%
2	FANN CONTRACTING, INC			\$0.640	\$28,800.00	-14.7%
3	FISHER SAND & GRAVEL CO.			\$0.600	\$27,000.00	-20.0%
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank	Department Estimate		1.000	\$80,000.000	\$80,000.00	
1	FNF CONSTRUCTION, INC.			\$78,500.000	\$78,500.00	-1.9%
2	FANN CONTRACTING, INC			\$74,000.000	\$74,000.00	-7.5%
3	FISHER SAND & GRAVEL CO.			\$125,000.000	\$125,000.00	+56.3%
9280036	L.FT.	GROUND-IN RUMBLE STRIP (8 INCH)				
Bid Rank	Department Estimate		31,860.000	\$0.400	\$12,744.00	
1	FNF CONSTRUCTION, INC.			\$0.250	\$7,965.00	-37.5%
2	FANN CONTRACTING, INC			\$0.250	\$7,965.00	-37.5%
3	FISHER SAND & GRAVEL CO.			\$0.300	\$9,558.00	-25.0%
9280037	L.FT.	GROUND-IN RUMBLE STRIP (12 INCH)				
Bid Rank	Department Estimate		33,845.000	\$0.450	\$15,230.25	
1	FNF CONSTRUCTION, INC.			\$0.250	\$8,461.25	-44.4%

\*\*\* Bid Tabs for Proposal Pamphlet 2025074 \*\*\*

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9280037	L.FT.	GROUND-IN RUMBLE STRIP (12 INCH)				
Bid Rank	Department Estimate		33,845.000	\$0.450	\$15,230.25	
2	FANN CONTRACTING, INC			\$0.250	\$8,461.25	-44.4%
3	FISHER SAND & GRAVEL CO.			\$0.350	\$11,845.75	-22.2%