



ARIZONA DEPARTMENT OF TRANSPORTATION
PROJECT DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS SECTION

TABULATION OF BIDS

CONTRACT # 2026005

TRACS No.			Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
010	CH 377	F084201C	010-F-(240)T	105004	COCHISE	UNASSIGNED	14		Rene Teran

Highway Termini	Location	Work Description
• BENSON - STEINS PASS HWY (I-10)	• San Simon to NM State Line	• System Enhancement (Engineering)

BID RESULTS FOR 2026005

Bid Opening Date : 8/21/2026, Prequalification Required, Engineer Specialist : Rene Teran

Completion Date:

380 Working Days

The proposed project is located in Cochise County beginning at MP 377.0 (San Simon) and extends east along Interstate 10 to MP 391.23 (New Mexico State Line). The construction is being administered by the ADOT Southeast District, it consists of milling and replacing asphalt concrete pavement, guardrail installation, drainage, and other miscellaneous work.

Bid Rank	Compared To Department Estimate	Option #	Bid Amount	Contractor	Extended Sum of Items
	+		\$47,458,932.00	DEPARTMENT ESTIMATE	\$47,458,932.00
1	-22.2%		\$36,933,626.20	FNF CONSTRUCTION, INC. 115 S. 48TH STREET TEMPE, AZ 85281-8504	\$36,933,626.20
2	-17.3%		\$39,255,777.77	FANN CONTRACTING, INC PO BOX 4356 PRESCOTT, AZ 86302-	\$39,255,777.77

Winning Bidder is 22.2% Under Department Estimate (Difference = (\$10,525,305.80))

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020009	CU.YD.	REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank	Department Estimate		1.000	\$500.000	\$500.00	
1	FNF CONSTRUCTION, INC.			\$30,000.000	\$30,000.00	+5900.0%
2	FANN CONTRACTING, INC			\$3,500.000	\$3,500.00	+600.0%
2020019	L.FT.	REMOVAL OF EMBANKMENT CURB				
Bid Rank	Department Estimate		2,009.000	\$10.000	\$20,090.00	
1	FNF CONSTRUCTION, INC.			\$8.000	\$16,072.00	-20.0%
2	FANN CONTRACTING, INC			\$4.000	\$8,036.00	-60.0%
2020041	L.FT.	REMOVAL OF PIPE				
Bid Rank	Department Estimate		265.000	\$175.000	\$46,375.00	
1	FNF CONSTRUCTION, INC.			\$215.000	\$56,975.00	+22.9%
2	FANN CONTRACTING, INC			\$55.000	\$14,575.00	-68.6%
2020053	EACH	REMOVE (HEADWALL)				
Bid Rank	Department Estimate		4.000	\$500.000	\$2,000.00	
1	FNF CONSTRUCTION, INC.			\$4,500.000	\$18,000.00	+800.0%
2	FANN CONTRACTING, INC			\$2,500.000	\$10,000.00	+400.0%
2020054	EACH	REMOVE (GR END TERMINAL)				
Bid Rank	Department Estimate		27.000	\$700.000	\$18,900.00	
1	FNF CONSTRUCTION, INC.			\$1,000.000	\$27,000.00	+42.9%
2	FANN CONTRACTING, INC			\$525.000	\$14,175.00	-25.0%
2020071	L.FT.	REMOVE GUARD RAIL				
Bid Rank	Department Estimate		18,892.000	\$15.000	\$283,380.00	
1	FNF CONSTRUCTION, INC.			\$6.000	\$113,352.00	-60.0%
2	FANN CONTRACTING, INC			\$5.750	\$108,629.00	-61.7%
2020081	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (1")				
Bid Rank	Department Estimate		256,100.000	\$2.000	\$512,200.00	
1	FNF CONSTRUCTION, INC.			\$1.100	\$281,710.00	-45.0%
2	FANN CONTRACTING, INC			\$1.750	\$448,175.00	-12.5%
2020082	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (1 1/2")				
Bid Rank	Department Estimate		447,251.000	\$2.000	\$894,502.00	
1	FNF CONSTRUCTION, INC.			\$1.600	\$715,601.60	-20.0%
2	FANN CONTRACTING, INC			\$2.250	\$1,006,314.75	+12.5%
2020083	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (2")				
Bid Rank	Department Estimate		40,901.000	\$2.500	\$102,252.50	
1	FNF CONSTRUCTION, INC.			\$3.300	\$134,973.30	+32.0%
2	FANN CONTRACTING, INC			\$3.500	\$143,153.50	+40.0%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020084	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (2 1/2")				
Bid Rank	Department Estimate		457,180.000	\$3.000	\$1,371,540.00	
1	FNF CONSTRUCTION, INC.			\$2.400	\$1,097,232.00	-20.0%
2	FANN CONTRACTING, INC			\$4.000	\$1,828,720.00	+33.3%
2020086	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (3 1/2 ")				
Bid Rank	Department Estimate		269,172.000	\$4.000	\$1,076,688.00	
1	FNF CONSTRUCTION, INC.			\$3.500	\$942,102.00	-12.5%
2	FANN CONTRACTING, INC			\$4.750	\$1,278,567.00	+18.8%
2020101	L.FT.	REMOVE FENCE				
Bid Rank	Department Estimate		8,977.000	\$10.000	\$89,770.00	
1	FNF CONSTRUCTION, INC.			\$3.000	\$26,931.00	-70.0%
2	FANN CONTRACTING, INC			\$7.000	\$62,839.00	-30.0%
2020115	EACH	REMOVE (GR TRANSITION)				
Bid Rank	Department Estimate		39.000	\$1,500.000	\$58,500.00	
1	FNF CONSTRUCTION, INC.			\$600.000	\$23,400.00	-60.0%
2	FANN CONTRACTING, INC			\$525.000	\$20,475.00	-65.0%
2020116	EACH	REMOVE (DELINEATOR ASSY. WITH CONC. FOUNDATION)				
Bid Rank	Department Estimate		400.000	\$50.000	\$20,000.00	
1	FNF CONSTRUCTION, INC.			\$150.000	\$60,000.00	+200.0%
2	FANN CONTRACTING, INC			\$58.000	\$23,200.00	+16.0%
2020117	EACH	REMOVE (SPILLWAY INLET)				
Bid Rank	Department Estimate		12.000	\$500.000	\$6,000.00	
1	FNF CONSTRUCTION, INC.			\$4,500.000	\$54,000.00	+800.0%
2	FANN CONTRACTING, INC			\$1,250.000	\$15,000.00	+150.0%
2020118	EACH	REMOVE (DOWNDRAIN)				
Bid Rank	Department Estimate		15.000	\$500.000	\$7,500.00	
1	FNF CONSTRUCTION, INC.			\$4,000.000	\$60,000.00	+700.0%
2	FANN CONTRACTING, INC			\$700.000	\$10,500.00	+40.0%
2020120	L.FT.	REMOVE (ANCHOR)				
Bid Rank	Department Estimate		20.000	\$800.000	\$16,000.00	
1	FNF CONSTRUCTION, INC.			\$900.000	\$18,000.00	+12.5%
2	FANN CONTRACTING, INC			\$525.000	\$10,500.00	-34.4%
2020155	EACH	REMOVE (RUBRAIL)				
Bid Rank	Department Estimate		8.000	\$200.000	\$1,600.00	
1	FNF CONSTRUCTION, INC.			\$560.000	\$4,480.00	+180.0%
2	FANN CONTRACTING, INC			\$525.000	\$4,200.00	+162.5%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020162	SQ.YD.	REMOVE (CONCRETE GORE PAVING)				
Bid Rank	Department Estimate		1,606.000	\$25.000	\$40,150.00	
1	FNF CONSTRUCTION, INC.			\$40.000	\$64,240.00	+60.0%
2	FANN CONTRACTING, INC			\$46.000	\$73,876.00	+84.0%
2020170	SQ.YD.	REMOVE (BRIDGE DECK SURFACE, MECH. MILLING)				
Bid Rank	Department Estimate		3,607.000	\$100.000	\$360,700.00	
1	FNF CONSTRUCTION, INC.			\$30.000	\$108,210.00	-70.0%
2	FANN CONTRACTING, INC			\$15.000	\$54,105.00	-85.0%
2030112	L.FT.	SHOULDER BUILD-UP (MILLED AC)				
Bid Rank	Department Estimate		362,000.000	\$1.000	\$362,000.00	
1	FNF CONSTRUCTION, INC.			\$0.500	\$181,000.00	-50.0%
2	FANN CONTRACTING, INC			\$0.600	\$217,200.00	-40.0%
2030113	HOOR	SHOULDER BUILD-UP (COMPACTION)				
Bid Rank	Department Estimate		412.000	\$275.000	\$113,300.00	
1	FNF CONSTRUCTION, INC.			\$100.000	\$41,200.00	-63.6%
2	FANN CONTRACTING, INC			\$100.000	\$41,200.00	-63.6%
2030301	CU.YD.	ROADWAY EXCAVATION				
Bid Rank	Department Estimate		299.000	\$100.000	\$29,900.00	
1	FNF CONSTRUCTION, INC.			\$32.000	\$9,568.00	-68.0%
2	FANN CONTRACTING, INC			\$150.000	\$44,850.00	+50.0%
2030904	CU.YD.	BORROW (IN PLACE)				
Bid Rank	Department Estimate		1,575.000	\$50.000	\$78,750.00	
1	FNF CONSTRUCTION, INC.			\$70.000	\$110,250.00	+40.0%
2	FANN CONTRACTING, INC			\$46.000	\$72,450.00	-8.0%
2050001	SQ.YD.	GRADING ROADWAY FOR PAVEMENT				
Bid Rank	Department Estimate		5,610.000	\$25.000	\$140,250.00	
1	FNF CONSTRUCTION, INC.			\$5.000	\$28,050.00	-80.0%
2	FANN CONTRACTING, INC			\$5.000	\$28,050.00	-80.0%
3030022	CU.YD.	AGGREGATE BASE, CLASS 2				
Bid Rank	Department Estimate		2,145.000	\$150.000	\$321,750.00	
1	FNF CONSTRUCTION, INC.			\$145.000	\$311,025.00	-3.3%
2	FANN CONTRACTING, INC			\$80.000	\$171,600.00	-46.7%
4020060	L.FT.	SEAL CRACKS IN PORTLAND CEMENT CONCRETE PAVEMENT				
Bid Rank	Department Estimate		155.000	\$205.000	\$31,775.00	
1	FNF CONSTRUCTION, INC.			\$215.000	\$33,325.00	+4.9%
2	FANN CONTRACTING, INC			\$190.000	\$29,450.00	-7.3%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
4020072	SQ.FT.	REPAIR PORTLAND CEMENT CONCRETE PAVEMENT (SPALLED AREAS)				
Bid Rank	Department Estimate		95.000	\$360.000	\$34,200.00	
1	FNF CONSTRUCTION, INC.			\$290.000	\$27,550.00	-19.4%
2	FANN CONTRACTING, INC			\$265.000	\$25,175.00	-26.4%
4040111	TON	BITUMINOUS TACK COAT				
Bid Rank	Department Estimate		719.000	\$800.000	\$575,200.00	
1	FNF CONSTRUCTION, INC.			\$500.000	\$359,500.00	-37.5%
2	FANN CONTRACTING, INC			\$650.000	\$467,350.00	-18.8%
4040116	HOUR	APPLY BITUMINOUS TACK COAT				
Bid Rank	Department Estimate		876.000	\$250.000	\$219,000.00	
1	FNF CONSTRUCTION, INC.			\$210.000	\$183,960.00	-16.0%
2	FANN CONTRACTING, INC			\$225.000	\$197,100.00	-10.0%
4040125	TON	FOG COAT				
Bid Rank	Department Estimate		180.000	\$1,000.000	\$180,000.00	
1	FNF CONSTRUCTION, INC.			\$500.000	\$90,000.00	-50.0%
2	FANN CONTRACTING, INC			\$825.000	\$148,500.00	-17.5%
4040165	SQ.YD.	BLOTTER MATERIAL				
Bid Rank	Department Estimate		716,985.000	\$0.500	\$358,492.50	
1	FNF CONSTRUCTION, INC.			\$0.050	\$35,849.25	-90.0%
2	FANN CONTRACTING, INC			\$0.020	\$14,339.70	-96.0%
4040232	TON	ASPHALT BINDER (PG 70-28 PM, for Stone Mix Matrix AC)				
Bid Rank	Department Estimate		3,712.000	\$850.000	\$3,155,200.00	
1	FNF CONSTRUCTION, INC.			\$885.000	\$3,285,120.00	+4.1%
2	FANN CONTRACTING, INC			\$725.000	\$2,691,200.00	-14.7%
4090006	TON	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (SPECIAL MIX)				
Bid Rank	Department Estimate		4,877.000	\$200.000	\$975,400.00	
1	FNF CONSTRUCTION, INC.			\$135.000	\$658,395.00	-32.5%
2	FANN CONTRACTING, INC			\$155.000	\$755,935.00	-22.5%
4160004	TON	ASPHALTIC CONCRETE (3/4" MIX) (END PRODUCT) (SPECIAL MIX)				
Bid Rank	Department Estimate		113,036.000	\$120.000	\$13,564,320.00	
1	FNF CONSTRUCTION, INC.			\$97.750	\$11,049,269.00	-18.5%
2	FANN CONTRACTING, INC			\$106.500	\$12,038,334.00	-11.3%
5010007	L.FT.	PIPE, CORRUGATED METAL, 18"				
Bid Rank	Department Estimate		140.000	\$350.000	\$49,000.00	
1	FNF CONSTRUCTION, INC.			\$210.000	\$29,400.00	-40.0%
2	FANN CONTRACTING, INC			\$170.000	\$23,800.00	-51.4%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5010011	L.FT.	PIPE, CORRUGATED METAL, 24"				
Bid Rank	Department Estimate		107.000	\$550.000	\$58,850.00	
1	FNF CONSTRUCTION, INC.			\$450.000	\$48,150.00	-18.2%
2	FANN CONTRACTING, INC			\$230.000	\$24,610.00	-58.2%
5010025	L.FT.	PIPE, CORRUGATED METAL, 36"				
Bid Rank	Department Estimate		5.000	\$750.000	\$3,750.00	
1	FNF CONSTRUCTION, INC.			\$2,200.000	\$11,000.00	+193.3%
2	FANN CONTRACTING, INC			\$895.000	\$4,475.00	+19.3%
5010060	L.FT.	PIPE, CORRUGATED METAL, 78"				
Bid Rank	Department Estimate		6.000	\$1,500.000	\$9,000.00	
1	FNF CONSTRUCTION, INC.			\$1,500.000	\$9,000.00	+0.0%
2	FANN CONTRACTING, INC			\$925.000	\$5,550.00	-38.3%
5014018	EACH	FLARED END SECTION, 18" (C-13.25)				
Bid Rank	Department Estimate		4.000	\$2,000.000	\$8,000.00	
1	FNF CONSTRUCTION, INC.			\$1,200.000	\$4,800.00	-40.0%
2	FANN CONTRACTING, INC			\$165.000	\$660.00	-91.8%
5014024	EACH	FLARED END SECTION, 24" (C-13.25)				
Bid Rank	Department Estimate		13.000	\$2,500.000	\$32,500.00	
1	FNF CONSTRUCTION, INC.			\$1,300.000	\$16,900.00	-48.0%
2	FANN CONTRACTING, INC			\$670.000	\$8,710.00	-73.2%
5014030	EACH	FLARED END SECTION, 30" (C-13.25)				
Bid Rank	Department Estimate		1.000	\$3,000.000	\$3,000.00	
1	FNF CONSTRUCTION, INC.			\$1,800.000	\$1,800.00	-40.0%
2	FANN CONTRACTING, INC			\$1,125.000	\$1,125.00	-62.5%
5019008	L.FT.	PIPE (HDPE LINER, 18")				
Bid Rank	Department Estimate		20.000	\$410.000	\$8,200.00	
1	FNF CONSTRUCTION, INC.			\$420.000	\$8,400.00	+2.4%
2	FANN CONTRACTING, INC			\$380.000	\$7,600.00	-7.3%
5019009	L.FT.	PIPE (HDPE LINER, 24")				
Bid Rank	Department Estimate		540.000	\$510.000	\$275,400.00	
1	FNF CONSTRUCTION, INC.			\$260.000	\$140,400.00	-49.0%
2	FANN CONTRACTING, INC			\$290.000	\$156,600.00	-43.1%
5019301	EACH	PIPE (COLLAR)(TYING MEDIAN PIPE WITH CROSS CULVERT HDPE LINED)				
Bid Rank	Department Estimate		2.000	\$7,500.000	\$15,000.00	
1	FNF CONSTRUCTION, INC.			\$2,000.000	\$4,000.00	-73.3%
2	FANN CONTRACTING, INC			\$3,000.000	\$6,000.00	-60.0%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6010002	CU.YD.	STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank	Department Estimate		1.000	\$5,000.000	\$5,000.00	
1	FNF CONSTRUCTION, INC.			\$25,000.000	\$25,000.00	+400.0%
2	FANN CONTRACTING, INC			\$6,350.000	\$6,350.00	+27.0%
6010602	SQ.YD.	PENETRATING DECK SEALER (EPOXY)				
Bid Rank	Department Estimate		1,211.000	\$50.000	\$60,550.00	
1	FNF CONSTRUCTION, INC.			\$100.000	\$121,100.00	+100.0%
2	FANN CONTRACTING, INC			\$69.000	\$83,559.00	+38.0%
6010603	SQ.YD.	PENETRATING DECK SEALER (METHACRYLATE)				
Bid Rank	Department Estimate		5,515.000	\$50.000	\$275,750.00	
1	FNF CONSTRUCTION, INC.			\$20.000	\$110,300.00	-60.0%
2	FANN CONTRACTING, INC			\$29.500	\$162,692.50	-41.0%
6050002	LB.	REINFORCING STEEL				
Bid Rank	Department Estimate		85.000	\$10.000	\$850.00	
1	FNF CONSTRUCTION, INC.			\$3.000	\$255.00	-70.0%
2	FANN CONTRACTING, INC			\$7.000	\$595.00	-30.0%
6050101	EACH	PLACE DOWELS				
Bid Rank	Department Estimate		32.000	\$250.000	\$8,000.00	
1	FNF CONSTRUCTION, INC.			\$125.000	\$4,000.00	-50.0%
2	FANN CONTRACTING, INC			\$5.500	\$176.00	-97.8%
6070006	L.FT.	BREAKAWAY SIGN POST W8X18				
Bid Rank	Department Estimate		40.000	\$125.000	\$5,000.00	
1	FNF CONSTRUCTION, INC.			\$100.000	\$4,000.00	-20.0%
2	FANN CONTRACTING, INC			\$90.000	\$3,600.00	-28.0%
6070026	EACH	FOUNDATION FOR BREAKAWAY SIGN POST W8X18				
Bid Rank	Department Estimate		2.000	\$3,500.000	\$7,000.00	
1	FNF CONSTRUCTION, INC.			\$3,200.000	\$6,400.00	-8.6%
2	FANN CONTRACTING, INC			\$3,000.000	\$6,000.00	-14.3%
6070038	EACH	SLIP BASE				
Bid Rank	Department Estimate		2.000	\$500.000	\$1,000.00	
1	FNF CONSTRUCTION, INC.			\$400.000	\$800.00	-20.0%
2	FANN CONTRACTING, INC			\$325.000	\$650.00	-35.0%
6070057	L.FT.	SIGN POST (PERFORATED) (2 1/2 T)				
Bid Rank	Department Estimate		30.000	\$50.000	\$1,500.00	
1	FNF CONSTRUCTION, INC.			\$45.000	\$1,350.00	-10.0%
2	FANN CONTRACTING, INC			\$40.000	\$1,200.00	-20.0%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6070060	EACH	FOUNDATION FOR SIGN POST (CONCRETE)				
Bid Rank	Department Estimate		2.000	\$400.000	\$800.00	
1	FNF CONSTRUCTION, INC.			\$750.000	\$1,500.00	+87.5%
2	FANN CONTRACTING, INC			\$650.000	\$1,300.00	+62.5%
6080005	SQ.FT.	REGULATORY, WARNING, OR MARKER SIGN PANEL				
Bid Rank	Department Estimate		16.000	\$80.000	\$1,280.00	
1	FNF CONSTRUCTION, INC.			\$75.000	\$1,200.00	-6.3%
2	FANN CONTRACTING, INC			\$65.000	\$1,040.00	-18.8%
6080018	SQ.FT.	EXTRUDED ALUMINUM SIGN PANEL				
Bid Rank	Department Estimate		150.000	\$60.000	\$9,000.00	
1	FNF CONSTRUCTION, INC.			\$95.000	\$14,250.00	+58.3%
2	FANN CONTRACTING, INC			\$80.000	\$12,000.00	+33.3%
7015010	L.FT.	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)				
Bid Rank	Department Estimate		9,976.000	\$10.000	\$99,760.00	
1	FNF CONSTRUCTION, INC.			\$10.000	\$99,760.00	+0.0%
2	FANN CONTRACTING, INC			\$25.000	\$249,400.00	+150.0%
7015020	EACH	TEMPORARY IMPACT ATTENUATORS (INSTALLATION AND REMOVAL)				
Bid Rank	Department Estimate		22.000	\$1,200.000	\$26,400.00	
1	FNF CONSTRUCTION, INC.			\$1,200.000	\$26,400.00	+0.0%
2	FANN CONTRACTING, INC			\$2,400.000	\$52,800.00	+100.0%
7016020	L.FT.-DAY	TEMPORARY CONCRETE BARRIER (IN USE)				
Bid Rank	Department Estimate		25,254.000	\$0.500	\$12,627.00	
1	FNF CONSTRUCTION, INC.			\$0.200	\$5,050.80	-60.0%
2	FANN CONTRACTING, INC			\$0.300	\$7,576.20	-40.0%
7016021	EACH-DAY	TEMPORARY IMPACT ATTENUATORS (IN USE)				
Bid Rank	Department Estimate		122.000	\$25.000	\$3,050.00	
1	FNF CONSTRUCTION, INC.			\$30.000	\$3,660.00	+20.0%
2	FANN CONTRACTING, INC			\$58.000	\$7,076.00	+132.0%
7016030	EACH-DAY	BARRICADE (TYPE 1, TYPE 2, VERT.PANEL, TUBULAR MARKER)				
Bid Rank	Department Estimate		24,126.000	\$0.500	\$12,063.00	
1	FNF CONSTRUCTION, INC.			\$1.500	\$36,189.00	+200.0%
2	FANN CONTRACTING, INC			\$1.250	\$30,157.50	+150.0%
7016031	EACH-DAY	BARRICADE (TYPE 3, HIGH LEVEL FLAG TREE)				
Bid Rank	Department Estimate		131.000	\$1.000	\$131.00	
1	FNF CONSTRUCTION, INC.			\$1.000	\$131.00	+0.0%
2	FANN CONTRACTING, INC			\$0.800	\$104.80	-20.0%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016032	EACH-DAY	PORTABLE SIGN STAND (RIGID)				
Bid Rank	Department Estimate		1,570.000	\$1.000	\$1,570.00	
1	FNF CONSTRUCTION, INC.			\$0.250	\$392.50	-75.0%
2	FANN CONTRACTING, INC			\$0.300	\$471.00	-70.0%
7016033	EACH-DAY	PORTABLE SIGN STAND (SPRING TYPE)				
Bid Rank	Department Estimate		6,132.000	\$1.000	\$6,132.00	
1	FNF CONSTRUCTION, INC.			\$2.000	\$12,264.00	+100.0%
2	FANN CONTRACTING, INC			\$1.500	\$9,198.00	+50.0%
7016035	EACH-DAY	WARNING LIGHT (TYPE A)				
Bid Rank	Department Estimate		14,082.000	\$0.500	\$7,041.00	
1	FNF CONSTRUCTION, INC.			\$0.250	\$3,520.50	-50.0%
2	FANN CONTRACTING, INC			\$0.130	\$1,830.66	-74.0%
7016037	EACH-DAY	WARNING LIGHT (TYPE C)				
Bid Rank	Department Estimate		41,006.000	\$0.800	\$32,804.80	
1	FNF CONSTRUCTION, INC.			\$0.150	\$6,150.90	-81.3%
2	FANN CONTRACTING, INC			\$0.130	\$5,330.78	-83.8%
7016039	EACH-DAY	EMBEDDED SIGN POST				
Bid Rank	Department Estimate		14,840.000	\$0.500	\$7,420.00	
1	FNF CONSTRUCTION, INC.			\$0.150	\$2,226.00	-70.0%
2	FANN CONTRACTING, INC			\$0.500	\$7,420.00	+0.0%
7016050	EACH-DAY	TRUCK-MOUNTED ATTENUATOR				
Bid Rank	Department Estimate		345.000	\$500.000	\$172,500.00	
1	FNF CONSTRUCTION, INC.			\$385.000	\$132,825.00	-23.0%
2	FANN CONTRACTING, INC			\$600.000	\$207,000.00	+20.0%
7016051	EACH-DAY	TEMPORARY SIGN (LESS THAN 10 S.F.)				
Bid Rank	Department Estimate		1,590.000	\$0.800	\$1,272.00	
1	FNF CONSTRUCTION, INC.			\$0.350	\$556.50	-56.3%
2	FANN CONTRACTING, INC			\$0.400	\$636.00	-50.0%
7016052	EACH-DAY	TEMPORARY SIGN (10 S.F. OR MORE)				
Bid Rank	Department Estimate		13,552.000	\$1.000	\$13,552.00	
1	FNF CONSTRUCTION, INC.			\$0.500	\$6,776.00	-50.0%
2	FANN CONTRACTING, INC			\$0.400	\$5,420.80	-60.0%
7016061	EACH-DAY	FLASHING ARROW PANEL				
Bid Rank	Department Estimate		314.000	\$40.000	\$12,560.00	
1	FNF CONSTRUCTION, INC.			\$25.000	\$7,850.00	-37.5%
2	FANN CONTRACTING, INC			\$17.500	\$5,495.00	-56.3%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016067	EACH-DAY	CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED)				
Bid Rank	Department Estimate		1,688.000	\$75.000	\$126,600.00	
1	FNF CONSTRUCTION, INC.			\$28.000	\$47,264.00	-62.7%
2	FANN CONTRACTING, INC			\$35.000	\$59,080.00	-53.3%
7016075	HOURL	FLAGGING SERVICES (CIVILIAN)				
Bid Rank	Department Estimate		2,758.000	\$60.000	\$165,480.00	
1	FNF CONSTRUCTION, INC.			\$35.000	\$96,530.00	-41.7%
2	FANN CONTRACTING, INC			\$65.000	\$179,270.00	+8.3%
7016081	HOURL	FLAGGING SERVICES (DPS)				
Bid Rank	Department Estimate		5,274.000	\$125.000	\$659,250.00	
1	FNF CONSTRUCTION, INC.			\$105.000	\$553,770.00	-16.0%
2	FANN CONTRACTING, INC			\$115.000	\$606,510.00	-8.0%
7030026	EACH	DELINEATOR ASSEMBLY (FLEXIBLE) (CONCRETE FOUNDATION)				
Bid Rank	Department Estimate		400.000	\$150.000	\$60,000.00	
1	FNF CONSTRUCTION, INC.			\$200.000	\$80,000.00	+33.3%
2	FANN CONTRACTING, INC			\$170.000	\$68,000.00	+13.3%
7040005	L.F.T.	PAVEMENT MARKING (WHITE EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank	Department Estimate		530,999.000	\$1.000	\$530,999.00	
1	FNF CONSTRUCTION, INC.			\$0.200	\$106,199.80	-80.0%
2	FANN CONTRACTING, INC			\$0.450	\$238,949.55	-55.0%
7040006	L.F.T.	PAVEMENT MARKING (YELLOW EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank	Department Estimate		530,999.000	\$1.000	\$530,999.00	
1	FNF CONSTRUCTION, INC.			\$0.500	\$265,499.50	-50.0%
2	FANN CONTRACTING, INC			\$0.450	\$238,949.55	-55.0%
7040072	L.F.T.	PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC) (ALKYD) (0.090")				
Bid Rank	Department Estimate		300.000	\$1.500	\$450.00	
1	FNF CONSTRUCTION, INC.			\$2.000	\$600.00	+33.3%
2	FANN CONTRACTING, INC			\$1.600	\$480.00	+6.7%
7040074	EACH	PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC) (ALKYD) (0.090")				
Bid Rank	Department Estimate		9.000	\$500.000	\$4,500.00	
1	FNF CONSTRUCTION, INC.			\$140.000	\$1,260.00	-72.0%
2	FANN CONTRACTING, INC			\$120.000	\$1,080.00	-76.0%
7050022	L.F.T.	PAVEMENT MARKING, PREFORMED, WHITE STRIPE, TYPE I				
Bid Rank	Department Estimate		99,450.000	\$3.000	\$298,350.00	
1	FNF CONSTRUCTION, INC.			\$3.500	\$348,075.00	+16.7%
2	FANN CONTRACTING, INC			\$3.000	\$298,350.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7080201	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE)				
Bid Rank	Department Estimate		1,085,694.000	\$0.500	\$542,847.00	
1	FNF CONSTRUCTION, INC.			\$0.150	\$162,854.10	-70.0%
2	FANN CONTRACTING, INC			\$0.140	\$151,997.16	-72.0%
7080202	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank	Department Estimate		857,950.000	\$0.500	\$428,975.00	
1	FNF CONSTRUCTION, INC.			\$0.150	\$128,692.50	-70.0%
2	FANN CONTRACTING, INC			\$0.140	\$120,113.00	-72.0%
7080206	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED SYMBOL) (ARROW)				
Bid Rank	Department Estimate		9.000	\$150.000	\$1,350.00	
1	FNF CONSTRUCTION, INC.			\$50.000	\$450.00	-66.7%
2	FANN CONTRACTING, INC			\$44.000	\$396.00	-70.7%
7350006	EACH	LOOP DETECTOR (COUNTER) (FULL REPLACEMENT)				
Bid Rank	Department Estimate		3.000	\$10,000.000	\$30,000.00	
1	FNF CONSTRUCTION, INC.			\$12,000.000	\$36,000.00	+20.0%
2	FANN CONTRACTING, INC			\$9,000.000	\$27,000.00	-10.0%
7350027	EACH	LOOP DETECTOR (SPEED/CLASSIFICATION) (TWO-CABINET SYSTEM)				
Bid Rank	Department Estimate		1.000	\$40,000.000	\$40,000.00	
1	FNF CONSTRUCTION, INC.			\$35,000.000	\$35,000.00	-12.5%
2	FANN CONTRACTING, INC			\$28,500.000	\$28,500.00	-28.8%
8050003	ACRE	SEEDING (CLASS II)				
Bid Rank	Department Estimate		50.000	\$6,100.000	\$305,000.00	
1	FNF CONSTRUCTION, INC.			\$7,500.000	\$375,000.00	+23.0%
2	FANN CONTRACTING, INC			\$7,000.000	\$350,000.00	+14.8%
8101021	L.FT.	EROSION CONTROL (WATTLES) (9")				
Bid Rank	Department Estimate		10,175.000	\$5.000	\$50,875.00	
1	FNF CONSTRUCTION, INC.			\$4.000	\$40,700.00	-20.0%
2	FANN CONTRACTING, INC			\$3.750	\$38,156.25	-25.0%
8101029	CU.YD.	EROSION CONTROL (ROCK MULCH) (GRADATION C)				
Bid Rank	Department Estimate		55.000	\$100.000	\$5,500.00	
1	FNF CONSTRUCTION, INC.			\$300.000	\$16,500.00	+200.0%
2	FANN CONTRACTING, INC			\$375.000	\$20,625.00	+275.0%
9010001	L.SUM	MOBILIZATION				
Bid Rank	Department Estimate		1.000	\$5,000,000.800	\$5,000,000.80	
1	FNF CONSTRUCTION, INC.			\$3,690,000.000	\$3,690,000.00	-26.2%
2	FANN CONTRACTING, INC			\$3,650,000.000	\$3,650,000.00	-27.0%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9030011	L.FT.	BARBED WIRE FENCE, TYPE 1				
Bid Rank	Department Estimate		8,977.000	\$30.000	\$269,310.00	
1	FNF CONSTRUCTION, INC.			\$15.000	\$134,655.00	-50.0%
2	FANN CONTRACTING, INC			\$13.500	\$121,189.50	-55.0%
9050005	L.FT.	GUARD RAIL, W-BEAM, SINGLE FACE (MASH)				
Bid Rank	Department Estimate		18,734.000	\$75.000	\$1,405,050.00	
1	FNF CONSTRUCTION, INC.			\$38.000	\$711,892.00	-49.3%
2	FANN CONTRACTING, INC			\$35.000	\$655,690.00	-53.3%
9050024	EACH	GUARD RAIL TERMINAL (TANGENT TYPE)				
Bid Rank	Department Estimate		31.000	\$7,000.000	\$217,000.00	
1	FNF CONSTRUCTION, INC.			\$5,200.000	\$161,200.00	-25.7%
2	FANN CONTRACTING, INC			\$4,750.000	\$147,250.00	-32.1%
9050036	EACH	GUARD RAIL, ANCHOR ASSEMBLY				
Bid Rank	Department Estimate		16.000	\$5,000.000	\$80,000.00	
1	FNF CONSTRUCTION, INC.			\$2,500.000	\$40,000.00	-50.0%
2	FANN CONTRACTING, INC			\$2,250.000	\$36,000.00	-55.0%
9050401	EACH	GUARD RAIL TRANSITION, W-BEAM TO CONCRETE BARRIER				
Bid Rank	Department Estimate		39.000	\$6,500.000	\$253,500.00	
1	FNF CONSTRUCTION, INC.			\$6,200.000	\$241,800.00	-4.6%
2	FANN CONTRACTING, INC			\$4,950.000	\$193,050.00	-23.8%
9130002	CU.YD.	RIPRAP (WIRE-TIED)				
Bid Rank	Department Estimate		450.000	\$550.000	\$247,500.00	
1	FNF CONSTRUCTION, INC.			\$385.000	\$173,250.00	-30.0%
2	FANN CONTRACTING, INC			\$308.000	\$138,600.00	-44.0%
9130030	CU.YD.	RIPRAP (GABIONS) (				
Bid Rank	Department Estimate		180.000	\$1,350.000	\$243,000.00	
1	FNF CONSTRUCTION, INC.			\$490.000	\$88,200.00	-63.7%
2	FANN CONTRACTING, INC			\$355.000	\$63,900.00	-73.7%
9130052	CU.YD.	RIPRAP (DUMPED) (D50 = 12")				
Bid Rank	Department Estimate		66.000	\$600.000	\$39,600.00	
1	FNF CONSTRUCTION, INC.			\$335.000	\$22,110.00	-44.2%
2	FANN CONTRACTING, INC			\$240.000	\$15,840.00	-60.0%
9160001	L.FT.	EMBANKMENT CURB				
Bid Rank	Department Estimate		2,009.000	\$35.000	\$70,315.00	
1	FNF CONSTRUCTION, INC.			\$18.000	\$36,162.00	-48.6%
2	FANN CONTRACTING, INC			\$17.250	\$34,655.25	-50.7%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9170001	L.FT.	EMBANKMENT SPILLWAY (C-4.10)				
Bid Rank	Department Estimate		50.000	\$200.000	\$10,000.00	
1	FNF CONSTRUCTION, INC.			\$215.000	\$10,750.00	+7.5%
2	FANN CONTRACTING, INC			\$111.000	\$5,550.00	-44.5%
9170011	L.FT.	EMBANKMENT DOWNDRAINS (C-4.20)				
Bid Rank	Department Estimate		147.000	\$200.000	\$29,400.00	
1	FNF CONSTRUCTION, INC.			\$190.000	\$27,930.00	-5.0%
2	FANN CONTRACTING, INC			\$79.500	\$11,686.50	-60.3%
9170021	EACH	INLET (C-4.10) (SINGLE)				
Bid Rank	Department Estimate		12.000	\$5,500.000	\$66,000.00	
1	FNF CONSTRUCTION, INC.			\$6,200.000	\$74,400.00	+12.7%
2	FANN CONTRACTING, INC			\$8,300.000	\$99,600.00	+50.9%
9170031	EACH	INLET (C-4.20) (SINGLE)				
Bid Rank	Department Estimate		15.000	\$6,000.000	\$90,000.00	
1	FNF CONSTRUCTION, INC.			\$8,200.000	\$123,000.00	+36.7%
2	FANN CONTRACTING, INC			\$8,300.000	\$124,500.00	+38.3%
9170041	EACH	OUTLET (C-4.10)				
Bid Rank	Department Estimate		2.000	\$2,500.000	\$5,000.00	
1	FNF CONSTRUCTION, INC.			\$6,400.000	\$12,800.00	+156.0%
2	FANN CONTRACTING, INC			\$6,275.000	\$12,550.00	+151.0%
9170042	EACH	OUTLET (C-4.20)				
Bid Rank	Department Estimate		4.000	\$2,500.000	\$10,000.00	
1	FNF CONSTRUCTION, INC.			\$8,600.000	\$34,400.00	+244.0%
2	FANN CONTRACTING, INC			\$9,450.000	\$37,800.00	+278.0%
9240010	L.SUM	FORCE ACCOUNT WORK (WILDLIFE REHABILITATOR, CLIFF SWALLOW MITIGATION)				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
1	FNF CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
2	FANN CONTRACTING, INC			\$10,000.000	\$10,000.00	+0.0%
9240011	L.SUM	FORCE ACCOUNT WORK (BIOLOGIST, BAT MITIGATION)				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
1	FNF CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
2	FANN CONTRACTING, INC			\$10,000.000	\$10,000.00	+0.0%
9240012	L.SUM	FORCE ACCOUNT WORK (NATIVE PLANT SALVAGING & REPLANTING)				
Bid Rank	Department Estimate		1.000	\$20,000.000	\$20,000.00	
1	FNF CONSTRUCTION, INC.			\$20,000.000	\$20,000.00	+0.0%
2	FANN CONTRACTING, INC			\$20,000.000	\$20,000.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240026	L.SUM	FORCE ACCOUNT WORK (BRIDGE DECK REPAIR)				
Bid Rank	Department Estimate		1.000	\$100,000.000	\$100,000.00	
1	FNF CONSTRUCTION, INC.			\$100,000.000	\$100,000.00	+0.0%
2	FANN CONTRACTING, INC			\$100,000.000	\$100,000.00	+0.0%
9240129	SQ.YD.	MISCELLANEOUS WORK (COMPACTED MILLED AC TREATMENT)				
Bid Rank	Department Estimate		9,563.000	\$20.000	\$191,260.00	
1	FNF CONSTRUCTION, INC.			\$19.000	\$181,697.00	-5.0%
2	FANN CONTRACTING, INC			\$7.500	\$71,722.50	-62.5%
9240140	TON	MISCELLANEOUS WORK (STONE MATRIX ASPHALTIC CONCRETE)				
Bid Rank	Department Estimate		61,997.000	\$110.000	\$6,819,670.00	
1	FNF CONSTRUCTION, INC.			\$104.000	\$6,447,688.00	-5.5%
2	FANN CONTRACTING, INC			\$110.000	\$6,819,670.00	+0.0%
9240141	TON	MISCELLANEOUS WORK (STABILIZING ADDITIVE)				
Bid Rank	Department Estimate		249.000	\$1,000.000	\$249,000.00	
1	FNF CONSTRUCTION, INC.			\$1,000.000	\$249,000.00	+0.0%
2	FANN CONTRACTING, INC			\$1,400.000	\$348,600.00	+40.0%
9240170	L.SUM	CONTRACTOR QUALITY CONTROL				
Bid Rank	Department Estimate		1.000	\$750,000.000	\$750,000.00	
1	FNF CONSTRUCTION, INC.			\$465,000.000	\$465,000.00	-38.0%
2	FANN CONTRACTING, INC			\$489,982.750	\$489,982.75	-34.7%
9240181	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(MANUAL/MECH. METHODS)				
Bid Rank	Department Estimate		108,600.000	\$1.000	\$108,600.00	
1	FNF CONSTRUCTION, INC.			\$0.800	\$86,880.00	-20.0%
2	FANN CONTRACTING, INC			\$0.700	\$76,020.00	-30.0%
9240182	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(HERBICIDE)				
Bid Rank	Department Estimate		132,733.000	\$0.800	\$106,186.40	
1	FNF CONSTRUCTION, INC.			\$0.650	\$86,276.45	-18.8%
2	FANN CONTRACTING, INC			\$0.550	\$73,003.15	-31.2%
9240210	L.FT.	SAWCUT GROOVE FOR STRIPING (DIAMOND BLADE)				
Bid Rank	Department Estimate		99,450.000	\$1.000	\$99,450.00	
1	FNF CONSTRUCTION, INC.			\$0.300	\$29,835.00	-70.0%
2	FANN CONTRACTING, INC			\$0.350	\$34,807.50	-65.0%
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank	Department Estimate		1.000	\$750,000.000	\$750,000.00	
1	FNF CONSTRUCTION, INC.			\$150,000.000	\$150,000.00	-80.0%
2	FANN CONTRACTING, INC			\$176,465.740	\$176,465.74	-76.5%

*** Bid Tabs for Proposal Pamphlet 2026005 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9280036	L.FT.	GROUND-IN RUMBLE STRIP (8 INCH)				
Bid Rank	Department Estimate		112,417.000	\$0.500	\$56,208.50	
1	FNF CONSTRUCTION, INC.			\$0.250	\$28,104.25	-50.0%
2	FANN CONTRACTING, INC			\$0.270	\$30,352.59	-46.0%
9280037	L.FT.	GROUND-IN RUMBLE STRIP (12 INCH)				
Bid Rank	Department Estimate		112,417.000	\$0.500	\$56,208.50	
1	FNF CONSTRUCTION, INC.			\$0.250	\$28,104.25	-50.0%
2	FANN CONTRACTING, INC			\$0.270	\$30,352.59	-46.0%