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This contract is hereby
20 16, by and between

TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRICT 1{O. 411
201 MAINI AVE,. \1,TST

TWIN FALLS, IDAHO 83301.6191
(208) 733-6900 FAX (208) 733-84',74

ssSu.EHg_e*qNsBAEs

made and entered into this 29rh day of
Twin Fal Is School Disfricr

March
. hereafter

called Owner, and Burre Fence, rnc. , hereafter called
Contractor.

The said parties, for the considerations hereinafter mentioned, hereby agree to the foliowing:

1. The Contractor agrees to provide all of the material and labor required to perform the
foliowing
work: Removal & insLall damased chain link fence (due to vandalism)

As Der e,stimate

Location that work is to be performed
^+.dL. i,inc-oln Fileme.nfarv School- 238 Rrrhl Srrppf

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $1, 106.41 . Once the work is comoleted. insoected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractot asrees that the entire above-described work shall be comoieted no later
than the 15rh day of April .20 16

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and tirnely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5, In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitablv nerform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

Butte Fence - Lincoln Elementary



7.

6.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner sha11 be obtained by the Contractor before
proceeding."vith the ordered change or revision.

The Owner, Owner's representative and public authorities shall at ali times have access to
the work.

Tire Contractor agrees to re-execute any work which does not conform to the drar,vings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, fi'om faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

9. The Contractor agrees to furnish a valid certificate of insurance for Worker's
Compensation and a valid certificate of iiability listing the Twin Falls School District as

the additional insured for $1M to the Owner prior to work being started on the project.

10. Contractor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

11. In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes,late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.In the event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of $ i00. 00 per day as liquidated
damages until such time as the work is completed.

13. This contract contains the entire agreement of the padies, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parlies.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or properly arising out of or in connection with the acts
and/or any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and certified by an engineer as a condition of

Butte Fence - Lincoln Elementary



any goverrunent departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue. Ail inspection and certification (if required) will be done at the Owner's
expense.

16. Neither the Oi,vner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sulr1s due, or to become due, to him under the provisions of this
agreement.

17. This agteement shall be interpreted under the laws of the State of Idaho.

1 8. Attomey's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

#&-;a***
Title: Director of Operatlons & Technolosv Education

CONTRACTOR:

Butte Fence. fnc.

Contractor's License #: RCy,-2292

B

Title:

Butte Fence - Lincoln Elementary
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7.

6.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner sha11 be obtained by the Contractor before
proceeding."vith the ordered change or revision.

The Owner, Owner's representative and public authorities shall at ali times have access to
the work.

Tire Contractor agrees to re-execute any work which does not conform to the drar,vings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, fi'om faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

9. The Contractor agrees to furnish a valid certificate of insurance for Worker's
Compensation and a valid certificate of iiability listing the Twin Falls School District as

the additional insured for $1M to the Owner prior to work being started on the project.

10. Contractor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

11. In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes,late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.In the event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of $ i00. 00 per day as liquidated
damages until such time as the work is completed.

13. This contract contains the entire agreement of the padies, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parlies.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or properly arising out of or in connection with the acts
and/or any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and certified by an engineer as a condition of
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any goverrunent departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue. Ail inspection and certification (if required) will be done at the Owner's
expense.

16. Neither the Oi,vner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sulr1s due, or to become due, to him under the provisions of this
agreement.

17. This agteement shall be interpreted under the laws of the State of Idaho.

1 8. Attomey's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

#&-;a***
Title: Director of Operatlons & Technolosv Education

CONTRACTOR:

Butte Fence. fnc.

Contractor's License #: RCy,-2292

B

Title:

Butte Fence - Lincoln Elementary



TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRICT NO. 411
201 MAIN AVE. WEST

TWIN FALLS, IDAHO 83301-6191
(208) 733-6900 FAX Q0$733-8474

SERVICES CONTRACT

This contract is hereby made and entered into this 19th dav of Mav
20 L6, by and between Twin Falls School Disrricr , hereafter
called Owner, and Butte Fence, rnc. , hereafter called
Contractor.

The said pafties, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Contractor agrees to provide all of the material and labor required to perform the
following
workl Fenclng,.around modular--Redo existing t., r"t.h ."-

Location that work is to be performed
at: I.B. Perrj-ne Elernentary School, 452 Caswell Ave. (Modular)

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of . $ 3 , 3 I 0 . 5 4 Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 30th day of June ,20 t6 .

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

Butte Fence, Inc. - Perrine Elementary



8.

9.

7.

increases in the cost of the work must be presented by the Contractor to the Owner in
iyriting, and written approval of the Owner shall be obtained by the Contractor before
procee<ling with the ordered change or revision.

The Or,vner, Owner's representative and public authorities shall at all times have access to
the wolk.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

The Contractor agrees to fumish a valid certificate of insurance for Worker's
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $1M to the Owner prior to work being started on the project.

10. Contraotor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

I 1 . In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by nr:glect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.In the event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of g too. oo per day as liquidated
damages until such time as the work is completed.

13. This contract contains the entire agreement of the pafties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parlies.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims,losses, actions, or judgments
for damLages or injury to persons or property arising out of or in connection with the acts
and/or any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Ovmer shall have the right to inspect all work performed under this contract. A11

work that needs to be inspected or tested and certified by an engineer as a condition of

Butte Fence, Inc. - Perrine Elementary



any govemment departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue. All inspection and certification (if required) will be done at the Owner's
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement shall be interpreted under the laws of the State of Idaho.

18. Attorney's fees and courl costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

By:

Titlel Director of operations & Technologv Education

CONTRACTOR:

Butte Fence. Inc.

Contractor's License #: l:Cq-zzgz

Public W License # PWC-C-159 1 1-B-4

By:

Title:

Butte Fence, Inc. - Perrine Elementary
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TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRICT 1\O. 411
20I MAINAVE. WEST

TWIN FALLS, IDAHO 83301-6197
(208) 733-6900 FAX (2081733-8474

This contract is hereby made and entered into this
20 16, by and between____ :16n ta1ls school

SERVICES CONTRACT

fth day of
District

called Owner, and Dad's Telephone Sales & Service Co. , hereafter called
Contractor.

The said parties, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Contractor agrees to provide all of the material and labor required to perform the
followins
wOrk: Install data cabli (estimate includes all arts, rnaterials,
installation, and a one-year warrant.y on parts and workmanship

rvray

, hereafter

Location that work is to be performed
at: 0rleary Middle School, 2350 Elizabeth Blvd.

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum oI $5,200.00 . Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 31std3y of May ,20 16

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

Dad's Telephone Service - O'Leary Middle School



increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceeding with the ordered change or revision.

7. The Owner, Owner's representative and public authorities shall at all times have access to
the work.

8. The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

9. The Contractor agrees to fumish a valid certificate of insurance for Worker's
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner prior to work being started on the project.

10. Contractor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

1 1. In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.Inthe event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of $ 100.00 p"t dav as liquidated
damages until such time as the work is completed.

1 3 . This contract contains the entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
and/or any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. A11
work that needs to be inspected or tested and certified by an engineer as a condition of

Dad's Telephone Service - O'Leary Middle School



any govemment departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue. All inspection and certification (if required) will be done at the Owner's
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement shall be interpreted under the laws of the State of Idaho.

18. Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enfoice this agreemeni or any breach thereof.

OWNER:
Twin Falls School District

CONTRACTOR:

Dad t c Telephona Sa'l eq & Serrri Ca Co -

Contractor's License #: RCE-10362

Public Works License # orclts-o-+

By:

Title: Gz..n4 ,.4on*^

Title: Director of Operations & Technology Education

Dad's Telephone Service - O'Leary Middle School



TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRICT NO. 411
201 MAIN AVE. WEST

TWIN FALLS, IDAHO 83301-6197
(208) 733-6900 FAX (208)733-8414

SERVICES COI{TRACT

This contract is hereby made and entered into this 12th dav of April
20 16, by and between Twin Fa1ls School Disrricr _, hereafter

"uf"J 
Owner, *d o" eafter called

Contractor.

The said parties, for the considerations hereinafter mentioned, hereby agree to the fbllowing:

1. The Contractor agrees to provide all of the material and labor required to perform the
following
work: Install data cabling (estimate includes parts, rnaterials,

installation and a one-]zear warranty on parts and workmanship)

Location that work is to be performed
at'. Twin Falls High School, 1615 Filer Ave. E.

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $3, 200. 00 Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor agrees that the entire above-described work shall be completed no later
thanthe 30th dayof April ,2016 .

4. The Contractor agrees to provide andpay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitablv perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

Dad's Telephone Service - TFHS



7.

8.

9.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceeding with the ordered change or revision.

The Owner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

The Contractor agrees to furnish a valid cerlificate of insurance for Worker's
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner prior to work being started on the project.

Contractor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.In the event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of g 100. 00 p"r day as liquidated
damages until such time as the work is completed.

13. This contract contains the entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract superse<ies any prior written or oral agreements
between the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims,losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
andlor any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and certified by an engineer as a condition of

10.

11.
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any govelTrment departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue. All inspection and certification (if required) will be done at the Owner's
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement shall be interpreted under the laws of the State of Idaho.

18. Attorney's fees and courl costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

Title: Director of Operations & Technolosy Edueation

CONTRACTOR:

Dadrs Telephone Sales & Service Co.

Contractor's License #: RCE- 1 0362

Public Works License # 019775-D--4

Bv:47--/7d-
Title: /zan aLa"{ .4e-??-
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TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRTCT NO. 411
201 MAIN AVE. WEST

TWIN FALLS, IDAHO 83301-6191
(208) 733-6900 FAX (208',t733-8474

SERVICES CONTRACT

This contract isl hereby made and entered into this zStfr day of
20 t6, by and lbetween Twin pa11s Scfroot Disrricr

Mav

, hereafter
calledOwner,and Dadts Telephone Sales & Service Co. , hereafter called
Contractor.

The said parlies, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Co:ntractor agrees to provide all of the material and labor required to perform the
following
work:- rnstall data cabling ,(4stimate includes all parts, rnaterials,
---inst'a1lation. and a one-year warranty on parts and workmanship)

Location that work is to be performed
at: Tw:in Falls ,High School. 1615 Filer Ave. E.

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $4,400.00 . Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

a
J. The Contractor agrees that the entire above-described work shall be completed no later

thanthe 20th dayof June 20 L6

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for
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8.

9.

10.

11.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceecling with the ordered chanse or revision.

7. The Owner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during il period of one year after completion of the work.

The Contractor agrees to furnish a valid certificate of insurance for Worker,s
Compensation and a valid certificate of liability listing the Twin Falls School District as
the addiLtional insured for $lM to the Owner prior to work being started on the project.

Contrac;tor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

In the e'vent the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.In the e'uent the work is delayed due to neglect of the Contractor, the Contractor asrees to
pay the owner the sum of $ t O0 . O0 per day as liquidated
damages until such time as the work is completed.

i3. This contract contains the entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
betweenL the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and ernployees, ftom and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
and/ot any performances or activities of Contractor, Contractor's agent, employees, or
represenLtatives under this agreement.

i 5' The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and certified by an engineer as a condition of
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any gor/eflIment departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before fuither work
can continue. A11 inspection and certification (if required) will be done at the Owner,s
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occuffing under this agreement without the written consent oith. bth.r, nor shall the
Contrar:tor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement shall be interfreted under the laws of the State of tdaho.

18' Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must ber, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls Schooi District

Brady D:Lckins
Title: DirecLor of Operations & Technolo

CONTRACTOR:

Dadrs Te-Lephone Sales & Service Co.

Contractor's Liaense #: RCE- 10362

ation

Public Works L,icense # 01877 5-D-4
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TWIN FALLS PUBLIC SCHOOLS
SCHOOL DISTRICT NO. 411

201 MAIN AVE. WEST
TWIN FALLS, IDAHO 83301.6197

(208) 733-6900 FAX (208\733-8474

SERVICES COI{TRACT

This contract isi hereby made and entered into this 25th day of
20 L6, by and between Twin Fa11s School Disrricr

Mav

, hereafter
called Owner, and Dadts Telephone Sales & Service Co. , hereafter called
Contractor.

The said partiers, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Contractor agrees to provide all of the material and labor required to perform the
followirrg
work: Install SM fiber from Ad. office to coaches office (estimate

inclrudes all parts, materials, installation, and a one-year warran
on piarts and workmanship)

Location
at: Tw:ln

that work is to be performed
Fal1s High School, 1615 Filer Ave.

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of g1, 059. oo . Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 20rhday of June ,20 16

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
material.s shall be new and of good quality.

5. In the prrosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. A11 charrges and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for
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7.

8.

9.

10.

11.

incteasr;s in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceecling with the ordered change or revision.

The Ov'zner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
requirerl) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during ir period of one year after completion of the work.

The Contractor agrees to furnish a valid certificate of insurance for Worker's
Compensation and a valid certificate of liability listing the Twin Falls School District as
the addiitional insured for $lM to the Owner prior to work being started on the project.

Contrac:tor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

In the e'vent the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same perriod as the delay occasioned by any of the aforementioned causes.

12. rn the e'vent the work is delayed due to neglect of the contractor, the Contractor agrees to
pay the owner the sum of $ tOO. OO per dav as liquidated
damages until such time as the work is completed.

1 3 . This contract contains the entire agreement of the parties, and there are no other promises
or condiitions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
betweerr the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
and/or any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work thtlt needs to be inspected or tested and certified by an engineer as a condition of
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any gor/emment departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before fuither work
can continue. All inspection and certification (if required) will be done at the Owner,s
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement shall be interpreted under the laws of the State of Idaho.

I 8. Attorney's fees and coutl costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

Title:
Brady D:ickinso

Di-rector of rations & Technolo Education

CONTRACTOR:

Dadrs Te-Lephone Sales & Service Co.

Contractor's License #: RCE-10362

Public Works L,icense # 0L8775-D-4

uy: fr6",/ 4,ze-_
t'tte' Ge'xe<",/ "44n&/e,
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TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRICT NO. 411
201 MAIN AVE. WEST

TWIN FALLS. IDAHO 8330T-6191
(208) 733-6900 FAX (208)733-8474

SERVICES CONTRACT

This contract is hereby made and entered into this 25rn day of
20 \6, by and between Twin Fal1s School Disrrlcr
calledOwnet,and Dadts Telephone Sales & Service Co.
Contractor.

The said partiers,

tvte v

, hereafter
, hereafter called

for the considerations hereinafter mentioned, hereby agree to the following:

1 . The Co ntractor agrees to provide all of the material and labor required to perform the
followirrs
work: Install SM fiber from A building to B & C buildin estinate
-i4!llr,Ces all parts. materials. installation. and a one-year warranty
on pa:rts and workmanship)

Location
at'. Mia

that work is to be performed
ic Valley Hish School. 512

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of . $ 3 , 9 8 6 . 0 0 Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Cc,ntractor agrees that the entire above-described work shall be completed no later
than the 20rn day of June ,20 16 .

4. The Corrtractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materialls shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for
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7.

8.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing;, and written approval of the Owner shall be obtained by the Contractor before
proceerling with the ordered change or revision.

The Orvner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faultSz rnaterials or workmanship which shall becorne evident
during a period of one year after completion of the work.

The Contractor agrees to furnish a valid certificate of insurance for Worker,s
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner prior to work being started on the project.

10. Contractor must obtain all necessary permits and licenses required by the local
municiltal/county government to do the work.

I 1 . In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or: any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by ni:glect of the Owner; the time for completion of the work shall be extended fbr the
same period as the delay occasioned by any of the aforementioned causes.

12. rn the e'vent the work is delayed due to neglect of the contractor,
pay the owner the sum of g100.00 per _ day

the Contractor agrees to

damages until such time as the work is completed.
as liquidated

13. This contract contains the entire agreement of the parties, and there are no other promises
or condiitions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior writtetr or o*l agreements
between the parties.

14. Contactor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
and/ot any performances or activities of Contractor, Contractor's agent, employees, or
represerLtatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and cerlified by an engineer as a condition of

9.
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any goverTrment departments or other state agency, or inspected and certified by the local
health tlfficer, shall be done at each necessary stage of the project and before further work
can corLtinue. All inspection and certification (if required) will be done at the Owner,s
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement shall be interpreted under the laws of the State of Idaho.

18. Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

CONTRACTOR:

Dadfs Tr:lephone Sales & Service Co.

Contractor's Lioense #: RCE-10362

Public Works L,icense #___ o ts 7 7 5-D-4

title: Gcqaql &,/aV,.*\

ady Dicki-ns
Title: Oirect,rr of Operations & Technology Education
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TWIN FALLS PUBLIC SCHOOLS
SCHOOL DISTRICT NO. 411

201 MAIN AVE. WEST
TWIN FALLS, IDAHO 83301-6197

(208) 733-6900 FAX (20$733_8474

SERVICES CONTRACT

Thiscontractislherebymadeandenteredintothis25thd'ayof&-,
20-]5, by and lcetween Twin Falls Schoql Districr _, hereafter
called Owner, utrd or reafter called
L Ontractor.

The said parties, for the considerations hereinafter mentioned, hereby agree to the fbllowing:

1' The Corrtractor agrees to provide all of the material and labor required to perform the
followirrg

Location that work is to be performed
at'. O 

I l,ear Middle School, 2350 ElLzaberh Blv

2' The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of - $8, t15.00 Once the work is completed, inspected and we receive the
invoice .flrom the Contractor; then we will put it in ouinext r"gniu. accounts payable
cycle forr board approval, which is the second Monday of each month.

3. The Corntractor agrees that the entire above-described work shall be completed no later
than the 20th day of June .20 L6 .

4' The Conlractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise-specified, all
materials shall be new and of good quality.

In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work. 

-

All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

5.

6.

work: rnstall

__tua_r_Ealrty on parts and workmanship)

Dad's Telephone - O'Leary Middle School



7.

8.

9.

10.

11.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing;, and written approval of the Owner shall be obtained by the Contractor before
proceerling with the ordered change or revision.

The orvner, owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re*execute any work which does not conform to the drawings (if
required) and specifications, watrants tlhe work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the -oik.

The Contractor agrees to furnish a valid certificate of insurance for Worker,s
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner prior to work being started on the project.

Contractor must obtain ail necessary permits and licenses required by the local
municipal/county government to do the work.

In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended fbr the
same period as the delay occasioned by any of the aforementioned causes.

12. rn the e'vent the work is delayed due to neglect of the contractor,
pay the owner the sum of $ 100. 00 per day

the Contractor asrees to

damages until such time as the work is completed.
as liquidated

13. This contract contains the entire agreement of the parlies, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written o, oiul agreements
between the parties.

14. Contracilor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or properly arising out of or in connection with the acts
and/ot any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

i 5. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and cerlified by an engineer as a condition of

Dad's Telephone - O'Leary Middle School



any govemment departments or other state agency, or inspected and certified by the local
health officet, shall be done at each necesrury rtug. of the project and befbre fuither work
can continue' All inspection and certification (if iequired) will be done at the owner,s
expense.

16' Neitherr the owner nor Contractor shall have the right to assign any rights or interest
occuming under this agreement without the written consent oithe Ltn.., nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreernent.

i 7' This agreement shall be interpreieO under the laws of the State of Idaho.

18' Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

By:

Title: Direcrpg_lf

CONTRACTOR:

Contractor'sLi,csnse#: nCu-tO:62

Public Works L,icense # oIB775-D-4

By: AZz1Z,

Title: 6 €4aa/ ft*- --r-

Brady Dilckins

Service

Dad's Telephone  - O'Leary Middle School
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TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRICT NO. 411
201 MAIN AVE. WEST

TWIN FALLS, IDAHO 83301-6197
(208) 733-6900 FAX Q08\733-8474

GENERAL CONTRACT

This contract is hereby *ua" and entered into this t5th day ol'
20 16 , by and between Twin Falls School ot".ri".

April
, hereafter

called Owner, 41d Evans Plumbing, Inc. , hereafter called
Contractor.

The said parties, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Contractor agrees to provide all of the material and labor required to perform the
following
work: Replacement of two 480v water heaters and associated piping

to both units in the mechanical room (as per estimate)

Location that work is to be performed
at: Sar,qtooth Elementary School, 177l Stadium Blvd.

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum or $L7 ,225.00 . Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 30rh day of June )o L6

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the wotk, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

Evans Plumbing - Sawtooth Elementary



increases in the cost of tlre work must be presented by the Contractor to the Owner in
writing, and written appioval of the Owner shall be obtained by the Contractor before
proceeding with the ord$red change or revision.

The Owner, Owner's re$resentative and public authorities shall at all times have access to
the work.

9. The Contractor asrees furnish a valid certificate of insurance
certificate of iiability listing the Twin

$1M to the Owner prior to work being

Contractor must obtain I necessary permits and licenses required by the local
municipal/county to do the work.

11, The Contractor must ish to the Owner a performance and payment bond each for
85% ofthe contracted a
business in this state pri

unt to be executed by a surety company duly authorized to do
r to any work being started on the project.

12.Inthe event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

13. In the event the work is delayed due to neglect of the contractor, the Contractor agrees to
as liquidatedpay the owner the sum of $s00.00 per dav

damages until such time as the work is completed.

14. This contract contains the entire agreement of the parlies, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parties.

15. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts

Compensation and a val
the additional insured fo

for Worker's
Falls School District as

started on the project.

10.
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andlor any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

16. The owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and certified by an engineer as a condition of
any government departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue' All inspection and certification (if required) will be done at the Owner,s
expense.

17. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent olth" other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

18' This agreement shall be interpreted under the laws of the State of Idaho.

19. Attorney's fees and coutl costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

Title: Director of Operations & TechnoloEvirEducation

CONTRACTOR:

rady Dickj-rison

Plumbin

Contractor'

Public W 15343-AAA-4

Evans Plumbing - Sawtooth Elementary



*fWnrFA,iS 
FUefib SaHboLs 

: :
SCHOOL DISTRICT NO.411

201 MAIN AVE. WEST
TW]N FALLS, IDAHO 83301-6i97

(208) 733-6900 FAX (208)733-8474

SERVTCES CONTRACT

This contract is hereby made and entered into this 9rh day of Mav

2016,byandbetween Twin Fal1s School Disrriqr , hereafter
called Owner, and Evans Plumbing, fnc. . hereafter called
Contractor.

The said parties, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Contractor agrees to provide all of the material and labor required to perform the
following
work: Replace exDansi-on tank on DHW boiler & re,n'l Ace spcrion nf

2 Il2" pipe to storase tank

Location that work is to be performed
at: Twin Fa1'l s Hi sh Sehool - 161 5 Fi 1pr Arro r'.

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $ 1, 225 . 69 Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor asrees that the entire above-described work shall be comoleted no later
than the day of N/l )o

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitablv oerform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or demeased accordingly by the Contractor. Any claims for

Evans Plumbing - TFHS



7.

8.

9.

increases in the cost of the work must be presented bv the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceeding with the ordered change or revision.

The Owner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

The Contractor agrees to furnish a valid certificate of insurance for Worker's
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner prior to work being started on the project.

10. Contractor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

1 1 . In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.Inthe event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of g tOO . oo per as liquidated
damages until such time as the work is completed.

13. This contract contains the entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all clairns, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
andlor any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. A11

work that needs to be inspected or tested and certified by an engineer as a condition of

Evans Plumbing - TFHS



any government departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before fuither work
can continue. Ali inspection and certification (if required) will be done at the Owner's
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occuning under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement shall be interpreted under the laws of the State of ldaho.

18. Attomey's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

Brady-Dickiri
Title: nirector of Operations & Technolosv Education

CONTRACTOR:

Evans Plumbing, Inc.

Contractor's Li HVC-C.27 28

Public Works 5343-AAA-4

Evans Plumbing - TFHS



TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRICT NO. 411
201 MAIN AVE. WEST

TWIN FALLS, IDAHO 83301.6197
(208) 733-6900 FAX (o'0$733-8474

SERVICES CONTRACT

This contract is hereby made and entered into this I tlt day of June
20__!3 by and between Twin Fa11s Schoot Disrricr . hereafter
called Owner. and Evans plumbi_ne, Inc. , hereafter called
Contractor.

The said pafl:ies, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Contractor agrees to provide all of the material and labor required to perform the
follorving
wofk: Replace 2rr galvanized hot water line from mechanical room

throrrgh kitchen & lobbv. Tie into branch lines & orovide isolarion
v'alves. (as per estimate)

Local.ion that work is to be performed
at: Sar{tooth Elernentary School, 177I St.adiurn Blvd.

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $4.446. ss Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor agrees that the entire above-described work shal1 be completed no later
than the 30ttr day s[ June ,20 t6.

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of sood qualitv.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

Evans Plumbing - Sawtooth Elementary



7.

8.

9.

10.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceeding with the ordered change or revision.

The Owner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

The Contractor agrees to furnish a valid certificate of insurance for Worker's
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner prior to work being started on the project.

Contlactor must obtain all necessary permits and licenses required by the local
munioipal/county government to do the work.

11. In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.In the event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of $ 100. 00 per day as liquidated
damages until such time as the work is completed.

1 3 . This contract contains the entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
and/or any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and cerlified by an engineer as a condition of

Evans Plumbing - Sawtooth Elementary



any govefirment depaftments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue' All inspection and certification (if required) wiil be done at the Owner,s
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occuming under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, ot to become due, to him under the provisions of this
agreement.

i7" This agreement shall be interpreted under the laws of the State of Idaho.

18. Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

CONTRACIfOR:

Contractor's License #:

Public Works Li

By:

Title:

HVC_C_2728 FPSC 1 23

43-AAA-4

_.- '' 16
Brady Dickirtzson

Title: lirector of Operations & Technology Ed.ucation

Evans Plumbing - Sawtooth Elementary
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TWIN FALLS PUBLIC SCHOOLS
SCHOOL DISTRICT I{O. 411

201 MAIN AVE. WEST
TWIN FALLS, IDAHO 83301 -6197

(208) 733-6900 FAX (208\733_8474

GENERAL CONTRACT

This contract is hereby made and entered into this 15th day of March ,20 L6 , by and between Twin Fa11s schoor Districr hereqflcr
called Owner, und 

" 
' 
4rvrvsrlvr

Contractor 
Kioepter' rnc. , hereafter called

The said pafiies, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Contractor agrees to provide all of the material and labor required to perform the
following
work: Repair & replacement of asphalt qqrface for the entire west rking
lot and drl-veway, includin ulverizing of current asphalt surface, removal
of asphalt trchunktt material, regrading & compaction of asphalt base to address
adequa aanaqe allation o tt of L /2" ho ix in desiena ^ tlarea, l oI
I/2't hot mix asphalt in desi

Location that work is to be performed
at: Ofleary Middle School, 2350

ted area new 1ot strioer owner directions.
Maintain

Elizabeth
curb &

B1vd.
gutter in current locations.

3.

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $98,362.00 Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in ournext..g,rlu, accounts payable
cycle for board approval, which is the second Monday of each month.

The Contractor agrees that the entire above-described work shall be completed no later
thanthe 3Orhdayof June .2016.

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

Kloepfer, Inc - O'Leary Middle School



7.

8.

9.

10.

11.

12.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceeding with the ordered chanse or revision.

The Owner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
reqlired) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the *oik.

The Contractor agrees to furnish a valid certificate of insurance for Worker,s
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $1M to the Owner prior to work being started on the project.

Contractor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

The Contractor must furnish to the Owner a performance and payment bond each for
85% of the contracted amount to be executed by a surety company duly authorized to do
business in this state prior to any work being started on the ptoi."i.

In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

13. In the event the work is delayed due to neglect of the contractor,
pay the owner the sum of $500.00 per _ day

the Contractor agrees to

damages until such time as the work is completed.
as liquidated

14. This contract contains the entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subjict
matter of this contract. This contract supersedes any prior written o. o*l agreements
between the parties.

15. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its offrcers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts

Kloepfer, Inc - O'Leary Middle School



andlor any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

16. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and certified by an engineer as a condition of
any government departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue. All inspection and certification (if required) will be done at the Owner's
expense.

17. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

18. This agreement shall be interpreted under the laws of the State of Idaho.

19. Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

CONTRACTOR:

Contractor's License #: RCE-7 422

Public Works License # 12180-AAA-1-2

"t, ,fry- ., Jltr,

Title: Director of Operations & Technology Education

Title: Tezsqre

Kloepfer, Inc. - O'Leary Middle School
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TWIN FALLS PUBLIC SCHOOLS
SCHOOL DISTRICT NO. 411

201 MAIN AVE. WEST
TWIN FALLS, IDAHO 8330i-6I 97

(208) 733_6900 FAX (208) 733_8474

SERVICBS C.ONTRACT

Thiscontractisherebynradearrdentereclintothis6thdayof&,
20Jg, by and b.t*."n 

, hereaftercalled Owner, &nd pacif ic Mobile struct.ures hereafter calledcontractor. %

The said parties, for the considerations hereinafter mentioned, hereby agree to the followi'g:

1' 3:9**ctor agrees to provide all of the material and labor required to perform theIOllowlns
work: Piek u nodular. at Morningside School, 701 Morningside Drive

lar at Bridge Aeade 616 Fastland Drlve (as per
reement

2' The Ovmer hereby agrees to pay tlie Contractor, for the aforesaid materials and labor, the
sum of - $ 14,0381Q-. Once the work is completed, inspected and we receive theitlvoice fi'orn the Contractor; then we will put it in ourjnext reguiar accounts payable
cycle for board approvar, wrrich is the second Monday of each month.

Location that work is to be perforreO
at: Twin Fa1ls Bridge Academy, 616 Eastland Drive

?.

The Contractor agrees that the entire above-described work shall be completed no later
than the 30th day of June )o 16

materials, tools and equipment required
work. Uniess otherwise specified, all

The_Contractor agrees to provide and pay for all
for the prosecution and timely completion of tlie
materiais shall be new and of good quality.

5' In the prosecution of the wotk, the Contractor shall ernploy a sufficient number of
workers skilled in trre trade to suitabry perform trie work. 

"

All changes and deviations in the worh ordered by the
contract sum being increased or'decreasbd accorclingiy

6. Owner must be in wr.iting, the
by the Contractor. Any claims for

Pacific Mobile Structures - Bridge Academy



7.

8.

9.

10.

increases in the cost of the work must be presented by the Contractor to the owner inwriting, and written approval of the ownir shall be obtained by the Contractor beforeproceeding with the ordered change or revision.

The Owner, Owner's representative and public authorities shall at all times have access tothe work.

The contractol agrees to re-execute any work which does not conform to the drawings (ifrequired) and specifications, wanants t-iie work performed, and agrees to remedy anydefects resulting, from faulty materials or workmanship wiich shall becorne evidentduring a period of one year after completion of the work.

The contractor agrees to furnish a valid ceftificate of insurance for worker,scompensation and a valid ceftificate of liability listing rn" r*in Falls School District asthe additional insured for $lM to the owne, piio. to rior* being started on the project.

contractor must obtain all necessary permits and licenses required by the localmunicipal/county government to do the work.

1 1 ' In the event the Coutraclor is delayed in the prosecution of the work by acts of God, fire,flood or any other unavoidable casualties; oiby lobor. strikes, late delivery of materials;ol by neglect of the Owner; the time for completion ofthe work shall be extended for thesame period as the delay occasioned by urry of th" aforementioned causes.

12' In the event the work is delayed due to neglect of the contractor, the contractor agrees topay the or,rrrer the,sun of _ $roo. oo per d.ay as liquidated
damages urtil such time as tt 

" 
worf< ls corlpl"ted- 

.-

13' This contract contains the entire agreement of the parlies, and there are no other promisesor conditions in any other agreemertt whether oral ol wriiten conceming the subjectmatter of this contract. This contract supersedes any prior written o,. oril ug..#"n,.
between the parties.

14' contractor agrees to indemnify, defend, ancl holcl lianlless the owner, and its officers,agents and employees, from ancl against any and all claims, losses, o"tionr, or;.,jgn 
"nt,for.damages ol injury to persons oi property arising out of or in connection r,vith the actsand/or any performances or activities olContractoi, Contractor,s agent, employees, orrepresentatives under this agreement.

i 5' The owner shall have.the right to inspect all work perfonnecl under this contract. Allrvorli that needs to be inspectecl or tested and certided uf-u,r *ngineer as a conclition of
L

Pacific Mobile Structures - Bridge Academy



any governneirt departments or other state agency, or inspeeted and certified by the local
health officeq shall be doile at each necessary stage of the project and befble ftrther woik
can continue' All inspection and certification (if required) wiil be done at the Owner,s
expense.

16' Neither tire owner nor Contractor shall have the right to assign any rights or interest
occuning under this agroement without tlie witteionsent of tl. tttr*t, nor shall the
Conh'actor assign any sums clue, or to become ciue, to him under the plovisions of this
agrcement.

i8' Attorney's fees and court costs shall be paid by the de&ndant in the event that judgmelt
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNBR:
Twin Falls Schooi District

&." {_ rt ntf " _,r n*--.By:_ ryA &e#s"*ad**;t

Title' _

CONTRACTOR:

17. This agreement shall be interpreted under the laws of the state of ldaho.

ic Mob SLruclures

Contractor's License #: RCE*13322

Public Works License # I,|Ic-c-1 *AA-3

By:

Title:

Pacific Mobile Structures - Bridge Academy
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May 16 16 06:37p Petruzzelli Electric, LLC 208-324-8848

TWIN FALLS PUBLIC SCHOOLS 

SCHOOL DISTRICT NO. 411 

201 MAIN A VE. WEST 
TW1N FALLS, 1DAHO 83301-6197 

(208) 733-6900 FAX (208) 733-8474

SERVICES CONTRACT 

p.2

This contract is hereby made and entered into this 4th day of ___ M_a.,,_y _____ _ 
20�, by and between Twin Falls School District 
called Owner, and Petruzze11i ·-Electric 
Contractor. 

, hereafter 
, hereafter called 

The said parties, for the considerations hereinafter mentioned, hereby agree to the following: 

1. The Contractor agrees to provide all of the material and labor required to perform the
following
work: Provide trench and install 1 11 conduit from A building to C building,
approx. 130' long with a 5' sidewalk bore. Provide trench & install l"
conduit from A building to B building, approx. 65'. Tie conduits into
buildings at,·direction of School District. Total includes backfilling of
trench, grass repair by District.

Location that work is to be perfonned 
�: O'Leary Middle,SchaaJ, 2350 Elizabeth Blvd. 

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $2,396 00 . Once the work is completed, inspected and we receive the 
invoice from the Contractor; then we will put it in our next regular accounts payable 
cycle for board approval, which is the second Monday of each month. 

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 31st day of May , 20_!_§_.

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all

materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in wtiting, the
contract sum being increased or decreased accordingly by the Contractor. A11y claims for

1 

Petruzzelli Electric - O'Leary Middle School



May 16 16 06:38p Petruzzelli E lectric, LLC 208-324-8848 n?

,|

8.

incleases in the cost of the rvork must be presented by the Contractor to the Owner in
wiiting, and ut-itten approval of the Ou'rrer shall be obtained b-v* the Contractor before
proceeding lvith the order-ed change or revision.

The Owner, Owner's representative and public authorities shall at all times hal,e access ro
the work.

The Contractor aglses to re-execute any work which does not conform to the drawings (if
r5quired) and specifications, w'arrants the work performed. and agrees to remedy any
defects resulting, frorn l'auJty materials or workmanship wirich sGll be.o-e evideni
during a period of one year after completion of the rvoik.

9. The Contractor agrees to ftirnish a valid certihcate of i-nsurance for Worker's
Courpensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner pr:io, to work being started on the project.

10. Contractor must obtain all necessary permits and licenses requirecl by the local
municipal/county government to do the work.

1 I . In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casnalties; or:by lubor. strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended ibr the
same period as the delay occasioned by any of the aforementioned causes.

12' In the event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the.surn of 

,$r oO.nn. Fer . ..iey as liquidated
damages until such time as the rvork is compteteO,--

13' This contract contains lhe entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written conceming the subjlct
matter of this contract. This contract supersedes any prior written o, ofil agreemenrs
between the parties.

14. Contractor agrees to indemnif.v, defend, and hold harmless fhe Owner, and its officers,
?genls and eniployees, from and against any and all clairns, losses, u"tior,r, or judgments
for-damages or injury lo persons or property arising out of or in connectior ,"ith the acts
and/or any performances or activities of Contractor:, Contractor's agent, employees, or
representatives under this agreement.

15. The Or'vner shall have the right to inspect all wark performed under this contract. All
work that needs to be inspected or tested and certified by al engineer as a condition of

Petruzzelli Electric - O'Leary Middle School
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CONTR{CTOR:

Petruzzel,li Electric

208-324-8848 p.4

any government departments or other state agency, or inspected and certified by the local
health officer, shatl be done at each necessary stage of the project and before further work
can continue. All inspection and certification (if iequired) wiil be done at the or.vner,s
expense.

16' Neither the owner nor Contractor shall have the right to assign any rights or interest
occrrring under this agreement without the wdttenconsent olth. bthJr, 

'-ror 
shall the

Contractor assign any sums due, or to become d.ue, to lim under the provisions of this
agreement.

17. This agreement shall be interpreted under the laws of the State of ldaho.

18' Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Trvin Falls School Districl

Contractor's License #: ErE-C-232 55

t------------oqi54-t=D- 4

racty Di.ckinso

Title:

Petruzzelli Electric - O'Leary Middle School
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TWIN FALLS PUBLIC SCHOOLS 

SCHOOL DISTRICT NO. 411 

201 MAIN AVE. WEST 

TWIN FALLS, IDAHO 83301-6197 
(208) 733-6900 FAX (208) 733-8474

SERVICES CONTRACT 

This contract is hereby made and entered into this 28thday of __ M=ar�c�h�---� 
201.§__, by and between Twin Falls School District 
called Owner, and Petruzzelli Electric 
Contractor. 

, hereafter 
, hereafter called 

The said parties, for the considerations hereinafter mentioned, hereby agree to the following: 

1. The Contractor agrees to provide all of the material and labor required to perform the
following
work: Un-hook wiring for modular building at Morningside, safe off 

underground wiring in heavy duty concrete composite box. A� Bridge 

Academy site provide trench & install conduit for base of TPCO service 

pole to newest modular on site. Install service meter & ground 
rods (as per estimate) 

Location that work is to be perfotmed 
at: Twin Falls Bridge Academy, 616 Eastland Drive 

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $3,790.00 . Once the work is completed, inspected and we receive the 
invoice from the Contractor; then we will put it in our next regular accounts payable 
cycle for board approval, which is the second Monday of each month. 

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 30th day of June , 20__16_.

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

1 
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TWIN FALLS PUBLIC SCHOOLS

SCHOOL DISTRICT NO. 411
201 MAIN AVE. WEST

TWIN FALLS, IDAHO 83301-6197
(208) 733-6900 FAX (208\733-8474

SERVICES COI{TRACT

This contract is hereby made and entered into this 17 th day of Mav
20 16, by and between Twin Falls School Disrricr hereafter
called Owner, and Oualitv Roof ers, Inc. , hereafter called
Contractor.

The said parties, for the considerations hereinafter mentioned, hereby agree to the following:

1. The Contractor agrees to provide all of the material and labor required to perform the
following
work: Furnish all materials,and perform all labor required for the
completion of a new roofi-ng system (as per proposal)

Location that work is to be performed
at: Twin Fal1s High School, 1615 Filer Ave. E. (Foorba11 Urility Building)

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $4. t9z . 00 Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 31s t day of uay ,20 16 .

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

Quality Roofers - TFHS



8.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceeding with the ordered change or revision.

The Owner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from f,aulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

The Contractor agrees to furnish a valid certificate of insurance for Worker's
Compensation and a valid certificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner prior to work being started on the project.

Contractor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

l'2.In the event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of $ f oO. OO per day as liquidated
damages until such time as the work is completed.

13. This contract contains the entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, ftom and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
and/or any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and certified by an engineer as a condition of

9.

10.

11.

Quality Roofers - TFHS



any govemment departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further work
can continue. All inspection and certification (if required) will be done at the Owner's
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occurring under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement stratiUe interpreted under the laws of the State of ldaho.

18. Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

CONTRACTOR:

Quality Roofers, Inc.

Contractor's License #: RCE-498

Public W License # PWC-C-1 1944-L3-4

Title:

Bradv Dickins
Title: Director of Operations & Technology Education

Quality Roofers - TFHS



TWIN FALLS PUBLIC SCHOOLS
SCHOOL DISTRICT NO. 411

201 MAIN AVE. WEST
TWIN FALLS, IDAHO 83301-6T97

(208) 733-6900 FAX (208\733_8474

SERVICES CONTRACT

This contract is hereby made and entered into this 17rh day of
20 16, by and between Twin Fa1ls School Disrricr

May

hereafter
called Owner, and Quality Roof ers, Inc. , hereafter called
Contractor.

The said pafties, for the considerations hereinafter mentioned, hereby agree to the following:

1' The Contractor agrees to provide all of the material and labor required to perform the
followins
work: Furnish all--rnglgqials and perform arl labor recrrired for rhe

completion of a new roofing svstem (as J,er Frol,osal )

Location that work is to be performed
at: 0rLearY Middle School,,2350 Elizabeth Blvd. (Little House--utitity Garage)

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $2, 348. 40 Once the work is completed, inspected and we receive the
invoice from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each month.

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 31sr day of Mav ,20 16.

The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

4.

5.

Quality Roofers - O'Leary (Little House)
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8.

9.

10.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written approval of the Owner shall be obtained by the Contractor before
proceeding with the ordered chanse or revision.

The Owner, Owner's representative and public authorities shall at all times have access to
the work.

The Contractor agrees to re-execute any work which does not conform to the drawings (if
required) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

The Contractor agrees to furnish a valid certificate of insurance for Worker's
Compensation and a valid cefiificate of liability listing the Twin Falls School District as
the additional insured for $lM to the Owner prior to work being started on the project.

Contractor must obtain all necessary permits and licenses required by the iocal
municipal/county government to do the work.

I i. In the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner; the time for completion of the work shall be extended for the
same period as the delay occasioned by any of the aforementioned causes.

12.In the event the work is delayed due to neglect of the Contractor, the Contractor asrees to
pay the owner the sum of g 100. 00 per day as liquidated
damages until such time as the work is completed.

13' This contract contains the entire agreement of the pafties, and there are no other promises
or conditions in any other agreement whether oral or written concerning the subject
matter of this contract. This contract supersedes any prior written or oral agreements
between the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and all claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
andlor any performances or activities of Contractor, Contractor's agent,employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and certified by an engineer as a condition of

Quality Roofers - O'Leary (Little House)



any government departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before fuither work
can continue. All inspection and certification (if required) will be done at the Owner's
expense.

16. Neither the Owner nor Contractor shall have the right to assign any rights or interest
occuring under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

1 7. This urr".-.n, shall be interpreted under the laws of the State of Idaho.

18. Attorney's fees and court costs shall be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

CONTRACTOR:

Contractor's License #: RCE-498

By:

Title:

Title: Di.""tor of Op"t"tiorr" & T""hrrology Etlri".tion

Quality Roofers - O'Leary (Little House)
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TWIN FALLS PUBLIC SCHOOLS 

SCHOOL DISTRICT NO. 411 

201 MAIN A VE. WEST 

TWIN FALLS, IDAHO 83301-6197 
(208) 733-6900 FAX (208) 733-8474

SERVICES CONTRACT 
------·--·------• .. .-cu 

March This contract is hereby made and entered into this 28th day of 
--- ------

20 _l§, by and between Twin Falls School District 

called Owner, and Rock Creek Refrigeration 

Contractor. 

, hereafier 
, hereafier called 

The said paiiies, for the considerations hereinafier mentioned, hereby agree to the following: 

1. The Contractor agrees to provide all of the material and labor required to perform the
following

work: Install new compressor for walk-in cooler'.and charged (kitchen) 

Location that work is to be performed 
at: Oregon Trail Elementary School, 660 Park Ave. (Food Service) 

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $1,454. 06 . Once the work is completed, inspected and we receive the 
invoice from the Contractor; then we will put it in our next regular accounts payable 
cycle for board approval, which is the second Monday of each month. 

3. The Contractor agrees that the entire above-described work shall be completed no later

than the 29th day of April , 20-1§_.

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

1 
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7.

increases in the cost of the work must be presented by the Contractor to the Owner in
writing, and written apploval of the Owner sha11 be obtained by the Contractor before
proceeding with the ordered change or revision.

The Owner, Owner's representative and public authorities shali at all times have access ro
tire r.vork.

The Contractor agrees to re-execute any work r,vhich cioes not confonn to the drar,vings (if
requifed) and specifications, warrants the work performed, and agrees to remedy any
defects resulting, from faulty materials or workmanship which shall become evident
during a period of one year after completion of the work.

9. The Contractor agrees to fumish a valid certificate of insurance for Worker's
Compensation and a valid cerlificate of liability listing the Twin Falls School District as
the additional insured for $1M to the Ownel prior to work being started on the project.

10. Contractor must obtain all necessary permits and licenses required by the local
municipal/county government to do the work.

i i. in the event the Contractor is delayed in the prosecution of the work by acts of God, fire,
flood or any other unavoidable casualties; or by labor strikes, late delivery of materials;
or by neglect of the Owner, the time for compietion of the work shall be extend.ed for the
same period as the delay occasioned by any of the aforementioned causes.

12.In the event the work is delayed due to neglect of the Contractor, the Contractor agrees to
pay the owner the sum of g t og . oo per day as liquidated
damages until such time as the work is completed.

13. This contract contains the entire agreement of the parties, and there are no other promises
or conditions in any other agreement whether oral or written conceming the subjict
matter of this contract. This contract supersedes any prior written or oral agreements
between the parties.

14. Contractor agrees to indemnify, defend, and hold harmless the Owner, and its officers,
agents and employees, from and against any and ail claims, losses, actions, or judgments
for damages or injury to persons or property arising out of or in connection with the acts
andlor any performances or activities of Contractor, Contractor's agent, employees, or
representatives under this agreement.

15. The Owner shall have the right to inspect all work performed under this contract. All
work that needs to be inspected or tested and cerlified by an engineer as a condition of

2
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any government departments or other state agency, or inspected and certified by the local
health officer, shall be done at each necessary stage of the project and before further r,vork
can continue. A11 inspection and cedification (if required) will be done at the Owner's
expense.

16, Neither the Owner nor Contractor shali have the right to assign any rights or interest
occuning under this agreement without the written consent of the other, nor shall the
Contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

i7. This agreement shall be interpreted under the laws of the State of Idaho.

18. Attorney's fees and court costs shali be paid by the defendant in the event that judgment
must be, and is, obtained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls School District

CONTRACTOR:

Rock Creek Refrigeratlon

Contractor's License #: 0II248

By:

Titie:

re!/t / '{jtlzfi
radv'Dickfnsfn

Titie: Dj-rector of Operations & Technology Education

Rock Creek Refrigeration - Oregon Trail Elementary



TWIN FALLS PUBLIC SCHOOLS 
SCHOOL DISTRICT NO. 411 

201 MAIN AVE. WEST 
TWIN FALLS, IDAHO 83301-6197 

(208) 733-6900 FAX (208) 733-8474

SERVICES CONTRACT 

This contract is hereby made and entered into this 29th day of __ �M=a=r�c=h�-- -� 
20--1§_, by and between Twin Falls School District 
called Owner, and Rock Creek Refrigeration 
Contractor. 

, hereafter 
, hereafter called 

The said parties, for the considerations hereinafter mentioned, hereby agree to the following: 

I. The Contractor agrees to provide all of the material and labor required to perform the
following
work: Replace compressor over office area (as per estimate)

Location that work is to be performed 
at: O'Leary Middle School, 2350 Elizabeth Blvd. 

2. The Owner hereby agrees to pay the Contractor, for the aforesaid materials and labor, the
sum of $1,726.00 . Once the work is completed, inspected and we receive the 
invoice from the Contractor; then we will put it in our next regular accounts payable 
cycle for board approval, which is the second Monday of each month. 

3. The Contractor agrees that the entire above-described work shall be completed no later
than the 29th day of April , 20 16.

4. The Contractor agrees to provide and pay for all materials, tools and equipment required
for the prosecution and timely completion of the work. Unless otherwise specified, all
materials shall be new and of good quality.

5. In the prosecution of the work, the Contractor shall employ a sufficient number of
workers skilled in the trade to suitably perform the work.

6. All changes and deviations in the work ordered by the Owner must be in writing, the
contract sum being increased or decreased accordingly by the Contractor. Any claims for

1 
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TWIN FALLS PUBLTC SCHOOLS

SCHOOL DISTRICT NO. 411
2OI MAIN AVE. WEST

TWTN FALLS, IDAI-]O 83301-6197
(208) ?33.6900 FAX (208) 733-8474

TtLis contract is hereby made and entered into this 23rd. day of
20-_& by and befw-een T-r^rin Falls School Districr

1-208-733-2517 pl

, hereafter
called Ou,ner, and Rock Creek Refriserarion . hereafter called
Contractor.

The said parljes, for the considerations hereinafter mentioned, hereby agree to the follor,l"ing:

1. The C:ontractor agrees to provide alL of the material and labor required to perform the
follor,r,'ing
rvor*: InscaII A/C unit

Locat:ion that work is to be performed : '

at: Ii-obert stuart Mi{dle schoor, 644 caswell Ave. Li- (TT n'tnceF)

The Ctrvner hereby agrees to pay the Contractor, for the afore,said materials and labor, the
sum of - $4,8zs . oo - Once tire rvork is completed, inspected and we receive the
invoic;e from the Contractor; then we will put it in our next regular accounts payable
cycle for board approval, which is the second Monday of each nronth.

The Contractor agrees that the entire above-described work shall be cornpleted no later
than the 24rh dav of June ,2Q 16,

The Contractor agrees to provide and pay for ali materials, tools and equipment required
for ths prosecution and timely compietion of the work. L;-nless otherwise specified, all
mater;ials shall be new and of good quality,

In the prosecution of the rnork. the Contractor shall employ a sufficient number of
rvorke'rs skilled in the trade to suitably perfonn the wor.k.

'

6. AII changes and deviations in the work ordered by the Ou'ner must be in writing. the
contra.ct slrm being increased or decreased accordingly b,v the Contractor. Any claims for

2.

4.

5.

Rock Creek Refrigeration - Robert Stuart Middle School
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7.

8,

increases in the cost of the rvork rnust be presented b.v the Contractor to thE Olu.rer in
rvriting. and written approval of the Ormer shall be obtaine,l by the Contractor befor-e
proceeding ia,.ith the ordered change or revision.

The O'"vner. Ownsr's representative and public allthodlies shall at all times have access ro
the r.vork,

The Contractor agrees to re-execute any rvork rvhich does not conform to the drarvings (if
reqlired) and specifications, v.'an'ants the u,ork performed, an,c agrees to remedv any
defects resulting, frorn faulty materials or workmanship ra,hich shali become evident
during a period of one year after completion of the ,uvoik.

The contractor agrees to funrish a varid cerlificate of insurance {br worker's
Compensation and a vaiid certificate of liabililv listing the Twin Falls School District as
the additional inswed for $1M to the owner prior to work being $tarted on the project.

Conkactor rnust obtain all necessary pemits ancl licenses requirecl by the local
municipal/county govemment to do the work.

l1' In the event the Contractor is delayed in the prosecution olthe work by acts of God,, fire.
flood or anv cther unavoidable casualties; oiby lubo. sfiikes, late delivery of rnaterials;
or by neglect of the Owner; the tirne for completion of the work shall be exte.decl fbr the
same period as the delay occasioned b1r any of the aforementioned causes.

l2' In the event the wort is delayed due to neglect of the contractor, the Contractor agrees to
pay the ownsr the.sum of . . g 100.00 _per day. as liquidated
damages until such time as the rvork ii comnleted,

l3' This conlract contains the entrre agreement of the parties, and there are no other promises
or conditions in any other agreement rvhether oral or written conceming tl.re soU;ect
matter of this contract, This contract supersedes any prior writte., o, o.i-l agreemerits
between the parties.

14. Contractor agrees to indernnify, defend, and holcl harmless the Orvner, and its officers,
agents and empioyees, from and against any and all claims" losses, actions, or judgments
for damages or injury to persons or property artsing out of or in comection with the acts
and/or any perfotmancss or activities of Contractor, Contractor's agent, employees, or
representatives u:rder this agreement.

I

15. The Orryner shall have tire right to inspecr all work performed und,ir this contu.act- All
u'ork that needs to be inspected or tested a"nd certified by an .ttgioE"t u. 

^ "o"aiii"* or
z

9*

10.
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any govemment departments or other state agency? or inspected and certified by the local
health officer, shall be done at each necessary stage ofthe project ancl before further work
can continue. All inspection and certification (if required) r.vill be done at the Owner's
expense-

i6. Neither the Owner nor Contractor shall have the right to assi_tn any rights or interest
occurring under this agreement u'ithout the ."r.ritten consent of the other, nor shall the
contractor assign any sums due, or to become due, to him under the provisions of this
agreement.

17. This agreement shall be interpreted under the Ia\ .s of the State of ldaho.

18. Attomey's fees and courl costs shall be paid b1,'the defendant in the event that judgment
. must be, and is, obiained to enforce this agreement or any breach thereof.

OWNER:
Twin Falls SchooL District

/7 t. ' ? /4./ ,/ -:t) . .0.'-,. .',
,/ ,7/ ... .'<By: ,_ l1h.H, r(."{,42'*---->_ _ _

b"Taay JJI_cKt-nson

Title: Diftlctor pf OpeJ+tions {, Technology._EducaliorL

Public Works License # ott958-c-4

v.v

CONTRACTOR:

Roek Creek Refri ration

Contraclor's License #: 011248
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