ARIZONA DEPARTMENT OF TRANSPORTATION
Contracts and Specifications Group
205 S. 17th Avenue, MD 121F,
Phoenix AZ 85007
Phone: 602.712.7221
KATIE HOBBS
GOVERNOR
JENNIFER TOTH
DIRECTOR

OCTOBER 01, 2026



ADDENDUM

No. 1

TO ALL CONTRACTORS AND OTHERS INTERESTED IN PROJECT

0000 CH BIS T062101C
BIS-0(207)T
BENSON-DOUGLAS HIGHWAY (SR 80)
SR80; QUEEN MINE TOUR – OLD BISBEE

SCHEDULED FOR BID OPENING ON
FRIDAY, OCTOBER 16, 2026, AT 11:00 A.M. (M.S.T.)

REVISIONS TO THE PROJECT PLANS:

Attached are revised plan sheets 17, 19, 22, 33 and 34 of 45 of the project plans. Remove sheets 17, 19, 22, 33 and 34 of 45 from the project plans, attach the revised plan sheets and be guided accordingly.

REVISIONS TO THE BID SCHEDULE:

Remove page 2 of 7 of the Bid Schedule from your Proposal Pamphlet, insert the revised page and be guided accordingly.

For/ Brahama Singh, PE,
Group Manager,
Contracts & Specifications

Attachments: Revised Plan Sheets 17, 19, 22, 33 and 34 of 45
Revised Page 2 of 7 of the Bid Schedule

BID SCHEDULE

0000 CH BIS T062101C

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
4090006	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (SPECIAL MIX)	TON	102		
6070048	FOUNDATION FOR SQUARE TUBE POST	EACH	10		
6070054	SIGN POST (PERFORATED) (2 S)	L.FT.	12		
6070055	SIGN POST (PERFORATED) (2 1/2 S)	L.FT.	33		
6070057	SIGN POST (PERFORATED) (2 1/2 T)	L.FT.	83		
6080005	REGULATORY, WARNING, OR MARKER SIGN PANEL	SQ.FT.	68		
6080110	REMOVE AND REINSTALL SIGN	EACH	8		
6080120	SIGN (REMOVE AND RELOCATE)	EACH	1		
7010025	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.)	EACH	1		
7010026	TEMPORARY IMPACT ATTENUTION DEVICE (IN-LINE ENERGY ABSORBING TERM.) (IN USE)	EACH-DAY	78		
7015010	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)	L.FT.	750		
7015052	OBLITERATE PAVEMENT MARKING (STRIPE)	L.FT.	1,860		
7016020	TEMPORARY CONCRETE BARRIER (IN USE)	L.FT.-DAY	58,500		