
ARIZONA DEPARTMENT OF TRANSPORTATION
Contracts and Specifications Group
205 S. 17th Avenue, MD 121F,
Phoenix AZ 85007
Phone: 602.712.7221
KATIE HOBBS
GOVERNOR
JENNIFER TOTH
DIRECTOR




10/16/2026

**ADDENDUM**

**No. 1**




TO ALL CONTRACTORS AND OTHERS INTERESTED IN PROJECT

**0000 MA BKY T063001C**
**BKY-0(216)T**
CITY OF BUCKEYE
BUCKEYE FIBER OPTIC BACKBONE (MC 85/MILLER ROAD)

SCHEDULED FOR BID OPENING ON
FRIDAY, OCTOBER 23, 2026, AT 11:00 A.M. (M.S.T.)

**REVISIONS TO THE PROJECT PLANS:**

Attached are revised plan sheets 2, 5, 21, 25, and 41 of 48. Remove existing plan sheets 2, 5, 21, 25, and 41 of 48 and replace them with the attached revised plan sheets 2, 5, 21, 25, and 41 of 48, and be guided accordingly.

**REVISIONS TO THE BID SCHEDULE:**

Attached is the Revised Bid Schedule. Remove the existing Bid Schedule, insert the Revised Bid Schedule into the Proposal Pamphlet, and be guided accordingly.

Reza Jafari
*for/* Brahama Singh, P.E.
Group Manager

Attachments:

- Revised Plan Sheets 2, 5, 21, 25, and 41 of 48,
- Revised bid Schedule.

ARIZONA DEPARTMENT OF TRANSPORTATION
PROJECT DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS GROUP

# BID SCHEDULE

**CONTRACT # 2026015**

| TRACS No. | Project No. | Item | County | District | Gross Length | Net Length | Prepared By: |
|---|---|---|---|---|---|---|---|
| 0000 MA BKY T063001C | BKY-0(216)T | 104421 | MARICOPA | CENTRAL | 0 | | Noun Mohamed Ali |

| Highway Termini | Location | Work Description |
|---|---|---|
| • CITY OF BUCKEYE | • FIBER OPTIC (MC 85/MILLER RD) | • System Enhancement (Traffic Mgmt and Engineering) |

# BID SCHEDULE



**0000 MA BKY T063001C**

| Item No. | Item Description | Unit | Quantity | Unit Price | Extended Amount |
|---|---|---|---|---|---|
| 7010005 | MAINTENANCE AND PROTECTION OF TRAFFIC | L.SUM | 1 | | |
| 7016050 | TRUCK-MOUNTED ATTENUATOR | EACH-DAY | 93 | | |
| 7016067 | CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED) | EACH-DAY | 20 | | |
| 7016082 | FLAGGING SERVICES (LOCAL ENFORCEMENT OFFICER)(WITH AGENCY VEHICLE) | HOUR | 192 | | |
| 7320788 | SINGLE MODE FIBER OPTIC CABLE (12 COUNT) | L.FT. | 1,135 | | |
| 9010001 | MOBILIZATION | L.SUM | 1 | | |
| 9240011 | FORCE ACCOUNT WORK (PULL BOX AND CONDUIT RECONDITIONING) | L.SUM | 1 | $20,000.00 | $20,000.00 |
| 9240012 | FORCE ACCOUNT WORK (RAILROAD FLAGGING SERVICES) | L.SUM | 1 | $15,000.00 | $15,000.00 |
| 9240016 | FORCE ACCOUNT WORK (QUALIFIED BIOLOGIST) | L.SUM | 1 | $10,000.00 | $10,000.00 |
| 9240050 | MISCELLANEOUS WORK (ITS RECORD DRAWINGS) | L.SUM | 1 | | |
| 9240144 | MISCELLANEOUS WORK (2, 7-WAY MICRO-DUCT) (DTL I) (DIRECTIONAL DRILL) | L.FT. | 11,135 | | |
| 9240145 | MISCELLANEOUS WORK (2, 7-WAY MICRO-DUCT) (DTL A) (TRENCHED) | L.FT. | 7,890 | | |
| 9240148 | MISCELLANEOUS WORK (SINGLE MODE FIBER OPTIC CABLE) (LOOSE TUBE 288 FIBERS) | L.FT. | 4,315 | | |

# BID SCHEDULE

**0000 MA BKY T063001C**

| Item No. | Item Description | Unit | Quantity | Unit Price | Extended Amount |
|---|---|---|---|---|---|
| 9240149 | MISCELLANEOUS WORK (SINGLE MODE FIBER OPTIC CABLE) (MICRO CABLE 288 FIBERS) | L.FT. | 23,910 | | |
| 9240172 | MISCELLANEOUS WORK (NO. 8 PULL BOX, STD DTL F) | EACH | 7 | | |
| 9240173 | MISCELLANEOUS WORK (NO. 9 PULL BOX, STD DTL E) | EACH | 4 | | |
| 9240174 | MISCELLANEOUS WORK (TERMINATION PANEL) | EACH | 11 | | |
| 9240175 | MISCELLANEOUS WORK (FIBER OPTIC SPLICE CLOSURE) | EACH | 11 | | |
| 9240176 | MISCELLANEOUS WORK ( FIELD HARDENED ETHERNET SWITCH) | EACH | 10 | | |
| 9240181 | MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS) (MANUAL / MECHANICAL METHODS) | SQ.YD. | 1,421 | | |
| 9240182 | MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS) (HERBICIDE) | SQ.YD. | 1,736 | | |

# BID SCHEDULE



**0000 MA BKY T063001C**

| Item No. | Item Description | Unit | Quantity | Unit Price | Extended Amount |
|---|---|---|---|---|---|
| 9250001 | CONSTRUCTION SURVEYING AND LAYOUT | L.SUM | 1 | | |

**BID TOTAL :**