

ARIZONA DEPARTMENT OF TRANSPORTATION
INFRASTRUCTURE DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS SECTION

TABULATION OF BIDS

CONTRACT # 2024081

TRACS No.			Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
101	MA 029	F073301C	101-B-NFA	104481	MARICOPA	CENTRAL	1		Rene Teran

Highway Termini	Location	Work Description
• OIMA FREEWAY (SR 101)	• SR 101L at SR 51	• System Preservation (Minor Widening)

BID RESULTS FOR 2024081

Bid Opening Date : 6/13/2025, Prequalification Required, Engineer Specialist : Rene Teran

Completion Date:

245 Calendar Days

The proposed project is located in Maricopa County within the City of Phoenix on SR 101L from MP 29.55 to SR 51 MP 15.35. The work consists of widening the Eastbound SR 101L to Southbound SR 51 Ramp to accommodate a second lane, signing, pavement marking and other related work.

Bid Rank	Compared To Department Estimate	Option #	Bid Amount	Contractor	Extended Sum of Items
	+		\$3,375,577.00	DEPARTMENT ESTIMATE	\$3,375,577.00
1	+6.2%		\$3,585,553.00	COMBS CONSTRUCTION COMPANY, INC. 1903 WEST PARKSIDE LANE, SUITE #100 GLENDALE, AZ 85027-	\$3,585,553.00
2	+6.8%		\$3,604,407.00	GRANITE CONSTRUCTION COMPANY 4115 E ILLINOIS ST TUCSON, AZ 85714-	\$3,604,407.00
3	+15.8%		\$3,909,909.00	C S CONSTRUCTION, INC. 22023 N 20TH AVE SUITE A PHOENIX, AZ 85027-	\$3,909,909.00
4	+16.4%		\$3,928,829.74	PULICE CONSTRUCTION, INC. 8660 E. HARTFORD DRIVE, SUITE 305 SCOTTSDALE, AZ 85255-	\$3,928,829.74
5	+28.1%		\$4,325,000.00	COFFMAN SPECIALTIES, INC. 9685 VIA EXCELENCIA, SUITE 200 SAN DIEGO, CA 92126-	\$4,325,000.00
6	+83.3%		\$6,185,907.40	W. W. CLYDE & CO. 869 N. 1500 W. Orem, UT 84057-	\$6,185,907.40

Winning Bidder is 6.2% Over Department Estimate (Difference = \$209,976.00)

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2010011	ACRE	CLEARING AND GRUBBING				
Bid Rank	Department Estimate		3.000	\$3,500.000	\$10,500.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$5,000.000	\$15,000.00	+42.9%
2	GRANITE CONSTRUCTION COMPANY			\$9,000.000	\$27,000.00	+157.1%
3	C S CONSTRUCTION, INC.			\$37,000.000	\$111,000.00	+957.1%
4	PULICE CONSTRUCTION, INC.			\$7,978.710	\$23,936.13	+128.0%
5	COFFMAN SPECIALTIES, INC.			\$12,000.000	\$36,000.00	+242.9%
6	W. W. CLYDE & CO.			\$9,000.000	\$27,000.00	+157.1%
2020007	L.SUM	REMOVAL OF MISCELLANEOUS CONCRETE				
Bid Rank	Department Estimate		1.000	\$20,000.000	\$20,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$30,003.830	\$30,003.83	+50.0%
2	GRANITE CONSTRUCTION COMPANY			\$86,000.000	\$86,000.00	+330.0%
3	C S CONSTRUCTION, INC.			\$11,000.000	\$11,000.00	-45.0%
4	PULICE CONSTRUCTION, INC.			\$11,692.790	\$11,692.79	-41.5%
5	COFFMAN SPECIALTIES, INC.			\$17,000.000	\$17,000.00	-15.0%
6	W. W. CLYDE & CO.			\$125,000.000	\$125,000.00	+525.0%
2020009	CU.YD.	REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank	Department Estimate		1.000	\$1,000.300	\$1,000.30	
1	COMBS CONSTRUCTION COMPANY, INC.			\$3,800.000	\$3,800.00	+279.9%
2	GRANITE CONSTRUCTION COMPANY			\$4,000.000	\$4,000.00	+299.9%
3	C S CONSTRUCTION, INC.			\$3,600.000	\$3,600.00	+259.9%
4	PULICE CONSTRUCTION, INC.			\$3,054.480	\$3,054.48	+205.4%
5	COFFMAN SPECIALTIES, INC.			\$2,800.000	\$2,800.00	+179.9%
6	W. W. CLYDE & CO.			\$6,500.000	\$6,500.00	+549.8%
2020021	L.FT.	REMOVAL OF CONCRETE CURB AND GUTTER				
Bid Rank	Department Estimate		708.000	\$15.000	\$10,620.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$30.000	\$21,240.00	+100.0%
2	GRANITE CONSTRUCTION COMPANY			\$15.000	\$10,620.00	+0.0%
3	C S CONSTRUCTION, INC.			\$11.000	\$7,788.00	-26.7%
4	PULICE CONSTRUCTION, INC.			\$9.160	\$6,485.28	-38.9%
5	COFFMAN SPECIALTIES, INC.			\$15.000	\$10,620.00	+0.0%
6	W. W. CLYDE & CO.			\$60.000	\$42,480.00	+300.0%
2020027	L.FT.	REMOVAL OF CONCRETE BARRIER				
Bid Rank	Department Estimate		2,499.000	\$45.000	\$112,455.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$45.000	\$112,455.00	+0.0%
2	GRANITE CONSTRUCTION COMPANY			\$50.000	\$124,950.00	+11.1%
3	C S CONSTRUCTION, INC.			\$38.000	\$94,962.00	-15.6%
4	PULICE CONSTRUCTION, INC.			\$31.770	\$79,393.23	-29.4%
5	COFFMAN SPECIALTIES, INC.			\$30.000	\$74,970.00	-33.3%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020027	L.FT.	REMOVAL OF CONCRETE BARRIER				
Bid Rank	Department Estimate		2,499.000	\$45.000	\$112,455.00	
6	W. W. CLYDE & CO.			\$95.000	\$237,405.00	+111.1%
2020031	SQ.YD.	REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT				
Bid Rank	Department Estimate		814.000	\$60.000	\$48,840.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$100.000	\$81,400.00	+66.7%
2	GRANITE CONSTRUCTION COMPANY			\$50.000	\$40,700.00	-16.7%
3	C S CONSTRUCTION, INC.			\$70.000	\$56,980.00	+16.7%
4	PULICE CONSTRUCTION, INC.			\$51.050	\$41,554.70	-14.9%
5	COFFMAN SPECIALTIES, INC.			\$42.000	\$34,188.00	-30.0%
6	W. W. CLYDE & CO.			\$150.000	\$122,100.00	+150.0%
2020047	EACH	REMOVAL OF SIGNS				
Bid Rank	Department Estimate		1.000	\$350.000	\$350.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$300.000	\$300.00	-14.3%
2	GRANITE CONSTRUCTION COMPANY			\$312.000	\$312.00	-10.9%
3	C S CONSTRUCTION, INC.			\$310.000	\$310.00	-11.4%
4	PULICE CONSTRUCTION, INC.			\$830.560	\$830.56	+137.3%
5	COFFMAN SPECIALTIES, INC.			\$1,500.000	\$1,500.00	+328.6%
6	W. W. CLYDE & CO.			\$200.000	\$200.00	-42.9%
2020054	EACH	REMOVE (OVERHEAD SIGN PANEL)				
Bid Rank	Department Estimate		9.000	\$2,500.000	\$22,500.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$400.000	\$3,600.00	-84.0%
2	GRANITE CONSTRUCTION COMPANY			\$410.000	\$3,690.00	-83.6%
3	C S CONSTRUCTION, INC.			\$400.000	\$3,600.00	-84.0%
4	PULICE CONSTRUCTION, INC.			\$3,787.560	\$34,088.04	+51.5%
5	COFFMAN SPECIALTIES, INC.			\$2,000.000	\$18,000.00	-20.0%
6	W. W. CLYDE & CO.			\$2,000.000	\$18,000.00	-20.0%
2020115	EACH	REMOVE (ADIEM AND TREATMENT SYSTEM)				
Bid Rank	Department Estimate		1.000	\$3,000.000	\$3,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$4,500.000	\$4,500.00	+50.0%
2	GRANITE CONSTRUCTION COMPANY			\$217.000	\$217.00	-92.8%
3	C S CONSTRUCTION, INC.			\$3,900.000	\$3,900.00	+30.0%
4	PULICE CONSTRUCTION, INC.			\$12,838.530	\$12,838.53	+328.0%
5	COFFMAN SPECIALTIES, INC.			\$10,000.000	\$10,000.00	+233.3%
6	W. W. CLYDE & CO.			\$6,500.000	\$6,500.00	+116.7%
2030301	CU.YD.	ROADWAY EXCAVATION				
Bid Rank	Department Estimate		1,323.000	\$50.000	\$66,150.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$120.000	\$158,760.00	+140.0%
2	GRANITE CONSTRUCTION COMPANY			\$42.000	\$55,566.00	-16.0%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030301	CU.YD.	ROADWAY EXCAVATION				
Bid Rank	Department Estimate		1,323.000	\$50.000	\$66,150.00	
3	C S CONSTRUCTION, INC.			\$45.000	\$59,535.00	-10.0%
4	PULICE CONSTRUCTION, INC.			\$42.450	\$56,161.35	-15.1%
5	COFFMAN SPECIALTIES, INC.			\$75.000	\$99,225.00	+50.0%
6	W. W. CLYDE & CO.			\$375.000	\$496,125.00	+650.0%
2030501	CU.YD.	STRUCTURAL EXCAVATION				
Bid Rank	Department Estimate		76.000	\$100.000	\$7,600.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$75.000	\$5,700.00	-25.0%
2	GRANITE CONSTRUCTION COMPANY			\$400.000	\$30,400.00	+300.0%
3	C S CONSTRUCTION, INC.			\$60.000	\$4,560.00	-40.0%
4	PULICE CONSTRUCTION, INC.			\$161.450	\$12,270.20	+61.4%
5	COFFMAN SPECIALTIES, INC.			\$300.000	\$22,800.00	+200.0%
6	W. W. CLYDE & CO.			\$300.000	\$22,800.00	+200.0%
2030506	CU.YD.	STRUCTURE BACKFILL				
Bid Rank	Department Estimate		104.000	\$150.000	\$15,600.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$90.000	\$9,360.00	-40.0%
2	GRANITE CONSTRUCTION COMPANY			\$215.000	\$22,360.00	+43.3%
3	C S CONSTRUCTION, INC.			\$70.000	\$7,280.00	-53.3%
4	PULICE CONSTRUCTION, INC.			\$303.140	\$31,526.56	+102.1%
5	COFFMAN SPECIALTIES, INC.			\$365.000	\$37,960.00	+143.3%
6	W. W. CLYDE & CO.			\$500.000	\$52,000.00	+233.3%
2030904	CU.YD.	BORROW (IN PLACE)				
Bid Rank	Department Estimate		1,377.000	\$100.000	\$137,700.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$55.000	\$75,735.00	-45.0%
2	GRANITE CONSTRUCTION COMPANY			\$65.000	\$89,505.00	-35.0%
3	C S CONSTRUCTION, INC.			\$55.000	\$75,735.00	-45.0%
4	PULICE CONSTRUCTION, INC.			\$117.930	\$162,389.61	+17.9%
5	COFFMAN SPECIALTIES, INC.			\$35.000	\$48,195.00	-65.0%
6	W. W. CLYDE & CO.			\$120.000	\$165,240.00	+20.0%
3030022	CU.YD.	AGGREGATE BASE, CLASS 2				
Bid Rank	Department Estimate		403.000	\$125.000	\$50,375.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$135.000	\$54,405.00	+8.0%
2	GRANITE CONSTRUCTION COMPANY			\$170.000	\$68,510.00	+36.0%
3	C S CONSTRUCTION, INC.			\$165.000	\$66,495.00	+32.0%
4	PULICE CONSTRUCTION, INC.			\$349.480	\$140,840.44	+179.6%
5	COFFMAN SPECIALTIES, INC.			\$100.000	\$40,300.00	-20.0%
6	W. W. CLYDE & CO.			\$450.000	\$181,350.00	+260.0%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
4010013	SQ.YD.	PORTLAND CEMENT CONCRETE PAVEMENT (13")				
Bid Rank	Department Estimate		3,628.000	\$150.000	\$544,200.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$130.000	\$471,640.00	-13.3%
2	GRANITE CONSTRUCTION COMPANY			\$175.000	\$634,900.00	+16.7%
3	C S CONSTRUCTION, INC.			\$175.000	\$634,900.00	+16.7%
4	PULICE CONSTRUCTION, INC.			\$152.720	\$554,068.16	+1.8%
5	COFFMAN SPECIALTIES, INC.			\$180.000	\$653,040.00	+20.0%
6	W. W. CLYDE & CO.			\$235.000	\$852,580.00	+56.7%
4010301	EACH	LOAD TRANSFER DOWELS				
Bid Rank	Department Estimate		2,120.000	\$20.000	\$42,400.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$8.500	\$18,020.00	-57.5%
2	GRANITE CONSTRUCTION COMPANY			\$11.000	\$23,320.00	-45.0%
3	C S CONSTRUCTION, INC.			\$45.000	\$95,400.00	+125.0%
4	PULICE CONSTRUCTION, INC.			\$9.780	\$20,733.60	-51.1%
5	COFFMAN SPECIALTIES, INC.			\$15.000	\$31,800.00	-25.0%
6	W. W. CLYDE & CO.			\$15.000	\$31,800.00	-25.0%
6010002	CU.YD.	STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank	Department Estimate		29.000	\$3,500.000	\$101,500.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$3,500.000	\$101,500.00	+0.0%
2	GRANITE CONSTRUCTION COMPANY			\$4,029.000	\$116,841.00	+15.1%
3	C S CONSTRUCTION, INC.			\$1,100.000	\$31,900.00	-68.6%
4	PULICE CONSTRUCTION, INC.			\$6,329.140	\$183,545.06	+80.8%
5	COFFMAN SPECIALTIES, INC.			\$2,000.000	\$58,000.00	-42.9%
6	W. W. CLYDE & CO.			\$3,000.000	\$87,000.00	-14.3%
6050002	LB.	REINFORCING STEEL				
Bid Rank	Department Estimate		5,027.000	\$4.000	\$20,108.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$2.500	\$12,567.50	-37.5%
2	GRANITE CONSTRUCTION COMPANY			\$1.750	\$8,797.25	-56.3%
3	C S CONSTRUCTION, INC.			\$1.650	\$8,294.55	-58.8%
4	PULICE CONSTRUCTION, INC.			\$1.670	\$8,395.09	-58.3%
5	COFFMAN SPECIALTIES, INC.			\$1.500	\$7,540.50	-62.5%
6	W. W. CLYDE & CO.			\$7.000	\$35,189.00	+75.0%
6070002	L.FT.	BREAKAWAY SIGN POST S4X7.7				
Bid Rank	Department Estimate		39.000	\$50.000	\$1,950.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$40.000	\$1,560.00	-20.0%
2	GRANITE CONSTRUCTION COMPANY			\$42.000	\$1,638.00	-16.0%
3	C S CONSTRUCTION, INC.			\$45.000	\$1,755.00	-10.0%
4	PULICE CONSTRUCTION, INC.			\$83.090	\$3,240.51	+66.2%
5	COFFMAN SPECIALTIES, INC.			\$55.000	\$2,145.00	+10.0%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6070002	L.FT.	BREAKAWAY SIGN POST S4X7.7				
Bid Rank	Department Estimate		39.000	\$50.000	\$1,950.00	
6	W. W. CLYDE & CO.			\$60.000	\$2,340.00	+20.0%
6070022	EACH	FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7				
Bid Rank	Department Estimate		2.000	\$50.000	\$100.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$950.000	\$1,900.00	+1800.0%
2	GRANITE CONSTRUCTION COMPANY			\$1,015.000	\$2,030.00	+1930.0%
3	C S CONSTRUCTION, INC.			\$1,200.000	\$2,400.00	+2300.0%
4	PULICE CONSTRUCTION, INC.			\$1,918.220	\$3,836.44	+3736.4%
5	COFFMAN SPECIALTIES, INC.			\$1,100.000	\$2,200.00	+2100.0%
6	W. W. CLYDE & CO.			\$1,200.000	\$2,400.00	+2300.0%
6070038	EACH	SLIP BASE				
Bid Rank	Department Estimate		2.000	\$200.000	\$400.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$300.000	\$600.00	+50.0%
2	GRANITE CONSTRUCTION COMPANY			\$301.000	\$602.00	+50.5%
3	C S CONSTRUCTION, INC.			\$300.000	\$600.00	+50.0%
4	PULICE CONSTRUCTION, INC.			\$433.740	\$867.48	+116.9%
5	COFFMAN SPECIALTIES, INC.			\$380.000	\$760.00	+90.0%
6	W. W. CLYDE & CO.			\$400.000	\$800.00	+100.0%
6070057	L.FT.	SIGN POST (PERFORATED) (2 1/2 T)				
Bid Rank	Department Estimate		272.000	\$20.000	\$5,440.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$20.000	\$5,440.00	+0.0%
2	GRANITE CONSTRUCTION COMPANY			\$20.000	\$5,440.00	+0.0%
3	C S CONSTRUCTION, INC.			\$19.000	\$5,168.00	-5.0%
4	PULICE CONSTRUCTION, INC.			\$26.270	\$7,145.44	+31.4%
5	COFFMAN SPECIALTIES, INC.			\$38.000	\$10,336.00	+90.0%
6	W. W. CLYDE & CO.			\$35.000	\$9,520.00	+75.0%
6070060	EACH	FOUNDATION FOR SIGN POST (CONCRETE)				
Bid Rank	Department Estimate		20.000	\$250.000	\$5,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$500.000	\$10,000.00	+100.0%
2	GRANITE CONSTRUCTION COMPANY			\$520.000	\$10,400.00	+108.0%
3	C S CONSTRUCTION, INC.			\$450.000	\$9,000.00	+80.0%
4	PULICE CONSTRUCTION, INC.			\$336.000	\$6,720.00	+34.4%
5	COFFMAN SPECIALTIES, INC.			\$215.000	\$4,300.00	-14.0%
6	W. W. CLYDE & CO.			\$500.000	\$10,000.00	+100.0%
6080005	SQ.FT.	REGULATORY, WARNING, OR MARKER SIGN PANEL				
Bid Rank	Department Estimate		220.000	\$35.000	\$7,700.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$23.000	\$5,060.00	-34.3%
2	GRANITE CONSTRUCTION COMPANY			\$24.500	\$5,390.00	-30.0%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6080005	SQ.FT.	REGULATORY, WARNING, OR MARKER SIGN PANEL				
Bid Rank	Department Estimate		220.000	\$35.000	\$7,700.00	
3	C S CONSTRUCTION, INC.			\$23.000	\$5,060.00	-34.3%
4	PULICE CONSTRUCTION, INC.			\$37.870	\$8,331.40	+8.2%
5	COFFMAN SPECIALTIES, INC.			\$50.000	\$11,000.00	+42.9%
6	W. W. CLYDE & CO.			\$30.000	\$6,600.00	-14.3%
6080018	SQ.FT.	EXTRUDED ALUMINUM SIGN PANEL				
Bid Rank	Department Estimate		1,521.000	\$40.000	\$60,840.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$55.000	\$83,655.00	+37.5%
2	GRANITE CONSTRUCTION COMPANY			\$50.000	\$76,050.00	+25.0%
3	C S CONSTRUCTION, INC.			\$50.000	\$76,050.00	+25.0%
4	PULICE CONSTRUCTION, INC.			\$68.420	\$104,066.82	+71.1%
5	COFFMAN SPECIALTIES, INC.			\$70.000	\$106,470.00	+75.0%
6	W. W. CLYDE & CO.			\$90.000	\$136,890.00	+125.0%
6080110	EACH	REMOVE AND REINSTALL SIGN				
Bid Rank	Department Estimate		2.000	\$500.000	\$1,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$300.000	\$600.00	-40.0%
2	GRANITE CONSTRUCTION COMPANY			\$300.000	\$600.00	-40.0%
3	C S CONSTRUCTION, INC.			\$250.000	\$500.00	-50.0%
4	PULICE CONSTRUCTION, INC.			\$853.820	\$1,707.64	+70.8%
5	COFFMAN SPECIALTIES, INC.			\$450.000	\$900.00	-10.0%
6	W. W. CLYDE & CO.			\$550.000	\$1,100.00	+10.0%
6110201	L.FT.	METAL HANDRAIL				
Bid Rank	Department Estimate		96.000	\$200.000	\$19,200.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$75.000	\$7,200.00	-62.5%
2	GRANITE CONSTRUCTION COMPANY			\$60.000	\$5,760.00	-70.0%
3	C S CONSTRUCTION, INC.			\$95.000	\$9,120.00	-52.5%
4	PULICE CONSTRUCTION, INC.			\$133.000	\$12,768.00	-33.5%
5	COFFMAN SPECIALTIES, INC.			\$118.000	\$11,328.00	-41.0%
6	W. W. CLYDE & CO.			\$130.000	\$12,480.00	-35.0%
7010005	L.SUM	MAINTENANCE AND PROTECTION OF TRAFFIC				
Bid Rank	Department Estimate		1.000	\$125,000.000	\$125,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$324,396.030	\$324,396.03	+159.5%
2	GRANITE CONSTRUCTION COMPANY			\$46,162.360	\$46,162.36	-63.1%
3	C S CONSTRUCTION, INC.			\$139,000.000	\$139,000.00	+11.2%
4	PULICE CONSTRUCTION, INC.			\$102,441.750	\$102,441.75	-18.0%
5	COFFMAN SPECIALTIES, INC.			\$370,448.540	\$370,448.54	+196.4%
6	W. W. CLYDE & CO.			\$728,000.000	\$728,000.00	+482.4%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7010025	EACH	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.)				
Bid Rank	Department Estimate		3.000	\$5,000.000	\$15,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$3,500.000	\$10,500.00	-30.0%
2	GRANITE CONSTRUCTION COMPANY			\$3,530.000	\$10,590.00	-29.4%
3	C S CONSTRUCTION, INC.			\$4,400.000	\$13,200.00	-12.0%
4	PULICE CONSTRUCTION, INC.			\$1,938.310	\$5,814.93	-61.2%
5	COFFMAN SPECIALTIES, INC.			\$1,600.000	\$4,800.00	-68.0%
6	W. W. CLYDE & CO.			\$6,000.000	\$18,000.00	+20.0%
7010026	EACH-DAY	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.) (IN USE)				
Bid Rank	Department Estimate		79.000	\$50.000	\$3,950.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$40.000	\$3,160.00	-20.0%
2	GRANITE CONSTRUCTION COMPANY			\$42.000	\$3,318.00	-16.0%
3	C S CONSTRUCTION, INC.			\$50.000	\$3,950.00	+0.0%
4	PULICE CONSTRUCTION, INC.			\$45.230	\$3,573.17	-9.5%
5	COFFMAN SPECIALTIES, INC.			\$35.000	\$2,765.00	-30.0%
6	W. W. CLYDE & CO.			\$55.000	\$4,345.00	+10.0%
7015010	L.FT.	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)				
Bid Rank	Department Estimate		3,010.000	\$30.000	\$90,300.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$25.000	\$75,250.00	-16.7%
2	GRANITE CONSTRUCTION COMPANY			\$24.000	\$72,240.00	-20.0%
3	C S CONSTRUCTION, INC.			\$29.000	\$87,290.00	-3.3%
4	PULICE CONSTRUCTION, INC.			\$25.840	\$77,778.40	-13.9%
5	COFFMAN SPECIALTIES, INC.			\$25.000	\$75,250.00	-16.7%
6	W. W. CLYDE & CO.			\$35.000	\$105,350.00	+16.7%
7016020	L.FT.-DAY	TEMPORARY CONCRETE BARRIER (IN USE)				
Bid Rank	Department Estimate		177,000.000	\$0.100	\$17,700.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$0.080	\$14,160.00	-20.0%
2	GRANITE CONSTRUCTION COMPANY			\$0.070	\$12,390.00	-30.0%
3	C S CONSTRUCTION, INC.			\$0.150	\$26,550.00	+50.0%
4	PULICE CONSTRUCTION, INC.			\$0.070	\$12,390.00	-30.0%
5	COFFMAN SPECIALTIES, INC.			\$0.080	\$14,160.00	-20.0%
6	W. W. CLYDE & CO.			\$0.100	\$17,700.00	+0.0%
7016050	EACH-DAY	TRUCK-MOUNTED ATTENUATOR				
Bid Rank	Department Estimate		8.000	\$750.000	\$6,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$220.000	\$1,760.00	-70.7%
2	GRANITE CONSTRUCTION COMPANY			\$945.000	\$7,560.00	+26.0%
3	C S CONSTRUCTION, INC.			\$1,350.000	\$10,800.00	+80.0%
4	PULICE CONSTRUCTION, INC.			\$305.450	\$2,443.60	-59.3%
5	COFFMAN SPECIALTIES, INC.			\$1,300.000	\$10,400.00	+73.3%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016050	EACH-DAY	TRUCK-MOUNTED ATTENUATOR				
Bid Rank	Department Estimate		8.000	\$750.000	\$6,000.00	
6	W. W. CLYDE & CO.			\$400.000	\$3,200.00	-46.7%
7016067	EACH-DAY	CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED)				
Bid Rank	Department Estimate		480.000	\$45.000	\$21,600.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$45.000	\$21,600.00	+0.0%
2	GRANITE CONSTRUCTION COMPANY			\$24.000	\$11,520.00	-46.7%
3	C S CONSTRUCTION, INC.			\$55.000	\$26,400.00	+22.2%
4	PULICE CONSTRUCTION, INC.			\$61.090	\$29,323.20	+35.8%
5	COFFMAN SPECIALTIES, INC.			\$25.000	\$12,000.00	-44.4%
6	W. W. CLYDE & CO.			\$90.000	\$43,200.00	+100.0%
7016079	HOURLY	FLAGGING SERVICES (UNIFORMED OFFICER)				
Bid Rank	Department Estimate		40.000	\$125.000	\$5,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$92.000	\$3,680.00	-26.4%
2	GRANITE CONSTRUCTION COMPANY			\$97.000	\$3,880.00	-22.4%
3	C S CONSTRUCTION, INC.			\$130.000	\$5,200.00	+4.0%
4	PULICE CONSTRUCTION, INC.			\$108.740	\$4,349.60	-13.0%
5	COFFMAN SPECIALTIES, INC.			\$90.000	\$3,600.00	-28.0%
6	W. W. CLYDE & CO.			\$140.000	\$5,600.00	+12.0%
7020007	EACH	IMPACT ATTENUATION DEVICE (CRASH CUSHION)				
Bid Rank	Department Estimate		1.000	\$50,000.000	\$50,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$32,500.000	\$32,500.00	-35.0%
2	GRANITE CONSTRUCTION COMPANY			\$32,000.000	\$32,000.00	-36.0%
3	C S CONSTRUCTION, INC.			\$38,000.000	\$38,000.00	-24.0%
4	PULICE CONSTRUCTION, INC.			\$1,893.780	\$1,893.78	-96.2%
5	COFFMAN SPECIALTIES, INC.			\$31,000.000	\$31,000.00	-38.0%
6	W. W. CLYDE & CO.			\$45,000.000	\$45,000.00	-10.0%
7040005	L.F.T.	PAVEMENT MARKING (WHITE EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank	Department Estimate		7,037.000	\$0.850	\$5,981.45	
1	COMBS CONSTRUCTION COMPANY, INC.			\$0.500	\$3,518.50	-41.2%
2	GRANITE CONSTRUCTION COMPANY			\$0.520	\$3,659.24	-38.8%
3	C S CONSTRUCTION, INC.			\$0.550	\$3,870.35	-35.3%
4	PULICE CONSTRUCTION, INC.			\$0.580	\$4,081.46	-31.8%
5	COFFMAN SPECIALTIES, INC.			\$0.550	\$3,870.35	-35.3%
6	W. W. CLYDE & CO.			\$0.600	\$4,222.20	-29.4%
7040006	L.F.T.	PAVEMENT MARKING (YELLOW EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank	Department Estimate		1,314.000	\$0.850	\$1,116.90	
1	COMBS CONSTRUCTION COMPANY, INC.			\$0.500	\$657.00	-41.2%
2	GRANITE CONSTRUCTION COMPANY			\$0.520	\$683.28	-38.8%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7040006	L.FT.	PAVEMENT MARKING (YELLOW EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank	Department Estimate		1,314.000	\$0.850	\$1,116.90	
3	C S CONSTRUCTION, INC.			\$0.550	\$722.70	-35.3%
4	PULICE CONSTRUCTION, INC.			\$0.580	\$762.12	-31.8%
5	COFFMAN SPECIALTIES, INC.			\$0.550	\$722.70	-35.3%
6	W. W. CLYDE & CO.			\$0.600	\$788.40	-29.4%
7050022	L.FT.	PAVEMENT MARKING, PREFORMED, WHITE STRIPE, TYPE I				
Bid Rank	Department Estimate		11,142.000	\$4.000	\$44,568.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$2.600	\$28,969.20	-35.0%
2	GRANITE CONSTRUCTION COMPANY			\$2.600	\$28,969.20	-35.0%
3	C S CONSTRUCTION, INC.			\$3.500	\$38,997.00	-12.5%
4	PULICE CONSTRUCTION, INC.			\$2.870	\$31,977.54	-28.3%
5	COFFMAN SPECIALTIES, INC.			\$3.150	\$35,097.30	-21.3%
6	W. W. CLYDE & CO.			\$3.000	\$33,426.00	-25.0%
7050050	L.FT.	PAVEMENT MARKING, PREFORMED, CONTRAST, OREO, TYPE I				
Bid Rank	Department Estimate		12,429.000	\$6.000	\$74,574.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$3.100	\$38,529.90	-48.3%
2	GRANITE CONSTRUCTION COMPANY			\$3.250	\$40,394.25	-45.8%
3	C S CONSTRUCTION, INC.			\$4.100	\$50,958.90	-31.7%
4	PULICE CONSTRUCTION, INC.			\$3.550	\$44,122.95	-40.8%
5	COFFMAN SPECIALTIES, INC.			\$3.500	\$43,501.50	-41.7%
6	W. W. CLYDE & CO.			\$4.000	\$49,716.00	-33.3%
7050070	L.FT.	PRIMER-SEALER FOR PCCP (STRIPING)				
Bid Rank	Department Estimate		15,714.000	\$0.500	\$7,857.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$0.150	\$2,357.10	-70.0%
2	GRANITE CONSTRUCTION COMPANY			\$0.110	\$1,728.54	-78.0%
3	C S CONSTRUCTION, INC.			\$0.400	\$6,285.60	-20.0%
4	PULICE CONSTRUCTION, INC.			\$0.130	\$2,042.82	-74.0%
5	COFFMAN SPECIALTIES, INC.			\$0.120	\$1,885.68	-76.0%
6	W. W. CLYDE & CO.			\$0.200	\$3,142.80	-60.0%
7050074	L.FT.	REMOVAL OF CURING COMPOUND (PCCP) (STRIPING)				
Bid Rank	Department Estimate		15,714.000	\$0.500	\$7,857.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$0.200	\$3,142.80	-60.0%
2	GRANITE CONSTRUCTION COMPANY			\$0.190	\$2,985.66	-62.0%
3	C S CONSTRUCTION, INC.			\$0.350	\$5,499.90	-30.0%
4	PULICE CONSTRUCTION, INC.			\$0.220	\$3,457.08	-56.0%
5	COFFMAN SPECIALTIES, INC.			\$0.210	\$3,299.94	-58.0%
6	W. W. CLYDE & CO.			\$0.750	\$11,785.50	+50.0%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7060013	EACH	PAVEMENT MARKER, RAISED, TYPE C				
Bid Rank	Department Estimate		519.000	\$8.000	\$4,152.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$3.000	\$1,557.00	-62.5%
2	GRANITE CONSTRUCTION COMPANY			\$2.900	\$1,505.10	-63.8%
3	C S CONSTRUCTION, INC.			\$4.500	\$2,335.50	-43.8%
4	PULICE CONSTRUCTION, INC.			\$3.230	\$1,676.37	-59.6%
5	COFFMAN SPECIALTIES, INC.			\$4.800	\$2,491.20	-40.0%
6	W. W. CLYDE & CO.			\$4.000	\$2,076.00	-50.0%
7080201	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE)				
Bid Rank	Department Estimate		17,690.000	\$0.350	\$6,191.50	
1	COMBS CONSTRUCTION COMPANY, INC.			\$0.120	\$2,122.80	-65.7%
2	GRANITE CONSTRUCTION COMPANY			\$0.500	\$8,845.00	+42.9%
3	C S CONSTRUCTION, INC.			\$0.350	\$6,191.50	+0.0%
4	PULICE CONSTRUCTION, INC.			\$0.130	\$2,299.70	-62.9%
5	COFFMAN SPECIALTIES, INC.			\$0.190	\$3,361.10	-45.7%
6	W. W. CLYDE & CO.			\$0.500	\$8,845.00	+42.9%
7080202	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank	Department Estimate		3,591.000	\$0.350	\$1,256.85	
1	COMBS CONSTRUCTION COMPANY, INC.			\$0.120	\$430.92	-65.7%
2	GRANITE CONSTRUCTION COMPANY			\$0.500	\$1,795.50	+42.9%
3	C S CONSTRUCTION, INC.			\$0.350	\$1,256.85	+0.0%
4	PULICE CONSTRUCTION, INC.			\$0.130	\$466.83	-62.9%
5	COFFMAN SPECIALTIES, INC.			\$0.190	\$682.29	-45.7%
6	W. W. CLYDE & CO.			\$0.500	\$1,795.50	+42.9%
7320275	L.FT.	ELECTRICAL CONDUIT (3 - 3") (3-3")(DIRECTIONAL BORE)				
Bid Rank	Department Estimate		300.000	\$30.000	\$9,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$125.000	\$37,500.00	+316.7%
2	GRANITE CONSTRUCTION COMPANY			\$82.000	\$24,600.00	+173.3%
3	C S CONSTRUCTION, INC.			\$125.000	\$37,500.00	+316.7%
4	PULICE CONSTRUCTION, INC.			\$91.630	\$27,489.00	+205.4%
5	COFFMAN SPECIALTIES, INC.			\$115.000	\$34,500.00	+283.3%
6	W. W. CLYDE & CO.			\$90.000	\$27,000.00	+200.0%
7320464	EACH	PULL BOX (NO. 9 SPLIT)				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$10,000.000	\$10,000.00	+0.0%
2	GRANITE CONSTRUCTION COMPANY			\$7,500.000	\$7,500.00	-25.0%
3	C S CONSTRUCTION, INC.			\$9,000.000	\$9,000.00	-10.0%
4	PULICE CONSTRUCTION, INC.			\$8,284.970	\$8,284.97	-17.2%
5	COFFMAN SPECIALTIES, INC.			\$11,000.000	\$11,000.00	+10.0%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7320464	EACH	PULL BOX (NO. 9 SPLIT)				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
6	W. W. CLYDE & CO.			\$9,000.000	\$9,000.00	-10.0%
7320794	EACH	FIBER OPTIC SPLICE CLOSURE (NEW)				
Bid Rank	Department Estimate		1.000	\$5,000.000	\$5,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$2,300.000	\$2,300.00	-54.0%
2	GRANITE CONSTRUCTION COMPANY			\$2,300.000	\$2,300.00	-54.0%
3	C S CONSTRUCTION, INC.			\$2,200.000	\$2,200.00	-56.0%
4	PULICE CONSTRUCTION, INC.			\$2,508.340	\$2,508.34	-49.8%
5	COFFMAN SPECIALTIES, INC.			\$3,500.000	\$3,500.00	-30.0%
6	W. W. CLYDE & CO.			\$2,500.000	\$2,500.00	-50.0%
8030091	SQ.YD.	GRANITE MULCH				
Bid Rank	Department Estimate		14,525.000	\$10.000	\$145,250.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$9.000	\$130,725.00	-10.0%
2	GRANITE CONSTRUCTION COMPANY			\$9.000	\$130,725.00	-10.0%
3	C S CONSTRUCTION, INC.			\$12.000	\$174,300.00	+20.0%
4	PULICE CONSTRUCTION, INC.			\$9.780	\$142,054.50	-2.2%
5	COFFMAN SPECIALTIES, INC.			\$11.500	\$167,037.50	+15.0%
6	W. W. CLYDE & CO.			\$14.000	\$203,350.00	+40.0%
8061065	EACH	TREE (24 IN. BOX)				
Bid Rank	Department Estimate		20.000	\$400.000	\$8,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$300.000	\$6,000.00	-25.0%
2	GRANITE CONSTRUCTION COMPANY			\$325.000	\$6,500.00	-18.8%
3	C S CONSTRUCTION, INC.			\$450.000	\$9,000.00	+12.5%
4	PULICE CONSTRUCTION, INC.			\$360.430	\$7,208.60	-9.9%
5	COFFMAN SPECIALTIES, INC.			\$400.000	\$8,000.00	+0.0%
6	W. W. CLYDE & CO.			\$450.000	\$9,000.00	+12.5%
8061298	EACH	SHRUB (FIVE GALLON)				
Bid Rank	Department Estimate		24.000	\$35.000	\$840.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$32.000	\$768.00	-8.6%
2	GRANITE CONSTRUCTION COMPANY			\$33.000	\$792.00	-5.7%
3	C S CONSTRUCTION, INC.			\$45.000	\$1,080.00	+28.6%
4	PULICE CONSTRUCTION, INC.			\$36.650	\$879.60	+4.7%
5	COFFMAN SPECIALTIES, INC.			\$33.900	\$813.60	-3.1%
6	W. W. CLYDE & CO.			\$40.000	\$960.00	+14.3%
8061655	EACH	OCOTILLO (6' TO 8' IN HEIGHT)				
Bid Rank	Department Estimate		5.000	\$400.000	\$2,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$105.000	\$525.00	-73.8%
2	GRANITE CONSTRUCTION COMPANY			\$110.000	\$550.00	-72.5%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8061655	EACH	OCOTILLO (6' TO 8' IN HEIGHT)				
Bid Rank	Department Estimate		5.000	\$400.000	\$2,000.00	
3	C S CONSTRUCTION, INC.			\$150.000	\$750.00	-62.5%
4	PULICE CONSTRUCTION, INC.			\$122.180	\$610.90	-69.5%
5	COFFMAN SPECIALTIES, INC.			\$152.500	\$762.50	-61.9%
6	W. W. CLYDE & CO.			\$170.000	\$850.00	-57.5%
8070001	L.SUM	LANDSCAPING ESTABLISHMENT				
Bid Rank	Department Estimate		1.000	\$15,000.000	\$15,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$14,200.000	\$14,200.00	-5.3%
2	GRANITE CONSTRUCTION COMPANY			\$14,500.000	\$14,500.00	-3.3%
3	C S CONSTRUCTION, INC.			\$18,500.000	\$18,500.00	+23.3%
4	PULICE CONSTRUCTION, INC.			\$17,227.270	\$17,227.27	+14.8%
5	COFFMAN SPECIALTIES, INC.			\$7,815.000	\$7,815.00	-47.9%
6	W. W. CLYDE & CO.			\$9,000.000	\$9,000.00	-40.0%
8080049	EACH	EMITTER (ASSEMBLY) (MULTI OUTLET)				
Bid Rank	Department Estimate		20.000	\$30.000	\$600.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$27.000	\$540.00	-10.0%
2	GRANITE CONSTRUCTION COMPANY			\$28.000	\$560.00	-6.7%
3	C S CONSTRUCTION, INC.			\$37.000	\$740.00	+23.3%
4	PULICE CONSTRUCTION, INC.			\$30.550	\$611.00	+1.8%
5	COFFMAN SPECIALTIES, INC.			\$31.100	\$622.00	+3.7%
6	W. W. CLYDE & CO.			\$35.000	\$700.00	+16.7%
8080051	EACH	EMITTER (ASSEMBLY) (SINGLE OUTLET)				
Bid Rank	Department Estimate		29.000	\$25.000	\$725.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$16.000	\$464.00	-36.0%
2	GRANITE CONSTRUCTION COMPANY			\$17.000	\$493.00	-32.0%
3	C S CONSTRUCTION, INC.			\$22.500	\$652.50	-10.0%
4	PULICE CONSTRUCTION, INC.			\$18.330	\$531.57	-26.7%
5	COFFMAN SPECIALTIES, INC.			\$15.600	\$452.40	-37.6%
6	W. W. CLYDE & CO.			\$18.000	\$522.00	-28.0%
8080086	EACH	PRESSURE REGULATOR RISER				
Bid Rank	Department Estimate		6.000	\$200.000	\$1,200.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$155.000	\$930.00	-22.5%
2	GRANITE CONSTRUCTION COMPANY			\$164.000	\$984.00	-18.0%
3	C S CONSTRUCTION, INC.			\$220.000	\$1,320.00	+10.0%
4	PULICE CONSTRUCTION, INC.			\$183.270	\$1,099.62	-8.4%
5	COFFMAN SPECIALTIES, INC.			\$320.000	\$1,920.00	+60.0%
6	W. W. CLYDE & CO.			\$350.000	\$2,100.00	+75.0%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8080168	EACH	CONTROL VALVE (REMOTE) (ELECTRIC) (1")				
Bid Rank	Department Estimate		4.000	\$750.000	\$3,000.00	
1		COMBS CONSTRUCTION COMPANY, INC.		\$325.000	\$1,300.00	-56.7%
2		GRANITE CONSTRUCTION COMPANY		\$345.000	\$1,380.00	-54.0%
3		C S CONSTRUCTION, INC.		\$465.000	\$1,860.00	-38.0%
4		PULICE CONSTRUCTION, INC.		\$384.860	\$1,539.44	-48.7%
5		COFFMAN SPECIALTIES, INC.		\$540.000	\$2,160.00	-28.0%
6		W. W. CLYDE & CO.		\$1,400.000	\$5,600.00	+86.7%
8080210	EACH	GATE VALVE				
Bid Rank	Department Estimate		3.000	\$500.000	\$1,500.00	
1		COMBS CONSTRUCTION COMPANY, INC.		\$405.000	\$1,215.00	-19.0%
2		GRANITE CONSTRUCTION COMPANY		\$440.000	\$1,320.00	-12.0%
3		C S CONSTRUCTION, INC.		\$590.000	\$1,770.00	+18.0%
4		PULICE CONSTRUCTION, INC.		\$488.720	\$1,466.16	-2.3%
5		COFFMAN SPECIALTIES, INC.		\$385.000	\$1,155.00	-23.0%
6		W. W. CLYDE & CO.		\$800.000	\$2,400.00	+60.0%
8080313	L.FT.	PIPE (PVC) (3/4") (SCHEDULE 40)				
Bid Rank	Department Estimate		2,678.000	\$8.000	\$21,424.00	
1		COMBS CONSTRUCTION COMPANY, INC.		\$2.300	\$6,159.40	-71.3%
2		GRANITE CONSTRUCTION COMPANY		\$2.500	\$6,695.00	-68.8%
3		C S CONSTRUCTION, INC.		\$4.000	\$10,712.00	-50.0%
4		PULICE CONSTRUCTION, INC.		\$2.750	\$7,364.50	-65.6%
5		COFFMAN SPECIALTIES, INC.		\$5.350	\$14,327.30	-33.1%
6		W. W. CLYDE & CO.		\$6.500	\$17,407.00	-18.8%
8080324	L.FT.	PIPE (PVC) (1") (SCHEDULE 40)				
Bid Rank	Department Estimate		1,539.000	\$10.000	\$15,390.00	
1		COMBS CONSTRUCTION COMPANY, INC.		\$2.550	\$3,924.45	-74.5%
2		GRANITE CONSTRUCTION COMPANY		\$2.750	\$4,232.25	-72.5%
3		C S CONSTRUCTION, INC.		\$4.350	\$6,694.65	-56.5%
4		PULICE CONSTRUCTION, INC.		\$3.060	\$4,709.34	-69.4%
5		COFFMAN SPECIALTIES, INC.		\$5.800	\$8,926.20	-42.0%
6		W. W. CLYDE & CO.		\$7.000	\$10,773.00	-30.0%
8080364	L.FT.	PIPE (PVC) (2") (SCHEDULE 40)				
Bid Rank	Department Estimate		2,276.000	\$20.000	\$45,520.00	
1		COMBS CONSTRUCTION COMPANY, INC.		\$3.550	\$8,079.80	-82.3%
2		GRANITE CONSTRUCTION COMPANY		\$4.000	\$9,104.00	-80.0%
3		C S CONSTRUCTION, INC.		\$6.000	\$13,656.00	-70.0%
4		PULICE CONSTRUCTION, INC.		\$4.280	\$9,741.28	-78.6%
5		COFFMAN SPECIALTIES, INC.		\$7.650	\$17,411.40	-61.8%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8080364	L.FT.	PIPE (PVC) (2") (SCHEDULE 40)				
Bid Rank	Department Estimate		2,276.000	\$20.000	\$45,520.00	
6	W. W. CLYDE & CO.			\$9.000	\$20,484.00	-55.0%
8080551	L.FT.	PIPE (EXTEND 12 IN. CSP S:EEVE)				
Bid Rank	Department Estimate		39.000	\$50.000	\$1,950.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$35.000	\$1,365.00	-30.0%
2	GRANITE CONSTRUCTION COMPANY			\$33.000	\$1,287.00	-34.0%
3	C S CONSTRUCTION, INC.			\$50.000	\$1,950.00	+0.0%
4	PULICE CONSTRUCTION, INC.			\$36.650	\$1,429.35	-26.7%
5	COFFMAN SPECIALTIES, INC.			\$480.000	\$18,720.00	+860.0%
6	W. W. CLYDE & CO.			\$550.000	\$21,450.00	+1000.0%
8101007	CU.YD.	EROSION CONTROL (RIPRAP) (GRADATION A)				
Bid Rank	Department Estimate		20.000	\$90.000	\$1,800.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$45.000	\$900.00	-50.0%
2	GRANITE CONSTRUCTION COMPANY			\$400.000	\$8,000.00	+344.4%
3	C S CONSTRUCTION, INC.			\$535.000	\$10,700.00	+494.4%
4	PULICE CONSTRUCTION, INC.			\$238.430	\$4,768.60	+164.9%
5	COFFMAN SPECIALTIES, INC.			\$300.000	\$6,000.00	+233.3%
6	W. W. CLYDE & CO.			\$900.000	\$18,000.00	+900.0%
8101018	SQ.YD.	EROSION CONTROL (STABILIZED CONST. ENTRANCE / EXIT GRAVEL PAD)				
Bid Rank	Department Estimate		196.000	\$40.000	\$7,840.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$21.000	\$4,116.00	-47.5%
2	GRANITE CONSTRUCTION COMPANY			\$40.000	\$7,840.00	+0.0%
3	C S CONSTRUCTION, INC.			\$55.000	\$10,780.00	+37.5%
4	PULICE CONSTRUCTION, INC.			\$266.670	\$52,267.32	+566.7%
5	COFFMAN SPECIALTIES, INC.			\$20.000	\$3,920.00	-50.0%
6	W. W. CLYDE & CO.			\$100.000	\$19,600.00	+150.0%
8101021	L.FT.	EROSION CONTROL (WATTLES) (9")				
Bid Rank	Department Estimate		7,110.000	\$5.000	\$35,550.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$3.680	\$26,164.80	-26.4%
2	GRANITE CONSTRUCTION COMPANY			\$7.000	\$49,770.00	+40.0%
3	C S CONSTRUCTION, INC.			\$5.000	\$35,550.00	+0.0%
4	PULICE CONSTRUCTION, INC.			\$4.830	\$34,341.30	-3.4%
5	COFFMAN SPECIALTIES, INC.			\$7.000	\$49,770.00	+40.0%
6	W. W. CLYDE & CO.			\$5.000	\$35,550.00	+0.0%
9010001	L.SUM	MOBILIZATION				
Bid Rank	Department Estimate		1.000	\$350,000.000	\$350,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$425,000.000	\$425,000.00	+21.4%
2	GRANITE CONSTRUCTION COMPANY			\$359,789.370	\$359,789.37	+2.8%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9010001	L.SUM	MOBILIZATION				
Bid Rank	Department Estimate		1.000	\$350,000.000	\$350,000.00	
3	C S CONSTRUCTION, INC.			\$467,863.000	\$467,863.00	+33.7%
4	PULICE CONSTRUCTION, INC.			\$390,000.000	\$390,000.00	+11.4%
5	COFFMAN SPECIALTIES, INC.			\$432,500.000	\$432,500.00	+23.6%
6	W. W. CLYDE & CO.			\$579,400.000	\$579,400.00	+65.5%
9080089	L.FT.	CONCRETE CURB AND GUTTER (C-05.10)(TYPE C AND C1)				
Bid Rank	Department Estimate		331.000	\$55.000	\$18,205.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$37.000	\$12,247.00	-32.7%
2	GRANITE CONSTRUCTION COMPANY			\$67.000	\$22,177.00	+21.8%
3	C S CONSTRUCTION, INC.			\$55.000	\$18,205.00	+0.0%
4	PULICE CONSTRUCTION, INC.			\$55.190	\$18,267.89	+0.3%
5	COFFMAN SPECIALTIES, INC.			\$90.000	\$29,790.00	+63.6%
6	W. W. CLYDE & CO.			\$70.000	\$23,170.00	+27.3%
9100008	L.FT.	CONCRETE BARRIER ((HALF)(C-10.52)(4.5' GUTTER)				
Bid Rank	Department Estimate		997.000	\$150.000	\$149,550.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$120.000	\$119,640.00	-20.0%
2	GRANITE CONSTRUCTION COMPANY			\$177.000	\$176,469.00	+18.0%
3	C S CONSTRUCTION, INC.			\$205.000	\$204,385.00	+36.7%
4	PULICE CONSTRUCTION, INC.			\$148.810	\$148,363.57	-0.8%
5	COFFMAN SPECIALTIES, INC.			\$172.000	\$171,484.00	+14.7%
6	W. W. CLYDE & CO.			\$150.000	\$149,550.00	+0.0%
9100009	L.FT.	CONCRETE BARRIER (TOE DOWN)(DETAIL A)(4.5' GUTTER)				
Bid Rank	Department Estimate		1,401.000	\$300.000	\$420,300.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$400.000	\$560,400.00	+33.3%
2	GRANITE CONSTRUCTION COMPANY			\$485.000	\$679,485.00	+61.7%
3	C S CONSTRUCTION, INC.			\$540.000	\$756,540.00	+80.0%
4	PULICE CONSTRUCTION, INC.			\$571.620	\$800,839.62	+90.5%
5	COFFMAN SPECIALTIES, INC.			\$600.000	\$840,600.00	+100.0%
6	W. W. CLYDE & CO.			\$650.000	\$910,650.00	+116.7%
9100113	EACH	CONCRETE BARRIER TRANSITION (SD-1.21)				
Bid Rank	Department Estimate		2.000	\$8,000.000	\$16,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$10,000.000	\$20,000.00	+25.0%
2	GRANITE CONSTRUCTION COMPANY			\$20,000.000	\$40,000.00	+150.0%
3	C S CONSTRUCTION, INC.			\$19,000.000	\$38,000.00	+137.5%
4	PULICE CONSTRUCTION, INC.			\$3,054.480	\$6,108.96	-61.8%
5	COFFMAN SPECIALTIES, INC.			\$6,800.000	\$13,600.00	-15.0%
6	W. W. CLYDE & CO.			\$11,000.000	\$22,000.00	+37.5%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9140121	SQ.FT.	RETAINING WALL (REINFORCED CONCRETE)				
Bid Rank	Department Estimate		710.000	\$200.000	\$142,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$130.000	\$92,300.00	-35.0%
2	GRANITE CONSTRUCTION COMPANY			\$303.000	\$215,130.00	+51.5%
3	C S CONSTRUCTION, INC.			\$120.000	\$85,200.00	-40.0%
4	PULICE CONSTRUCTION, INC.			\$376.280	\$267,158.80	+88.1%
5	COFFMAN SPECIALTIES, INC.			\$275.000	\$195,250.00	+37.5%
6	W. W. CLYDE & CO.			\$200.000	\$142,000.00	+0.0%
9210012	SQ.YD.	MEDIAN PAVING (CONCRETE CAP)				
Bid Rank	Department Estimate		11.000	\$300.000	\$3,300.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$160.000	\$1,760.00	-46.7%
2	GRANITE CONSTRUCTION COMPANY			\$600.000	\$6,600.00	+100.0%
3	C S CONSTRUCTION, INC.			\$100.000	\$1,100.00	-66.7%
4	PULICE CONSTRUCTION, INC.			\$183.270	\$2,015.97	-38.9%
5	COFFMAN SPECIALTIES, INC.			\$500.000	\$5,500.00	+66.7%
6	W. W. CLYDE & CO.			\$1,300.000	\$14,300.00	+333.3%
9240010	L.SUM	FORCE ACCOUNT WORK (BAT MITIGATION)				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$10,000.000	\$10,000.00	+0.0%
2	GRANITE CONSTRUCTION COMPANY			\$10,000.000	\$10,000.00	+0.0%
3	C S CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
4	PULICE CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
5	COFFMAN SPECIALTIES, INC.			\$10,000.000	\$10,000.00	+0.0%
6	W. W. CLYDE & CO.			\$10,000.000	\$10,000.00	+0.0%
9240051	L.SUM	MISCELLANEOUS WORK (FIBER RECONNECTION WORK)				
Bid Rank	Department Estimate		1.000	\$5,000.000	\$5,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$8,000.000	\$8,000.00	+60.0%
2	GRANITE CONSTRUCTION COMPANY			\$5,300.000	\$5,300.00	+6.0%
3	C S CONSTRUCTION, INC.			\$6,500.000	\$6,500.00	+30.0%
4	PULICE CONSTRUCTION, INC.			\$5,857.270	\$5,857.27	+17.1%
5	COFFMAN SPECIALTIES, INC.			\$4,750.000	\$4,750.00	-5.0%
6	W. W. CLYDE & CO.			\$6,000.000	\$6,000.00	+20.0%
9240170	L.SUM	CONTRACTOR QUALITY CONTROL				
Bid Rank	Department Estimate		1.000	\$75,000.000	\$75,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$109,841.000	\$109,841.00	+46.5%
2	GRANITE CONSTRUCTION COMPANY			\$42,000.000	\$42,000.00	-44.0%
3	C S CONSTRUCTION, INC.			\$60,000.000	\$60,000.00	-20.0%
4	PULICE CONSTRUCTION, INC.			\$34,436.210	\$34,436.21	-54.1%
5	COFFMAN SPECIALTIES, INC.			\$200,000.000	\$200,000.00	+166.7%

*** Bid Tabs for Proposal Pamphlet 2024081 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240170	L.SUM	CONTRACTOR QUALITY CONTROL				
Bid Rank	Department Estimate		1.000	\$75,000.000	\$75,000.00	
6	W. W. CLYDE & CO.			\$50,000.000	\$50,000.00	-33.3%
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank	Department Estimate		1.000	\$50,000.000	\$50,000.00	
1	COMBS CONSTRUCTION COMPANY, INC.			\$104,895.970	\$104,895.97	+109.8%
2	GRANITE CONSTRUCTION COMPANY			\$22,500.000	\$22,500.00	-55.0%
3	C S CONSTRUCTION, INC.			\$60,000.000	\$60,000.00	+20.0%
4	PULICE CONSTRUCTION, INC.			\$56,265.950	\$56,265.95	+12.5%
5	COFFMAN SPECIALTIES, INC.			\$90,000.000	\$90,000.00	+80.0%
6	W. W. CLYDE & CO.			\$85,000.000	\$85,000.00	+70.0%