ARIZONA DEPARTMENT OF TRANSPORTATION INFRASTRUCTURE DELIVERY AND OPERATIONS DIVISION CONTRACTS AND SPECIFICATIONS SECTION

TABULATION OF BIDS

CONTRACT # 2025003

| | TRACS | S No. | Project No. | Item | County | District | Gross Length Net Length | | Prepared By: |
|-----|--------|----------|--------------|--------|--------|----------|-------------------------|--|--------------|
| 010 | PN 177 | F033601C | 010-C-(227)T | 101838 | PINAL | CENTRAL | 5.5 | | Zarghami Ata |
| 010 | PN 181 | F033701C | 010-C-(228)T | 101837 | PINAL | CENTRAL | 6 | | Zarghami Ata |

| Highway Termini | Location | Work Description |
|--|-----------------------------|-------------------------------------|
| • PHOENIX – CASA GRANDE HIGHWAY (I-10) | •Gas Line Rd to Dirk Lay Rd | Capacity Additions (Major Widening) |
| • PHOENIX – CASA GRANDE HIGHWAY (I-10) | • Dirk Lay Rd to SR 387 | Capacity Additions (Major Widening) |

Printed: 9/24/2025 Page 1 of 91

BID RESULTS FOR 2025003

Bid Opening Date: 8/15/2025, Prequalification Required, Engineer Specialist: Zarghami Ata

Completion Date:

880 Calendar Days

The proposed project 010 PN 177 F033601C is located in Pinal County within the Gila River Indian Community on I-10, starting at Gas Line Road (MP 177.00) and extending east to Dirk Lay Road (MP 181.49). The proposed work consists of adding a third general purpose lane in each direction of the I-10 and constructing a new traffic interchange underpass at Seed Farm Road, and other related work. The work includes crossroad improvements, bridge replacement, box culvert extensions, pipe culvert replacements, guardrail replacement, traffic signal installation, signage, lighting, and other related work.

The proposed project 010 PN 181 F033701C is located in Pinal County on I-10, starting at Dirk Lay Road (MP 181.49) and extending east to south of State Route 387 (MP 186.97). Part of this project is within the Gila River Indian Community. The proposed work consists of adding a third general purpose lane in each direction of the I-10, reconstructing the SR 387 traffic interchange, and modifying Sacaton Rest Area ramps. The work includes crossroad improvements, bridge replacement, box culvert extensions, pipe culvert replacements, guardrail replacement, traffic signal installation, signage, lighting, and other related work.

| Bid Rank | Compared T Department Estimat | | Bid Amount | Contractor | Extended Sum of Items |
|-------------|-------------------------------------|-----|---------------|--|--------------------------|
| | +% | \$1 | 50,490,365.95 | DEPARTMENT ESTIMATE | \$150,490,365.95 |
| 1 | +.4% | \$1 | 51,062,011.55 | FNF CONSTRUCTION, INC. 115 S. 48TH STREET TEMPE, AZ 85281-8504 | \$151,062,011.55 |
| 2 | +1.0% | \$1 | 51,933,446.31 | PULICE CONSTRUCTION, INC. 8660 E. HARTFORD DRIVE, SUITE 305 SCOTTSDALE, AZ 85255- | \$151,933,446.31 |
| 3 | +10.1% | \$1 | 65,654,321.00 | FISHER SAND & GRAVEL CO. 1302 W. DRIVERS WAY TEMPE, AZ 85284- | \$165,654,321.00 |
| 4 | +17.6% | \$1 | 76,930,524.00 | GRANITE CONSTRUCTION COMPANY 4115 E ILLINOIS ST TUCSON, AZ 85714- | \$176,930,524.00 |
| 5 | +34.6% | \$2 | 02,525,928.61 | AMES CONSTRUCTION, INC. 8333 E. HARTFORD DRIVE SCOTTSDALE, AZ 85255- | \$202,525,928.61 |

Winning Bidder is 0.4% Over Department Estimate (Difference = \$571,645.60)

Printed: 9/24/2025 Page 2 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|---------------------------|---------------------|---------------|-----------------|------------------------------|
| 2010011 | ACRE | CLEARING AND GRUBBING | | | | |
| Bid Rank | Department | Estimate | 126.000 | \$3,000.000 | \$378,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2,500.000 | \$315,000.00 | -16.7% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$1,125.710 | \$141,839.46 | -62.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2,000.000 | \$252,000.00 | -33.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$10,000.000 | \$1,260,000.00 | +233.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$5,251.840 | \$661,731.84 | +75.1% |
| 2020003 | L.SUM | REMOVE BRIDGE (DIRK LAY) | | | | |
| Bid Rank | Department | Estimate | 1.000 | \$250,000.000 | \$250,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$250,000.000 | \$250,000.00 | +0.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$184,294.490 | \$184,294.49 | -26.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$200,000.000 | \$200,000.00 | -20.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$230,000.000 | \$230,000.00 | -8.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$236,448.240 | \$236,448.24 | -5.4% |
| 2020019 | L.FT. | REMOVAL OF EMBANKMENT CUI | RB | | | |
| Bid Rank | Department | : Estimate | 8,497.000 | \$8.000 | \$67,976.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5.000 | \$42,485.00 | -37.5% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$3.520 | \$29,909.44 | -56.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3.500 | \$29,739.50 | -56.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$5.000 | \$42,485.00 | -37.5% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$3.690 | \$31,353.93 | -53.9% |
| 2020020 | L.FT. | REMOVAL OF CONCRETE CURB | | | | |
| Bid Rank | Department | Estimate | 319.000 | \$10.000 | \$3,190.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5.000 | \$1,595.00 | -50.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$35.080 | \$11,190.52 | +250.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$10.000 | \$3,190.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$11.000 | \$3,509.00 | +10.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$9.850 | \$3,142.15 | -1.5% |
| 2020021 | L.FT. | REMOVAL OF CONCRETE CURB | AND GUTTER | | | |
| Bid Rank | Department | Estimate | 275.000 | \$15.000 | \$4,125.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5.000 | \$1,375.00 | -66.7% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$41.170 | \$11,321.75 | +174.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$5.000 | \$1,375.00 | -66.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$6.000 | \$1,650.00 | -60.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$4.930 | \$1,355.75 | -67.1% |
| 2020025 | SQ.FT. | REMOVAL OF CONCRETE SIDEW | /ALKS, DRIVEWAYS AN | ND SLABS | | |
| Bid Rank | Department | : Estimate | 2,995.000 | \$5.000 | \$14,975.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.000 | \$5,990.00 | -60.0% |
| 2 | | ONSTRUCTION, INC. | | \$4.400 | \$13,178.00 | -12.0% |

Printed: 9/24/2025 Page 3 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|--------------------------|-----------------------|------------|-----------------|------------------------------|
| 2020025 | SQ.FT. | REMOVAL OF CONCRETE SID | EWALKS, DRIVEWAYS AND | SLABS | | |
| Bid Rank | Department | Estimate | 2,995.000 | \$5.000 | \$14,975.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$5.000 | \$14,975.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$6.000 | \$17,970.00 | +20.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$4.930 | \$14,765.35 | -1.4% |
| 2020027 | L.FT. | REMOVAL OF CONCRETE BAF | RRIER | | | |
| Bid Rank | Department | Estimate | 517.000 | \$40.000 | \$20,680.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$15.000 | \$7,755.00 | -62.5% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$36.020 | \$18,622.34 | -10.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$55.000 | \$28,435.00 | +37.5% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$75.000 | \$38,775.00 | +87.5% |
| 5 | AMES CON | STRUCTION, INC. | | \$62.800 | \$32,467.60 | +57.0% |
| 2020029 | SQ.YD. | REMOVAL OF ASPHALTIC CON | NCRETE PAVEMENT | | | |
| Bid Rank | Department | Estimate | 118,315.000 | \$7.000 | \$828,205.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$7.500 | \$887,362.50 | +7.1% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$9.810 | \$1,160,670.15 | +40.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$8.500 | \$1,005,677.50 | +21.4% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$6.000 | \$709,890.00 | -14.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$14.200 | \$1,680,073.00 | +102.9% |
| 2020031 | SQ.YD. | REMOVAL OF PORTLAND CEN | MENT CONCRETE PAVEMEN | NT | | |
| Bid Rank | Department | Estimate | 8,715.000 | \$20.000 | \$174,300.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$10.000 | \$87,150.00 | -50.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$17.790 | \$155,039.85 | -11.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$10.000 | \$87,150.00 | -50.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$11.000 | \$95,865.00 | -45.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$11.180 | \$97,433.70 | -44.1% |
| 2020041 | L.FT. | REMOVAL OF PIPE | | | | |
| Bid Rank | Department | Estimate | 16,705.000 | \$40.000 | \$668,200.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$25.000 | \$417,625.00 | -37.5% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$107.070 | \$1,788,604.35 | +167.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30.000 | \$501,150.00 | -25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$18.000 | \$300,690.00 | -55.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$50.660 | \$846,275.30 | +26.6% |
| 2020052 | L.FT. | REMOVE (PRECAST CONCRE | TE BARRIER) | | | |
| Bid Rank | Department | Estimate | 2,686.000 | \$35.000 | \$94,010.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$13.000 | \$34,918.00 | -62.9% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$37.990 | \$102,041.14 | +8.5% |
| 2 | | | | | | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$15.000 | \$40,290.00 | -57.1% |

Printed: 9/24/2025 Page 4 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| | Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|---|----------------|--------------------|------------------------------|-------------------|-----------------|-----------------|------------------------------|
| | 2020052 | L.FT. | REMOVE (PRECAST CONCRETE BA | RRIER) | | | |
| | Bid Rank | Department | Estimate | 2,686.000 | \$35.000 | \$94,010.00 | |
| | 5 | AMES CON | STRUCTION, INC. | | \$24.500 | \$65,807.00 | -30.0% |
| - | 2020053 | EACH | REMOVE (SAND BARREL ARRAY) | | | | |
| | Bid Rank | Department | Estimate | 2.000 | \$2,500.000 | \$5,000.00 | |
| | 1 | FNF CONS | TRUCTION, INC. | | \$3,000.000 | \$6,000.00 | +20.0% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$1,666.430 | \$3,332.86 | -33.3% |
| | 3 | FISHER SA | ND & GRAVEL CO. | | \$1,000.000 | \$2,000.00 | -60.0% |
| | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$3,400.000 | \$6,800.00 | +36.0% |
| | 5 | AMES CON | STRUCTION, INC. | | \$1,044.950 | \$2,089.90 | -58.2% |
| | 2020054 | EACH | REMOVE (CCTV POLE ASSEMBLY) | | | | |
| | Bid Rank | Department | Estimate | 2.000 | \$3,000.000 | \$6,000.00 | |
| | 1 | FNF CONS | TRUCTION, INC. | | \$3,500.000 | \$7,000.00 | +16.7% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$3,279.010 | \$6,558.02 | +9.3% |
| | 3 | FISHER SA | ND & GRAVEL CO. | | \$2,700.000 | \$5,400.00 | -10.0% |
| | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$4,100.000 | \$8,200.00 | +36.7% |
| | 5 | AMES CON | STRUCTION, INC. | | \$2,984.620 | \$5,969.24 | -0.5% |
| | 2020057 | EACH | REMOVE AND SALVAGE (MESQUITE | TREE) | | | |
| | Bid Rank | Department | Estimate | 690.000 | \$500.000 | \$345,000.00 | |
| | 1 | | TRUCTION, INC. | | \$300.000 | \$207,000.00 | -40.0% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$1,731.120 | \$1,194,472.80 | +246.2% |
| | 3 | | ND & GRAVEL CO. | | \$1,500.000 | \$1,035,000.00 | +200.0% |
| | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$270.000 | \$186,300.00 | -46.0% |
| | 5 | AMES CON | STRUCTION, INC. | | \$1,539.100 | \$1,061,979.00 | +207.8% |
| | 2020071 | L.FT. | REMOVE GUARD RAIL | | | | |
| | Bid Rank | Department | Estimate | 10,171.000 | \$10.000 | \$101,710.00 | |
| | 1 | FNF CONS | TRUCTION, INC. | | \$8.000 | \$81,368.00 | -20.0% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$6.930 | \$70,485.03 | -30.7% |
| | 3 | FISHER SA | ND & GRAVEL CO. | | \$7.000 | \$71,197.00 | -30.0% |
| | 4 | | CONSTRUCTION COMPANY | | \$8.000 | \$81,368.00 | -20.0% |
| | 5 | AMES CON | STRUCTION, INC. | | \$7.390 | \$75,163.69 | -26.1% |
| | 2020077 | SQ.YD. | REMOVE BITUMINOUS PAVEMENT F | ROM AC (MILLING F | RICTION COURSE) | | |
| | Bid Rank | Department | Estimate | 270,135.000 | \$1.000 | \$270,135.00 | |
| | 1 | • | TRUCTION, INC. | • | \$0.750 | \$202,601.25 | -25.0% |
| | 2 | | NSTRUCTION, INC. | | \$3.130 | \$845,522.55 | +213.0% |
| | 3 | | ND & GRAVEL CO. | | \$1.250 | \$337,668.75 | +25.0% |
| | 4 | | CONSTRUCTION COMPANY | | \$3.000 | \$810,405.00 | +200.0% |
| | 5 | | STRUCTION, INC. | | \$3.130 | \$845,522.55 | +213.0% |

Printed: 9/24/2025 Page 5 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-------------------------|--------------------------|-------------|-----------------|------------------------------|
| 2020084 | SQ.YD. | REMOVE BITUMINOUS PAVE | MENT (MILLING) (2 1/2") | | | |
| Bid Rank | Department | : Estimate | 347.000 | \$8.000 | \$2,776.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$13.000 | \$4,511.00 | +62.5% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$11.140 | \$3,865.58 | +39.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$40.000 | \$13,880.00 | +400.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$28.000 | \$9,716.00 | +250.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$39.110 | \$13,571.17 | +388.9% |
| 2020085 | SQ.YD. | REMOVE BITUMINOUS PAVE | MENT (MILLING) (3") | | | |
| Bid Rank | Department | : Estimate | 72,108.000 | \$3.000 | \$216,324.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1.750 | \$126,189.00 | -41.7% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$3.230 | \$232,908.84 | +7.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2.000 | \$144,216.00 | -33.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2.250 | \$162,243.00 | -25.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$8.980 | \$647,529.84 | +199.3% |
| 2020086 | SQ.YD. | REMOVE BITUMINOUS PAVE | MENT (MILLING) (3 1/2 ") | | | |
| Bid Rank | Department | Estimate | 12,643.000 | \$3.200 | \$40,457.60 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.000 | \$25,286.00 | -37.5% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$3.650 | \$46,146.95 | +14.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$8.000 | \$101,144.00 | +150.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$7.000 | \$88,501.00 | +118.8% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$11.540 | \$145,900.22 | +260.6% |
| 2020101 | L.FT. | REMOVE FENCE | | | | |
| Bid Rank | Department | Estimate | 19,226.000 | \$4.000 | \$76,904.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$6.000 | \$115,356.00 | +50.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$3.780 | \$72,674.28 | -5.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3.000 | \$57,678.00 | -25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$3.000 | \$57,678.00 | -25.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$4.760 | \$91,515.76 | +19.0% |
| 2020113 | EACH | REMOVE AND SALVAGE (LO | GO SIGNS) | | | |
| Bid Rank | Department | Estimate | 2.000 | \$5,000.000 | \$10,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$6,500.000 | \$13,000.00 | +30.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$1,612.270 | \$3,224.54 | -67.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$6,000.000 | \$12,000.00 | +20.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$395.000 | \$790.00 | -92.1% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$6,156.390 | \$12,312.78 | +23.1% |
| 2020115 | EACH | REMOVE (THRIE BEAM TRAI | NSITION) | | | |
| Bid Rank | Department | Estimate | 26.000 | \$600.000 | \$15,600.00 | |
| 1 | | TRUCTION, INC. | | \$625.000 | \$16,250.00 | +4.2% |
| 2 | PULICE CC | ONSTRUCTION, INC. | | \$461.770 | \$12,006.02 | -23.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 6 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Item Description** Quantity **Extended Amount** 2020115 **EACH** REMOVE (THRIE BEAM TRANSITION) Bid Rank 26.000 \$600.000 Department Estimate \$15,600.00 3 FISHER SAND & GRAVEL CO. \$550.000 \$14,300.00 -8.3% 4 **GRANITE CONSTRUCTION COMPANY** \$460.000 \$11,960.00 -23.3% 5 AMES CONSTRUCTION, INC. \$492.510 \$12,805.26 -17.9% 2020116 **EACH** REMOVE (END TREATMENT) Bid Rank Department Estimate 33.000 \$700.000 \$23,100.00 FNF CONSTRUCTION, INC. 1 \$495.000 \$16,335.00 -29.3% 2 PULICE CONSTRUCTION, INC. \$346.330 \$11,428.89 -50.5% 3 FISHER SAND & GRAVEL CO. \$550.000 \$18,150.00 -21.4% 4 **GRANITE CONSTRUCTION COMPANY** \$345.000 \$11,385.00 -50.7% 5 AMES CONSTRUCTION, INC. \$369.380 \$12,189.54 -47.2% 2020117 EACH REMOVE (CATTLE GUARD) Bid Rank Department Estimate 3.000 \$3,000.000 \$9,000.00 1 FNF CONSTRUCTION, INC. \$3,500.000 \$10,500.00 +16.7% 2 -27.9% PULICE CONSTRUCTION, INC. \$2,161.790 \$6,485.37 3 +233.3% FISHER SAND & GRAVEL CO. \$10,000.000 \$30,000.00 4 **GRANITE CONSTRUCTION COMPANY** \$3,600.000 \$10,800.00 +20.0% 5 AMES CONSTRUCTION, INC. +3.5% \$3,103.730 \$9,311.19 2020118 EACH REMOVE (FENCE GATE) Bid Rank 1.000 Department Estimate \$500.000 \$500.00 FNF CONSTRUCTION, INC. 1 \$500.000 \$500.00 +0.0% 2 PULICE CONSTRUCTION, INC. \$299.950 \$299.95 -40.0% 3 FISHER SAND & GRAVEL CO. \$1,500.000 \$1,500.00 +200.0% 4 **GRANITE CONSTRUCTION COMPANY** \$505.000 \$505.00 +1.0% 5 AMES CONSTRUCTION, INC. \$382.360 \$382.36 -23.5% 2020155 **EACH** REMOVE (SIGN ASSEMBLY) Bid Rank 174.000 \$250.000 \$43,500.00 Department Estimate 1 FNF CONSTRUCTION, INC. \$530.000 \$92,220.00 +112.0% 2 PULICE CONSTRUCTION, INC. \$220.700 \$38,401.80 -11.7% 3 FISHER SAND & GRAVEL CO. \$450.000 \$78,300.00 +80.0% 4 **GRANITE CONSTRUCTION COMPANY** \$395.000 \$68,730.00 +58.0% 5 AMES CONSTRUCTION, INC. \$610.510 \$106,228.74 +144.2% 2020156 EACH REMOVE (BACKFLOW PREVENTER) Bid Rank 1.000 \$4.000.000 \$4.000.00 Department Estimate 1 FNF CONSTRUCTION, INC. \$6,075.000 \$6,075.00 +51.9% 2 PULICE CONSTRUCTION, INC. \$1.639.94 -59.0% \$1.639.940 3 FISHER SAND & GRAVEL CO. \$10,000.000 \$10,000.00 +150.0% \$1,550.00 4 **GRANITE CONSTRUCTION COMPANY** \$1.550.000 -61.3%

Printed: 9/24/2025 Page 7 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|----------------------------|----------------|--------------|-----------------|------------------------------|
| 2020156 | EACH | REMOVE (BACKFLOW PREVENT | ER) | | | |
| Bid Rank | Department | Estimate | 1.000 | \$4,000.000 | \$4,000.00 | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,083.970 | \$1,083.97 | -72.9% |
| 2020157 | EACH | REMOVE (PULL BOX) | | | | |
| Bid Rank | Department | Estimate | 22.000 | \$500.000 | \$11,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$510.000 | \$11,220.00 | +2.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$272.760 | \$6,000.72 | -45.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$500.000 | \$11,000.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$450.000 | \$9,900.00 | -10.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$491.280 | \$10,808.16 | -1.7% |
| 2020158 | EACH | REMOVE (DELINEATOR) | | | | |
| Bid Rank | Department | Estimate | 139.000 | \$50.000 | \$6,950.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$40.000 | \$5,560.00 | -20.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$94.470 | \$13,131.33 | +88.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$35.000 | \$4,865.00 | -30.0% |
| 4 | | CONSTRUCTION COMPANY | | \$84.000 | \$11,676.00 | +68.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$36.940 | \$5,134.66 | -26.1% |
| 2020159 | EACH | REMOVE (DMS AND SIGN STRUC | TURE ASSEMBLY) | | | |
| Bid Rank | Department | Estimate | 1.000 | \$10,000.000 | \$10,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,300.000 | \$1,300.00 | -87.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$14,111.350 | \$14,111.35 | +41.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$15,000.000 | \$15,000.00 | +50.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$19,000.000 | \$19,000.00 | +90.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,734.770 | \$1,734.77 | -82.7% |
| 2020162 | SQ.YD. | REMOVE (SLOPE PAVING) | | | | |
| Bid Rank | Department | Estimate | 3,826.000 | \$6.000 | \$22,956.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$10.000 | \$38,260.00 | +66.7% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$27.310 | \$104,488.06 | +355.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$10.000 | \$38,260.00 | +66.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$10.500 | \$40,173.00 | +75.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$11.080 | \$42,392.08 | +84.7% |
| 2020169 | SQ.FT. | REMOVE (CONCRETE SPILLWAY |) | | | |
| Bid Rank | Department | Estimate | 742.000 | \$20.000 | \$14,840.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$7.000 | \$5,194.00 | -65.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$18.450 | \$13,689.90 | -7.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$10.000 | \$7,420.00 | -50.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$10.500 | \$7,791.00 | -47.5% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$11.080 | \$8,221.36 | -44.6% |

Printed: 9/24/2025 Page 8 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| 2020175 EACH REMOVAL OF LIGHT POLES (ASSEMBLIES) Bid Rank Department Estimate 26.000 \$2,000.000 \$52,000.00 1 FNF CONSTRUCTION, INC. \$1,500.000 \$39,000.00 | -25.0% -53.1% -40.0% +30.0% -27.7% |
|---|--|
| | -53.1% -40.0% +30.0% |
| 1 FNF CONSTRUCTION, INC. \$1,500.000 \$39,000.00 | -53.1% -40.0% +30.0% |
| | -40.0% +30.0% |
| 2 PULICE CONSTRUCTION, INC. \$938.710 \$24,406.46 | +30.0% |
| 3 FISHER SAND & GRAVEL CO. \$1,200.000 \$31,200.00 | |
| 4 GRANITE CONSTRUCTION COMPANY \$2,600.000 \$67,600.00 | -27.7% |
| 5 AMES CONSTRUCTION, INC. \$1,445.510 \$37,583.26 | |
| 2020183 EACH REMOVE (DOWNDRAIN, INLET, OUTLET) | |
| Bid Rank Department Estimate 16.000 \$3,500.000 \$56,000.00 | |
| 1 FNF CONSTRUCTION, INC. \$2,000.000 \$32,000.00 | -42.9% |
| 2 PULICE CONSTRUCTION, INC. \$770.100 \$12,321.60 | -78.0% |
| 3 FISHER SAND & GRAVEL CO. \$1,600.000 \$25,600.00 | -54.3% |
| 4 GRANITE CONSTRUCTION COMPANY \$1,740.000 \$27,840.00 | -50.3% |
| 5 AMES CONSTRUCTION, INC. \$1,846.920 \$29,550.72 | -47.2% |
| 2020184 EACH REMOVE (POLE MOUNTED LOAD CENTER) | |
| Bid Rank Department Estimate 1.000 \$5,000.000 \$5,000.00 | |
| 1 FNF CONSTRUCTION, INC. \$1,400.000 \$1,400.00 | -72.0% |
| 2 PULICE CONSTRUCTION, INC. \$1,015.460 \$1,015.46 | -79.7% |
| 3 FISHER SAND & GRAVEL CO. \$1,100.000 \$1,100.00 | -78.0% |
| 4 GRANITE CONSTRUCTION COMPANY \$1,200.000 \$1,200.00 | -76.0% |
| 5 AMES CONSTRUCTION, INC. \$1,283.000 \$1,283.00 | -74.3% |
| 2020361 L.FT. REMOVE ASBESTOS CONCRETE PIPE | |
| Bid Rank Department Estimate 646.000 \$100.000 \$64,600.00 | |
| 1 FNF CONSTRUCTION, INC. \$125.000 \$80,750.00 | +25.0% |
| 2 PULICE CONSTRUCTION, INC. \$63.990 \$41,337.54 | -36.0% |
| 3 FISHER SAND & GRAVEL CO. \$30.000 \$19,380.00 | -70.0% |
| 4 GRANITE CONSTRUCTION COMPANY \$80.000 \$51,680.00 | -20.0% |
| 5 AMES CONSTRUCTION, INC. \$120.830 \$78,056.18 | +20.8% |
| 2020362 SQ.FT. REMOVE ASBESTOS MATERIAL | |
| Bid Rank Department Estimate 210.000 \$60.000 \$12,600.00 | |
| 1 FNF CONSTRUCTION, INC. \$80.000 \$16,800.00 | +33.3% |
| 2 PULICE CONSTRUCTION, INC. \$62.940 \$13,217.40 | +4.9% |
| 3 FISHER SAND & GRAVEL CO. \$65.000 \$13,650.00 | +8.3% |
| 4 GRANITE CONSTRUCTION COMPANY \$75.000 \$15,750.00 | +25.0% |
| | +17.5% |
| 2020365 L.FT. REMOVE LEAD-BASED STRIPING | |
| Bid Rank Department Estimate 12,800.000 \$5.000 \$64,000.00 | |
| | +140.0% |
| | +68.8% |

Printed: 9/24/2025 Page 9 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|----------------------------|----------------------|---------------|-----------------|------------------------------|
| 2020365 | L.FT. | REMOVE LEAD-BASED STRIPING | 3 | | | |
| Bid Rank | Department | Estimate | 12,800.000 | \$5.000 | \$64,000.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$8.000 | \$102,400.00 | +60.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$9.250 | \$118,400.00 | +85.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$9.460 | \$121,088.00 | +89.2% |
| 2020366 | L.SUM | REMOVE LEAD-BASED PAINT MA | ATERIALS | | | |
| Bid Rank | Department | Estimate | 1.000 | \$10,000.000 | \$10,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$60,000.000 | \$60,000.00 | +500.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$37,205.860 | \$37,205.86 | +272.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$35,000.000 | \$35,000.00 | +250.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$105,000.000 | \$105,000.00 | +950.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$121,936.870 | \$121,936.87 | +1119.4% |
| 2020370 | L.SUM | DISPOSE OF LEAD-BASED PAIN | T MATERIALS (FORCE A | (CCOUNT) | | |
| Bid Rank | Department | Estimate | 1.000 | \$10,000.000 | \$10,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$10,000.000 | \$10,000.00 | +0.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$10,000.000 | \$10,000.00 | +0.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$10,000.000 | \$10,000.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$10,000.000 | \$10,000.00 | +0.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$10,000.000 | \$10,000.00 | +0.0% |
| 2020401 | EACH | REMOVE AND RESET (POLE, BR | EAKER PANEL, AND TR | ANSFORMER) | | |
| Bid Rank | Department | Estimate | 1.000 | \$6,000.000 | \$6,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,300.000 | \$1,300.00 | -78.3% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$1,015.460 | \$1,015.46 | -83.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,200.000 | \$1,200.00 | -80.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,200.000 | \$1,200.00 | -80.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,283.000 | \$1,283.00 | -78.6% |
| 2030301 | CU.YD. | ROADWAY EXCAVATION | | | | |
| Bid Rank | Department | Estimate | 420,532.000 | \$17.000 | \$7,149,044.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$10.000 | \$4,205,320.00 | -41.2% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$14.560 | \$6,122,945.92 | -14.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$16.000 | \$6,728,512.00 | -5.9% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$26.000 | \$10,933,832.00 | +52.9% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$28.000 | \$11,774,896.00 | +64.7% |
| 2030401 | CU.YD. | DRAINAGE EXCAVATION | | | | |
| Bid Rank | Department | Estimate | 1,897.000 | \$30.000 | \$56,910.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$7.500 | \$14,227.50 | -75.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$119.170 | \$226,065.49 | +297.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$35.000 | \$66,395.00 | +16.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$25.000 | \$47,425.00 | -16.7% |

Printed: 9/24/2025 Page 10 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| 2030401 CUYD DRAINAGE EXCAVATION | Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|---|----------------|--------------------|--------------------------|-------------------|------------|-----------------|------------------------------|
| 5 AMES CONSTRUCTION, INC. \$35,000 \$66,395.00 +16.7% 2030515 CU.YD. SPECIAL FOUNDATION BACKFILL (MSE WALL) \$40,000 \$204,600.00 1 FNF CONSTRUCTION, INC. \$65,000 \$332,475.00 +62.5% 2 PULICE CONSTRUCTION, INC. \$71030 \$333,814.5 +77.6% 3 FISHER SAND & GRAVEL CO \$65,000 \$332,475.00 +62.5% 4 GRANITE CONSTRUCTION COMPANY \$85,000 \$342,475.00 +112.5% 5 AMES CONSTRUCTION, INC. \$85,000 \$424,545.00 +112.5% 2030904 CU.YD. BORROW (IN PLACE) \$85,000 \$14.000 \$9,676,576.00 11 FNF CONSTRUCTION, INC. \$27,100 \$18,731.086.40 +93.6% 2 PULICE CONSTRUCTION, INC. \$14.500 \$10,966,727.20 +3.3% 3 FISHER SAND & GRAVEL CO. \$23.000 \$15,897,232.00 +64.3% 4 GRANITE CONSTRUCTION, INC. \$35.000 \$24,485,676.80 +161.4% 5 AMES CONSTRUCTION, INC. \$35.000< | 2030401 | CU.YD. | DRAINAGE EXCAVATION | | | | |
| 2030515 CU.YD. SPECIAL FOUNDATION BACKFILL (MSE WALL) | Bid Rank | Department | Estimate | 1,897.000 | \$30.000 | \$56,910.00 | |
| Bid Rank | 5 | AMES CON | ISTRUCTION, INC. | | \$35.000 | \$66,395.00 | +16.7% |
| 1 FNF CONSTRUCTION, INC. \$85,000 \$332,475,00 +62,5% 2 PULICE CONSTRUCTION, INC. \$71,030 \$363,316,45 +77,6% 3 FISHER SAND & GRAVEL CO. \$55,000 \$332,475,00 +162,5% 4 GRANITE CONSTRUCTION, INC. \$85,000 \$434,775,00 +112,5% 5 AMES CONSTRUCTION, INC. \$83,000 \$424,545,00 +107,5% 2030904 CU.YD. BORROW (IN PLACE) BIB Rank Department Estimate 691,184,000 \$14,000 \$9,676,576,00 1 FINE CONSTRUCTION, INC. \$27,100 \$18,731,086,40 +93,6% 2 PULICE CONSTRUCTION, INC. \$14,550 \$10,056,727.20 +3,9% 3 FISHER SAND & GRAVEL CO. \$23,000 \$15,897,232.00 +64,3% 4 GRANITE CONSTRUCTION, INC. \$35,599 \$24,875,712.16 +157,1% 3030022 CU.YD. AGGREGATE BASE, CLASS 2 AMES CONSTRUCTION, INC. \$35,599 \$24,875,712.16 +157,1% 3030202 CU.YD. AGGREGATE BASE, CLASS 2 AGGREGATE B | 2030515 | CU.YD. | SPECIAL FOUNDATION BACKF | ILL (MSE WALL) | | | |
| 2 PULICE CONSTRUCTION, INC. \$71,030 \$363,318.45 +77,6% 3 FISHER SAND & GRAVEL CO. \$65,000 \$332,475.00 +62,5% 4 GRANITE CONSTRUCTION COMPANY \$85,000 \$434,775.00 +112,5% 5 AMES CONSTRUCTION, INC. \$83,000 \$424,545.00 +107.5% Bid Rank Department Estimate 691,184.000 \$14,000 \$9,676,576.00 1 FNF CONSTRUCTION, INC. \$27,100 \$18,731,086.40 +93.6% 2 PULICE CONSTRUCTION, INC. \$27,100 \$18,731,086.40 +93.6% 3 FISHER SAND & GRAVEL CO. \$22,000 \$15,897,232.00 +64.3% 4 GRANITE CONSTRUCTION, INC. \$35,990 \$24,329,676.80 +151.4% 3030022 CU.YD. AGGREGATE BASE, CLASS 2 BIG Rank Department Estimate 190,142.000 \$65,000 \$12,359,230.00 1 FINCONSTRUCTION, INC. \$56,000 \$12,359,230.00 \$15,211,360.00 \$1,27% 2 PULICE CONSTRUCTION, INC. \$59,300 \$11,357,181.66 -8.1% | Bid Rank | Department | Estimate | 5,115.000 | \$40.000 | \$204,600.00 | |
| Section | 1 | FNF CONS | TRUCTION, INC. | | \$65.000 | \$332,475.00 | +62.5% |
| 4 GRANITE CONSTRUCTION COMPANY 5 AMES CONSTRUCTION, INC. 2030904 CU VD BORROW (IN PLACE) Bid Rank Department Estimate 691,184.000 \$14.000 \$9,676,576.00 1 FNF CONSTRUCTION, INC. \$27.100 \$16,731,086.40 +93.6% 2 PULICE CONSTRUCTION, INC. \$14.550 \$10,056,727.20 +3.9% 3 FISHER SAND & GRAVEL CO. \$23.000 \$15,897,232.20 +64.3% 4 GRANITE CONSTRUCTION, INC. \$35.000 \$24,875,712.16 +157.1% 3030022 CU VD. AGGREGATE BASE, CLASS 2 Bid Rank Department Estimate 190,142.000 \$65.000 \$12,359,230.00 1 FNF CONSTRUCTION, INC. \$56.750 \$10,790,556.50 -12.7% 2 PULICE CONSTRUCTION, INC. \$59.730 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45.000 \$15,897,731 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45.000 \$85.563,900 \$12,359,230.00 4 GRANITE CONSTRUCTION, INC. \$59.730 \$11,357,181.66 -8.1% 4 GRANITE CONSTRUCTION, INC. \$59.730 \$11,357,181.66 -8.1% 4 GRANITE CONSTRUCTION, INC. \$10,000 \$15,211,360.00 +23.1% AMES CONSTRUCTION, INC. \$100.000 \$15,211,360.00 +23.1% AMES CONSTRUCTION, INC. \$100.000 \$1,384,700.00 +42.9% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9') Bid Rank Department Estimate 18,847.000 \$70.000 \$1,319,290.00 1 FNF CONSTRUCTION, INC. \$110.000 \$1,319,290.00 1 FNF CONSTRUCTION, INC. \$100.000 \$1,319,290.00 1 FNF CONSTRUCTION, INC. \$100.000 \$1,384,700.00 +42.9% 4 GRANITE CONSTRUCTION, INC. \$100.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION, INC. \$100.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$100.000 \$3,859,460.00 +35.7% 4 MASS CONSTRUCTION, INC. \$100.000 \$3,859,460.00 +35.5% 4 OTO STRUCTION, INC. \$100.000 \$3,859,460.00 +37.5% 4 FISHER SAND & GRAVEL CO. \$110.000 \$3,859,460.00 +37.5% 5 AMES CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 4 GRANITE CONSTRUCTION INC. \$110.000 \$3,859,460.00 +43.8% 4 GRANITE CONSTRUCTION INC. \$110.000 \$3,779,116.00 +43.8% 4 GRANITE CONSTRUCTION INC. \$110.000 \$3,779,11 | 2 | PULICE CC | INSTRUCTION, INC. | | \$71.030 | \$363,318.45 | +77.6% |
| 5 AMES CONSTRUCTION, INC. \$83.000 \$424,545.00 +107.5% 2030904 CU YD. BORROW (IN PLACE) 80.000 \$9,676,576.00 1 Bid Rank Department Estimate 691,184.000 \$14.000 \$9,676,576.00 1 1 FINE CONSTRUCTION, INC. \$27.100 \$18,731,086.40 +93.6% 2 PULICE CONSTRUCTION, INC. \$14.550 \$10,056,727.20 +3.9% 3 FISHER SAND & GRAVEL CO. \$23.000 \$16,897,232.00 +04.3% 4 GRANITE CONSTRUCTION COMPANY \$35.200 \$24,329,676.80 +151.4% 5 AMES CONSTRUCTION, INC. \$35.990 \$24,875,712.16 +157.1% 3030022 CU.YD. AGGREGATE BASE, CLASS 2 BIR Rank Department Estimate 190,142.000 \$65.000 \$12,359,230.00 1 1 FINE CONSTRUCTION, INC. \$56.750 \$10,790,558.50 -12.7% 2 PULICE CONSTRUCTION, INC. \$56.750 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45.000 \$5.563.30 | 3 | FISHER SA | ND & GRAVEL CO. | | \$65.000 | \$332,475.00 | +62.5% |
| 2030904 CU.YD. BORROW (IN PLACE) | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$85.000 | \$434,775.00 | +112.5% |
| Bid Rank Department Estimate 691,184.000 \$14.000 \$9,676,576.00 1 | 5 | AMES CON | ISTRUCTION, INC. | | \$83.000 | \$424,545.00 | +107.5% |
| 1 FNF CONSTRUCTION, INC. \$27.100 \$18,731,086.40 +93.6% 2 PULICE CONSTRUCTION, INC. \$14.550 \$10,056,727.20 +3.9% 3 FISHER SAND & GRAVEL CO. \$23.000 \$18,897,232.00 +64.3% 4 GRANITE CONSTRUCTION COMPANY \$35.200 \$24,329,676.80 +151.4% 5 AMES CONSTRUCTION, INC. \$35.990 \$24,875,712.16 +157.1% 3030022 CU.YD. AGGREGATE BASE, CLASS 2 BIG Rank Department Estimate 190,142.000 \$65.000 \$12,359,230.00 1 FINF CONSTRUCTION, INC. \$56.750 \$10,790,558.50 -12.7% 2 PULICE CONSTRUCTION, INC. \$59.730 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45.000 \$85.66,390.00 -30.8% 4 GRANITE CONSTRUCTION, INC. \$110.220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") \$160.000 \$1,319,290.00 \$1,319,290.00 \$1,319,290.00 \$1 1 FINF CONSTRUCTION, INC. | 2030904 | CU.YD. | BORROW (IN PLACE) | | | | |
| 2 PULICE CONSTRUCTION, INC. \$14,550 \$10,056,727.20 +3,9% 3 FISHER SAND & GRAVEL CO. \$23,000 \$15,897,232.00 +64,3% 4 GRANITE CONSTRUCTION COMPANY \$35,200 \$24,329,676,80 +151,4% 5 AMES CONSTRUCTION, INC. \$35,990 \$24,875,712.16 +157.1% 3030022 CU.YD. AGGREGATE BASE, CLASS 2 BId Rank Department Estimate 190,142.000 \$65,000 \$12,359,230.00 1 FNF CONSTRUCTION, INC. \$56,750 \$10,790,558.50 -12.7% 2 PULICE CONSTRUCTION, INC. \$59,730 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45,000 \$8,556,390.00 -30,8% 4 GRANITE CONSTRUCTION COMPANY \$80,000 \$15,211,380.00 +23,1% 5 AMES CONSTRUCTION, INC. \$110,220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") \$110,200 \$1,319,290.00 +42.9% 4 PULICE CONSTRUCTION, INC. \$100,000 \$1,884,700.00 <td>Bid Rank</td> <td>Department</td> <td>Estimate</td> <td>691,184.000</td> <td>\$14.000</td> <td>\$9,676,576.00</td> <td></td> | Bid Rank | Department | Estimate | 691,184.000 | \$14.000 | \$9,676,576.00 | |
| Signature Sign | 1 | FNF CONS | TRUCTION, INC. | | \$27.100 | \$18,731,086.40 | +93.6% |
| 4 GRANITE CONSTRUCTION COMPANY \$35.200 \$24,329,676.80 +151.4% 5 AMES CONSTRUCTION, INC. \$35.990 \$24,875,712.16 +157.1% 3030022 CU.YD. AGGREGATE BASE, CLASS 2 Section 1 FIRED CONSTRUCTION, INC. \$65.000 \$12,359,230.00 1 FNF CONSTRUCTION, INC. \$56.750 \$10,790,558.50 -12.7% 2 PULICE CONSTRUCTION, INC. \$59.730 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45.000 \$8,566,390.00 -30.8% 4 GRANITE CONSTRUCTION COMPANY \$80.000 \$15,211,380.00 +23.1% 5 AMES CONSTRUCTION, INC. \$110,220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") \$13,319,290.00 \$1,319,290.00 1 FINF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 \$42.9% 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% <tr< td=""><td>2</td><td>PULICE CC</td><td>INSTRUCTION, INC.</td><td></td><td>\$14.550</td><td>\$10,056,727.20</td><td>+3.9%</td></tr<> | 2 | PULICE CC | INSTRUCTION, INC. | | \$14.550 | \$10,056,727.20 | +3.9% |
| 5 AMES CONSTRUCTION, INC. \$35.990 \$24,875,712.16 +157.1% 3030022 CU.YD. AGGREGATE BASE, CLASS 2 BId Rank Department Estimate 190,142.000 \$65.000 \$12,359,230.00 1 FNF CONSTRUCTION, INC. \$56.750 \$10,790,558.50 -12.7% 2 PULICE CONSTRUCTION, INC. \$59.730 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45.000 \$8,556,390.00 -30.8% 4 GRANITE CONSTRUCTION, INC. \$110.220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") \$110.220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") \$100.000 \$1,319,290.00 *42.9% 1 FNF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 *42.9% 2 PULICE CONSTRUCTION, INC. \$110.000 \$1,884,700.00 +42.9% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION COMPANY \$95 | 3 | FISHER SA | ND & GRAVEL CO. | | \$23.000 | \$15,897,232.00 | +64.3% |
| 3030022 | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$35.200 | \$24,329,676.80 | +151.4% |
| Bid Rank Department Estimate 190,142.000 \$65.000 \$12,359,230.00 1 FNF CONSTRUCTION, INC. \$56.750 \$10,790,558.50 -12.7% 2 PULICE CONSTRUCTION, INC. \$59,730 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45.000 \$8,556,390.00 -30.8% 4 GRANITE CONSTRUCTION COMPANY \$80.000 \$15,211,360.00 +23.1% 5 AMES CONSTRUCTION, INC. \$110.220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") \$100,000 \$1,319,290.00 +22.9% Bid Rank Department Estimate 18,847.000 \$70.000 \$1,384,700.00 +42.9% 2 PULICE CONSTRUCTION, INC. \$110.000 \$1,884,700.00 +42.9% 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") \$80.000 \$2,806,880.00 +35 | 5 | AMES CON | ISTRUCTION, INC. | | \$35.990 | \$24,875,712.16 | +157.1% |
| 1 FNF CONSTRUCTION, INC. \$56,750 \$10,790,558.50 -12.7% 2 PULICE CONSTRUCTION, INC. \$59,730 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45,000 \$8,556,390.00 -30.8% 4 GRANITE CONSTRUCTION COMPANY \$80.000 \$15,211,360.00 +23.1% 5 AMES CONSTRUCTION, INC. \$110.220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") \$110.220 \$20,957,451.24 +69.6% Bid Rank Department Estimate 18,847.000 \$70.000 \$1,319,290.00 +42.9% 1 FNF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 +42.9% 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") \$80.000 \$2,806,880.00 \$3,559,460.00 </td <td>3030022</td> <td>CU.YD.</td> <td>AGGREGATE BASE, CLASS 2</td> <td></td> <td></td> <td></td> <td></td> | 3030022 | CU.YD. | AGGREGATE BASE, CLASS 2 | | | | |
| 2 PULICE CONSTRUCTION, INC. \$59.730 \$11,357,181.66 -8.1% 3 FISHER SAND & GRAVEL CO. \$45.000 \$8,556,390.00 -30.8% 4 GRANITE CONSTRUCTION COMPANY \$80.000 \$15,211,360.00 +23.1% 5 AMES CONSTRUCTION, INC. \$110.220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") *** *** *** *** Bid Rank Department Estimate 18.847.000 \$70.000 \$1,319,290.00 *** 1 FNF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 +42.9% 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") \$80.000 \$2,806,880.00 *37.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") \$110.000 | Bid Rank | Department | Estimate | 190,142.000 | \$65.000 | \$12,359,230.00 | |
| 3 | 1 | FNF CONS | TRUCTION, INC. | | \$56.750 | \$10,790,558.50 | -12.7% |
| 4 GRANITE CONSTRUCTION COMPANY \$80.000 \$15,211,360.00 +23.1% 5 AMES CONSTRUCTION, INC. \$110.220 \$20,957,451.24 +69.6% 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") Bid Rank Department Estimate 18,847.000 \$70.000 \$1,319,290.00 1 FNF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 +42.9% 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") 80.000 \$2,806,880.00 \$10.000 \$3,859,460.00 +37.5% Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 \$15.3% 2 PULICE CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 | 2 | PULICE CO | INSTRUCTION, INC. | | \$59.730 | \$11,357,181.66 | -8.1% |
| 5 AMES CONSTRUCTION, INC. \$110.220 \$20,957,451.24 +69.6% 4010009 SQ,YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") Bid Rank Department Estimate 18,847.000 \$70.000 \$1,319,290.00 1 FNF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 +42.9% 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ,YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") \$100.000 \$2,806,880.00 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.00 | 3 | FISHER SA | ND & GRAVEL CO. | | \$45.000 | \$8,556,390.00 | -30.8% |
| 4010009 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (9") Bid Rank Department Estimate 18,847.000 \$70.000 \$1,319,290.00 1 FNF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 +42.9% 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$80.000 | \$15,211,360.00 | +23.1% |
| Bid Rank Department Estimate 18,847.000 \$70.000 \$1,319,290.00 1 FNF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 +42.9% 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 5 | AMES CON | ISTRUCTION, INC. | | \$110.220 | \$20,957,451.24 | +69.6% |
| 1 FNF CONSTRUCTION, INC. \$100.000 \$1,884,700.00 +42.9% 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 4010009 | SQ.YD. | PORTLAND CEMENT CONCRET | TE PAVEMENT (9") | | | |
| 2 PULICE CONSTRUCTION, INC. \$110.060 \$2,074,300.82 +57.2% 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | Bid Rank | Department | Estimate | 18,847.000 | \$70.000 | \$1,319,290.00 | |
| 3 FISHER SAND & GRAVEL CO. \$95.000 \$1,790,465.00 +35.7% 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 1 | FNF CONS | TRUCTION, INC. | | \$100.000 | \$1,884,700.00 | +42.9% |
| 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 2 | PULICE CO | INSTRUCTION, INC. | | \$110.060 | \$2,074,300.82 | +57.2% |
| 4 GRANITE CONSTRUCTION COMPANY \$95.000 \$1,790,465.00 +35.7% 5 AMES CONSTRUCTION, INC. \$107.420 \$2,024,544.74 +53.5% 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 3 | FISHER SA | ND & GRAVEL CO. | | \$95.000 | \$1,790,465.00 | +35.7% |
| 4010011 SQ.YD. PORTLAND CEMENT CONCRETE PAVEMENT (11") Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$95.000 | | +35.7% |
| Bid Rank Department Estimate 35,086.000 \$80.000 \$2,806,880.00 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 5 | AMES CON | ISTRUCTION, INC. | | \$107.420 | \$2,024,544.74 | +53.5% |
| 1 FNF CONSTRUCTION, INC. \$110.000 \$3,859,460.00 +37.5% 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 4010011 | SQ.YD. | PORTLAND CEMENT CONCRE | TE PAVEMENT (11") | | | |
| 2 PULICE CONSTRUCTION, INC. \$121.040 \$4,246,809.44 +51.3% 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | Bid Rank | Department | Estimate | 35,086.000 | \$80.000 | \$2,806,880.00 | |
| 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 1 | FNF CONS | TRUCTION, INC. | | \$110.000 | \$3,859,460.00 | +37.5% |
| 3 FISHER SAND & GRAVEL CO. \$115.000 \$4,034,890.00 +43.8% 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | 2 | PULICE CO | INSTRUCTION, INC. | | \$121.040 | \$4,246,809.44 | +51.3% |
| 4 GRANITE CONSTRUCTION COMPANY \$106.000 \$3,719,116.00 +32.5% | | FISHER SA | ND & GRAVEL CO | | \$115.000 | \$4,034,890.00 | +43.8% |
| 5 AMES CONSTRUCTION, INC. \$130.180 \$4,567,495.48 +62.7% | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$106.000 | | +32.5% |
| | 5 | AMES CON | ISTRUCTION, INC. | | \$130.180 | \$4,567,495.48 | +62.7% |

Printed: 9/24/2025 Page 11 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-------------------------------|-------------|-------------|-----------------|------------------------------|
| 4040111 | TON | BITUMINOUS TACK COAT | | | | |
| Bid Rank | Department | : Estimate | 471.000 | \$550.000 | \$259,050.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$650.000 | \$306,150.00 | +18.2% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$611.020 | \$287,790.42 | +11.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$500.000 | \$235,500.00 | -9.1% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$475.000 | \$223,725.00 | -13.6% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$650.690 | \$306,474.99 | +18.3% |
| 4040116 | HOUR | APPLY BITUMINOUS TACK COAT | | | | |
| Bid Rank | Department | Estimate | 1,000.000 | \$220.000 | \$220,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$215.000 | \$215,000.00 | -2.3% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$555.470 | \$555,470.00 | +152.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$160.000 | \$160,000.00 | -27.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$120.000 | \$120,000.00 | -45.5% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$316.140 | \$316,140.00 | +43.7% |
| 4040125 | TON | FOG COAT | | | | |
| Bid Rank | Department | Estimate | 137.000 | \$900.000 | \$123,300.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$400.000 | \$54,800.00 | -55.6% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$1,666.430 | \$228,300.91 | +85.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$800.000 | \$109,600.00 | -11.1% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$500.000 | \$68,500.00 | -44.4% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,170.890 | \$160,411.93 | +30.1% |
| 4040165 | SQ.YD. | BLOTTER MATERIAL | | | | |
| Bid Rank | Department | Estimate | 354,656.000 | \$0.200 | \$70,931.20 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.050 | \$17,732.80 | -75.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$0.040 | \$14,186.24 | -80.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.100 | \$35,465.60 | -50.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$0.110 | \$39,012.16 | -45.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$0.140 | \$49,651.84 | -30.0% |
| 4040230 | TON | ASPHALT BINDER (PG 76-22 TR+) | | | | |
| Bid Rank | Department | Estimate | 927.000 | \$900.000 | \$834,300.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$700.000 | \$648,900.00 | -22.2% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$724.530 | \$671,639.31 | -19.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$700.000 | \$648,900.00 | -22.2% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$875.000 | \$811,125.00 | -2.8% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$890.150 | \$825,169.05 | -1.1% |
| 4040234 | TON | ASPHALT BINDER (PG 76-22 PM) | | | | |
| Bid Rank | Department | Estimate | 12,755.000 | \$850.000 | \$10,841,750.00 | |
| 1 | | TRUCTION, INC. | | \$620.000 | \$7,908,100.00 | -27.1% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$690.830 | \$8,811,536.65 | -18.7% |

Printed: 9/24/2025 Page 12 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-------------------------------|---------------------|------------------|-----------------|------------------------------|
| 4040234 | TON | ASPHALT BINDER (PG 76-22 PM) | | | | |
| Bid Rank | Department | : Estimate | 12,755.000 | \$850.000 | \$10,841,750.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$670.000 | \$8,545,850.00 | -21.2% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$684.000 | \$8,724,420.00 | -19.5% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$890.150 | \$11,353,863.25 | +4.7% |
| 4070002 | TON | ASPHALTIC CONCRETE FRICTION | COURSE (PG 76-22 TF | R+) | | |
| Bid Rank | Department | Estimate | 14,246.000 | \$80.000 | \$1,139,680.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$66.000 | \$940,236.00 | -17.5% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$105.060 | \$1,496,684.76 | +31.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$80.000 | \$1,139,680.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$115.000 | \$1,638,290.00 | +43.8% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$118.300 | \$1,685,301.80 | +47.9% |
| 4070021 | TON | MINERAL ADMIXTURE (ACFC) | | | | |
| Bid Rank | Department | Estimate | 133.000 | \$90.000 | \$11,970.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$90.000 | \$11,970.00 | +0.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$90.000 | \$11,970.00 | +0.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$90.000 | \$11,970.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$90.000 | \$11,970.00 | +0.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$90.000 | \$11,970.00 | +0.0% |
| 4090006 | TON | ASPHALTIC CONCRETE (MISCELL | ANEOUS STRUCTURAI | L) (SPECIAL MIX) | | |
| Bid Rank | Department | Estimate | 1,723.000 | \$175.000 | \$301,525.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$200.000 | \$344,600.00 | +14.3% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$118.540 | \$204,244.42 | -32.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$150.000 | \$258,450.00 | -14.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$175.000 | \$301,525.00 | +0.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$516.860 | \$890,549.78 | +195.3% |
| 4160004 | TON | ASPHALTIC CONCRETE (3/4" MIX) | (END PRODUCT) (SPE | CIAL MIX) | | |
| Bid Rank | Department | Estimate | 255,091.000 | \$60.000 | \$15,305,460.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$65.250 | \$16,644,687.75 | +8.8% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$73.050 | \$18,634,397.55 | +21.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$77.000 | \$19,642,007.00 | +28.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$52.000 | \$13,264,732.00 | -13.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$86.570 | \$22,083,227.87 | +44.3% |
| 4160031 | TON | MINERAL ADMIXTURE | | | | |
| Bid Rank | Department | Estimate | 2,365.000 | \$90.000 | \$212,850.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$90.000 | \$212,850.00 | +0.0% |
| 2 | PULICE CO | DNSTRUCTION, INC. | | \$90.000 | \$212,850.00 | +0.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$90.000 | \$212,850.00 | +0.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$90.000 | \$212,850.00 | +0.0% |

Printed: 9/24/2025 Page 13 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Ite Num | | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|------------|-----|--------------------|-------------------------------|-----------|------------|-----------------|------------------------------|
| 41600 | 31 | TON | MINERAL ADMIXTURE | | | | |
| Bid Ra | ank | Department | Estimate | 2,365.000 | \$90.000 | \$212,850.00 | |
| 5 | | AMES CON | STRUCTION, INC. | | \$90.000 | \$212,850.00 | +0.0% |
| 50102 | 03 | L.FT. | PIPE, CORRUGATED METAL, 24" X | 18" | | | |
| Bid Ra | ank | Department | Estimate | 1,271.000 | \$210.000 | \$266,910.00 | |
| 1 | | FNF CONS | TRUCTION, INC. | | \$175.000 | \$222,425.00 | -16.7% |
| 2 | | PULICE CO | NSTRUCTION, INC. | | \$199.190 | \$253,170.49 | -5.1% |
| 3 | | FISHER SA | ND & GRAVEL CO. | | \$250.000 | \$317,750.00 | +19.0% |
| 4 | | GRANITE C | ONSTRUCTION COMPANY | | \$220.000 | \$279,620.00 | +4.8% |
| 5 | | AMES CON | STRUCTION, INC. | | \$163.740 | \$208,113.54 | -22.0% |
| 50102 | 04 | L.FT. | PIPE, CORRUGATED METAL, 28" X | 20" | | | |
| Bid Ra | ank | Department | Estimate | 216.000 | \$210.000 | \$45,360.00 | |
| 1 | | FNF CONST | FRUCTION, INC. | | \$200.000 | \$43,200.00 | -4.8% |
| 2 | | PULICE CO | NSTRUCTION, INC. | | \$283.530 | \$61,242.48 | +35.0% |
| 3 | | FISHER SA | ND & GRAVEL CO. | | \$300.000 | \$64,800.00 | +42.9% |
| 4 | | GRANITE C | ONSTRUCTION COMPANY | | \$205.000 | \$44,280.00 | -2.4% |
| 5 | | AMES CON | STRUCTION, INC. | | \$232.710 | \$50,265.36 | +10.8% |
| 50102 | 05 | L.FT. | PIPE, CORRUGATED METAL, 35" X | 24" | | | |
| Bid Ra | ank | Department | Estimate | 1,399.000 | \$240.000 | \$335,760.00 | |
| 1 | | FNF CONS | FRUCTION, INC. | | \$205.000 | \$286,795.00 | -14.6% |
| 2 | | PULICE CO | NSTRUCTION, INC. | | \$276.760 | \$387,187.24 | +15.3% |
| 3 | | | ND & GRAVEL CO. | | \$325.000 | \$454,675.00 | +35.4% |
| 4 | | GRANITE C | ONSTRUCTION COMPANY | | \$310.000 | \$433,690.00 | +29.2% |
| 5 | | AMES CON | STRUCTION, INC. | | \$204.050 | \$285,465.95 | -15.0% |
| 50102 | 11 | L.FT. | PIPE, CORRUGATED METAL, 42" X | 29" | | | |
| Bid Ra | ank | Department | Estimate | 348.000 | \$250.000 | \$87,000.00 | |
| 1 | | FNF CONS | FRUCTION, INC. | | \$250.000 | \$87,000.00 | +0.0% |
| 2 | | PULICE CO | NSTRUCTION, INC. | | \$259.730 | \$90,386.04 | +3.9% |
| 3 | | FISHER SA | ND & GRAVEL CO. | | \$350.000 | \$121,800.00 | +40.0% |
| 4 | | GRANITE C | ONSTRUCTION COMPANY | | \$315.000 | \$109,620.00 | +26.0% |
| 5 | | AMES CON | STRUCTION, INC. | | \$253.770 | \$88,311.96 | +1.5% |
| 50125 | 24 | L.FT. | STORM DRAIN PIPE, 24" | | | | |
| Bid Ra | ank | Department | Estimate | 1,635.000 | \$200.000 | \$327,000.00 | |
| 1 | | FNF CONS | FRUCTION, INC. | | \$170.000 | \$277,950.00 | -15.0% |
| 2 | | PULICE CO | NSTRUCTION, INC. | | \$146.140 | \$238,938.90 | -26.9% |
| 3 | | FISHER SA | ND & GRAVEL CO. | | \$150.000 | \$245,250.00 | -25.0% |
| 4 | | GRANITE C | ONSTRUCTION COMPANY | | \$245.000 | \$400,575.00 | +22.5% |
| 5 | | AMES CON | STRUCTION, INC. | | \$156.640 | \$256,106.40 | -21.7% |

Printed: 9/24/2025 Page 14 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|-------------------------------------|--------------------------|-------------|-----------------|------------------------------|
| 5012924 | L.FT. PIPE CULVERT, 24" | | | | |
| Bid Rank | Department Estimate | 2,353.000 | \$200.000 | \$470,600.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$175.000 | \$411,775.00 | -12.5% |
| 2 | PULICE CONSTRUCTION, INC. | | \$124.370 | \$292,642.61 | -37.8% |
| 3 | FISHER SAND & GRAVEL CO. | | \$225.000 | \$529,425.00 | +12.5% |
| 4 | GRANITE CONSTRUCTION COMP. | ANY | \$225.000 | \$529,425.00 | +12.5% |
| 5 | AMES CONSTRUCTION, INC. | | \$157.330 | \$370,197.49 | -21.3% |
| 5012930 | L.FT. PIPE CULVERT, 30" | | | | |
| Bid Rank | Department Estimate | 3,299.000 | \$220.000 | \$725,780.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$200.000 | \$659,800.00 | -9.1% |
| 2 | PULICE CONSTRUCTION, INC. | | \$189.090 | \$623,807.91 | -14.0% |
| 3 | FISHER SAND & GRAVEL CO. | | \$250.000 | \$824,750.00 | +13.6% |
| 4 | GRANITE CONSTRUCTION COMP. | ANY | \$250.000 | \$824,750.00 | +13.6% |
| 5 | AMES CONSTRUCTION, INC. | | \$210.890 | \$695,726.11 | -4.1% |
| 5012936 | L.FT. PIPE CULVERT, 36" | | | | |
| Bid Rank | Department Estimate | 1,016.000 | \$250.000 | \$254,000.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$275.000 | \$279,400.00 | +10.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$216.340 | \$219,801.44 | -13.5% |
| 3 | FISHER SAND & GRAVEL CO. | | \$300.000 | \$304,800.00 | +20.0% |
| 4 | GRANITE CONSTRUCTION COMP. | ANY | \$275.000 | \$279,400.00 | +10.0% |
| 5 | AMES CONSTRUCTION, INC. | | \$253.570 | \$257,627.12 | +1.4% |
| 5012942 | L.FT. PIPE CULVERT, 42" | | | | |
| Bid Rank | Department Estimate | 2,111.000 | \$400.000 | \$844,400.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$325.000 | \$686,075.00 | -18.8% |
| 2 | PULICE CONSTRUCTION, INC. | | \$302.190 | \$637,923.09 | -24.5% |
| 3 | FISHER SAND & GRAVEL CO. | | \$350.000 | \$738,850.00 | -12.5% |
| 4 | GRANITE CONSTRUCTION COMP. | ANY | \$325.000 | \$686,075.00 | -18.8% |
| 5 | AMES CONSTRUCTION, INC. | | \$338.190 | \$713,919.09 | -15.5% |
| 5012948 | L.FT. PIPE CULVERT, 48" | | | | |
| Bid Rank | Department Estimate | 244.000 | \$450.000 | \$109,800.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$450.000 | \$109,800.00 | +0.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$301.710 | \$73,617.24 | -33.0% |
| 3 | FISHER SAND & GRAVEL CO. | | \$650.000 | \$158,600.00 | +44.4% |
| 4 | GRANITE CONSTRUCTION COMP. | ANY | \$375.000 | \$91,500.00 | -16.7% |
| 5 | AMES CONSTRUCTION, INC. | | \$376.810 | \$91,941.64 | -16.3% |
| 5014224 | EACH FLARED END SECT | ION, 24" X 18" (C-13.25) | | | |
| Bid Rank | Department Estimate | 9.000 | \$1,500.000 | \$13,500.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$1,300.000 | \$11,700.00 | -13.3% |
| 2 | PULICE CONSTRUCTION, INC. | | \$2,633.920 | \$23,705.28 | +75.6% |

Printed: 9/24/2025 Page 15 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-----------------------------|-------------------|-------------|-----------------|------------------------------|
| 5014224 | EACH | FLARED END SECTION, 24" X 1 | 8" (C-13.25) | | | |
| Bid Rank | Department | Estimate | 9.000 | \$1,500.000 | \$13,500.00 | |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$650.000 | \$5,850.00 | -56.7% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,200.000 | \$10,800.00 | -20.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$463.920 | \$4,175.28 | -69.1% |
| 5014228 | EACH | FLARED END SECTION, 28" X 2 | 0" (C-13.25) | | | |
| Bid Rank | Department | Estimate | 2.000 | \$1,800.000 | \$3,600.00 | |
| 1 | FNF CONST | RUCTION, INC. | | \$1,350.000 | \$2,700.00 | -25.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$3,163.990 | \$6,327.98 | +75.8% |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$750.000 | \$1,500.00 | -58.3% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,200.000 | \$2,400.00 | -33.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$577.540 | \$1,155.08 | -67.9% |
| 5014235 | EACH | FLARED END SECTION, 35" X 2 | 4" (C-13.25) | | | |
| Bid Rank | Department | Estimate | 11.000 | \$2,100.000 | \$23,100.00 | |
| 1 | FNF CONST | RUCTION, INC. | | \$1,500.000 | \$16,500.00 | -28.6% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$3,540.710 | \$38,947.81 | +68.6% |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$800.000 | \$8,800.00 | -61.9% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,400.000 | \$15,400.00 | -33.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$820.370 | \$9,024.07 | -60.9% |
| 5014242 | EACH | FLARED END SECTION, 42" X 2 | 9" (C-13.25) | | | |
| Bid Rank | Department | Estimate | 4.000 | \$2,400.000 | \$9,600.00 | |
| 1 | FNF CONST | RUCTION, INC. | | \$1,800.000 | \$7,200.00 | -25.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$4,436.700 | \$17,746.80 | +84.9% |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$1,100.000 | \$4,400.00 | -54.2% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,600.000 | \$6,400.00 | -33.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$1,060.380 | \$4,241.52 | -55.8% |
| 5014524 | EACH | FLARED END SECTION, 24" (C- | 13.20 OR C-13.25) | | | |
| Bid Rank | Department | Estimate | 44.000 | \$1,500.000 | \$66,000.00 | |
| 1 | FNF CONST | RUCTION, INC. | | \$1,450.000 | \$63,800.00 | -3.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$1,674.410 | \$73,674.04 | +11.6% |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$750.000 | \$33,000.00 | -50.0% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,350.000 | \$59,400.00 | -10.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$662.480 | \$29,149.12 | -55.8% |
| 5014530 | EACH | FLARED END SECTION, 30" (C- | 13.20 OR C-13.25) | | | |
| Bid Rank | Department | Estimate | 28.000 | \$2,000.000 | \$56,000.00 | |
| 1 | • | RUCTION, INC. | | \$1,725.000 | \$48,300.00 | -13.8% |
| 2 | | NSTRUCTION, INC. | | \$2,008.080 | \$56,226.24 | +0.4% |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$1,000.000 | \$28,000.00 | -50.0% |
| 4 | | ONSTRUCTION COMPANY | | \$1,100.000 | \$30,800.00 | -45.0% |

Printed: 9/24/2025 Page 16 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure Ite | em Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|------------------------|-----------------------------|-------------------------|--------------|-----------------|------------------------------|
| 5014530 | EACH F | LARED END SECTION, 30" (C-1 | 3.20 OR C-13.25) | | | |
| Bid Rank | Department Estir | nate | 28.000 | \$2,000.000 | \$56,000.00 | |
| 5 | AMES CONSTR | UCTION, INC. | | \$1,018.490 | \$28,517.72 | -49.1% |
| 5014536 | EACH F | LARED END SECTION, 36" (C-1 | 3.20 OR C-13.25) | | | |
| Bid Rank | Department Estir | • | 10.000 | \$2,200.000 | \$22,000.00 | |
| 1 | FNF CONSTRUC | | | \$2,100.000 | \$21,000.00 | -4.5% |
| 2 | PULICE CONST | • | | \$3,128.610 | \$31,286.10 | +42.2% |
| 3 | FISHER SAND 8 | • | | \$1,500.000 | \$15,000.00 | -31.8% |
| 4 | GRANITE CONS | STRUCTION COMPANY | | \$1,400.000 | \$14,000.00 | -36.4% |
| 5 | AMES CONSTR | UCTION, INC. | | \$1,388.290 | \$13,882.90 | -36.9% |
| 5014542 | EACH F | LARED END SECTION, 42" (C-1 | 3.20 OR C-13.25) | | | |
| Bid Rank | Department Estir | | 18.000 | \$2,500.000 | \$45,000.00 | |
| 1 | FNF CONSTRUC | CTION, INC. | | \$3,100.000 | \$55,800.00 | +24.0% |
| 2 | PULICE CONST | • | | \$3,543.840 | \$63,789.12 | +41.8% |
| 3 | FISHER SAND 8 | · | | \$2,500.000 | \$45,000.00 | +0.0% |
| 4 | GRANITE CONS | STRUCTION COMPANY | | \$1,300.000 | \$23,400.00 | -48.0% |
| 5 | AMES CONSTR | UCTION, INC. | | \$2,334.240 | \$42,016.32 | -6.6% |
| 5019302 | L.FT. P | IPE (36" HDPE CASING)(SDR 1 | 7) | | | |
| Bid Rank | Department Estir | nate | 937.000 | \$300.000 | \$281,100.00 | |
| 1 | FNF CONSTRUC | CTION, INC. | | \$685.000 | \$641,845.00 | +128.3% |
| 2 | PULICE CONST | RUCTION, INC. | | \$482.320 | \$451,933.84 | +60.8% |
| 3 | FISHER SAND 8 | GRAVEL CO. | | \$700.000 | \$655,900.00 | +133.3% |
| 4 | GRANITE CONS | STRUCTION COMPANY | | \$240.000 | \$224,880.00 | -20.0% |
| 5 | AMES CONSTR | UCTION, INC. | | \$394.950 | \$370,068.15 | +31.6% |
| 5030023 | EACH C | ONCRETE CATCH BASIN (C-15 | .20) ONE 7.5' WING, H=8 | OR LESS | | |
| Bid Rank | Department Estir | nate | 7.000 | \$7,500.000 | \$52,500.00 | |
| 1 | FNF CONSTRUC | CTION, INC. | | \$15,000.000 | \$105,000.00 | +100.0% |
| 2 | PULICE CONST | RUCTION, INC. | | \$13,508.610 | \$94,560.27 | +80.1% |
| 3 | FISHER SAND 8 | k GRAVEL CO. | | \$15,000.000 | \$105,000.00 | +100.0% |
| 4 | GRANITE CONS | STRUCTION COMPANY | | \$16,000.000 | \$112,000.00 | +113.3% |
| 5 | AMES CONSTR | UCTION, INC. | | \$19,542.100 | \$136,794.70 | +160.6% |
| 5030024 | EACH C | ONCRETE CATCH BASIN (C-15 | .20) ONE 7.5' WING, H=0 | OVER 8' | | |
| Bid Rank | Department Estir | nate | 2.000 | \$8,000.000 | \$16,000.00 | |
| 1 | FNF CONSTRUC | CTION, INC. | | \$23,000.000 | \$46,000.00 | +187.5% |
| 2 | PULICE CONST | RUCTION, INC. | | \$19,647.930 | \$39,295.86 | +145.6% |
| 3 | FISHER SAND 8 | GRAVEL CO. | | \$22,000.000 | \$44,000.00 | +175.0% |
| 4 | GRANITE CONS | STRUCTION COMPANY | | \$22,000.000 | \$44,000.00 | +175.0% |
| 5 | AMES CONSTR | UCTION, INC. | | \$21,506.740 | \$43,013.48 | +168.8% |

Printed: 9/24/2025 Page 17 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|--------------------|--------------------|--------------------------|-----------------------------|--------------------|-----------------|------------------------------|
| 5030142 | EACH | CONCRETE CATCH BASIN (ME | EDIAN) (C-15.80) (H=8' OR L | ESS) | | |
| Bid Rank | Department | Estimate | 9.000 | \$7,000.000 | \$63,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$9,500.000 | \$85,500.00 | +35.7% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$7,949.570 | \$71,546.13 | +13.6% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$10,000.000 | \$90,000.00 | +42.9% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$11,000.000 | \$99,000.00 | +57.1% |
| 5 | AMES CON | STRUCTION, INC. | | \$13,317.840 | \$119,860.56 | +90.3% |
| 5030152 | EACH | CONCRETE CATCH BASIN (ME | EDIAN DIKES) (MODIFIED C | -15.90 PER DETAIL | DB) | |
| Bid Rank | Department | Estimate | 2.000 | \$6,000.000 | \$12,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$21,500.000 | \$43,000.00 | +258.3% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$18,259.240 | \$36,518.48 | +204.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$20,000.000 | \$40,000.00 | +233.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$8,500.000 | \$17,000.00 | +41.7% |
| 5 | AMES CON | STRUCTION, INC. | | \$16,446.600 | \$32,893.20 | +174.1% |
| 5050201 | EACH | RESET FRAME AND COVER F | OR MANHOLE | | | |
| Bid Rank | Department | Estimate | 1.000 | \$2,500.000 | \$2,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$3,000.000 | \$3,000.00 | +20.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$906.400 | \$906.40 | -63.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3,000.000 | \$3,000.00 | +20.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$3,600.000 | \$3,600.00 | +44.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$2,577.800 | \$2,577.80 | +3.1% |
| 6016089 | EACH | HEADWALL (SD 6.30, 48") | | | | |
| Bid Rank | Department | Estimate | 2.000 | \$15,000.000 | \$30,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$30,000.000 | \$60,000.00 | +100.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$11,749.500 | \$23,499.00 | -21.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30,000.000 | \$60,000.00 | +100.0% |
| 4 | | CONSTRUCTION COMPANY | | \$34,000.000 | \$68,000.00 | +126.7% |
| 5 | AMES CON | STRUCTION, INC. | | \$12,951.090 | \$25,902.18 | -13.7% |
| 6060036 | EACH | BRIDGE SIGN STRUCTURE (B | UTTERFLY DMS) | | | |
| Bid Rank | Department | Estimate | 3.000 | \$70,000.000 | \$210,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$82,000.000 | \$246,000.00 | +17.1% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$102,167.870 | \$306,503.61 | +46.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$100,000.000 | \$300,000.00 | +42.9% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$93,000.000 | \$279,000.00 | +32.9% |
| 5 | AMES CON | STRUCTION, INC. | | \$98,458.580 | \$295,375.74 | +40.7% |
| 6060058 | EACH | BRIDGE SIGN STRUCTURE (T | APERED TUBE, SINGLE BE | AM, 70' 1" TO 85') | | |
| Bid Rank | Department | Estimate | 2.000 | \$60,000.000 | \$120,000.00 | |
| 1 | | TRUCTION, INC. | | \$44,000.000 | \$88,000.00 | -26.7% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$53,845.940 | \$107,691.88 | -10.3% |
| | | | | | | |

Printed: 9/24/2025 Page 18 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|----------------------------|------------------------|--------------------|-----------------|------------------------------|
| 6060058 | EACH | BRIDGE SIGN STRUCTURE (TA | APERED TUBE, SINGLE BE | AM, 70' 1" TO 85') | | |
| Bid Rank | Department | Estimate | 2.000 | \$60,000.000 | \$120,000.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$55,000.000 | \$110,000.00 | -8.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$18,000.000 | \$36,000.00 | -70.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$50,180.930 | \$100,361.86 | -16.4% |
| 6060074 | EACH | FOUNDATION FOR BRIDGE SIG | GN STRUCTURE (TAPEREI | D TUBE) | | |
| Bid Rank | Department | Estimate | 4.000 | \$10,000.000 | \$40,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$11,000.000 | \$44,000.00 | +10.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$11,202.650 | \$44,810.60 | +12.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$15,000.000 | \$60,000.00 | +50.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2,235.000 | \$8,940.00 | -77.7% |
| 5 | AMES CON | STRUCTION, INC. | | \$12,545.230 | \$50,180.92 | +25.5% |
| 6060080 | EACH | FOUNDATION FOR BRIDGE SIG | GN STRUCTURE (BUTTERI | FLY DMS) | | |
| Bid Rank | Department | Estimate | 3.000 | \$18,000.000 | \$54,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$24,000.000 | \$72,000.00 | +33.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$21,692.990 | \$65,078.97 | +20.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30,000.000 | \$90,000.00 | +66.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$27,000.000 | \$81,000.00 | +50.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$28,585.210 | \$85,755.63 | +58.8% |
| 6060132 | EACH | CANTILEVER SIGN STRUCTUR | RE (SD9.10, TYPE 2C) | | | |
| Bid Rank | Department | Estimate | 1.000 | \$72,000.000 | \$72,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$71,000.000 | \$71,000.00 | -1.4% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$96,009.510 | \$96,009.51 | +33.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$90,000.000 | \$90,000.00 | +25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$56,000.000 | \$56,000.00 | -22.2% |
| 5 | AMES CON | STRUCTION, INC. | | \$82,440.100 | \$82,440.10 | +14.5% |
| 6060133 | EACH | CANTILEVER SIGN STRUCTUR | RE (SD9.10, TYPE 3C) | | | |
| Bid Rank | Department | Estimate | 16.000 | \$80,000.000 | \$1,280,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$81,000.000 | \$1,296,000.00 | +1.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$113,916.310 | \$1,822,660.96 | +42.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$100,000.000 | \$1,600,000.00 | +25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$78,500.000 | \$1,256,000.00 | -1.9% |
| 5 | AMES CON | STRUCTION, INC. | | \$94,387.940 | \$1,510,207.04 | +18.0% |
| 6060151 | EACH | SIGN STRUCTURE (DETAIL T1) | | | | |
| Bid Rank | Department | Estimate | 2.000 | \$3,500.000 | \$7,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5,500.000 | \$11,000.00 | +57.1% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$5,609.920 | \$11,219.84 | +60.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$7,500.000 | \$15,000.00 | +114.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$5,100.000 | \$10,200.00 | +45.7% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 19 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Extended Amount Item Description** Quantity **EACH** 6060151 SIGN STRUCTURE (DETAIL T1) Bid Rank 2.000 \$3,500.000 Department Estimate \$7,000.00 AMES CONSTRUCTION, INC. \$6,129.920 \$12,259.84 +75.1% 6060255 FOUNDATION FOR CANTILEVER SIGN STRUCTURE (SD9.10, TYPE 2C) FACH Department Estimate Bid Rank 1.000 \$18.000.000 \$18.000.00 1 FNF CONSTRUCTION, INC. \$22,000.000 \$22,000.00 +22.2% 2 PULICE CONSTRUCTION, INC. \$20,232.700 \$20,232.70 +12.4% 3 FISHER SAND & GRAVEL CO. \$30,000.000 \$30,000.00 +66.7% 4 **GRANITE CONSTRUCTION COMPANY** \$19,000,000 \$19,000.00 +5.6% AMES CONSTRUCTION, INC. \$23,791.340 \$23,791.34 +32.2% 6060256 EACH FOUNDATION FOR CANTILEVER SIGN STRUCTURE (SD9.10, TYPE 3C) Bid Rank Department Estimate 16.000 \$22,000,000 \$352,000.00 1 FNF CONSTRUCTION, INC. \$344,000.00 -2.3% \$21,500.000 2 PULICE CONSTRUCTION, INC. -0.2% \$21,957.310 \$351,316.96 3 FISHER SAND & GRAVEL CO. \$30,000.000 \$480,000.00 +36.4% 4 **GRANITE CONSTRUCTION COMPANY** \$19,000.000 \$304,000.00 -13.6% +13.7% AMES CONSTRUCTION, INC. \$25,003.600 \$400,057.60 6061005 **EACH** SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) (DETAIL T2) Bid Rank Department Estimate 4.000 \$4,000.000 \$16,000.00 1 FNF CONSTRUCTION, INC. \$11.000.000 \$44,000.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$14,768.150 \$59,072.60 +269.2% 3 FISHER SAND & GRAVEL CO. \$15,000.000 \$60,000.00 +275.0% 4 **GRANITE CONSTRUCTION COMPANY** \$5,200.000 \$20,800.00 +30.0% AMES CONSTRUCTION, INC. \$12,425.760 \$49,703.04 +210.6% 6061016 SIGN MOUNT ASSEMBLY (DETAIL T1A) EACH Bid Rank Department Estimate 1.000 \$4,000.000 \$4,000.00 1 FNF CONSTRUCTION, INC. \$6,000.000 \$6,000.00 +50.0% 2 \$5,233.270 \$5,233.27 +30.8% PULICE CONSTRUCTION, INC. 3 FISHER SAND & GRAVEL CO. \$6,500.000 \$6,500.00 +62.5% 4 **GRANITE CONSTRUCTION COMPANY** \$1,700.00 -57.5% \$1,700.000 AMES CONSTRUCTION, INC. \$6,571.310 \$6,571.31 +64.3% 6070002 L.FT. **BREAKAWAY SIGN POST S4X7.7** Bid Rank 332.000 Department Estimate \$45.000 \$14,940.00 \$53.000 1 FNF CONSTRUCTION, INC. \$17,596.00 +17.8% 2 PULICE CONSTRUCTION, INC. \$48.900 \$16,234.80 +8.7% 3 FISHER SAND & GRAVEL CO. \$55.000 \$18,260.00 +22.2% 4 \$56,000 +24.4% GRANITE CONSTRUCTION COMPANY \$18.592.00 5 AMES CONSTRUCTION, INC. \$59.740 \$19,833.68 +32.8%

Printed: 9/24/2025 Page 20 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|----------------|--------------------|---------------------------|-----------------|-------------|-----------------|------------------------------|--|
| 6070004 | L.FT. | BREAKAWAY SIGN POST W6X12 | | | | | |
| Bid Rank | Department | : Estimate | 828.000 | \$60.000 | \$49,680.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$63.000 | \$52,164.00 | +5.0% | |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$58.810 | \$48,694.68 | -2.0% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$65.000 | \$53,820.00 | +8.3% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$62.000 | \$51,336.00 | +3.3% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$71.690 | \$59,359.32 | +19.5% | |
| 6070006 | L.FT. | BREAKAWAY SIGN POST W8X18 | | | | | |
| Bid Rank | Department | Estimate | 121.000 | \$65.000 | \$7,865.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$73.000 | \$8,833.00 | +12.3% | |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$79.290 | \$9,594.09 | +22.0% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$75.000 | \$9,075.00 | +15.4% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$45.000 | \$5,445.00 | -30.8% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$83.630 | \$10,119.23 | +28.7% | |
| 6070022 | EACH | | | | | | |
| Bid Rank | Department | Estimate | 24.000 | \$1,100.000 | \$26,400.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,050.000 | \$25,200.00 | -4.5% | |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$1,404.790 | \$33,714.96 | +27.7% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,100.000 | \$26,400.00 | +0.0% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$840.000 | \$20,160.00 | -23.6% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,194.780 | \$28,674.72 | +8.6% | |
| 6070024 | EACH | FOUNDATION FOR BREAKAWAY | SIGN POST W6X12 | | | | |
| Bid Rank | Department | Estimate | 46.000 | \$1,250.000 | \$57,500.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,250.000 | \$57,500.00 | +0.0% | |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$2,134.280 | \$98,176.88 | +70.7% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,300.000 | \$59,800.00 | +4.0% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,400.000 | \$64,400.00 | +12.0% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,433.740 | \$65,952.04 | +14.7% | |
| 6070026 | EACH | FOUNDATION FOR BREAKAWAY | SIGN POST W8X18 | | | | |
| Bid Rank | Department | Estimate | 6.000 | \$1,600.000 | \$9,600.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,540.000 | \$9,240.00 | -3.8% | |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$2,294.180 | \$13,765.08 | +43.4% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,600.000 | \$9,600.00 | +0.0% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$700.000 | \$4,200.00 | -56.3% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,792.170 | \$10,753.02 | +12.0% | |
| 6070038 | EACH | SLIP BASE | | | | | |
| Bid Rank | Department | : Estimate | 158.000 | \$350.000 | \$55,300.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$257.000 | \$40,606.00 | -26.6% | |
| 2 | | ONSTRUCTION, INC. | | \$338.310 | \$53,452.98 | -3.3% | |

Printed: 9/24/2025 Page 21 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|--------------------------|-------------------|------------|-----------------|------------------------------|
| 6070038 | EACH | SLIP BASE | | | | |
| Bid Rank | Department | Estimate | 158.000 | \$350.000 | \$55,300.00 | |
| 3 | | ND & GRAVEL CO. | | \$300.000 | \$47,400.00 | -14.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$300.000 | \$47,400.00 | -14.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$298.700 | \$47,194.60 | -14.7% |
| 6070054 | L.FT. | SIGN POST (PERFORATED) (| 2 S) | | | |
| Bid Rank | Department | Estimate | 78.000 | \$19.000 | \$1,482.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$27.000 | \$2,106.00 | +42.1% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$20.150 | \$1,571.70 | +6.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30.000 | \$2,340.00 | +57.9% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$9.000 | \$702.00 | -52.6% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$29.870 | \$2,329.86 | +57.2% |
| 6070055 | L.FT. | SIGN POST (PERFORATED) (| 2 1/2 S) | | | |
| Bid Rank | Department | Estimate | 1,037.000 | \$21.000 | \$21,777.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$27.000 | \$27,999.00 | +28.6% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$25.770 | \$26,723.49 | +22.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30.000 | \$31,110.00 | +42.9% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$22.500 | \$23,332.50 | +7.1% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$29.870 | \$30,975.19 | +42.2% |
| 6070057 | L.FT. | SIGN POST (PERFORATED) (| 2 1/2 T) | | | |
| Bid Rank | Department | Estimate | 1,493.000 | \$25.000 | \$37,325.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$30.000 | \$44,790.00 | +20.0% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$37.000 | \$55,241.00 | +48.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30.000 | \$44,790.00 | +20.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$29.000 | \$43,297.00 | +16.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$32.430 | \$48,417.99 | +29.7% |
| 6070060 | EACH | FOUNDATION FOR SIGN POS | T (CONCRETE) | | | |
| Bid Rank | Department | Estimate | 196.000 | \$360.000 | \$70,560.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$360.000 | \$70,560.00 | +0.0% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$453.280 | \$88,842.88 | +25.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$400.000 | \$78,400.00 | +11.1% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$285.000 | \$55,860.00 | -20.8% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$418.170 | \$81,961.32 | +16.2% |
| 6080005 | SQ.FT. | REGULATORY, WARNING, OF | MARKER SIGN PANEL | | | |
| Bid Rank | Department | Estimate | 2,491.000 | \$31.000 | \$77,221.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$27.000 | \$67,257.00 | -12.9% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$42.950 | \$106,988.45 | +38.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30.000 | \$74,730.00 | -3.2% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$34.000 | \$84,694.00 | +9.7% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 22 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Item Description** Quantity **Extended Amount** SQ.FT. 6080005 REGULATORY, WARNING, OR MARKER SIGN PANEL Bid Rank \$31.000 Department Estimate 2,491.000 \$77,221.00 AMES CONSTRUCTION, INC. \$29.870 \$74,406.17 -3.6% 6080018 SQ FT EXTRUDED ALUMINUM SIGN PANEL Bid Rank Department Estimate 5.525.000 \$40,000 \$221.000.00 1 FNF CONSTRUCTION, INC. \$47.000 \$259,675.00 +17.5% 2 PULICE CONSTRUCTION, INC. \$45.600 \$251,940.00 +14.0% 3 FISHER SAND & GRAVEL CO. \$50.000 \$276,250.00 +25.0% 4 **GRANITE CONSTRUCTION COMPANY** \$51.000 \$281,775.00 +27.5% AMES CONSTRUCTION, INC. \$53.770 \$297,079.25 +34.4% 6080025 SQ.FT. FLAT SHEET ALUMINUM SIGN PANEL Bid Rank Department Estimate 721.000 \$30,000 \$21,630.00 1 FNF CONSTRUCTION, INC. \$42.000 \$30,282.00 +40.0% 2 PULICE CONSTRUCTION, INC. \$46.920 \$33,829.32 +56.4% 3 FISHER SAND & GRAVEL CO. \$45.000 \$32,445.00 +50.0% 4 \$40.000 +33.3% **GRANITE CONSTRUCTION COMPANY** \$28,840.00 +59.3% AMES CONSTRUCTION, INC. \$47.790 \$34,456.59 6110200 L.FT. METAL HANDRAIL (MSE WALL) Bid Rank Department Estimate 869.000 \$80.000 \$69,520.00 1 FNF CONSTRUCTION, INC. \$105.000 \$91.245.00 +31.3% 2 PULICE CONSTRUCTION, INC. \$110.070 \$95,650.83 +37.6% 3 FISHER SAND & GRAVEL CO. \$125.000 \$108,625.00 +56.3% 4 **GRANITE CONSTRUCTION COMPANY** \$142.000 \$123,398.00 +77.5% AMES CONSTRUCTION, INC. \$130.150 \$113,100.35 +62.7% 6110202 L.FT. METAL HANDRAIL (DETAIL H) Bid Rank Department Estimate 60.000 \$100.000 \$6,000.00 1 FNF CONSTRUCTION, INC. \$120,000 \$7,200.00 +20.0% 2 \$121.150 +21.2% PULICE CONSTRUCTION, INC. \$7,269.00 3 FISHER SAND & GRAVEL CO. \$125.000 \$7,500.00 +25.0% 4 **GRANITE CONSTRUCTION COMPANY** \$142.000 \$8,520.00 +42.0% AMES CONSTRUCTION, INC. \$195.350 \$11,721.00 +95.4% 7010025 EACH TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.) Bid Rank Department Estimate 87.000 \$3,000.000 \$261,000.00 1 FNF CONSTRUCTION, INC. \$1,750.000 \$152,250.00 -41.7% 2 PULICE CONSTRUCTION, INC. \$1,982.500 \$172,477.50 -33.9% 3 FISHER SAND & GRAVEL CO. \$2,500.000 \$217,500.00 -16.7% 4 -32.8% GRANITE CONSTRUCTION COMPANY \$2.016.000 \$175.392.00 5 AMES CONSTRUCTION, INC. \$139,341.81 -46.6% \$1.601.630

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 23 of 91

Unit of Item **Compared To** Dept Estimate Number Measure **Item Description** Quantity **Unit Price Extended Amount** 7010026 **EACH-DAY** TEMPORARY IMPACT ATTENUTION DEVICE (IN-LINE ENERGY ABSORBING TERM.) (IN USE) Bid Rank Department Estimate 10,160.000 \$35.000 \$355,600.00 FNF CONSTRUCTION, INC. \$30.000 \$304,800.00 -14.3% 2 PULICE CONSTRUCTION, INC. \$27.780 \$282,244.80 -20.6% 3 FISHER SAND & GRAVEL CO. \$26.000 \$264,160.00 -25.7% 4 **GRANITE CONSTRUCTION COMPANY** \$30.500 \$309,880.00 -12.9% 5 AMES CONSTRUCTION, INC. \$30.800 \$312,928.00 -12.0% 7010062 L.FT. GLARE SCREEN FOR TEMPORARY CONCRETE BARRIER Bid Rank Department Estimate 21,160.000 \$15.000 \$317,400.00 FNF CONSTRUCTION, INC. \$25.000 \$529,000.00 +66.7% 2 PULICE CONSTRUCTION, INC. \$22,220 \$470,175.20 +48.1% 3 FISHER SAND & GRAVEL CO. \$17.000 \$359,720.00 +13.3% **GRANITE CONSTRUCTION COMPANY** +62.0% 4 \$24.300 \$514,188.00 5 AMES CONSTRUCTION, INC. \$24.640 +64.3% \$521,382.40 7015010 L.FT. TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL) Bid Rank Department Estimate 178,015.000 \$15.000 \$2,670,225.00 \$20.000 +33.3% 1 FNF CONSTRUCTION, INC. \$3,560,300.00 2 PULICE CONSTRUCTION, INC. \$7.960 \$1,416,999.40 -46.9% 3 FISHER SAND & GRAVEL CO. \$25.000 +66.7% \$4,450,375.00 4 **GRANITE CONSTRUCTION COMPANY** \$22,400 \$3,987,536.00 +49.3% 5 AMES CONSTRUCTION, INC. \$54.630 +264.2% \$9,724,959.45 7015032 I FT TEMPORARY PREFORMED MARKING (TYPE II, TAPE LINE) Bid Rank Department Estimate 39.310.000 \$2.500 \$98.275.00 FNF CONSTRUCTION, INC. \$2.250 \$88,447.50 -10.0% -6.4% 2 PULICE CONSTRUCTION, INC. \$2.340 \$91,985.40 3 FISHER SAND & GRAVEL CO. \$2.500 \$98.275.00 +0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$2.500 \$98.275.00 +0.0% 5 AMES CONSTRUCTION, INC. \$2,400 \$94.344.00 -4.0% 7015052 L.FT. OBLITERATE PAVEMENT MARKING (STRIPE) Bid Rank Department Estimate 238,762.000 \$0.500 \$119,381.00 1 FNF CONSTRUCTION, INC. \$0.300 \$71,628.60 -40.0% 2 PULICE CONSTRUCTION, INC. \$0.290 \$69,240.98 -42.0% 3 FISHER SAND & GRAVEL CO. \$0.350 \$83,566.70 -30.0% 4 \$0.350 -30.0% **GRANITE CONSTRUCTION COMPANY** \$83,566.70 \$0.300 AMES CONSTRUCTION, INC. \$71,628.60 -40.0% 7015091 SQ.FT. SPECIALTY SIGNS Bid Rank Department Estimate 1,080.000 \$25.000 \$27,000.00 FNF CONSTRUCTION, INC. \$25,000 \$27,000.00 +0.0% 1 2 PULICE CONSTRUCTION, INC. \$3.970 \$4,287.60 -84.1%

Printed: 9/24/2025 Page 24 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|---------------------------|--------------------------|------------|-----------------|------------------------------|
| 7015091 | SQ.FT. | SPECIALTY SIGNS | | | | |
| Bid Rank | Department | Estimate | 1,080.000 | \$25.000 | \$27,000.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$20.000 | \$21,600.00 | -20.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$32.000 | \$34,560.00 | +28.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$22.190 | \$23,965.20 | -11.2% |
| 7016020 | L.FTDAY | TEMPORARY CONCRETE BA | RRIER (IN USE) | | | |
| Bid Rank | Department | Estimate | 23,248,576.000 | \$0.050 | \$1,162,428.80 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.050 | \$1,162,428.80 | +0.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$0.040 | \$929,943.04 | -20.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.050 | \$1,162,428.80 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$0.060 | \$1,394,914.56 | +20.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$0.050 | \$1,162,428.80 | +0.0% |
| 7016030 | EACH-DAY | BARRICADE (TYPE 1, TYPE 2 | , VERT.PANEL, TUBULAR MA | ARKER) | | |
| Bid Rank | Department | Estimate | 358,476.000 | \$0.300 | \$107,542.80 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.250 | \$89,619.00 | -16.7% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$0.220 | \$78,864.72 | -26.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.210 | \$75,279.96 | -30.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$0.240 | \$86,034.24 | -20.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$0.430 | \$154,144.68 | +43.3% |
| 7016031 | EACH-DAY | BARRICADE (TYPE 3, HIGH L | EVEL FLAG TREE) | | | |
| Bid Rank | Department | Estimate | 10,586.000 | \$0.700 | \$7,410.20 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.750 | \$7,939.50 | +7.1% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$0.550 | \$5,822.30 | -21.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.800 | \$8,468.80 | +14.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$0.610 | \$6,457.46 | -12.9% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1.180 | \$12,491.48 | +68.6% |
| 7016032 | EACH-DAY | PORTABLE SIGN STAND (RIG | iID) | | | |
| Bid Rank | Department | Estimate | 3,462.000 | \$0.800 | \$2,769.60 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.750 | \$2,596.50 | -6.2% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$0.550 | \$1,904.10 | -31.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.600 | \$2,077.20 | -25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$0.610 | \$2,111.82 | -23.7% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$0.850 | \$2,942.70 | +6.2% |
| 7016033 | EACH-DAY | PORTABLE SIGN STAND (SPF | RING TYPE) | | | |
| Bid Rank | Department | : Estimate | 15,501.000 | \$0.800 | \$12,400.80 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1.000 | \$15,501.00 | +25.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$0.660 | \$10,230.66 | -17.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.800 | \$12,400.80 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$0.750 | \$11,625.75 | -6.2% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 25 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Extended Amount Item Description** Quantity 7016033 **EACH-DAY** PORTABLE SIGN STAND (SPRING TYPE) Bid Rank \$0.800 Department Estimate 15,501.000 \$12,400.80 AMES CONSTRUCTION, INC. \$1.180 \$18,291.18 +47.5% 7016035 EACH-DAY WARNING LIGHT (TYPE A) Bid Rank Department Estimate 51,780.000 \$0.350 \$18,123.00 1 FNF CONSTRUCTION, INC. \$0.150 \$7,767.00 -57.1% 2 PULICE CONSTRUCTION, INC. \$0.130 \$6,731.40 -62.9% 3 FISHER SAND & GRAVEL CO. \$0.150 \$7,767.00 -57.1% 4 **GRANITE CONSTRUCTION COMPANY** \$0.150 \$7,767.00 -57.1% AMES CONSTRUCTION, INC. \$0.120 \$6,213.60 -65.7% 7016037 EACH-DAY WARNING LIGHT (TYPE C) Bid Rank Department Estimate 343.608.000 \$0.400 \$137,443.20 1 FNF CONSTRUCTION, INC. \$0.150 -62.5% \$51,541.20 2 \$0.130 PULICE CONSTRUCTION, INC. \$44,669.04 -67.5% 3 FISHER SAND & GRAVEL CO. \$0.150 \$51,541.20 -62.5% 4 \$0.150 **GRANITE CONSTRUCTION COMPANY** \$51,541.20 -62.5% \$0.120 AMES CONSTRUCTION, INC. \$41,232.96 -70.0% 7016039 EACH-DAY EMBEDDED SIGN POST Bid Rank \$0.200 Department Estimate 45,428.000 \$9,085.60 1 FNF CONSTRUCTION, INC. \$0.250 \$11.357.00 +25.0% 2 PULICE CONSTRUCTION, INC. \$0.170 \$7,722.76 -15.0% 3 FISHER SAND & GRAVEL CO. \$0.350 \$15,899.80 +75.0% 4 **GRANITE CONSTRUCTION COMPANY** \$0.180 \$8,177.04 -10.0% AMES CONSTRUCTION, INC. \$0.760 \$34,525.28 +280.0% 7016050 EACH-DAY TRUCK-MOUNTED ATTENUATOR Bid Rank Department Estimate 368.000 \$500.000 \$184,000.00 1 FNF CONSTRUCTION, INC. \$560,000 \$206,080.00 +12.0% 2 \$533.250 \$196,236.00 +6.7% PULICE CONSTRUCTION, INC. 3 FISHER SAND & GRAVEL CO. \$400.000 \$147,200.00 -20.0% 4 **GRANITE CONSTRUCTION COMPANY** \$975.000 \$358,800.00 +95.0% AMES CONSTRUCTION, INC. \$1,170.810 \$430,858.08 +134.2% 7016051 EACH-DAY TEMPORARY SIGN (LESS THAN 10 S.F.) Bid Rank Department Estimate 5,274.000 \$0.700 \$3,691.80 \$0.500 1 FNF CONSTRUCTION, INC. \$2,637.00 -28.6% 2 PULICE CONSTRUCTION, INC. \$0.440 \$2,320.56 -37.1% 3 FISHER SAND & GRAVEL CO. \$0.600 \$3,164.40 -14.3% 4 \$0.500 -28.6% GRANITE CONSTRUCTION COMPANY \$2.637.00 5 AMES CONSTRUCTION, INC. \$0.920 \$4,852.08 +31.4%

Printed: 9/24/2025 Page 26 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| | | • | | | | |
|----------------|-------------------------------------|------------------------|------------|-----------------|------------------------------|--|
| ltem Number | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
| 7016052 | EACH-DAY TEMPORARY SIGN (10 S.F. OF | R MORE) | | | | |
| Bid Rank | Department Estimate | 65,373.000 | \$0.800 | \$52,298.40 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$0.750 | \$49,029.75 | -6.3% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$0.500 | \$32,686.50 | -37.5% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$0.800 | \$52,298.40 | +0.0% | |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$0.550 | \$35,955.15 | -31.3% | |
| 5 | AMES CONSTRUCTION, INC. | | \$1.180 | \$77,140.14 | +47.5% | |
| 7016061 | EACH-DAY FLASHING ARROW PANEL | | | | | |
| Bid Rank | Department Estimate | 5,962.000 | \$35.000 | \$208,670.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$18.000 | \$107,316.00 | -48.6% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$15.550 | \$92,709.10 | -55.6% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$25.000 | \$149,050.00 | -28.6% | |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$17.500 | \$104,335.00 | -50.0% | |
| 5 | AMES CONSTRUCTION, INC. | | \$25.040 | \$149,288.48 | -28.5% | |
| 7016067 | EACH-DAY CHANGEABLE MESSAGE BOA | ARD (CONTRACTOR FURNIS | SHED) | | | |
| Bid Rank | Department Estimate | 3,791.000 | \$60.000 | \$227,460.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$25.000 | \$94,775.00 | -58.3% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$22.220 | \$84,236.02 | -63.0% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$40.000 | \$151,640.00 | -33.3% | |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$26.000 | \$98,566.00 | -56.7% | |
| 5 | AMES CONSTRUCTION, INC. | | \$44.800 | \$169,836.80 | -25.3% | |
| 7016075 | HOUR FLAGGING SERVICES (CIVILIA | AN) | | | | |
| Bid Rank | Department Estimate | 716.000 | \$60.000 | \$42,960.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$65.000 | \$46,540.00 | +8.3% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$63.880 | \$45,738.08 | +6.5% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$65.000 | \$46,540.00 | +8.3% | |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$70.000 | \$50,120.00 | +16.7% | |
| 5 | AMES CONSTRUCTION, INC. | | \$96.620 | \$69,179.92 | +61.0% | |
| 7016079 | HOUR FLAGGING SERVICES (UNIFO | RMED OFFICER) | | | | |
| Bid Rank | Department Estimate | 1,540.000 | \$100.000 | \$154,000.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$115.000 | \$177,100.00 | +15.0% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$98.880 | \$152,275.20 | -1.1% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$115.000 | \$177,100.00 | +15.0% | |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$93.000 | \$143,220.00 | -7.0% | |
| 5 | AMES CONSTRUCTION, INC. | | \$152.770 | \$235,265.80 | +52.8% | |
| 7017030 | EACH-DAY SEQUENTIAL FLASHING WAR | NING LIGHT | | | | |
| Bid Rank | Department Estimate | 185,282.000 | \$2.000 | \$370,564.00 | | |
| 1 | FNF CONSTRUCTION, INC. | • | \$0.500 | \$92,641.00 | -75.0% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$0.390 | \$72,259.98 | -80.5% | |
| | | | | | | |

Printed: 9/24/2025 Page 27 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|-------------------------------------|-----------------------|---------------|-----------------|------------------------------|
| 7017030 | EACH-DAY SEQUENTIAL FLASHING WA | RNING LIGHT | | | |
| Bid Rank | Department Estimate | 185,282.000 | \$2.000 | \$370,564.00 | |
| 3 | FISHER SAND & GRAVEL CO. | | \$0.600 | \$111,169.20 | -70.0% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$0.450 | \$83,376.90 | -77.5% |
| 5 | AMES CONSTRUCTION, INC. | | \$0.620 | \$114,874.84 | -69.0% |
| 7030008 | EACH DELINEATOR (TYPE F2Y) | | | | |
| Bid Rank | Department Estimate | 20.000 | \$80.000 | \$1,600.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$200.000 | \$4,000.00 | +150.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$522.140 | \$10,442.80 | +552.7% |
| 3 | FISHER SAND & GRAVEL CO. | | \$200.000 | \$4,000.00 | +150.0% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$395.000 | \$7,900.00 | +393.8% |
| 5 | AMES CONSTRUCTION, INC. | | \$209.090 | \$4,181.80 | +161.4% |
| 7030080 | EACH OBJECT MARKER (M-23) (TY | PE 3) | | | |
| Bid Rank | Department Estimate | 24.000 | \$450.000 | \$10,800.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$520.000 | \$12,480.00 | +15.6% |
| 2 | PULICE CONSTRUCTION, INC. | | \$755.450 | \$18,130.80 | +67.9% |
| 3 | FISHER SAND & GRAVEL CO. | | \$550.000 | \$13,200.00 | +22.2% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$280.000 | \$6,720.00 | -37.8% |
| 5 | AMES CONSTRUCTION, INC. | | \$597.390 | \$14,337.36 | +32.8% |
| 7030090 | EACH REFERENCE MARKER (M-30 |)) | | | |
| Bid Rank | Department Estimate | 4.000 | \$600.000 | \$2,400.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$520.000 | \$2,080.00 | -13.3% |
| 2 | PULICE CONSTRUCTION, INC. | | \$411.050 | \$1,644.20 | -31.5% |
| 3 | FISHER SAND & GRAVEL CO. | | \$550.000 | \$2,200.00 | -8.3% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$140.000 | \$560.00 | -76.7% |
| 5 | AMES CONSTRUCTION, INC. | | \$597.390 | \$2,389.56 | -0.4% |
| 7030095 | EACH MILEPOST MARKER (S-10) | | | | |
| Bid Rank | Department Estimate | 13.000 | \$650.000 | \$8,450.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$520.000 | \$6,760.00 | -20.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$783.220 | \$10,181.86 | +20.5% |
| 3 | FISHER SAND & GRAVEL CO. | | \$550.000 | \$7,150.00 | -15.4% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$560.000 | \$7,280.00 | -13.8% |
| 5 | AMES CONSTRUCTION, INC. | | \$597.390 | \$7,766.07 | -8.1% |
| 7040005 | L.FT. PAVEMENT MARKING (WHIT | E EXTRUDED THERMOPLAS | TIC) (0.090") | | |
| Bid Rank | Department Estimate | 295,711.000 | \$0.600 | \$177,426.60 | |
| 1 | FNF CONSTRUCTION, INC. | | \$0.500 | \$147,855.50 | -16.7% |
| 2 | PULICE CONSTRUCTION, INC. | | \$0.520 | \$153,769.72 | -13.3% |
| 3 | FISHER SAND & GRAVEL CO. | | \$0.600 | \$177,426.60 | +0.0% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$0.600 | \$177,426.60 | +0.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 28 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Extended Amount Item Description** Quantity **Unit Price** L.FT. 7040005 PAVEMENT MARKING (WHITE EXTRUDED THERMOPLASTIC) (0.090") Bid Rank \$0.600 Department Estimate 295,711.000 \$177,426.60 AMES CONSTRUCTION, INC. \$0.490 \$144,898.39 -18.3% 7040006 PAVEMENT MARKING (YELLOW EXTRUDED THERMOPLASTIC) (0.090") I FT Bid Rank Department Estimate 202.764.000 \$0.600 \$121.658.40 1 FNF CONSTRUCTION, INC. \$0.500 \$101,382.00 -16.7% 2 PULICE CONSTRUCTION, INC. \$0.520 \$105,437.28 -13.3% 3 FISHER SAND & GRAVEL CO. \$0.600 \$121,658.40 +0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$0.600 \$121,658.40 +0.0% AMES CONSTRUCTION, INC. \$0.490 \$99,354.36 -18.3% 7040072 L.FT. PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC) (ALKYD) (0.090") Bid Rank Department Estimate 5.726.000 \$1.000 \$5,726.00 1 FNF CONSTRUCTION, INC. \$1.000 \$5,726.00 +0.0% 2 PULICE CONSTRUCTION, INC. \$1.140 \$6,527.64 +14.0% 3 FISHER SAND & GRAVEL CO. \$1.250 \$7,157.50 +25.0% 4 +10.0% **GRANITE CONSTRUCTION COMPANY** \$1.100 \$6,298.60 AMES CONSTRUCTION, INC. \$0.870 \$4,981.62 -13.0% 7040073 **EACH** PAVEMENT LEGEND (EXTRUDED THERMOPLASTIC) (ALKYD) (0.090") Bid Rank Department Estimate 20.000 \$200.000 \$4,000.00 1 FNF CONSTRUCTION, INC. \$155.000 \$3.100.00 -22.5% 2 PULICE CONSTRUCTION, INC. \$179.390 \$3,587.80 -10.3% 3 FISHER SAND & GRAVEL CO. \$200.000 \$4,000.00 +0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$171.000 \$3,420.00 -14.5% AMES CONSTRUCTION, INC. \$156.690 \$3,133.80 -21.7% 7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC) (ALKYD) (0.090") EACH Bid Rank Department Estimate 82.000 \$200.000 \$16,400.00 1 FNF CONSTRUCTION, INC. \$180,000 \$14.760.00 -10.0% 2 PULICE CONSTRUCTION, INC. \$209.290 +4.6% \$17,161.78 3 FISHER SAND & GRAVEL CO. \$200.000 \$16,400.00 +0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$171.000 \$14,022.00 -14.5% 5 AMES CONSTRUCTION, INC. \$150.880 \$12,372.16 -24.6% 7042031 L.FT. PRIMER-SEALER FOR PCCP THERMOPLASTIC STRIPING Bid Rank Department Estimate 81,891.000 \$0.250 \$20,472.75 \$0.100 1 FNF CONSTRUCTION, INC. \$8,189.10 -60.0% 2 PULICE CONSTRUCTION, INC. \$0.090 \$7,370.19 -64.0% 3 FISHER SAND & GRAVEL CO. \$0.200 \$16,378.20 -20.0% 4 \$0.350 +40.0% GRANITE CONSTRUCTION COMPANY \$28.661.85 5 AMES CONSTRUCTION, INC. \$0.230 \$18,834.93 -8.0%

Printed: 9/24/2025 Page 29 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure Item De | scription | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|----------------|----------------------------|---------------------|-------------------------|------------|-----------------|------------------------------|--|
| 7042036 | EACH PRIMER | R-SEALER FOR PCCP T | HERMOPLASTIC SYMBOL/L | EGEND | | | |
| Bid Rank | Department Estimate | | 43.000 | \$20.000 | \$860.00 | | |
| 1 | FNF CONSTRUCTION | , INC. | | \$70.000 | \$3,010.00 | +250.0% | |
| 2 | PULICE CONSTRUCT | ION, INC. | | \$77.740 | \$3,342.82 | +288.7% | |
| 3 | FISHER SAND & GRA | VEL CO. | | \$85.000 | \$3,655.00 | +325.0% | |
| 4 | GRANITE CONSTRUC | CTION COMPANY | | \$86.000 | \$3,698.00 | +330.0% | |
| 5 | AMES CONSTRUCTION | N, INC. | | \$40.620 | \$1,746.66 | +103.1% | |
| 7042051 | L.FT. REMOV | AL OF CURING COMPO | OUND FOR STRIPING | | | | |
| Bid Rank | Department Estimate | | 81,891.000 | \$0.350 | \$28,661.85 | | |
| 1 | FNF CONSTRUCTION | , INC. | | \$0.250 | \$20,472.75 | -28.6% | |
| 2 | PULICE CONSTRUCT | ION, INC. | | \$0.240 | \$19,653.84 | -31.4% | |
| 3 | FISHER SAND & GRA | VEL CO. | | \$0.300 | \$24,567.30 | -14.3% | |
| 4 | GRANITE CONSTRUC | CTION COMPANY | | \$0.350 | \$28,661.85 | +0.0% | |
| 5 | AMES CONSTRUCTION | N, INC. | | \$0.260 | \$21,291.66 | -25.7% | |
| 7042056 | EACH REMOV | AL OF CURING COMPO | OUND FOR SYMBOL/LEGEN | D | | | |
| Bid Rank | Department Estimate | | 43.000 | \$35.000 | \$1,505.00 | | |
| 1 | FNF CONSTRUCTION | , INC. | | \$55.000 | \$2,365.00 | +57.1% | |
| 2 | PULICE CONSTRUCT | ION, INC. | | \$59.800 | \$2,571.40 | +70.9% | |
| 3 | FISHER SAND & GRA | VEL CO. | | \$60.000 | \$2,580.00 | +71.4% | |
| 4 | GRANITE CONSTRUC | CTION COMPANY | | \$86.000 | \$3,698.00 | +145.7% | |
| 5 | AMES CONSTRUCTIO | N, INC. | | \$29.020 | \$1,247.86 | -17.1% | |
| 7050022 | L.FT. PAVEM | ENT MARKING, PREFO | RMED, WHITE STRIPE, TYP | ΈΙ | | | |
| Bid Rank | Department Estimate | | 131,312.000 | \$3.500 | \$459,592.00 | | |
| 1 | FNF CONSTRUCTION | , INC. | | \$2.500 | \$328,280.00 | -28.6% | |
| 2 | PULICE CONSTRUCT | ION, INC. | | \$2.810 | \$368,986.72 | -19.7% | |
| 3 | FISHER SAND & GRA | VEL CO. | | \$3.000 | \$393,936.00 | -14.3% | |
| 4 | GRANITE CONSTRUC | CTION COMPANY | | \$3.750 | \$492,420.00 | +7.1% | |
| 5 | AMES CONSTRUCTIO | ON, INC. | | \$3.190 | \$418,885.28 | -8.9% | |
| 7060013 | EACH PAVEM | ENT MARKER, RAISED, | TYPE C | | | | |
| Bid Rank | Department Estimate | | 6,522.000 | \$3.500 | \$22,827.00 | | |
| 1 | FNF CONSTRUCTION | , INC. | | \$2.500 | \$16,305.00 | -28.6% | |
| 2 | PULICE CONSTRUCT | ION, INC. | | \$2.990 | \$19,500.78 | -14.6% | |
| 3 | FISHER SAND & GRA | VEL CO. | | \$3.000 | \$19,566.00 | -14.3% | |
| 4 | GRANITE CONSTRUC | CTION COMPANY | | \$3.750 | \$24,457.50 | +7.1% | |
| 5 | AMES CONSTRUCTION | N, INC. | | \$3.600 | \$23,479.20 | +2.9% | |
| 7060015 | EACH PAVEM | ENT MARKER, RAISED, | TYPE D | | | | |
| Bid Rank | Department Estimate | | 218.000 | \$3.500 | \$763.00 | | |
| 1 | FNF CONSTRUCTION | , INC. | | \$2.500 | \$545.00 | -28.6% | |
| 2 | PULICE CONSTRUCT | ION, INC. | | \$2.990 | \$651.82 | -14.6% | |

Printed: 9/24/2025 Page 30 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-------------------------|---------------------------|-----------------|-----------------|------------------------------|
| 7060015 | EACH | PAVEMENT MARKER, RAISED |), TYPE D | | | |
| Bid Rank | Department | Estimate | 218.000 | \$3.500 | \$763.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3.000 | \$654.00 | -14.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$3.750 | \$817.50 | +7.1% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$3.600 | \$784.80 | +2.9% |
| 7060017 | EACH | PAVEMENT MARKER, RAISED |), TYPE E | | | |
| Bid Rank | Department | Estimate | 4,944.000 | \$3.500 | \$17,304.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.500 | \$12,360.00 | -28.6% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$2.990 | \$14,782.56 | -14.6% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3.000 | \$14,832.00 | -14.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$3.750 | \$18,540.00 | +7.1% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$3.600 | \$17,798.40 | +2.9% |
| 7060018 | EACH | PAVEMENT MARKER, RAISED |), TYPE G | | | |
| Bid Rank | Department | Estimate | 162.000 | \$3.500 | \$567.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.500 | \$405.00 | -28.6% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$2.990 | \$484.38 | -14.6% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3.000 | \$486.00 | -14.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$3.750 | \$607.50 | +7.1% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$3.600 | \$583.20 | +2.9% |
| 7080201 | L.FT. | WATERBORNE-TYPE I PAVEN | MENT MARKING (PAINTED) (V | VHITE) | | |
| Bid Rank | Department | Estimate | 355,685.000 | \$0.150 | \$53,352.75 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.100 | \$35,568.50 | -33.3% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$0.090 | \$32,011.65 | -40.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.150 | \$53,352.75 | +0.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$0.180 | \$64,023.30 | +20.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$0.110 | \$39,125.35 | -26.7% |
| 7080202 | L.FT. | WATERBORNE-TYPE I PAVEN | MENT MARKING (PAINTED) (Y | (ELLOW) | | |
| Bid Rank | Department | Estimate | 184,433.000 | \$0.150 | \$27,664.95 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.100 | \$18,443.30 | -33.3% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$0.090 | \$16,598.97 | -40.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.150 | \$27,664.95 | +0.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$0.180 | \$33,197.94 | +20.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$0.110 | \$20,287.63 | -26.7% |
| 7080203 | L.FT. | WATERBORNE-TYPE I PAVEN | MENT MARKING (PAINTED) (V | WHITE OR YELLOV | V) | |
| Bid Rank | Department | Estimate | 576,196.000 | \$0.150 | \$86,429.40 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.100 | \$57,619.60 | -33.3% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$0.090 | \$51,857.64 | -40.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.150 | \$86,429.40 | +0.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$0.180 | \$103,715.28 | +20.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 31 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Extended Amount Item Description** Quantity **Unit Price** 7080203 L.FT. WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE OR YELLOW) Bid Rank Department Estimate 576,196.000 \$0.150 \$86,429.40 AMES CONSTRUCTION, INC. \$0.120 \$69,143.52 -20.0% 7080206 FACH WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED SYMBOL) (ARROW) Bid Rank Department Estimate 62.000 \$80,000 \$4.960.00 1 FNF CONSTRUCTION, INC. \$68.000 \$4,216.00 -15.0% 2 PULICE CONSTRUCTION, INC. \$77.740 \$4,819.88 -2.8% \$75.000 3 FISHER SAND & GRAVEL CO. \$4,650.00 -6.3% 4 **GRANITE CONSTRUCTION COMPANY** \$86,000 \$5,332.00 +7.5% AMES CONSTRUCTION, INC. \$73.940 \$4,584.28 -7.6% 7080208 EACH WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED LEGEND) (ONLY) Bid Rank Department Estimate 16.000 \$80,000 \$1,280.00 1 FNF CONSTRUCTION, INC. \$68.000 \$1,088.00 -15.0% 2 PULICE CONSTRUCTION, INC. -2.8% \$77.740 \$1,243.84 3 FISHER SAND & GRAVEL CO. \$75.000 \$1,200.00 -6.3% 4 \$86.000 **GRANITE CONSTRUCTION COMPANY** \$1,376.00 +7.5% AMES CONSTRUCTION, INC. \$80.100 \$1,281.60 +0.1% 7080301 **EACH** PAINT BULL NOSE Bid Rank 4.000 Department Estimate \$400.000 \$1,600.00 1 FNF CONSTRUCTION, INC. \$75.000 \$300.00 -81.3% 2 PULICE CONSTRUCTION, INC. \$89.690 \$358.76 -77.6% 3 FISHER SAND & GRAVEL CO. \$100.000 \$400.00 -75.0% 4 **GRANITE CONSTRUCTION COMPANY** \$108.000 \$432.00 -73.0% AMES CONSTRUCTION, INC. \$116.060 \$464.24 -71.0% 7310011 EACH POLE (TYPE A) (8') Bid Rank 1.000 Department Estimate \$2,000.000 \$2,000.00 1 FNF CONSTRUCTION, INC. \$1.750.000 \$1,750.00 -12.5% 2 \$832.440 \$832.44 -58.4% PULICE CONSTRUCTION, INC. 3 FISHER SAND & GRAVEL CO. \$1,900.000 \$1,900.00 -5.0% 4 +0.0% **GRANITE CONSTRUCTION COMPANY** \$2,000.000 \$2,000.00 5 AMES CONSTRUCTION, INC. \$2,070.380 \$2,070.38 +3.5% 7310012 EACH POLE (TYPE A) (10') Bid Rank 7.000 Department Estimate \$2,200.000 \$15,400.00 -9.1% 1 FNF CONSTRUCTION, INC. \$2,000.000 \$14,000.00 2 PULICE CONSTRUCTION, INC. \$1,511.390 \$10,579.73 -31.3% 3 FISHER SAND & GRAVEL CO. \$2,100.000 \$14,700.00 -4.5% 4 +4.5% GRANITE CONSTRUCTION COMPANY \$2,300,000 \$16.100.00 5 AMES CONSTRUCTION, INC. \$2.334.680 \$16,342.76 +6.1%

Printed: 9/24/2025 Page 32 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|---------------------------------|------------|--------------|-----------------|------------------------------|
| 7310070 | EACH | POLE (TYPE G) (STANDARD BASE) | | | | |
| Bid Rank | Department | Estimate | 4.000 | \$3,500.000 | \$14,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$4,350.000 | \$17,400.00 | +24.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$3,985.120 | \$15,940.48 | +13.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$5,500.000 | \$22,000.00 | +57.1% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$4,900.000 | \$19,600.00 | +40.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$5,067.250 | \$20,269.00 | +44.8% |
| 7310090 | EACH | POLE (TYPE H) (STANDARD BASE) | | | | |
| Bid Rank | Department | Estimate | 103.000 | \$3,000.000 | \$309,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$4,000.000 | \$412,000.00 | +33.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$3,850.500 | \$396,601.50 | +28.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$5,000.000 | \$515,000.00 | +66.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$4,500.000 | \$463,500.00 | +50.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$4,592.590 | \$473,036.77 | +53.1% |
| 7310130 | EACH | POLE (TYPE Q) | | | | |
| Bid Rank | Department | Estimate | 9.000 | \$10,000.000 | \$90,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$11,400.000 | \$102,600.00 | +14.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$9,924.420 | \$89,319.78 | -0.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$12,000.000 | \$108,000.00 | +20.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$13,000.000 | \$117,000.00 | +30.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$13,430.840 | \$120,877.56 | +34.3% |
| 7310140 | EACH | POLE (TYPE R) | | | | |
| Bid Rank | Department | Estimate | 3.000 | \$14,000.000 | \$42,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$16,000.000 | \$48,000.00 | +14.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$15,292.210 | \$45,876.63 | +9.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$20,000.000 | \$60,000.00 | +42.9% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$18,500.000 | \$55,500.00 | +32.1% |
| 5 | AMES CON | STRUCTION, INC. | | \$19,002.650 | \$57,007.95 | +35.7% |
| 7310190 | EACH | POLE (40 FT THERMAL CAMERA POLI | Ε) | | | |
| Bid Rank | Department | Estimate | 4.000 | \$15,000.000 | \$60,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$12,500.000 | \$50,000.00 | -16.7% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$2,577.630 | \$10,310.52 | -82.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$15,000.000 | \$60,000.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$14,000.000 | \$56,000.00 | -6.7% |
| 5 | AMES CON | STRUCTION, INC. | | \$14,606.380 | \$58,425.52 | -2.6% |
| 7310191 | EACH | POLE (54 FT CCTV POLE W/LOWERIN | IG DEVICE) | | | |
| Bid Rank | Department | Estimate | 6.000 | \$23,000.000 | \$138,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$31,500.000 | \$189,000.00 | +37.0% |
| 2 | | NSTRUCTION, INC. | | \$34,891.890 | \$209,351.34 | +51.7% |

Printed: 9/24/2025 Page 33 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-----------------------------|---------------------|--------------|-----------------|------------------------------|
| 7310191 | EACH | POLE (54 FT CCTV POLE W/LOV | VERING DEVICE) | | | |
| Bid Rank | Department | Estimate | 6.000 | \$23,000.000 | \$138,000.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$40,000.000 | \$240,000.00 | +73.9% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$36,000.000 | \$216,000.00 | +56.5% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$37,067.680 | \$222,406.08 | +61.2% |
| 7310195 | EACH | POST (PEDESTRIAN PUSH BUT | TON) | | | |
| Bid Rank | Department | Estimate | 9.000 | \$1,300.000 | \$11,700.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,100.000 | \$9,900.00 | -15.4% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$938.710 | \$8,448.39 | -27.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,500.000 | \$13,500.00 | +15.4% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,300.000 | \$11,700.00 | +0.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,299.780 | \$11,698.02 | 0.0% |
| 7310200 | EACH | POLE FOUNDATION (TYPE A) | | | | |
| Bid Rank | Department | Estimate | 13.000 | \$2,000.000 | \$26,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,100.000 | \$14,300.00 | -45.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$1,976.620 | \$25,696.06 | -1.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,250.000 | \$16,250.00 | -37.5% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,200.000 | \$15,600.00 | -40.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,215.390 | \$15,800.07 | -39.2% |
| 7310201 | EACH | BREAKAWAY BASE FOR LIGHTI | NG POLES (OVER 30') | | | |
| Bid Rank | Department | Estimate | 101.000 | \$1,500.000 | \$151,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,850.000 | \$186,850.00 | +23.3% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$2,041.560 | \$206,197.56 | +36.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2,500.000 | \$252,500.00 | +66.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2,100.000 | \$212,100.00 | +40.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$2,131.330 | \$215,264.33 | +42.1% |
| 7310260 | EACH | POLE FOUNDATION (TYPE G) (S | TANDARD BASE) | | | |
| Bid Rank | Department | Estimate | 4.000 | \$3,000.000 | \$12,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,600.000 | \$6,400.00 | -46.7% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$2,255.280 | \$9,021.12 | -24.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2,000.000 | \$8,000.00 | -33.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,800.000 | \$7,200.00 | -40.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,822.500 | \$7,290.00 | -39.3% |
| 7310270 | EACH | POLE FOUNDATION (TYPE H) (S | TANDARD BASE) | | | |
| Bid Rank | Department | Estimate | 2.000 | \$3,500.000 | \$7,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2,500.000 | \$5,000.00 | -28.6% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$3,091.270 | \$6,182.54 | -11.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3,000.000 | \$6,000.00 | -14.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2,800.000 | \$5,600.00 | -20.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 34 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Extended Amount Item Description** Quantity 7310270 **EACH** POLE FOUNDATION (TYPE H) (STANDARD BASE) Bid Rank \$3,500.000 Department Estimate 2.000 \$7,000.00 AMES CONSTRUCTION, INC. \$2,902.520 \$5,805.04 -17.1% 7310276 FACH POLE FOUNDATION (TYPE H) (BREAKAWAY) Bid Rank Department Estimate 103.000 \$800,000 \$82,400.00 1 FNF CONSTRUCTION, INC. \$2,100.000 \$216,300.00 +162.5% 2 PULICE CONSTRUCTION, INC. \$3,129.050 \$322,292.15 +291.1% 3 FISHER SAND & GRAVEL CO. \$2,300.000 \$236,900.00 +187.5% 4 **GRANITE CONSTRUCTION COMPANY** \$2,400.000 \$247,200.00 +200.0% AMES CONSTRUCTION, INC. \$2,453.640 \$252,724.92 +206.7% 7310310 EACH POLE FOUNDATION (TYPE Q) Bid Rank Department Estimate 9.000 \$6,000.000 \$54,000.00 1 FNF CONSTRUCTION, INC. \$3,100.000 \$27,900.00 -48.3% 2 -9.1% PULICE CONSTRUCTION, INC. \$5,451.630 \$49,064.67 3 FISHER SAND & GRAVEL CO. \$3,500.000 \$31,500.00 -41.7% 4 **GRANITE CONSTRUCTION COMPANY** \$3,500.000 \$31,500.00 -41.7% AMES CONSTRUCTION, INC. \$3,623.910 \$32,615.19 -39.6% 7310320 **EACH** POLE FOUNDATION (TYPE R) Bid Rank 3.000 Department Estimate \$6,000.000 \$18,000.00 1 FNF CONSTRUCTION, INC. \$3.200.000 \$9.600.00 -46.7% 2 PULICE CONSTRUCTION, INC. \$5,451.630 \$16,354.89 -9.1% 3 FISHER SAND & GRAVEL CO. \$3,500.000 \$10,500.00 -41.7% 4 **GRANITE CONSTRUCTION COMPANY** \$3,550.000 \$10,650.00 -40.8% AMES CONSTRUCTION, INC. \$3,673.720 \$11,021.16 -38.8% 7310371 POLE FOUNDATION (40 FT THERMAL CAMERA POLE) EACH Bid Rank Department Estimate 4.000 \$5,000.000 \$20,000.00 1 FNF CONSTRUCTION, INC. \$3.250.000 \$13,000.00 -35.0% 2 -51.8% PULICE CONSTRUCTION, INC. \$2,408.780 \$9,635.12 3 FISHER SAND & GRAVEL CO. \$3,500.000 \$14,000.00 -30.0% 4 **GRANITE CONSTRUCTION COMPANY** \$14,800.00 -26.0% \$3,700.000 AMES CONSTRUCTION, INC. \$3,791.500 \$15,166.00 -24.2% 7310372 EACH POLE FOUNDATION (54 FT CCTV POLE W/LOWERING DEVICE) Bid Rank Department Estimate 6.000 \$6,000.000 \$36,000.00 1 FNF CONSTRUCTION, INC. \$3,500.000 \$21,000.00 -41.7% 2 PULICE CONSTRUCTION, INC. \$7,019.710 \$42,118.26 +17.0% 3 FISHER SAND & GRAVEL CO. \$3,750.000 \$22,500.00 -37.5% 4 -35.0% GRANITE CONSTRUCTION COMPANY \$3.900.000 \$23,400.00 5 AMES CONSTRUCTION, INC. \$3.988.990 \$23.933.94 -33.5%

Printed: 9/24/2025 Page 35 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-----------------------------|-----------------|-------------|-----------------|------------------------------|
| 7310390 | EACH | PEDESTRIAN PUSH BUTTON F | POST FOUNDATION | | | |
| Bid Rank | Departmen | t Estimate | 9.000 | \$1,500.000 | \$13,500.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$750.000 | \$6,750.00 | -50.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$1,629.470 | \$14,665.23 | +8.6% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$1,000.000 | \$9,000.00 | -33.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$775.000 | \$6,975.00 | -48.3% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$804.950 | \$7,244.55 | -46.3% |
| 7310511 | EACH | MAST ARM (10 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Departmen | t Estimate | 4.000 | \$7,000.000 | \$28,000.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$600.000 | \$2,400.00 | -91.4% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$948.160 | \$3,792.64 | -86.5% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$650.000 | \$2,600.00 | -90.7% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$650.000 | \$2,600.00 | -90.7% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$676.380 | \$2,705.52 | -90.3% |
| 7310550 | EACH | MAST ARM (20 FT.) (ALUMINUN | 1) | | | |
| Bid Rank | Departmen | t Estimate | 103.000 | \$1,800.000 | \$185,400.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$1,300.000 | \$133,900.00 | -27.8% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$2,287.160 | \$235,577.48 | +27.1% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$1,400.000 | \$144,200.00 | -22.2% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$1,500.000 | \$154,500.00 | -16.7% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$1,489.060 | \$153,373.18 | -17.3% |
| 7310551 | EACH | MAST ARM (20 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Departmen | t Estimate | 12.000 | \$2,000.000 | \$24,000.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$1,950.000 | \$23,400.00 | -2.5% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$1,630.650 | \$19,567.80 | -18.5% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$2,000.000 | \$24,000.00 | +0.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$2,200.000 | \$26,400.00 | +10.0% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$2,198.140 | \$26,377.68 | +9.9% |
| 7310561 | EACH | MAST ARM (25 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Departmen | t Estimate | 3.000 | \$3,500.000 | \$10,500.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$6,750.000 | \$20,250.00 | +92.9% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$6,909.900 | \$20,729.70 | +97.4% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$6,800.000 | \$20,400.00 | +94.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$7,650.000 | \$22,950.00 | +118.6% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$7,934.040 | \$23,802.12 | +126.7% |
| 7310570 | EACH | MAST ARM (30 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Departmen | t Estimate | 2.000 | \$6,500.000 | \$13,000.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$7,250.000 | \$14,500.00 | +11.5% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$6,999.640 | \$13,999.28 | +7.7% |

Printed: 9/24/2025 Page 36 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-----------------------------|-------------|--------------|-----------------|------------------------------|
| 7310570 | EACH | MAST ARM (30 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Department | Estimate | 2.000 | \$6,500.000 | \$13,000.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$7,300.000 | \$14,600.00 | +12.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$8,100.000 | \$16,200.00 | +24.6% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$8,433.310 | \$16,866.62 | +29.7% |
| 7310580 | EACH | MAST ARM (35 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Department | Estimate | 2.000 | \$8,000.000 | \$16,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$7,500.000 | \$15,000.00 | -6.3% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$7,382.200 | \$14,764.40 | -7.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$7,800.000 | \$15,600.00 | -2.5% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$8,500.000 | \$17,000.00 | +6.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$8,828.870 | \$17,657.74 | +10.4% |
| 7310590 | EACH | MAST ARM (40 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Department | : Estimate | 2.000 | \$12,000.000 | \$24,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$7,750.000 | \$15,500.00 | -35.4% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$7,568.770 | \$15,137.54 | -36.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$8,000.000 | \$16,000.00 | -33.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$8,700.000 | \$17,400.00 | -27.5% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$9,024.020 | \$18,048.04 | -24.8% |
| 7310600 | EACH | MAST ARM (45 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Department | Estimate | 1.000 | \$13,000.000 | \$13,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$8,750.000 | \$8,750.00 | -32.7% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$8,610.210 | \$8,610.21 | -33.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$9,000.000 | \$9,000.00 | -30.8% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$9,700.000 | \$9,700.00 | -25.4% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$10,104.040 | \$10,104.04 | -22.3% |
| 7310610 | EACH | MAST ARM (50 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Department | Estimate | 1.000 | \$8,200.000 | \$8,200.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$10,000.000 | \$10,000.00 | +22.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$9,495.790 | \$9,495.79 | +15.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$10,500.000 | \$10,500.00 | +28.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$11,100.000 | \$11,100.00 | +35.4% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$11,547.970 | \$11,547.97 | +40.8% |
| 7310620 | EACH | MAST ARM (55 FT.) (STRAIGHT | OR TAPERED) | | | |
| Bid Rank | Department | Estimate | 1.000 | \$14,000.000 | \$14,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$12,000.000 | \$12,000.00 | -14.3% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$11,916.370 | \$11,916.37 | -14.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$13,000.000 | \$13,000.00 | -7.1% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$13,500.000 | \$13,500.00 | -3.6% |

Printed: 9/24/2025 Page 37 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-----------------------------------|------------------|--------------|-----------------|------------------------------|
| 7310620 | EACH | MAST ARM (55 FT.) (STRAIGHT OR TA | APERED) | | | |
| Bid Rank | Department | Estimate | 1.000 | \$14,000.000 | \$14,000.00 | |
| 5 | AMES CON | STRUCTION, INC. | | \$14,067.250 | \$14,067.25 | +0.5% |
| 7310832 | EACH | RELOCATE EXISTING LIGHT POLES | | | | |
| Bid Rank | Department | Estimate | 2.000 | \$1,800.000 | \$3,600.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5,000.000 | \$10,000.00 | +177.8% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$1,440.560 | \$2,881.12 | -20.0% |
| 3 | FISHER SA | FISHER SAND & GRAVEL CO. | | \$5,500.000 | \$11,000.00 | +205.6% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$5,600.000 | \$11,200.00 | +211.1% |
| 5 | AMES CON | STRUCTION, INC. | | \$5,775.160 | \$11,550.32 | +220.8% |
| 7320030 | L.FT. | ELECTRICAL CONDUIT (1") (PVC) | | | | |
| Bid Rank | Department | Estimate | 2,911.000 | \$15.000 | \$43,665.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$9.000 | \$26,199.00 | -40.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$52.250 | \$152,099.75 | +248.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$10.000 | \$29,110.00 | -33.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$10.000 | \$29,110.00 | -33.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$10.350 | \$30,128.85 | -31.0% |
| 7320050 | L.FT. | ELECTRICAL CONDUIT (2") (PVC) | | | | |
| Bid Rank | Department | Estimate | 30,847.000 | \$30.000 | \$925,410.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$10.500 | \$323,893.50 | -65.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$49.000 | \$1,511,503.00 | +63.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$11.000 | \$339,317.00 | -63.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$12.000 | \$370,164.00 | -60.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$12.180 | \$375,716.46 | -59.4% |
| 7320055 | L.FT. | ELECTRICAL CONDUIT (2") (PVC) (DI | RECTIONAL DRILLE | D) | | |
| Bid Rank | Department | Estimate | 2,012.000 | \$40.000 | \$80,480.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$33.000 | \$66,396.00 | -17.5% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$75.860 | \$152,630.32 | +89.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$35.000 | \$70,420.00 | -12.5% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$37.000 | \$74,444.00 | -7.5% |
| 5 | AMES CON | STRUCTION, INC. | | \$37.820 | \$76,093.84 | -5.5% |
| 7320060 | L.FT. | ELECTRICAL CONDUIT (2 1/2") (PVC) | | | | |
| Bid Rank | Department | Estimate | 395.000 | \$35.000 | \$13,825.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$14.000 | \$5,530.00 | -60.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$72.030 | \$28,451.85 | +105.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$15.000 | \$5,925.00 | -57.1% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$16.000 | \$6,320.00 | -54.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$16.630 | \$6,568.85 | -52.5% |

Printed: 9/24/2025 Page 38 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|--------------------|--------------------|--------------------------------|------------------------|-------------------|------------------|------------------------------|--|
| 7320070 | L.FT. | ELECTRICAL CONDUIT (3") (PVC |) | | | | |
| Bid Rank | Department | Estimate | 7,133.000 | \$50.000 | \$356,650.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$16.000 | \$114,128.00 | -68.0% | |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$60.800 | \$433,686.40 | +21.6% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$16.500 | \$117,694.50 | -67.0% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$18.000 | \$128,394.00 | -64.0% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$18.560 | \$132,388.48 | -62.9% | |
| 7320073 | L.FT. | ELECTRICAL CONDUIT (2 - 3") (P | VC) | | | | |
| Bid Rank | Department | Estimate | 4,195.000 | \$50.000 | \$209,750.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$29.000 | \$121,655.00 | -42.0% | |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$61.400 | \$257,573.00 | +22.8% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30.000 | \$125,850.00 | -40.0% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$33.000 | \$138,435.00 | -34.0% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$33.540 | \$140,700.30 | -32.9% | |
| 7320110 | L.FT. | ELECTRICAL CONDUIT (1") (RIGI | D METAL) | | | | |
| Bid Rank | Department | Estimate | 147.000 | \$30.000 | \$4,410.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$55.000 | \$8,085.00 | +83.3% | |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$76.160 | \$11,195.52 | +153.9% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$55.000 | \$8,085.00 | +83.3% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$61.000 | \$8,967.00 | +103.3% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$63.020 | \$9,263.94 | +110.1% | |
| 7320274 | L.FT. | ELECTRICAL CONDUIT (2-3") (HE | PPE) (DIRECTIONAL DRIL | L) | | | |
| Bid Rank | Department | Estimate | 3,435.000 | \$95.000 | \$326,325.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$43.000 | \$147,705.00 | -54.7% | |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$73.510 | \$252,506.85 | -22.6% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$45.000 | \$154,575.00 | -52.6% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$49.000 | \$168,315.00 | -48.4% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$50.280 | \$172,711.80 | - 47.1% | |
| 7320291 | L.FT. | ELECTRICAL CONDUIT (4 - 3") (P | VC) | | | | |
| Bid Rank | Department | : Estimate | 20.000 | \$80.000 | \$1,600.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$40.000 | \$800.00 | -50.0% | |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$109.820 | \$2,196.40 | +37.3% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$40.000 | \$800.00 | -50.0% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$43.000 | \$860.00 | -46.3% | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$44.410 | \$888.20 | -44.5% | |
| 7320292 | L.FT. | ELECTRICAL CONDUIT (4" WITH | 7-WAY ARMORED MICRO | DDUCT) (ADOT) (DI | RECTIONAL DRILL) | | |
| Bid Rank | Department | • | 7,260.000 | \$70.000 | \$508,200.00 | | |
| 1 | | TRUCTION, INC. | • | \$45.000 | \$326,700.00 | -35.7% | |
| 2 | | INSTRUCTION, INC. | | \$75.570 | \$548,638.20 | +8.0% | |
| | | • | | • | • • | | |

Printed: 9/24/2025 Page 39 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|-------------------------------------|--------------------------------------|--------------------|------------------|------------------------------|
| 7320292 | L.FT. ELECTRICAL CON | NDUIT (4" WITH 7-WAY ARMORED MICR | ODUCT) (ADOT) (DI | RECTIONAL DRILL) | |
| Bid Rank | Department Estimate | 7,260.000 | \$70.000 | \$508,200.00 | |
| 3 | FISHER SAND & GRAVEL CO. | | \$45.000 | \$326,700.00 | -35.7% |
| 4 | GRANITE CONSTRUCTION COM | MPANY | \$49.000 | \$355,740.00 | -30.0% |
| 5 | AMES CONSTRUCTION, INC. | | \$50.880 | \$369,388.80 | -27.3% |
| 7320293 | L.FT. ELECTRICAL CON | NDUIT (4" WITH 7-WAY ARMORED MICR | ODUCT) (GRTI) (DIF | RECTIONAL DRILL) | |
| Bid Rank | Department Estimate | 7,220.000 | \$70.000 | \$505,400.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$45.000 | \$324,900.00 | -35.7% |
| 2 | PULICE CONSTRUCTION, INC. | | \$84.130 | \$607,418.60 | +20.2% |
| 3 | FISHER SAND & GRAVEL CO. | | \$45.000 | \$324,900.00 | -35.7% |
| 4 | GRANITE CONSTRUCTION COM | MPANY | \$49.000 | \$353,780.00 | -30.0% |
| 5 | AMES CONSTRUCTION, INC. | | \$50.880 | \$367,353.60 | -27.3% |
| 7320294 | L.FT. ELECTRICAL CON | NDUIT (1 - 2", 1 - 3") (PVC) | | | |
| Bid Rank | Department Estimate | 20.000 | \$50.000 | \$1,000.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$55.000 | \$1,100.00 | +10.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$103.910 | \$2,078.20 | +107.8% |
| 3 | FISHER SAND & GRAVEL CO. | | \$56.000 | \$1,120.00 | +12.0% |
| 4 | GRANITE CONSTRUCTION COM | MPANY | \$60.000 | \$1,200.00 | +20.0% |
| 5 | AMES CONSTRUCTION, INC. | | \$62.260 | \$1,245.20 | +24.5% |
| 7320296 | L.FT. ELECTRICAL CON | NDUIT (2") (HDPE) (DIRECTIONAL DRIL | _) | | |
| Bid Rank | Department Estimate | 1,102.000 | \$40.000 | \$44,080.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$35.000 | \$38,570.00 | -12.5% |
| 2 | PULICE CONSTRUCTION, INC. | | \$74.390 | \$81,977.78 | +86.0% |
| 3 | FISHER SAND & GRAVEL CO. | | \$35.000 | \$38,570.00 | -12.5% |
| 4 | GRANITE CONSTRUCTION COM | MPANY | \$37.000 | \$40,774.00 | -7.5% |
| 5 | AMES CONSTRUCTION, INC. | | \$37.820 | \$41,677.64 | -5.5% |
| 7320297 | L.FT. ELECTRICAL CON | NDUIT (2-7-WAY ARMORED MICRODUC | Γ) (TRENCH) | | |
| Bid Rank | Department Estimate | 8,570.000 | \$35.000 | \$299,950.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$32.000 | \$274,240.00 | -8.6% |
| 2 | PULICE CONSTRUCTION, INC. | | \$57.850 | \$495,774.50 | +65.3% |
| 3 | FISHER SAND & GRAVEL CO. | | \$33.000 | \$282,810.00 | -5.7% |
| 4 | GRANITE CONSTRUCTION COM | MPANY | \$36.000 | \$308,520.00 | +2.9% |
| 5 | AMES CONSTRUCTION, INC. | | \$36.600 | \$313,662.00 | +4.6% |
| 7320298 | L.FT. ELECTRICAL CON | NDUIT (2-7-WAY ARMORED MICRODUC | Γ) (PLOW) | | |
| Bid Rank | Department Estimate | 35,274.000 | \$25.000 | \$881,850.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$25.000 | \$881,850.00 | +0.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$15.940 | \$562,267.56 | -36.2% |
| 3 | FISHER SAND & GRAVEL CO. | | \$26.000 | \$917,124.00 | +4.0% |
| 4 | GRANITE CONSTRUCTION COM | MPANY | \$29.000 | \$1,022,946.00 | +16.0% |

Printed: 9/24/2025 Page 40 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| T320298 | ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|--|----------------|--------------------|-------------------------------|---------------------|-------------|-----------------|------------------------------|
| 5 AMES CONSTRUCTION, INC. \$29.370 \$1,035,997.38 +17.5% 7320303 L.FT. CONDUIT IN BRIDGE (2" PVC) Bid Rank Department Estimate 1,640.000 \$20.000 \$32,800.00 1 FNF CONSTRUCTION, INC. \$10.000 \$16,400.00 -50.0% 2 PULICE CONSTRUCTION, INC. \$10.000 \$16,400.00 -50.0% 3 FISHER SAND & GRAVEL CO. \$10.000 \$16,400.00 -50.0% 4 GRANITE CONSTRUCTION COMPANY \$11.000 \$18,040.00 -45.0% 5 AMES CONSTRUCTION, INC. \$10.910 \$17,892.40 -45.5% 7320304 L.FT. CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) Value of the partment Estimate \$100.000 \$91,000.00 \$91,000.00 \$15,470.00 -83.0% -83.0% -83.0% \$15,470.00 -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -83.0% -8 | 7320298 | L.FT. | ELECTRICAL CONDUIT (2-7-WA | Y ARMORED MICRODUCT |) (PLOW) | | |
| T320303 L.FT. CONDUIT IN BRIDGE (2" PVC) | Bid Rank | Department Es | stimate | 35,274.000 | \$25.000 | \$881,850.00 | |
| Bid Rank Department Estimate 1,640.000 \$20.000 \$32,800.00 1 FNF CONSTRUCTION, INC. \$10.000 \$16,400.00 -50.0% 2 PULICE CONSTRUCTION, INC. \$6.020 \$9,872.80 -69.9% 3 FISHER SAND & GRAVEL CO. \$10.000 \$16,400.00 -50.0% 4 GRANITE CONSTRUCTION COMPANY \$11.000 \$18,040.00 -45.0% 5 AMES CONSTRUCTION, INC. \$10.910 \$17,892.40 -45.5% 7320304 L.FT. CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) \$10.910 \$91,000.00 9 FIF. CONSTRUCTION, INC. \$17.000 \$15,470.00 -83.0% 2 PULICE CONSTRUCTION, INC. \$12.990 \$11,820.90 -87.0% 3 FISHER SAND & GRAVEL CO. \$16.000 \$14,560.00 -84.0% 4 GRANITE CONSTRUCTION, INC. \$17.000 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO.7) \$3,300.00 | 5 | AMES CONST | RUCTION, INC. | | \$29.370 | \$1,035,997.38 | +17.5% |
| 1 FNF CONSTRUCTION, INC. \$10,000 \$16,400.00 -50.0% 2 PULICE CONSTRUCTION, INC. \$6,020 \$9,872.80 -69.9% 3 FISHER SAND & GRAVEL CO. \$10,000 \$16,400.00 -50.0% 4 GRANITE CONSTRUCTION COMPANY \$11,000 \$18,040.00 -45.0% 5 AMES CONSTRUCTION, INC. \$10,910 \$17,892.40 -45.5% 7320304 L.FT. CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) | 7320303 | L.FT. | CONDUIT IN BRIDGE (2" PVC) | | | | |
| 2 PULICE CONSTRUCTION, INC. \$6.020 \$9,872.80 -69.9% 3 FISHER SAND & GRAVEL CO. \$10.000 \$16,400.00 -50.0% 4 GRANITE CONSTRUCTION COMPANY \$11.000 \$18,040.00 -45.0% 5 AMES CONSTRUCTION, INC. \$10.910 \$17,892.40 -45.5% 7320304 L.FT. CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) *** *** Bid Rank Department Estimate 910.000 \$91,000.00 *** 1 FNF CONSTRUCTION, INC. \$17.000 \$15,470.00 -83.0% 2 PULICE CONSTRUCTION, INC. \$12.990 \$11,820.90 -87.0% 3 FISHER SAND & GRAVEL CO. \$16.000 \$14,560.00 -84.0% 4 GRANITE CONSTRUCTION, INC. \$17.000 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO.7) \$3,300.000 \$46,200.00 +175.0% 1 FINF CONSTRUCTION, INC. \$3,300.000 \$46,200.00< | Bid Rank | Department Es | stimate | 1,640.000 | \$20.000 | \$32,800.00 | |
| 3 FISHER SAND & GRAVEL CO. \$10.000 \$16,400.00 -50.0% 4 GRANITE CONSTRUCTION COMPANY \$11.000 \$18,040.00 -45.0% 5 AMES CONSTRUCTION, INC. \$10.910 \$17,892.40 -45.5% 7320304 L.FT. CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) S100.000 \$91,000.00 Bid Rank Department Estimate 910.000 \$100.000 \$91,000.00 1 FNF CONSTRUCTION, INC. \$17.000 \$15,470.00 -83.0% 2 PULICE CONSTRUCTION, INC. \$12.990 \$11,820.90 -87.0% 3 FISHER SAND & GRAVEL CO. \$16.000 \$14,560.00 -84.0% 4 GRANITE CONSTRUCTION, INC. \$17.520 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO. 7) \$3,300.000 \$16,800.00 +175.0% 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$1,281.140 | 1 | FNF CONSTR | UCTION, INC. | | \$10.000 | \$16,400.00 | -50.0% |
| 4 GRANITE CONSTRUCTION COMPANY \$11.000 \$18,040.00 -45.0% 5 AMES CONSTRUCTION, INC. \$10.910 \$17,892.40 -45.5% 7320304 L.FT. CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) Bid Rank Department Estimate 910.000 \$10.000 \$91,000.00 \$91,000.00 -83.0% -83.0% -83.0% -83.0% -83.0% -87.0% -83.0% -87.0% | 2 | PULICE CONS | STRUCTION, INC. | | \$6.020 | \$9,872.80 | -69.9% |
| 5 AMES CONSTRUCTION, INC. \$10.910 \$17,892.40 -45.5% 7320304 L.FT. CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) 810.000 \$91,000.00 <td>3</td> <td>FISHER SAND</td> <td>0 & GRAVEL CO.</td> <td></td> <td>\$10.000</td> <td>\$16,400.00</td> <td>-50.0%</td> | 3 | FISHER SAND | 0 & GRAVEL CO. | | \$10.000 | \$16,400.00 | -50.0% |
| 7320304 L.FT. CONDUIT IN BRIDGE (2-3" PVC IN BRIDGE BARRIER) Bid Rank Department Estimate 910.000 \$100.000 \$91,000.00 1 FNF CONSTRUCTION, INC. \$17.000 \$15,470.00 -83.0% 2 PULICE CONSTRUCTION, INC. \$12.990 \$11,820.90 -87.0% 3 FISHER SAND & GRAVEL CO. \$16.000 \$14,560.00 -84.0% 4 GRANITE CONSTRUCTION COMPANY \$17.000 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO. 7) PULL BOX (NO. 7) \$1,200.000 \$16,800.00 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 4 | GRANITE COI | NSTRUCTION COMPANY | | \$11.000 | \$18,040.00 | -45.0% |
| Bid Rank Department Estimate 910.000 \$100.000 \$91,000.00 1 FNF CONSTRUCTION, INC. \$17.000 \$15,470.00 -83.0% 2 PULICE CONSTRUCTION, INC. \$12.990 \$11,820.90 -87.0% 3 FISHER SAND & GRAVEL CO. \$16.000 \$14,560.00 -84.0% 4 GRANITE CONSTRUCTION COMPANY \$17.000 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO. 7) PULL BOX (NO. 7) \$16,800.00 \$16,800.00 \$16,800.00 \$16,800.00 \$16,800.00 \$17,935.96 \$17,935.96 \$17,935.96 \$10,000.00 \$10,000. | 5 | AMES CONST | RUCTION, INC. | | \$10.910 | \$17,892.40 | -45.5% |
| 1 FNF CONSTRUCTION, INC. \$17.000 \$15,470.00 -83.0% 2 PULICE CONSTRUCTION, INC. \$12.990 \$11,820.90 -87.0% 3 FISHER SAND & GRAVEL CO. \$16.000 \$14,560.00 -84.0% 4 GRANITE CONSTRUCTION COMPANY \$17.000 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO. 7) PULL BOX (NO. 7) PULL BOX (NO. 7) \$16,800.00 \$16,800.00 +82.5% 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% +175.0% +6.8% 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 7320304 | L.FT. | CONDUIT IN BRIDGE (2-3" PVC | IN BRIDGE BARRIER) | | | |
| 2 PULICE CONSTRUCTION, INC. \$12.990 \$11,820.90 -87.0% 3 FISHER SAND & GRAVEL CO. \$16.000 \$14,560.00 -84.0% 4 GRANITE CONSTRUCTION COMPANY \$17.000 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO. 7) \$1,200.000 \$16,800.00 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | Bid Rank | Department Es | stimate | 910.000 | \$100.000 | \$91,000.00 | |
| 3 FISHER SAND & GRAVEL CO. \$16.000 \$14,560.00 -84.0% 4 GRANITE CONSTRUCTION COMPANY \$17.000 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO. 7) PULL BOX (NO. 7) \$16,800.00 \$16,800.00 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 1 | FNF CONSTR | UCTION, INC. | | \$17.000 | \$15,470.00 | -83.0% |
| 4 GRANITE CONSTRUCTION COMPANY \$17.000 \$15,470.00 -83.0% 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO. 7) Bid Rank Department Estimate 14.000 \$1,200.000 \$16,800.00 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 2 | PULICE CONS | STRUCTION, INC. | | \$12.990 | \$11,820.90 | -87.0% |
| 5 AMES CONSTRUCTION, INC. \$17.520 \$15,943.20 -82.5% 7320420 EACH PULL BOX (NO. 7) 816,800.00 91,200.000 \$16,800.00 91,200.000 \$16,800.00 91,200.000 \$16,800.00 91,200.000 \$1,200.000 | 3 | FISHER SAND | 0 & GRAVEL CO. | | \$16.000 | \$14,560.00 | -84.0% |
| 7320420 EACH PULL BOX (NO. 7) Bid Rank Department Estimate 14.000 \$1,200.000 \$16,800.00 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 4 | GRANITE COI | NSTRUCTION COMPANY | | \$17.000 | \$15,470.00 | -83.0% |
| Bid Rank Department Estimate 14.000 \$1,200.000 \$16,800.00 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 5 | AMES CONST | RUCTION, INC. | | \$17.520 | \$15,943.20 | -82.5% |
| 1 FNF CONSTRUCTION, INC. \$3,300.000 \$46,200.00 +175.0% 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 7320420 | EACH | PULL BOX (NO. 7) | | | | |
| 2 PULICE CONSTRUCTION, INC. \$1,281.140 \$17,935.96 +6.8% 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | Bid Rank | Department Es | stimate | 14.000 | \$1,200.000 | \$16,800.00 | |
| 3 FISHER SAND & GRAVEL CO. \$4,000.000 \$56,000.00 +233.3% 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 1 | • | | | \$3,300.000 | | +175.0% |
| 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 2 | PULICE CONS | STRUCTION, INC. | | \$1,281.140 | \$17,935.96 | +6.8% |
| 4 GRANITE CONSTRUCTION COMPANY \$3,800.000 \$53,200.00 +216.7% | 3 | FISHER SAND | 0 & GRAVEL CO. | | \$4,000.000 | \$56,000.00 | +233.3% |
| 5 AMEC CONSTRUCTION INC | | GRANITE COI | NSTRUCTION COMPANY | | \$3,800.000 | \$53,200.00 | +216.7% |
| 5 AMES CONSTRUCTION, INC. \$3,901.680 \$54,623.52 +225.1% | 5 | AMES CONST | RUCTION, INC. | | \$3,901.680 | \$54,623.52 | +225.1% |
| 7320421 EACH PULL BOX (NO. 7) (WITH EXTENSION) | 7320421 | EACH | PULL BOX (NO. 7) (WITH EXTEN | ISION) | | | |
| Bid Rank Department Estimate 3.000 \$1,800.000 \$5,400.00 | Bid Rank | Department Es | stimate | 3.000 | \$1,800.000 | \$5,400.00 | |
| 1 FNF CONSTRUCTION, INC. \$5,750.000 \$17,250.00 +219.4% | 1 | FNF CONSTR | UCTION, INC. | | | \$17,250.00 | +219.4% |
| 2 PULICE CONSTRUCTION, INC. \$1,428.740 \$4,286.22 -20.6% | 2 | | | | \$1,428.740 | \$4,286.22 | -20.6% |
| 3 FISHER SAND & GRAVEL CO. \$6,000.000 \$18,000.00 +233.3% | 3 | FISHER SAND | 0 & GRAVEL CO. | | | | +233.3% |
| 4 GRANITE CONSTRUCTION COMPANY \$6,400.000 \$19,200.00 +255.6% | 4 | GRANITE COI | NSTRUCTION COMPANY | | \$6,400.000 | | |
| 5 AMES CONSTRUCTION, INC. \$6,631.910 \$19,895.73 +268.4% | 5 | AMES CONST | RUCTION, INC. | | | · · | +268.4% |
| 7320450 EACH PULL BOX (NO. 7) (ITS STD FM-2.06)(ADOT) | 7320450 | EACH | PULL BOX (NO. 7) (ITS STD FM- | 2.06)(ADOT) | | | |
| Bid Rank Department Estimate 41.000 \$2,100.000 \$86,100.00 | Bid Rank | Department Es | stimate | 41.000 | \$2,100.000 | \$86,100.00 | |
| 1 FNF CONSTRUCTION, INC. \$3,250.000 \$133,250.00 +54.8% | 1 | | | | | | +54.8% |
| 2 PULICE CONSTRUCTION, INC. \$1,512.570 \$62,015.37 -28.0% | 2 | | | | | | |
| 3 FISHER SAND & GRAVEL CO. \$3,500.000 \$143,500.00 +66.7% | | | - | | | i i | |
| 4 GRANITE CONSTRUCTION COMPANY \$3,600.000 \$147,600.00 +71.4% | 4 | GRANITE COI | NSTRUCTION COMPANY | | | ' ' | +71.4% |
| 5 AMES CONSTRUCTION, INC. \$3,750.480 \$153,769.68 +78.6% | 5 | AMES CONST | RUCTION, INC. | | \$3,750.480 | | +78.6% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 41 of 91

Item Unit of **Compared To** Dept Estimate Number Measure **Item Description** Quantity **Unit Price Extended Amount** 7320456 EACH PULL BOX (4B) Bid Rank Department Estimate 136.000 \$1,000.000 \$136,000.00 FNF CONSTRUCTION, INC. \$2,250.000 \$306,000.00 +125.0% 2 PULICE CONSTRUCTION, INC. \$1,163.060 \$158,176.16 +16.3% 3 FISHER SAND & GRAVEL CO. \$2,500.000 \$340,000.00 +150.0% 4 **GRANITE CONSTRUCTION COMPANY** \$2,500.000 \$340,000.00 +150.0% 5 AMES CONSTRUCTION, INC. \$2,565.570 \$348,917.52 +156.6% 7320459 **EACH** PULL BOX (NO. 7) (ITS STD FM-2.06) (GRTI) Bid Rank Department Estimate 8.000 \$1,800.000 \$14,400.00 FNF CONSTRUCTION, INC. \$4,000.000 \$32,000.00 +122.2% 2 PULICE CONSTRUCTION, INC. \$1,512.570 \$12,100.56 -16.0% 3 FISHER SAND & GRAVEL CO. \$4,500.000 \$36,000.00 +150.0% 4 **GRANITE CONSTRUCTION COMPANY** \$4,600.000 \$36,800.00 +155.6% 5 AMES CONSTRUCTION, INC. \$4,726.200 \$37,809.60 +162.6% 7320460 EACH PULL BOX (6B) Bid Rank 4.000 Department Estimate \$1,500.000 \$6,000.00 1 FNF CONSTRUCTION, INC. \$4,750.000 \$19,000.00 +216.7% 2 PULICE CONSTRUCTION, INC. \$2,869.280 \$11,477.12 +91.3% 3 FISHER SAND & GRAVEL CO. \$20,000.00 +233.3% \$5.000.000 4 **GRANITE CONSTRUCTION COMPANY** \$5.200.000 \$20.800.00 +246.7% 5 AMES CONSTRUCTION, INC. +257.7% \$5,364.950 \$21,459.80 7320461 EACH PULL BOX (NO. 9B) (ADOT) Bid Rank Department Estimate 29.000 \$8.000.000 \$232,000.00 FNF CONSTRUCTION, INC. \$6,650.000 \$192,850.00 -16.9% +0.2% 2 PULICE CONSTRUCTION, INC. \$8,017.460 \$232,506.34 3 FISHER SAND & GRAVEL CO. \$7.500.000 \$217.500.00 -6.3% 4 **GRANITE CONSTRUCTION COMPANY** \$7,500.000 \$217,500.00 -6.3% 5 AMES CONSTRUCTION, INC. \$7,815.660 \$226.654.14 -2.3% 7320462 **EACH** PULL BOX (NO. 9B) (GRTI) Bid Rank Department Estimate 25.000 \$8,000.000 \$200,000.00 1 FNF CONSTRUCTION, INC. \$6,650.000 \$166,250.00 -16.9% 2 PULICE CONSTRUCTION, INC. +0.2% \$8,017.460 \$200,436.50 3 FISHER SAND & GRAVEL CO. \$7,500.000 \$187,500.00 -6.3% 4 -6.3% **GRANITE CONSTRUCTION COMPANY** \$7,500.000 \$187,500.00 AMES CONSTRUCTION, INC. \$7,815.660 \$195,391.50 -2.3% 7320463 EACH PULL BOX (ADJUST TO GRADE) Bid Rank 5.000 Department Estimate \$1,200.000 \$6,000.00 FNF CONSTRUCTION, INC. \$700.000 \$3,500.00 -41.7% 1 2 PULICE CONSTRUCTION, INC. \$4.205.920 \$21.029.60 +250.5%

Printed: 9/24/2025 Page 42 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|----------------------------|-------------|-------------|-----------------|------------------------------|
| 7320463 | EACH | PULL BOX (ADJUST TO GRADE) | | | | |
| Bid Rank | Department | Estimate | 5.000 | \$1,200.000 | \$6,000.00 | |
| 3 | | ND & GRAVEL CO. | | \$1,000.000 | \$5,000.00 | -16.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$710.000 | \$3,550.00 | -40.8% |
| 5 | AMES CON | STRUCTION, INC. | | \$738.500 | \$3,692.50 | -38.5% |
| 7320475 | EACH | JUNCTION BOX (TYPE I) | | | | |
| Bid Rank | Department | Estimate | 4.000 | \$2,500.000 | \$10,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,200.000 | \$4,800.00 | -52.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$1,357.890 | \$5,431.56 | -45.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,500.000 | \$6,000.00 | -40.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,300.000 | \$5,200.00 | -48.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,330.250 | \$5,321.00 | -46.8% |
| 7320476 | EACH | JUNCTION BOX (TYPE II) | | | | |
| Bid Rank | Department | Estimate | 1.000 | \$2,500.000 | \$2,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,500.000 | \$1,500.00 | -40.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$1,357.870 | \$1,357.87 | -45.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,500.000 | \$1,500.00 | -40.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,600.000 | \$1,600.00 | -36.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,637.910 | \$1,637.91 | -34.5% |
| 7320500 | L.FT. | CONDUCTOR (NO. 12) | | | | |
| Bid Rank | Department | Estimate | 18,266.000 | \$1.000 | \$18,266.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1.250 | \$22,832.50 | +25.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$1.480 | \$27,033.68 | +48.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1.200 | \$21,919.20 | +20.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1.250 | \$22,832.50 | +25.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$1.270 | \$23,197.82 | +27.0% |
| 7320510 | L.FT. | CONDUCTOR (NO. 10) | | | | |
| Bid Rank | Department | Estimate | 40,218.000 | \$1.250 | \$50,272.50 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1.500 | \$60,327.00 | +20.0% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$1.480 | \$59,522.64 | +18.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1.400 | \$56,305.20 | +12.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1.400 | \$56,305.20 | +12.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$1.470 | \$59,120.46 | +17.6% |
| 7320520 | L.FT. | CONDUCTOR (NO. 8) | | | | |
| Bid Rank | Department | Estimate | 143,536.000 | \$1.250 | \$179,420.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1.750 | \$251,188.00 | +40.0% |
| 2 | | NSTRUCTION, INC. | | \$1.940 | \$278,459.84 | +55.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1.800 | \$258,364.80 | +44.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2.000 | \$287,072.00 | +60.0% |

Printed: 9/24/2025 Page 43 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------------|--------------------------|---------------------|------------|-----------------|------------------------------|
| 7320520 | L.FT. | CONDUCTOR (NO. 8) | | | | |
| Bid Rank | Department | Estimate | 143,536.000 | \$1.250 | \$179,420.00 | |
| 5 | AMES CON | STRUCTION, INC. | | \$1.910 | \$274,153.76 | +52.8% |
| 7320530 | L.FT. | CONDUCTOR (NO. 6) | | | | |
| Bid Rank | Department | Estimate | 90.000 | \$1.800 | \$162.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.250 | \$202.50 | +25.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$2.720 | \$244.80 | +51.1% |
| 3 | FISHER SAND & GRAVEL CO. | | | \$2.250 | \$202.50 | +25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2.400 | \$216.00 | +33.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$2.450 | \$220.50 | +36.1% |
| 7320540 | L.FT. | CONDUCTOR (NO. 4) | | | | |
| Bid Rank | Department | Estimate | 7,120.000 | \$2.500 | \$17,800.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.500 | \$17,800.00 | +0.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$4.370 | \$31,114.40 | +74.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2.250 | \$16,020.00 | -10.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2.400 | \$17,088.00 | -4.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$2.440 | \$17,372.80 | -2.4% |
| 7320585 | L.FT. | CONDUCTOR (INSULATED BON | ID) (NO. 12) | | | |
| Bid Rank | Department | Estimate | 2,210.000 | \$1.000 | \$2,210.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1.250 | \$2,762.50 | +25.0% |
| 2 | | NSTRUCTION, INC. | | \$1.890 | \$4,176.90 | +89.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1.250 | \$2,762.50 | +25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1.250 | \$2,762.50 | +25.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$1.270 | \$2,806.70 | +27.0% |
| 7320586 | L.FT. | CONDUCTOR (NO. 4C#14) | | | | |
| Bid Rank | Department | Estimate | 175.000 | \$2.000 | \$350.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$22.500 | \$3,937.50 | +1025.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$3.550 | \$621.25 | +77.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$25.000 | \$4,375.00 | +1150.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$24.000 | \$4,200.00 | +1100.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$24.600 | \$4,305.00 | +1130.0% |
| 7320590 | L.FT. | CONDUCTOR (INSULATED BON | ID) (NO. 4) (GREEN) | | | |
| Bid Rank | Department | Estimate | 2,085.000 | \$1.300 | \$2,710.50 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.500 | \$5,212.50 | +92.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$4.250 | \$8,861.25 | +226.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2.250 | \$4,691.25 | +73.1% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2.500 | \$5,212.50 | +92.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$2.440 | \$5,087.40 | +87.7% |

Printed: 9/24/2025 Page 44 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|--------------------|--------------------|--------------------------|--------------------------|--------------|-----------------|------------------------------|--|
| 7320595 | L.FT. | CONDUCTOR (INSULATED | BOND) (NO. 8) (GREEN) | | | | |
| Bid Rank | Department | Estimate | 48,102.000 | \$1.200 | \$57,722.40 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.000 | \$96,204.00 | +66.7% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$1.890 | \$90,912.78 | +57.5% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2.000 | \$96,204.00 | +66.7% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2.000 | \$96,204.00 | +66.7% | |
| 5 | AMES CON | STRUCTION, INC. | | \$1.910 | \$91,874.82 | +59.2% | |
| 7320651 | L.SUM | CONDUCTORS (I-10 WB & \$ | SR387) | | | | |
| Bid Rank | Department | Estimate | 1.000 | \$25,000.000 | \$25,000.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$16,750.000 | \$16,750.00 | -33.0% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$16,814.270 | \$16,814.27 | -32.7% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$20,000.000 | \$20,000.00 | -20.0% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$19,100.000 | \$19,100.00 | -23.6% | |
| 5 | AMES CON | STRUCTION, INC. | | \$19,833.030 | \$19,833.03 | -20.7% | |
| 7320652 | L.SUM | CONDUCTORS (I-10 EB & S | R387) | | | | |
| Bid Rank | Department | Estimate | 1.000 | \$25,000.000 | \$25,000.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$16,750.000 | \$16,750.00 | -33.0% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$16,814.270 | \$16,814.27 | -32.7% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$20,000.000 | \$20,000.00 | -20.0% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$19,100.000 | \$19,100.00 | -23.6% | |
| 5 | AMES CON | STRUCTION, INC. | | \$19,833.030 | \$19,833.03 | -20.7% | |
| 7320653 | L.SUM | CONDUCTORS (I-10 & SEE | D FARM RD) | | | | |
| Bid Rank | Department | Estimate | 1.000 | \$2,200.000 | \$2,200.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$64,000.000 | \$64,000.00 | +2809.1% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$16,814.270 | \$16,814.27 | +664.3% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$65,000.000 | \$65,000.00 | +2854.5% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$71,000.000 | \$71,000.00 | +3127.3% | |
| 5 | AMES CON | STRUCTION, INC. | | \$73,528.840 | \$73,528.84 | +3242.2% | |
| 7320654 | L.FT. | CONDUCTORS (INSULATED | D BOND) (NO. 10) (GREEN) | | | | |
| Bid Rank | Department | Estimate | 1,890.000 | \$1.100 | \$2,079.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1.500 | \$2,835.00 | +36.4% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$1.480 | \$2,797.20 | +34.5% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1.350 | \$2,551.50 | +22.7% | |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1.400 | \$2,646.00 | +27.3% | |
| 5 | AMES CON | STRUCTION, INC. | | \$1.470 | \$2,778.30 | +33.6% | |
| 7320740 | L.FT. | REMOVAL OF EXISTING CO | ONDUCTORS | | | | |
| Bid Rank | Department | Estimate | 97,375.000 | \$1.000 | \$97,375.00 | | |
| 1 | FNF CONS | TRUCTION, INC. | | \$0.500 | \$48,687.50 | -50.0% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$1.770 | \$172,353.75 | +77.0% | |
| | | | | | | | |

Printed: 9/24/2025 Page 45 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|---------------------------|--------------------------|-------------|-----------------|------------------------------|
| 7320740 | L.FT. | REMOVAL OF EXISTING COND | OUCTORS | | | |
| Bid Rank | Department | Estimate | 97,375.000 | \$1.000 | \$97,375.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$0.400 | \$38,950.00 | -60.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$0.400 | \$38,950.00 | -60.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$0.410 | \$39,923.75 | -59.0% |
| 7320765 | L.FT. | SINGLE MODE FIBER OPTIC C | ABLE (12 FIBERS) | | | |
| Bid Rank | Department | Estimate | 12,169.000 | \$3.650 | \$44,416.85 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2.500 | \$30,422.50 | -31.5% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$2.950 | \$35,898.55 | -19.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2.250 | \$27,380.25 | -38.4% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2.500 | \$30,422.50 | -31.5% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$2.530 | \$30,787.57 | -30.7% |
| 7320788 | L.FT. | SINGLE MODE FIBER OPTIC C | ABLE (144 FIBERS) (ADOT) | | | |
| Bid Rank | Department | Estimate | 53,294.000 | \$3.500 | \$186,529.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$4.000 | \$213,176.00 | +14.3% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$3.240 | \$172,672.56 | -7.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$4.000 | \$213,176.00 | +14.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$4.250 | \$226,499.50 | +21.4% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$4.410 | \$235,026.54 | +26.0% |
| 7320794 | EACH | FIBER OPTIC SPLICE CLOSUR | RE (ADOT) | | | |
| Bid Rank | Department | Estimate | 12.000 | \$2,150.000 | \$25,800.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$4,250.000 | \$51,000.00 | +97.7% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$2,420.580 | \$29,046.96 | +12.6% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$4,500.000 | \$54,000.00 | +109.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$4,800.000 | \$57,600.00 | +123.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$4,996.930 | \$59,963.16 | +132.4% |
| 7330060 | EACH | TRAFFIC SIGNAL FACE (TYPE | F) | | | |
| Bid Rank | Department | Estimate | 32.000 | \$1,200.000 | \$38,400.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$900.000 | \$28,800.00 | -25.0% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$763.960 | \$24,446.72 | -36.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,000.000 | \$32,000.00 | -16.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$980.000 | \$31,360.00 | -18.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,015.910 | \$32,509.12 | -15.3% |
| 7330070 | EACH | TRAFFIC SIGNAL FACE (TYPE | G) | | | |
| Bid Rank | Department | Estimate | 6.000 | \$1,800.000 | \$10,800.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,250.000 | \$7,500.00 | -30.6% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$1,177.230 | \$7,063.38 | -34.6% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,500.000 | \$9,000.00 | -16.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,400.000 | \$8,400.00 | -22.2% |

Printed: 9/24/2025 Page 46 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|---------------------------------|---------------|-------------|-----------------|------------------------------|
| 7330070 | EACH | TRAFFIC SIGNAL FACE (TYPE G) | | | | |
| Bid Rank | Department | Estimate | 6.000 | \$1,800.000 | \$10,800.00 | |
| 5 | AMES CON | STRUCTION, INC. | | \$1,436.320 | \$8,617.92 | -20.2% |
| 7330135 | EACH | TRAFFIC SIGNAL FACE (TYPE R) | | | | |
| Bid Rank | Department | Estimate | 3.000 | \$1,200.000 | \$3,600.00 | |
| 1 | FNF CONST | FRUCTION, INC. | | \$900.000 | \$2,700.00 | -25.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$771.040 | \$2,313.12 | -35.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,000.000 | \$3,000.00 | -16.7% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$990.000 | \$2,970.00 | -17.5% |
| 5 | AMES CON | STRUCTION, INC. | | \$1,023.640 | \$3,070.92 | -14.7% |
| 7330210 | EACH | TRAFFIC SIGNAL FACE (PEDESTRIA) | N) (MAN/HAND) | | | |
| Bid Rank | Department | Estimate | 24.000 | \$1,200.000 | \$28,800.00 | |
| 1 | FNF CONST | FRUCTION, INC. | | \$850.000 | \$20,400.00 | -29.2% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$543.150 | \$13,035.60 | -54.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,000.000 | \$24,000.00 | -16.7% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$914.000 | \$21,936.00 | -23.8% |
| 5 | AMES CON | STRUCTION, INC. | | \$953.210 | \$22,877.04 | -20.6% |
| 7330220 | EACH | PEDESTRIAN PUSH BUTTON | | | | |
| Bid Rank | Department | Estimate | 24.000 | \$500.000 | \$12,000.00 | |
| 1 | FNF CONST | FRUCTION, INC. | | \$900.000 | \$21,600.00 | +80.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$586.850 | \$14,084.40 | +17.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,000.000 | \$24,000.00 | +100.0% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,010.000 | \$24,240.00 | +102.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$1,050.250 | \$25,206.00 | +110.1% |
| 7330310 | EACH | TRAFFIC SIGNAL MOUNTING ASSEM | BLY (TYPE II) | | | |
| Bid Rank | Department | Estimate | 28.000 | \$300.000 | \$8,400.00 | |
| 1 | FNF CONST | FRUCTION, INC. | | \$250.000 | \$7,000.00 | -16.7% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$234.970 | \$6,579.16 | -21.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$250.000 | \$7,000.00 | -16.7% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$275.000 | \$7,700.00 | -8.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$285.620 | \$7,997.36 | -4.8% |
| 7330330 | EACH | TRAFFIC SIGNAL MOUNTING ASSEM | BLY (TYPE IV) | | | |
| Bid Rank | Department | | 8.000 | \$1,100.000 | \$8,800.00 | |
| 1 | FNF CONST | FRUCTION, INC. | | \$675.000 | \$5,400.00 | -38.6% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$801.750 | \$6,414.00 | -27.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$700.000 | \$5,600.00 | -36.4% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$775.000 | \$6,200.00 | -29.5% |
| 5 | AMES CON | STRUCTION, INC. | | \$792.050 | \$6,336.40 | -28.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 47 of 91

Item Unit of **Compared To** Dept Estimate Number Measure **Item Description Unit Price Extended Amount** Quantity 7330340 EACH TRAFFIC SIGNAL MOUNTING ASSEMBLY (TYPE V) Bid Rank Department Estimate 19.000 \$1,100.000 \$20,900.00 FNF CONSTRUCTION, INC. \$600.000 \$11,400.00 -45.5% 2 PULICE CONSTRUCTION, INC. \$712.000 \$13,528.00 -35.3% 3 FISHER SAND & GRAVEL CO. \$700.000 \$13,300.00 -36.4% 4 **GRANITE CONSTRUCTION COMPANY** \$680.000 \$12,920.00 -38.2% 5 AMES CONSTRUCTION, INC. \$701.220 \$13,323.18 -36.3% 7330360 **EACH** TRAFFIC SIGNAL MOUNTING ASSEMBLY (TYPE VII) Bid Rank Department Estimate 5.000 \$1,200.000 \$6,000.00 1 FNF CONSTRUCTION, INC. \$675.000 \$3,375.00 -43.8% 2 PULICE CONSTRUCTION, INC. \$845.440 \$4,227.20 -29.5% 3 FISHER SAND & GRAVEL CO. \$700.000 \$3,500.00 -41.7% **GRANITE CONSTRUCTION COMPANY** 4 \$740.000 \$3,700.00 -38.3% 5 AMES CONSTRUCTION, INC. \$3,837.20 -36.0% \$767.440 7340050 EACH CONTROL CABINET (TYPE V) Bid Rank 3.000 Department Estimate \$52,000.000 \$156,000.00 -46.2% 1 FNF CONSTRUCTION, INC. \$28,000.000 \$84,000.00 2 PULICE CONSTRUCTION, INC. \$33,770.160 \$101,310.48 -35.1% 3 -32.7% FISHER SAND & GRAVEL CO. \$35,000.000 \$105,000.00 4 **GRANITE CONSTRUCTION COMPANY** \$31,000,000 \$93,000.00 -40.4% 5 AMES CONSTRUCTION, INC. -38.4% \$32,056.680 \$96,170.04 7340101 EACH CONTROL CABINET (DETECTOR) Bid Rank Department Estimate 4.000 \$10.000.000 \$40,000.00 FNF CONSTRUCTION, INC. \$15,000.000 \$60,000.00 +50.0% 2 PULICE CONSTRUCTION, INC. \$14,995.840 \$59,983.36 +50.0% 3 FISHER SAND & GRAVEL CO. \$80,000.00 +100.0% \$20.000.000 4 **GRANITE CONSTRUCTION COMPANY** \$17,000.000 \$68,000.00 +70.0% 5 AMES CONSTRUCTION, INC. \$17,432.130 \$69.728.52 +74.3% 7340103 **EACH** CONTROL CABINET (CCTV POLE MOUNTED) Bid Rank Department Estimate 5.000 \$5,000.000 \$25,000.00 1 FNF CONSTRUCTION, INC. \$8,000.000 \$40,000.00 +60.0% 2 PULICE CONSTRUCTION, INC. \$7,899.380 \$39,496.90 +58.0% 3 FISHER SAND & GRAVEL CO. \$8,500.000 \$42,500.00 +70.0% 4 **GRANITE CONSTRUCTION COMPANY** \$8,800.000 \$44,000.00 +76.0% AMES CONSTRUCTION, INC. \$9,090.820 \$45,454.10 +81.8% 7340120 EACH METER PEDESTAL CABINET Bid Rank 3.000 Department Estimate \$21,000.00 \$7,000.000 FNF CONSTRUCTION, INC. \$8.250.000 \$24.750.00 +17.9% 1 2 PULICE CONSTRUCTION, INC. \$7,131.880 \$21.395.64 +1.9%

Printed: 9/24/2025 Page 48 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|----------------------------|------------------------|--------------|-----------------|------------------------------|
| 7340120 | EACH | METER PEDESTAL CABINET | | | | |
| Bid Rank | Department | Estimate | 3.000 | \$7,000.000 | \$21,000.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$9,000.000 | \$27,000.00 | +28.6% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$9,400.000 | \$28,200.00 | +34.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$9,737.780 | \$29,213.34 | +39.1% |
| 7340252 | EACH | CONTROLLER (COBALT) | | | | |
| Bid Rank | Department | Estimate | 3.000 | \$7,500.000 | \$22,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$11,500.000 | \$34,500.00 | +53.3% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$12,457.170 | \$37,371.51 | +66.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$12,500.000 | \$37,500.00 | +66.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$13,000.000 | \$39,000.00 | +73.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$13,319.490 | \$39,958.47 | +77.6% |
| 7340256 | EACH | CONTROLLER (MODEL 2070LX) | | | | |
| Bid Rank | Department | Estimate | 4.000 | \$7,500.000 | \$30,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$12,500.000 | \$50,000.00 | +66.7% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$12,297.770 | \$49,191.08 | +64.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$13,500.000 | \$54,000.00 | +80.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$14,000.000 | \$56,000.00 | +86.7% |
| 5 | AMES CON | STRUCTION, INC. | | \$14,372.560 | \$57,490.24 | +91.6% |
| 7340401 | EACH | TRANSFORMER FOUNDATION | | | | |
| Bid Rank | Department | Estimate | 8.000 | \$1,800.000 | \$14,400.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2,250.000 | \$18,000.00 | +25.0% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$1,239.820 | \$9,918.56 | -31.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2,500.000 | \$20,000.00 | +38.9% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2,300.000 | \$18,400.00 | +27.8% |
| 5 | AMES CON | STRUCTION, INC. | | \$2,325.300 | \$18,602.40 | +29.2% |
| 7350022 | EACH | LOOP DETECTOR (SPEED/CLAS: | SIFICATION) (FULL REPL | ACEMENT) | | |
| Bid Rank | Department | Estimate | 1.000 | \$60,000.000 | \$60,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$65,000.000 | \$65,000.00 | +8.3% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$77,204.960 | \$77,204.96 | +28.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$75,000.000 | \$75,000.00 | +25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$75,000.000 | \$75,000.00 | +25.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$77,329.120 | \$77,329.12 | +28.9% |
| 7350030 | EACH | LOOP DETECTOR FOR TRAFFIC | SURVEILLANCE (6' x 6') | | | |
| Bid Rank | Department | Estimate | 30.000 | \$1,000.000 | \$30,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,290.000 | \$38,700.00 | +29.0% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$2,097.060 | \$62,911.80 | +109.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,500.000 | \$45,000.00 | +50.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,500.000 | \$45,000.00 | +50.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 49 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Item Description** Quantity **Extended Amount EACH** 7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6' x 6') Bid Rank 30.000 \$1,000.000 \$30,000.00 Department Estimate AMES CONSTRUCTION, INC. \$1,531.250 \$45,937.50 +53.1% 7350051 FACH **DETECTOR CARD** Bid Rank Department Estimate 17.000 \$275.000 \$4.675.00 1 FNF CONSTRUCTION, INC. \$220.000 \$3,740.00 -20.0% 2 PULICE CONSTRUCTION, INC. \$519.540 \$8,832.18 +88.9% 3 FISHER SAND & GRAVEL CO. \$250.000 \$4,250.00 -9.1% 4 **GRANITE CONSTRUCTION COMPANY** \$250.000 \$4,250.00 -9.1% AMES CONSTRUCTION, INC. \$260.420 \$4,427.14 -5.3% 7350165 L.FT. LOOP DETECTOR LEAD-IN CABLE Bid Rank Department Estimate 1.610.000 \$1.100 \$1,771.00 1 FNF CONSTRUCTION, INC. \$1.500 \$2,415.00 +36.4% 2 \$2.000 PULICE CONSTRUCTION, INC. \$3,220.00 +81.8% 3 FISHER SAND & GRAVEL CO. \$1.500 \$2,415.00 +36.4% 4 \$1.600 **GRANITE CONSTRUCTION COMPANY** \$2,576.00 +45.5% +48.2% AMES CONSTRUCTION, INC. \$1.630 \$2,624.30 7350210 **EACH** VIDEO DETECTION SYSTEM (WAVETRONIX) Bid Rank 3.000 Department Estimate \$80,000.000 \$240,000.00 1 FNF CONSTRUCTION, INC. \$29.000.000 \$87.000.00 -63.8% 2 PULICE CONSTRUCTION, INC. \$21,549.140 \$64,647.42 -73.1% FISHER SAND & GRAVEL CO. 3 \$35,000.000 \$105,000.00 -56.3% 4 **GRANITE CONSTRUCTION COMPANY** \$32,000.000 \$96,000.00 -60.0% AMES CONSTRUCTION, INC. \$32,394.220 \$97,182.66 -59.5% 7350551 **EACH OPTICOM PRE-EMPTION UNIT** Bid Rank 3.000 Department Estimate \$20,000.000 \$60,000.00 1 FNF CONSTRUCTION, INC. \$4.000.000 \$12,000.00 -80.0% 2 -76.8% PULICE CONSTRUCTION, INC. \$4,634.540 \$13,903.62 3 FISHER SAND & GRAVEL CO. \$4,500.000 \$13,500.00 -77.5% 4 **GRANITE CONSTRUCTION COMPANY** \$12,900.00 -78.5% \$4,300.000 AMES CONSTRUCTION, INC. \$4,448.430 \$13,345.29 -77.8% 7360104 EACH LUMINAIRE (HORIZONTAL MOUNT) (TYPE 40L) (LED) Bid Rank Department Estimate 26.000 \$31,200.00 \$1,200.000 1 FNF CONSTRUCTION, INC. \$1,250.000 \$32,500.00 +4.2% 2 PULICE CONSTRUCTION, INC. \$13,519.880 \$351,516.88 +1026.7% 3 FISHER SAND & GRAVEL CO. \$1,500.000 \$39,000.00 +25.0% 4 +9.2% GRANITE CONSTRUCTION COMPANY \$1.310.000 \$34.060.00 5 AMES CONSTRUCTION, INC. \$35,317.88 +13.2% \$1,358.380

Printed: 9/24/2025 Page 50 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|----------------|-------------------------------------|----------------------------------|--------------|-----------------|------------------------------|--|
| 7360111 | EACH LUMINAIRE (LED | (HORIZONTAL MOUNT) (TYPE 15L) | | | | |
| Bid Rank | Department Estimate | 95.000 | \$1,300.000 | \$123,500.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$850.000 | \$80,750.00 | -34.6% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$970.590 | \$92,206.05 | -25.3% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$1,000.000 | \$95,000.00 | -23.1% | |
| 4 | GRANITE CONSTRUCTION COM | //PANY | \$955.000 | \$90,725.00 | -26.5% | |
| 5 | AMES CONSTRUCTION, INC. | | \$994.930 | \$94,518.35 | -23.5% | |
| 7360113 | EACH LUMINAIRE (LED) | (UNDERDECK 15L) | | | | |
| Bid Rank | Department Estimate | 4.000 | \$1,300.000 | \$5,200.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$2,500.000 | \$10,000.00 | +92.3% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$2,203.330 | \$8,813.32 | +69.5% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$2,750.000 | \$11,000.00 | +111.5% | |
| 4 | GRANITE CONSTRUCTION COM | /PANY | \$2,900.000 | \$11,600.00 | +123.1% | |
| 5 | AMES CONSTRUCTION, INC. | | \$2,928.310 | \$11,713.24 | +125.3% | |
| 7360160 | EACH POWER SUPPLY | (BATTERY BACKUP) | | | | |
| Bid Rank | Department Estimate | 3.000 | \$14,000.000 | \$42,000.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$10,500.000 | \$31,500.00 | -25.0% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$13,519.870 | \$40,559.61 | -3.4% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$15,000.000 | \$45,000.00 | +7.1% | |
| 4 | GRANITE CONSTRUCTION COM | //PANY | \$12,000.000 | \$36,000.00 | -14.3% | |
| 5 | AMES CONSTRUCTION, INC. | | \$12,197.280 | \$36,591.84 | -12.9% | |
| 7360221 | EACH LOAD CENTER C | ABINET (TYPE II) (240/480 VOLT) | | | | |
| Bid Rank | Department Estimate | 1.000 | \$20,000.000 | \$20,000.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$20,500.000 | \$20,500.00 | +2.5% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$16,554.460 | \$16,554.46 | -17.2% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$25,000.000 | \$25,000.00 | +25.0% | |
| 4 | GRANITE CONSTRUCTION COM | MPANY | \$24,000.000 | \$24,000.00 | +20.0% | |
| 5 | AMES CONSTRUCTION, INC. | | \$24,083.390 | \$24,083.39 | +20.4% | |
| 7360236 | EACH LOAD CENTER C | ABINET (MODIFY EXISTING FMS LOAD | CENTER) | | | |
| Bid Rank | Department Estimate | 2.000 | \$1,000.000 | \$2,000.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$3,000.000 | \$6,000.00 | +200.0% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$30,511.220 | \$61,022.44 | +2951.1% | |
| 3 | FISHER SAND & GRAVEL CO. | | \$3,500.000 | \$7,000.00 | +250.0% | |
| 4 | GRANITE CONSTRUCTION COM | //PANY | \$3,300.000 | \$6,600.00 | +230.0% | |
| 5 | AMES CONSTRUCTION, INC. | | \$3,356.100 | \$6,712.20 | +235.6% | |
| 7360241 | EACH LOAD CENTER C | ABINET (TYPE IV) (240/480 VOLT) | | | | |
| Bid Rank | Department Estimate | 1.000 | \$23,500.000 | \$23,500.00 | | |
| 1 | FNF CONSTRUCTION, INC. | | \$24,000.000 | \$24,000.00 | +2.1% | |
| 2 | PULICE CONSTRUCTION, INC. | | \$27,057.460 | \$27,057.46 | +15.1% | |
| | | | | | | |

Printed: 9/24/2025 Page 51 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------------|---------------------------|----------------------------|------------------|-----------------|------------------------------|
| 7360241 | EACH | LOAD CENTER CABINET (TYP | E IV) (240/480 VOLT) | | | |
| Bid Rank | Department | Estimate | 1.000 | \$23,500.000 | \$23,500.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30,000.000 | \$30,000.00 | +27.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$27,000.000 | \$27,000.00 | +14.9% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$28,152.660 | \$28,152.66 | +19.8% |
| 7360243 | EACH | LOAD CENTER CABINET (TYP) | E IV) (MODIFIED) (120/240V | () (FMS) | | |
| Bid Rank | Department Estimate | | 4.000 | \$24,000.000 | \$96,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$22,250.000 | \$89,000.00 | -7.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$27,597.080 | \$110,388.32 | +15.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$30,000.000 | \$120,000.00 | +25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$26,000.000 | \$104,000.00 | +8.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$26,398.130 | \$105,592.52 | +10.0% |
| 7370430 | EACH | TRANSFORMER (3 KVA) | | | | |
| Bid Rank | Department | Estimate | 10.000 | \$2,000.000 | \$20,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5,250.000 | \$52,500.00 | +162.5% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$5,077.340 | \$50,773.40 | +153.9% |
| 3 | FISHER SAND & GRAVEL CO. | | | \$6,000.000 | \$60,000.00 | +200.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$6,000.000 | \$60,000.00 | +200.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$6,163.690 | \$61,636.90 | +208.2% |
| 7370431 | EACH | TRANSFORMER (7.5 KVA) | | | | |
| Bid Rank | Department | Estimate | 2.000 | \$3,000.000 | \$6,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$6,900.000 | \$13,800.00 | +130.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$7,220.440 | \$14,440.88 | +140.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$7,500.000 | \$15,000.00 | +150.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$7,701.000 | \$15,402.00 | +156.7% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$8,036.000 | \$16,072.00 | +167.9% |
| 7370452 | L.SUM | MISCELLANEOUS ELECTRICA | L (ELECTRICAL RECORD D | RAWINGS) | | |
| Bid Rank | Department | Estimate | 1.000 | \$16,000.000 | \$16,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$14,250.000 | \$14,250.00 | -10.9% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$83,669.700 | \$83,669.70 | +422.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$17,000.000 | \$17,000.00 | +6.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$17,000.000 | \$17,000.00 | +6.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$16,844.950 | \$16,844.95 | +5.3% |
| 7370455 | L.SUM | MISCELLANEOUS ELECTRICA | L (EXISTING LOAD CENTE | R MODIFICATIONS) | | |
| Bid Rank | Department | Estimate | 1.000 | \$1,500.000 | \$1,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$3,500.000 | \$3,500.00 | +133.3% |
| 2 | | NSTRUCTION, INC. | | \$3,130.230 | \$3,130.23 | +108.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$4,000.000 | \$4,000.00 | +166.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$3,700.000 | \$3,700.00 | +146.7% |

Printed: 9/24/2025 Page 52 of 91

*** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|-------------------------------------|-----------------------------|----------------|-----------------|------------------------------|
| 7370455 | L.SUM MISCELLANEOUS ELECTF | RICAL (EXISTING LOAD CENTER | MODIFICATIONS) | | |
| Bid Rank | Department Estimate | 1.000 | \$1,500.000 | \$1,500.00 | |
| 5 | AMES CONSTRUCTION, INC. | | \$3,803.210 | \$3,803.21 | +153.5% |
| 7370652 | EACH FIBER OPTIC EQUIPMENT | (FIBER TERMINATION PANEL) | | | |
| Bid Rank | Department Estimate | 21.000 | \$660.000 | \$13,860.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$875.000 | \$18,375.00 | +32.6% |
| 2 | PULICE CONSTRUCTION, INC. | | \$1,671.980 | \$35,111.58 | +153.3% |
| 3 | FISHER SAND & GRAVEL CO. | | \$1,000.000 | \$21,000.00 | +51.5% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$985.000 | \$20,685.00 | +49.2% |
| 5 | AMES CONSTRUCTION, INC. | | \$1,025.050 | \$21,526.05 | +55.3% |
| 7370705 | EACH CCTV FIELD EQUIPMENT | | | | |
| Bid Rank | Department Estimate | 8.000 | \$10,000.000 | \$80,000.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$10,000.000 | \$80,000.00 | +0.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$11,420.460 | \$91,363.68 | +14.2% |
| 3 | FISHER SAND & GRAVEL CO. | | \$11,000.000 | \$88,000.00 | +10.0% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$11,500.000 | \$92,000.00 | +15.0% |
| 5 | AMES CONSTRUCTION, INC. | | \$11,586.650 | \$92,693.20 | +15.9% |
| 8030092 | SQ.YD. GRANITE MULCH (1 1/4" M | IINUS, 2" DEPTH) | | | |
| Bid Rank | Department Estimate | 1,241.000 | \$15.000 | \$18,615.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$15.000 | \$18,615.00 | +0.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$32.230 | \$39,997.43 | +114.9% |
| 3 | FISHER SAND & GRAVEL CO. | | \$14.000 | \$17,374.00 | -6.7% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$22.000 | \$27,302.00 | +46.7% |
| 5 | AMES CONSTRUCTION, INC. | | \$14.760 | \$18,317.16 | -1.6% |
| 8050003 | ACRE SEEDING (CLASS II) | | | | |
| Bid Rank | Department Estimate | 138.000 | \$6,500.000 | \$897,000.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$5,265.000 | \$726,570.00 | -19.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$5,982.490 | \$825,583.62 | -8.0% |
| 3 | FISHER SAND & GRAVEL CO. | | \$6,000.000 | \$828,000.00 | -7.7% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$5,500.000 | \$759,000.00 | -15.4% |
| 5 | AMES CONSTRUCTION, INC. | | \$6,047.570 | \$834,564.66 | -7.0% |
| 8061627 | EACH CACTUS (SAGUARO) (SAL | VAGE AND RELOCATE) | | | |
| Bid Rank | Department Estimate | 14.000 | \$2,000.000 | \$28,000.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$2,000.000 | \$28,000.00 | +0.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$7,610.040 | \$106,540.56 | +280.5% |
| 3 | FISHER SAND & GRAVEL CO. | | \$7,000.000 | \$98,000.00 | +250.0% |
| 4 | GRANITE CONSTRUCTION COMPANY | | \$1,450.000 | \$20,300.00 | -27.5% |
| 5 | AMES CONSTRUCTION, INC. | | \$1,623.260 | \$22,725.64 | -18.8% |

Printed: 9/24/2025 Page 53 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | tem Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---------------------------|-----------------------------|-----------------|--------------|-----------------|------------------------------|
| 8080008 | L.SUM | WATER DISTRIBUTION SYSTI | EM (TEMPORARY) | | | |
| Bid Rank | Department Es | timate | 1.000 | \$10,000.000 | \$10,000.00 | |
| 1 | FNF CONSTRI | JCTION, INC. | | \$15,000.000 | \$15,000.00 | +50.0% |
| 2 | PULICE CONSTRUCTION, INC. | | | \$27,549.020 | \$27,549.02 | +175.5% |
| 3 | FISHER SAND | & GRAVEL CO. | | \$50,000.000 | \$50,000.00 | +400.0% |
| 4 | GRANITE CON | ISTRUCTION COMPANY | | \$9,900.000 | \$9,900.00 | -1.0% |
| 5 | AMES CONST | RUCTION, INC. | | \$10,174.220 | \$10,174.22 | +1.7% |
| 8080028 | EACH | BACKFLOW PREVENTION UN | IIT (MAG 611-1) | | | |
| Bid Rank | Department Es | timate | 1.000 | \$4,000.000 | \$4,000.00 | |
| 1 | FNF CONSTRI | JCTION, INC. | | \$22,000.000 | \$22,000.00 | +450.0% |
| 2 | PULICE CONS | TRUCTION, INC. | | \$5,721.150 | \$5,721.15 | +43.0% |
| 3 | FISHER SAND | & GRAVEL CO. | | \$5,000.000 | \$5,000.00 | +25.0% |
| 4 | GRANITE CON | ISTRUCTION COMPANY | | \$5,900.000 | \$5,900.00 | +47.5% |
| 5 | AMES CONST | RUCTION, INC. | | \$5,120.730 | \$5,120.73 | +28.0% |
| 8080221 | EACH | GATE VALVE (6") | | | | |
| Bid Rank | Department Es | timate | 2.000 | \$5,000.000 | \$10,000.00 | |
| 1 | FNF CONSTRI | JCTION, INC. | | \$2,900.000 | \$5,800.00 | -42.0% |
| 2 | PULICE CONS | TRUCTION, INC. | | \$3,155.900 | \$6,311.80 | -36.9% |
| 3 | FISHER SAND | & GRAVEL CO. | | \$7,500.000 | \$15,000.00 | +50.0% |
| 4 | GRANITE CON | ISTRUCTION COMPANY | | \$2,500.000 | \$5,000.00 | -50.0% |
| 5 | AMES CONST | RUCTION, INC. | | \$3,648.480 | \$7,296.96 | -27.0% |
| 8080645 | EACH | RESET WATER METER BOX | | | | |
| Bid Rank | Department Es | timate | 2.000 | \$1,800.000 | \$3,600.00 | |
| 1 | FNF CONSTRI | JCTION, INC. | | \$4,500.000 | \$9,000.00 | +150.0% |
| 2 | PULICE CONS | TRUCTION, INC. | | \$631.320 | \$1,262.64 | -64.9% |
| 3 | FISHER SAND | & GRAVEL CO. | | \$2,500.000 | \$5,000.00 | +38.9% |
| 4 | GRANITE CON | ISTRUCTION COMPANY | | \$320.000 | \$640.00 | -82.2% |
| 5 | AMES CONST | RUCTION, INC. | | \$919.140 | \$1,838.28 | -48.9% |
| 8080646 | EACH | RESET FRAME AND COVER F | OR VALVE BOX | | | |
| Bid Rank | Department Es | timate | 6.000 | \$1,500.000 | \$9,000.00 | |
| 1 | FNF CONSTRI | JCTION, INC. | | \$4,000.000 | \$24,000.00 | +166.7% |
| 2 | PULICE CONS | TRUCTION, INC. | | \$361.420 | \$2,168.52 | -75.9% |
| 3 | FISHER SAND | & GRAVEL CO. | | \$2,500.000 | \$15,000.00 | +66.7% |
| 4 | GRANITE CON | ISTRUCTION COMPANY | | \$1,200.000 | \$7,200.00 | -20.0% |
| 5 | AMES CONST | RUCTION, INC. | | \$1,645.500 | \$9,873.00 | +9.7% |
| 8081008 | L.FT. | WATER MAIN (6") (DUCTILE IF | RON PIPE) | | | |
| Bid Rank | Department Es | timate | 677.000 | \$200.000 | \$135,400.00 | |
| 1 | FNF CONSTRI | JCTION, INC. | | \$400.000 | \$270,800.00 | +100.0% |
| 2 | PULICE CONS | TRUCTION, INC. | | \$374.750 | \$253,705.75 | +87.4% |

Printed: 9/24/2025 Page 54 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-----------------------------|----------------------|-------------|-----------------|------------------------------|
| 8081008 | L.FT. | WATER MAIN (6") (DUCTILE IF | RON PIPE) | | | |
| Bid Rank | Department | : Estimate | 677.000 | \$200.000 | \$135,400.00 | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$75.000 | \$50,775.00 | -62.5% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$145.000 | \$98,165.00 | -27.5% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$232.150 | \$157,165.55 | +16.1% |
| 8081111 | L.FT. | CASING (36" STEEL) | | | | |
| Bid Rank | Department | Estimate | 260.000 | \$2,200.000 | \$572,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$1,500.000 | \$390,000.00 | -31.8% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$1,102.080 | \$286,540.80 | -49.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,200.000 | \$312,000.00 | -45.5% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$2,875.000 | \$747,500.00 | +30.7% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$2,146.960 | \$558,209.60 | -2.4% |
| 8101017 | EACH | EROSION CONTROL (GRAVE | L BAG) | | | |
| Bid Rank | Department | Estimate | 550.000 | \$30.000 | \$16,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$13.000 | \$7,150.00 | -56.7% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$65.600 | \$36,080.00 | +118.7% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$11.000 | \$6,050.00 | -63.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$14.000 | \$7,700.00 | -53.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$14.600 | \$8,030.00 | -51.3% |
| 8101018 | SQ.YD. EROSION CONTROL (STABILIZED CONSTRUCTION ENTRANCE/EXIT GRAVEL PAD) | | | | | |
| Bid Rank | Department | Estimate | 4,892.000 | \$35.000 | \$171,220.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$35.000 | \$171,220.00 | +0.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$14.910 | \$72,939.72 | -57.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$40.000 | \$195,680.00 | +14.3% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$33.000 | \$161,436.00 | -5.7% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$31.530 | \$154,244.76 | -9.9% |
| 8101021 | L.FT. | EROSION CONTROL (WATTLE | ES) (9") | | | |
| Bid Rank | Department | Estimate | 66,364.000 | \$4.000 | \$265,456.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$4.000 | \$265,456.00 | +0.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$5.660 | \$375,620.24 | +41.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3.500 | \$232,274.00 | -12.5% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$4.000 | \$265,456.00 | +0.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$4.230 | \$280,719.72 | +5.8% |
| 8101029 | CU.YD. | EROSION CONTROL (ROCK N | MULCH) (GRADATION C) | | | |
| Bid Rank | Department | : Estimate | 190.000 | \$200.000 | \$38,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$180.000 | \$34,200.00 | -10.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$146.450 | \$27,825.50 | -26.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$150.000 | \$28,500.00 | -25.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$195.000 | \$37,050.00 | -2.5% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 55 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Extended Amount Item Description** Quantity CU.YD. 8101029 EROSION CONTROL (ROCK MULCH) (GRADATION C) Bid Rank \$200.000 \$38,000.00 Department Estimate 190.000 AMES CONSTRUCTION, INC. \$212.620 \$40,397.80 +6.3% 8101035 EROSION CONTROL (SEDIMENT LOGS) (20") I FT Bid Rank Department Estimate 288.000 \$20,000 \$5.760.00 1 FNF CONSTRUCTION, INC. \$12.000 \$3,456.00 -40.0% 2 PULICE CONSTRUCTION, INC. \$35.490 \$10,221.12 +77.5% 3 FISHER SAND & GRAVEL CO. \$7.000 \$2,016.00 -65.0% 4 **GRANITE CONSTRUCTION COMPANY** \$13.700 \$3,945.60 -31.5% AMES CONSTRUCTION, INC. \$13.170 \$3,792.96 -34.2% 9010001 L.SUM **MOBILIZATION** Bid Rank Department Estimate 1.000 \$15,396,000.000 \$15,396,000.00 1 FNF CONSTRUCTION, INC. -1.9% \$15,106,000.000 \$15,106,000.00 2 -1.3% PULICE CONSTRUCTION, INC. \$15,190,000.000 \$15,190,000.00 3 FISHER SAND & GRAVEL CO. \$16,740,010.290 \$16,740,010.29 +8.7% 4 **GRANITE CONSTRUCTION COMPANY** \$17,429,426.200 \$17,429,426.20 +13.2% +30.2% AMES CONSTRUCTION, INC. \$20,050,066.930 \$20,050,066.93 9020002 L.FT. CHAIN LINK FENCE, TYPE 1 (48") Bid Rank Department Estimate 130.000 \$50.000 \$6,500.00 1 FNF CONSTRUCTION, INC. \$105.000 \$13.650.00 +110.0% 2 PULICE CONSTRUCTION, INC. \$83.330 \$10,832.90 +66.7% 3 FISHER SAND & GRAVEL CO. \$30.000 \$3,900.00 -40.0% 4 **GRANITE CONSTRUCTION COMPANY** \$87.000 \$11,310.00 +74.0% AMES CONSTRUCTION, INC. \$101.220 \$13,158.60 +102.4% 9030012 L.FT. BARBED WIRE FENCE, TYPE 2 Bid Rank Department Estimate 14,992.000 \$11.000 \$164,912.00 1 FNF CONSTRUCTION, INC. \$16,000 \$239,872.00 +45.5% 2 PULICE CONSTRUCTION, INC. \$12.610 \$189,049.12 +14.6% 3 FISHER SAND & GRAVEL CO. \$14.000 \$209,888.00 +27.3% +27.3% 4 **GRANITE CONSTRUCTION COMPANY** \$14.000 \$209,888.00 AMES CONSTRUCTION, INC. \$15.320 \$229,677.44 +39.3% 9030100 EACH FENCE GATE. TYPE 1. SINGLE Bid Rank 1.000 Department Estimate \$2,000.000 \$2,000.00 1 FNF CONSTRUCTION, INC. \$1,250.000 \$1,250.00 -37.5% 2 PULICE CONSTRUCTION, INC. \$999.860 \$999.86 -50.0% \$2,000.00 3 FISHER SAND & GRAVEL CO. \$2,000.000 +0.0% 4 -45.0% GRANITE CONSTRUCTION COMPANY \$1.100.000 \$1.100.00 5 AMES CONSTRUCTION, INC. -39.3% \$1.214.600 \$1,214.60

Printed: 9/24/2025 Page 56 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|--------------------|---------------------------|----------------------------------|------------------|--------------|-----------------|------------------------------|
| 9050005 | L.FT. | GUARD RAIL, W-BEAM, SINGLE FACI | E (MASH) | | | |
| Bid Rank | Department | Estimate | 3,476.000 | \$55.000 | \$191,180.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$55.000 | \$191,180.00 | +0.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$57.720 | \$200,634.72 | +4.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$45.000 | \$156,420.00 | -18.2% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$58.000 | \$201,608.00 | +5.5% |
| 5 | AMES CON | STRUCTION, INC. | | \$58.670 | \$203,936.92 | +6.7% |
| 9050025 | EACH | GUARD RAIL TERMINAL (MASH) | | | | |
| Bid Rank | Department | Estimate | 25.000 | \$7,000.000 | \$175,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5,500.000 | \$137,500.00 | -21.4% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$5,772.130 | \$144,303.25 | -17.5% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$5,000.000 | \$125,000.00 | -28.6% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$5,800.000 | \$145,000.00 | -17.1% |
| 5 | AMES CON | STRUCTION, INC. | | \$5,866.930 | \$146,673.25 | -16.2% |
| 9050036 | EACH | GUARD RAIL, ANCHOR ASSEMBLY | | | | |
| Bid Rank | Department | Estimate | 7.000 | \$3,500.000 | \$24,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$3,500.000 | \$24,500.00 | +0.0% |
| 2 | PULICE CONSTRUCTION, INC. | | | \$3,463.270 | \$24,242.89 | -1.0% |
| 3 | FISHER SAND & GRAVEL CO. | | | \$3,500.000 | \$24,500.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$3,500.000 | \$24,500.00 | +0.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$3,520.160 | \$24,641.12 | +0.6% |
| 9050420 | EACH | GUARD RAIL TRANSITION (C-10.30)(| THRIE BEAM SYSTE | ΞM) | | |
| Bid Rank | Department | Estimate | 22.000 | \$6,000.000 | \$132,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5,500.000 | \$121,000.00 | -8.3% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$5,772.130 | \$126,986.86 | -3.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$6,000.000 | \$132,000.00 | +0.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$5,800.000 | \$127,600.00 | -3.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$5,866.930 | \$129,072.46 | -2.2% |
| 9060041 | EACH | CATTLE GUARD (4 UNIT) | | | | |
| Bid Rank | Department | Estimate | 1.000 | \$30,000.000 | \$30,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$35,000.000 | \$35,000.00 | +16.7% |
| 2 | PULICE CC | INSTRUCTION, INC. | | \$35,216.190 | \$35,216.19 | +17.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$40,000.000 | \$40,000.00 | +33.3% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$40,000.000 | \$40,000.00 | +33.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$35,045.770 | \$35,045.77 | +16.8% |
| 9060071 | EACH | CATTLE GUARD (7 UNIT) | | | | |
| Bid Rank | Department | Estimate | 4.000 | \$60,000.000 | \$240,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$55,000.000 | \$220,000.00 | -8.3% |
| 2 | PULICE CC | NSTRUCTION, INC. | | \$43,786.650 | \$175,146.60 | -27.0% |
| | | | | | | |

Printed: 9/24/2025 Page 57 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|-----------------------------|----------------------------|-----------------------|--------------|-----------------|------------------------------|
| 9060071 | EACH | CATTLE GUARD (7 UNIT) | | | | |
| Bid Rank | Department | t Estimate | 4.000 | \$60,000.000 | \$240,000.00 | |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$60,000.000 | \$240,000.00 | +0.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$70,000.000 | \$280,000.00 | +16.7% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$56,082.490 | \$224,329.96 | -6.5% |
| 9060081 | EACH | CATTLE GUARD (8 UNIT) | | | | |
| Bid Rank | Department | t Estimate | 1.000 | \$70,000.000 | \$70,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$60,000.000 | \$60,000.00 | -14.3% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$65,348.410 | \$65,348.41 | -6.6% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$75,000.000 | \$75,000.00 | +7.1% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$83,000.000 | \$83,000.00 | +18.6% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$63,637.150 | \$63,637.15 | -9.1% |
| 9080041 | L.FT. | CONCRETE CURB (C-05.10) (T | YPE A1) | | | |
| Bid Rank | Department | t Estimate | 2,027.000 | \$50.000 | \$101,350.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$45.000 | \$91,215.00 | -10.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$75.700 | \$153,443.90 | +51.4% |
| 3 | FISHER SAND & GRAVEL CO. | | | \$41.000 | \$83,107.00 | -18.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$41.000 | \$83,107.00 | -18.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$40.440 | \$81,971.88 | -19.1% |
| 9080084 | L.FT. CONCRETE CURB AND GUT | | R (C-05.10, TYPE C-1) | | | |
| Bid Rank | Department | t Estimate | 116.000 | \$70.000 | \$8,120.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$52.000 | \$6,032.00 | -25.7% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$146.840 | \$17,033.44 | +109.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$41.000 | \$4,756.00 | -41.4% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$66.000 | \$7,656.00 | -5.7% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$60.630 | \$7,033.08 | -13.4% |
| 9080085 | L.FT. | CONCRETE CURB AND GUTTE | R (C-05.10, TYPE D) | | | |
| Bid Rank | Department | t Estimate | 5,590.000 | \$60.000 | \$335,400.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$45.000 | \$251,550.00 | -25.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$60.440 | \$337,859.60 | +0.7% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$41.000 | \$229,190.00 | -31.7% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$70.000 | \$391,300.00 | +16.7% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$65.080 | \$363,797.20 | +8.5% |
| 9080086 | L.FT. | CONCRETE CURB AND GUTTE | R (C-05.10, TYPE D-3) | | | |
| Bid Rank | Department | t Estimate | 124.000 | \$60.000 | \$7,440.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$47.000 | \$5,828.00 | -21.7% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$146.850 | \$18,209.40 | +144.8% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$41.000 | \$5,084.00 | -31.7% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$68.000 | \$8,432.00 | +13.3% |

Printed: 9/24/2025 Page 58 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-------------------------------|------------------|--------------|-----------------|------------------------------|
| 9080086 | L.FT. | CONCRETE CURB AND GUTTER (C-0 | 05.10, TYPE D-3) | | | |
| Bid Rank | Department | Estimate | 124.000 | \$60.000 | \$7,440.00 | |
| 5 | AMES CON | STRUCTION, INC. | | \$66.300 | \$8,221.20 | +10.5% |
| 9080201 | SQ.FT. | CONCRETE SIDEWALK (C-05.20) | | | | |
| Bid Rank | Department | Estimate | 15,175.000 | \$10.000 | \$151,750.00 | |
| 1 | FNF CONST | TRUCTION, INC. | | \$9.000 | \$136,575.00 | -10.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$11.280 | \$171,174.00 | +12.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$7.500 | \$113,812.50 | -25.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$6.500 | \$98,637.50 | -35.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$14.840 | \$225,197.00 | +48.4% |
| 9080295 | SQ.FT. | CONCRETE SIDEWALK RAMP | | | | |
| Bid Rank | Department | Estimate | 2,399.000 | \$35.000 | \$83,965.00 | |
| 1 | FNF CONST | TRUCTION, INC. | | \$18.000 | \$43,182.00 | -48.6% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$19.940 | \$47,836.06 | -43.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$15.000 | \$35,985.00 | -57.1% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$33.000 | \$79,167.00 | -5.7% |
| 5 | AMES CON | STRUCTION, INC. | | \$35.580 | \$85,356.42 | +1.7% |
| 9080512 | EACH | SCUPPER (DETAIL DA) | | | | |
| Bid Rank | Department | Estimate | 5.000 | \$5,000.000 | \$25,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$14,000.000 | \$70,000.00 | +180.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$16,055.300 | \$80,276.50 | +221.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$15,000.000 | \$75,000.00 | +200.0% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$12,100.000 | \$60,500.00 | +142.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$6,034.370 | \$30,171.85 | +20.7% |
| 9100001 | L.FT. | CONCRETE BARRIER (DETAIL B1) | | | | |
| Bid Rank | Department | Estimate | 560.000 | \$600.000 | \$336,000.00 | |
| 1 | FNF CONST | TRUCTION, INC. | | \$550.000 | \$308,000.00 | -8.3% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$576.780 | \$322,996.80 | -3.9% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$550.000 | \$308,000.00 | -8.3% |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$430.000 | \$240,800.00 | -28.3% |
| 5 | AMES CON | STRUCTION, INC. | | \$421.210 | \$235,877.60 | -29.8% |
| 9100008 | L.FT. | CONCRETE BARRIER (C-10.41) | | | | |
| Bid Rank | Department | Estimate | 145.000 | \$150.000 | \$21,750.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$250.000 | \$36,250.00 | +66.7% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$285.530 | \$41,401.85 | +90.4% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$250.000 | \$36,250.00 | +66.7% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$300.000 | \$43,500.00 | +100.0% |
| 5 | AMES CON | STRUCTION, INC. | | \$186.430 | \$27,032.35 | +24.3% |

Printed: 9/24/2025 Page 59 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| | ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|---|----------------|--------------------|----------------------------|-----------------------|------------------|-----------------|------------------------------|
| | 9100009 | L.FT. | CONCRETE BARRIER (SINGLE | SLOPE - CONTINUOUS BA | ARRIER ON FOOTIN | NG) (SD 1.10) | |
| | Bid Rank | Department | Estimate | 452.000 | \$250.000 | \$113,000.00 | |
| | 1 | FNF CONS | TRUCTION, INC. | | \$475.000 | \$214,700.00 | +90.0% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$529.940 | \$239,532.88 | +112.0% |
| | 3 | FISHER SA | ND & GRAVEL CO. | | \$500.000 | \$226,000.00 | +100.0% |
| | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$490.000 | \$221,480.00 | +96.0% |
| | 5 | AMES CON | STRUCTION, INC. | | \$315.860 | \$142,768.72 | +26.3% |
| | 9100012 | L.FT. | CONCRETE BARRIER (C-10.52) |) | | | |
| | Bid Rank | Department | Estimate | 48.000 | \$150.000 | \$7,200.00 | |
| | 1 | FNF CONS | TRUCTION, INC. | | \$700.000 | \$33,600.00 | +366.7% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$817.470 | \$39,238.56 | +445.0% |
| | 3 | FISHER SA | ND & GRAVEL CO. | | \$650.000 | \$31,200.00 | +333.3% |
| | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$245.000 | \$11,760.00 | +63.3% |
| | 5 | AMES CON | STRUCTION, INC. | | \$203.210 | \$9,754.08 | +35.5% |
| - | 9100014 | L.FT. | CONCRETE BARRIER (PARAPE | ET BARRIER TYPE 1) | | | |
| | Bid Rank | Department | Estimate | 872.000 | \$250.000 | \$218,000.00 | |
| | 1 | FNF CONS | TRUCTION, INC. | | \$500.000 | \$436,000.00 | +100.0% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$318.770 | \$277,967.44 | +27.5% |
| | 3 | FISHER SA | ND & GRAVEL CO. | | \$450.000 | \$392,400.00 | +80.0% |
| | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$475.000 | \$414,200.00 | +90.0% |
| | 5 | AMES CON | STRUCTION, INC. | | \$404.810 | \$352,994.32 | +61.9% |
| | 9100015 | L.FT. | CONCRETE BARRIER (PARAPE | ET BARRIER TYPE 2) | | | |
| | Bid Rank | Department | Estimate | 124.000 | \$250.000 | \$31,000.00 | |
| | 1 | FNF CONS | TRUCTION, INC. | | \$600.000 | \$74,400.00 | +140.0% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$488.210 | \$60,538.04 | +95.3% |
| | 3 | FISHER SA | ND & GRAVEL CO. | | \$575.000 | \$71,300.00 | +130.0% |
| | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$740.000 | \$91,760.00 | +196.0% |
| | 5 | AMES CON | STRUCTION, INC. | | \$524.190 | \$64,999.56 | +109.7% |
| | 9100113 | EACH | CONCRETE BARRIER TRANSIT | ΓΙΟΝ (C-10.70) | | | |
| | Bid Rank | Department | Estimate | 17.000 | \$7,250.000 | \$123,250.00 | |
| | 1 | FNF CONS | TRUCTION, INC. | | \$10,500.000 | \$178,500.00 | +44.8% |
| | 2 | PULICE CO | NSTRUCTION, INC. | | \$10,279.620 | \$174,753.54 | +41.8% |
| | 3 | FISHER SA | ND & GRAVEL CO. | | \$8,500.000 | \$144,500.00 | +17.2% |
| | 4 | GRANITE C | CONSTRUCTION COMPANY | | \$28,000.000 | \$476,000.00 | +286.2% |
| | 5 | AMES CON | STRUCTION, INC. | | \$8,407.180 | \$142,922.06 | +16.0% |
| | 9100114 | EACH | CONCRETE BARRIER TRANSIT | ΓΙΟΝ (DETAIL B2) | | | |
| | Bid Rank | Department | | 2.000 | \$11,000.000 | \$22,000.00 | |
| | 1 | | TRUCTION, INC. | | \$10,750.000 | \$21,500.00 | -2.3% |
| | 2 | | INSTRUCTION, INC. | | \$12,702.430 | \$25,404.86 | +15.5% |
| | | | | | | | |

Printed: 9/24/2025 Page 60 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|-------------------------------------|------------------------|--------------|-----------------|------------------------------|
| 9100114 | EACH CONCRETE BARRIER | TRANSITION (DETAIL B2) | | | |
| Bid Rank | Department Estimate | 2.000 | \$11,000.000 | \$22,000.00 | |
| 3 | FISHER SAND & GRAVEL CO. | | \$9,500.000 | \$19,000.00 | -13.6% |
| 4 | GRANITE CONSTRUCTION COMPAN | Y | \$13,300.000 | \$26,600.00 | +20.9% |
| 5 | AMES CONSTRUCTION, INC. | | \$10,387.300 | \$20,774.60 | -5.6% |
| 9100115 | EACH CONCRETE BARRIER | TRANSITION (C-10.78) | | | |
| Bid Rank | Department Estimate | 1.000 | \$7,000.000 | \$7,000.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$11,000.000 | \$11,000.00 | +57.1% |
| 2 | PULICE CONSTRUCTION, INC. | | \$16,406.120 | \$16,406.12 | +134.4% |
| 3 | FISHER SAND & GRAVEL CO. | | \$10,000.000 | \$10,000.00 | +42.9% |
| 4 | GRANITE CONSTRUCTION COMPAN' | Y | \$13,300.000 | \$13,300.00 | +90.0% |
| 5 | AMES CONSTRUCTION, INC. | | \$7,375.500 | \$7,375.50 | +5.4% |
| 9130051 | CU.YD. RIPRAP (DUMPED) (D5 | 0=6") | | | |
| Bid Rank | Department Estimate | 290.000 | \$250.000 | \$72,500.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$135.000 | \$39,150.00 | -46.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$169.680 | \$49,207.20 | -32.1% |
| 3 | FISHER SAND & GRAVEL CO. | | \$300.000 | \$87,000.00 | +20.0% |
| 4 | GRANITE CONSTRUCTION COMPAN' | Y | \$145.000 | \$42,050.00 | -42.0% |
| 5 | AMES CONSTRUCTION, INC. | | \$150.390 | \$43,613.10 | -39.8% |
| 9130052 | CU.YD. RIPRAP (DUMPED) (D5 | 0=9") | | | |
| Bid Rank | Department Estimate | 730.000 | \$300.000 | \$219,000.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$100.000 | \$73,000.00 | -66.7% |
| 2 | PULICE CONSTRUCTION, INC. | | \$161.510 | \$117,902.30 | -46.2% |
| 3 | FISHER SAND & GRAVEL CO. | | \$300.000 | \$219,000.00 | +0.0% |
| 4 | GRANITE CONSTRUCTION COMPAN' | Y | \$135.000 | \$98,550.00 | -55.0% |
| 5 | AMES CONSTRUCTION, INC. | | \$138.920 | \$101,411.60 | -53.7% |
| 9160001 | L.FT. EMBANKMENT CURB | | | | |
| Bid Rank | Department Estimate | 2,566.000 | \$15.000 | \$38,490.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$30.000 | \$76,980.00 | +100.0% |
| 2 | PULICE CONSTRUCTION, INC. | | \$32.870 | \$84,344.42 | +119.1% |
| 3 | FISHER SAND & GRAVEL CO. | | \$25.000 | \$64,150.00 | +66.7% |
| 4 | GRANITE CONSTRUCTION COMPAN | Y | \$11.000 | \$28,226.00 | -26.7% |
| 5 | AMES CONSTRUCTION, INC. | | \$5.260 | \$13,497.16 | -64.9% |
| 9170001 | L.FT. EMBANKMENT SPILLW | 'AY (C-4.10) | | | |
| Bid Rank | Department Estimate | 321.000 | \$30.000 | \$9,630.00 | |
| 1 | FNF CONSTRUCTION, INC. | | \$130.000 | \$41,730.00 | +333.3% |
| 2 | PULICE CONSTRUCTION, INC. | | \$319.990 | \$102,716.79 | +966.6% |
| 3 | FISHER SAND & GRAVEL CO. | | \$85.000 | \$27,285.00 | +183.3% |
| 4 | GRANITE CONSTRUCTION COMPAN' | Y | \$140.000 | \$44,940.00 | +366.7% |

Printed: 9/24/2025 Page 61 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|------------------------------|------------------|---------------|-----------------|------------------------------|
| 9170001 | L.FT. | EMBANKMENT SPILLWAY (C-4.10) | | | | |
| Bid Rank | Department | Estimate | 321.000 | \$30.000 | \$9,630.00 | |
| 5 | AMES CON | ISTRUCTION, INC. | | \$168.410 | \$54,059.61 | +461.4% |
| 9170021 | EACH | INLET (C-4.10) (SINGLE) | | | | |
| Bid Rank | Department | Estimate | 3.000 | \$3,500.000 | \$10,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2,300.000 | \$6,900.00 | -34.3% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$8,508.470 | \$25,525.41 | +143.1% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,500.000 | \$4,500.00 | -57.1% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$2,800.000 | \$8,400.00 | -20.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$6,583.950 | \$19,751.85 | +88.1% |
| 9170041 | EACH | OUTLET (C-4.10) | | | | |
| Bid Rank | Department | Estimate | 8.000 | \$2,500.000 | \$20,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2,000.000 | \$16,000.00 | -20.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$6,481.340 | \$51,850.72 | +159.3% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,200.000 | \$9,600.00 | -52.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$1,800.000 | \$14,400.00 | -28.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$1,985.830 | \$15,886.64 | -20.6% |
| 9240010 | L.SUM | FORCE ACCOUNT WORK (PROVIDE | ELECTRICAL SER\ | | | |
| Bid Rank | Department | Estimate | 1.000 | \$130,000.000 | \$130,000.00 | |
| 1 | • | TRUCTION, INC. | | \$130,000.000 | \$130,000.00 | +0.0% |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$130,000.000 | \$130,000.00 | +0.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$130,000.000 | \$130,000.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$130,000.000 | \$130,000.00 | +0.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$130,000.000 | \$130,000.00 | +0.0% |
| 9240011 | L.SUM | FORCE ACCOUNT WORK (CONDUIT | AND PULL BOX RE | CONDITIONING) | | |
| Bid Rank | Department | Estimate | 1.000 | \$5,000.000 | \$5,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$5,000.000 | \$5,000.00 | +0.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$5,000.000 | \$5,000.00 | +0.0% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$5,000.000 | \$5,000.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$5,000.000 | \$5,000.00 | +0.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$5,000.000 | \$5,000.00 | +0.0% |
| 9240012 | L.SUM | FORCE ACCOUNT WORK (BIOLOGIS | T AND WILDLIFE R | EHABILITATOR) | | |
| Bid Rank | Department | Estimate | 1.000 | \$20,000.000 | \$20,000.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$20,000.000 | \$20,000.00 | +0.0% |
| 2 | | NSTRUCTION, INC. | | \$20,000.000 | \$20,000.00 | +0.0% |
| 3 | | ND & GRAVEL CO. | | \$20,000.000 | \$20,000.00 | +0.0% |
| 4 | GRANITE C | CONSTRUCTION COMPANY | | \$20,000.000 | \$20,000.00 | +0.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$20,000.000 | \$20,000.00 | +0.0% |

Printed: 9/24/2025 Page 62 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure Item Descrip | tion | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|----------------|---------------------------------|--------------------------|---|----------------------|---------------------|------------------------------|---|
| 9240014 | L.SUM FORCE ACC | OUNT WORK (REMOVAL OF | LEAD AND A | SBESTOS CONTAMINA | TED WASTE MATERIAL) | | |
| Bid Rank | Department Estimate | | 1.000 | \$10,000.000 | \$10,000.00 | | |
| 1 | FNF CONSTRUCTION, INC | · · | | \$10,000.000 | \$10,000.00 | +0.0% | |
| 2 | PULICE CONSTRUCTION, | INC. | | \$10,000.000 | \$10,000.00 | +0.0% | |
| 3 | FISHER SAND & GRAVEL | CO. | | \$10,000.000 | \$10,000.00 | +0.0% | |
| 4 | GRANITE CONSTRUCTION | N COMPANY | | \$10,000.000 | \$10,000.00 | +0.0% | |
| 5 | AMES CONSTRUCTION, IN | NC. | | \$10,000.000 | \$10,000.00 | +0.0% | |
| 9240046 | CU.YD. MISCELLAN | EOUS WORK (SLURRY FILL I | RRIGATION F | PIPE) | | | _ |
| Bid Rank | Department Estimate | | 168.000 | \$125.000 | \$21,000.00 | | |
| 1 | FNF CONSTRUCTION, INC |). | | \$250.000 | \$42,000.00 | +100.0% | |
| 2 | PULICE CONSTRUCTION, | INC. | | \$333.870 | \$56,090.16 | +167.1% | |
| 3 | FISHER SAND & GRAVEL | CO. | | \$350.000 | \$58,800.00 | +180.0% | |
| 4 | GRANITE CONSTRUCTION | N COMPANY | | \$500.000 | \$84,000.00 | +300.0% | |
| 5 | AMES CONSTRUCTION, IN | IC. | | \$436.320 | \$73,301.76 | +249.1% | |
| 9240050 | L.SUM MISCELLAN | EOUS WORK (FMS RECORD | DRAWINGS) | | | | |
| Bid Rank | Department Estimate | | 1.000 | \$35,000.000 | \$35,000.00 | | |
| 1 | FNF CONSTRUCTION, INC | ·. | | \$14,250.000 | \$14,250.00 | -59.3% | |
| 2 | PULICE CONSTRUCTION, | INC. | | \$917,083.040 | \$917,083.04 | +2520.2% | |
| 3 | FISHER SAND & GRAVEL | CO. | | \$17,000.000 | \$17,000.00 | -51.4% | |
| 4 | GRANITE CONSTRUCTION | N COMPANY | | \$16,500.000 | \$16,500.00 | -52.9% | |
| 5 | AMES CONSTRUCTION, IN | IC. | | \$17,209.270 | \$17,209.27 | -50.8% | |
| 9240051 | L.SUM MISCELLAN | EOUS WORK (MODIFY SMAR | ODIFY SMART ROADSIDE INSPECTION SYSTEM) | | | | |
| Bid Rank | Department Estimate | | 1.000 | \$520,000.000 | \$520,000.00 | | |
| 1 | FNF CONSTRUCTION, INC |). | | \$825,000.000 | \$825,000.00 | +58.7% | |
| 2 | PULICE CONSTRUCTION, | INC. | | \$827,853.060 | \$827,853.06 | +59.2% | |
| 3 | FISHER SAND & GRAVEL | CO. | | \$1,000,000.000 | \$1,000,000.00 | +92.3% | |
| 4 | GRANITE CONSTRUCTION | N COMPANY | | \$940,000.000 | \$940,000.00 | +80.8% | |
| 5 | AMES CONSTRUCTION, IN | IC. | | \$949,491.140 | \$949,491.14 | +82.6% | |
| 9240111 | L.FT. MISCELLAN | EOUS WORK (ELECTRICAL C | CONDUIT) (4" |) (HDPE)(TRENCH) (GR | TI) | | |
| Bid Rank | Department Estimate | | 700.000 | \$28.000 | \$19,600.00 | | |
| 1 | FNF CONSTRUCTION, INC |). | | \$19.000 | \$13,300.00 | -32.1% | |
| 2 | PULICE CONSTRUCTION, | INC. | | \$66.120 | \$46,284.00 | +136.1% | |
| 3 | FISHER SAND & GRAVEL | CO. | | \$19.500 | \$13,650.00 | -30.4% | |
| 4 | GRANITE CONSTRUCTION | N COMPANY | | \$22.000 | \$15,400.00 | -21.4% | |
| 5 | AMES CONSTRUCTION, IN | IC. | | \$22.450 | \$15,715.00 | -19.8% | |
| 9240112 | L.FT. MISCELLAN | EOUS WORK (ELECTRICAL C | CONDUIT) (4" |)(HDPE):(DIRECTIONAL | DRILL) (GRTI) | | |
| Bid Rank | Department Estimate | · | 2,265.000 | \$70.000 | \$158,550.00 | | |
| 1 | FNF CONSTRUCTION, INC |). | | \$27.000 | \$61,155.00 | -61.4% | |
| 2 | PULICE CONSTRUCTION, | INC. | | \$83.840 | \$189,897.60 | +19.8% | |
| | | | | | | | |

Printed: 9/24/2025 Page 63 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|------------------------------|-------------------------|-------------------------------|------------------|-------------------------|------------------------------|
| 9240112 | L.FT. | MISCELLANEOUS WORK (ELI | ECTRICAL CONDUIT) (4")(HD | PE):(DIRECTIONA | L DRILL) (GRTI) | |
| Bid Rank | Department | t Estimate | 2,265.000 | \$70.000 | \$158,550.00 | |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$26.250 | \$59,456.25 | -62.5% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$30.000 | \$67,950.00 | -57.1% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$30.780 | \$69,716.70 | -56.0% |
| 9240113 | L.FT. | MISCELLANEOUS WORK (4" | WITH 7-WAY ARMORED MIC | RODUCT, 1" INNER | RDUCT) (HDPE) (TRENCH |) (GRTI) |
| Bid Rank | Department | t Estimate | 1,190.000 | \$35.000 | \$41,650.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$38.000 | \$45,220.00 | +8.6% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$43.690 | \$51,991.10 | +24.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$37.500 | \$44,625.00 | +7.1% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$42.000 | \$49,980.00 | +20.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$44.070 | \$52,443.30 | +25.9% |
| 9240115 | L.FT. | MISCELLANEOUS WORK (4" | WITH 7-WAY ARMORED MIC | RODUCT, 1" INNER | RDUCT) (HDPE) (DIRECTIO | ONAL DRILL) (GRTI) |
| Bid Rank | Department | t Estimate | 945.000 | \$95.000 | \$89,775.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$50.000 | \$47,250.00 | -47.4% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$75.570 | \$71,413.65 | -20.5% |
| 3 | FISHER SAND & GRAVEL CO. | | | \$49.250 | \$46,541.25 | -48.2% |
| 4 | GRANITE CONSTRUCTION COMPANY | | | \$55.000 | \$51,975.00 | -42.1% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$58.030 | \$54,838.35 | -38.9% |
| 9240119 | EACH | MISCELLANEOUS WORK (PO | LE) (TYPE A) (8', TS-4.1, BRE | EAKAWAY BASE) | | |
| Bid Rank | Department | t Estimate | 4.000 | \$3,800.000 | \$15,200.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2,500.000 | \$10,000.00 | -34.2% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$2,538.670 | \$10,154.68 | -33.2% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3,000.000 | \$12,000.00 | -21.1% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$2,800.000 | \$11,200.00 | -26.3% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$2,864.120 | \$11,456.48 | -24.6% |
| 9240122 | EACH | MISCELLANEOUS WORK (Gig | E SWITCH) | | | |
| Bid Rank | Department | t Estimate | 21.000 | \$2,500.000 | \$52,500.00 | |
| 1 | FNF CONS | TRUCTION, INC. | | \$2,900.000 | \$60,900.00 | +16.0% |
| 2 | PULICE CO | INSTRUCTION, INC. | | \$4,044.160 | \$84,927.36 | +61.8% |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$3,500.000 | \$73,500.00 | +40.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$3,200.000 | \$67,200.00 | +28.0% |
| 5 | AMES CON | ISTRUCTION, INC. | | \$3,214.670 | \$67,508.07 | +28.6% |
| 9240129 | SQ.YD. | MISCELLANEOUS WORK (PLA | ACE ASPHALTIC CONCRETE | MILLINGS ON ME | DIAN CROSSOVER) | |
| Bid Rank | Department | t Estimate | 1,126.000 | \$10.000 | \$11,260.00 | |
| 1 | • | TRUCTION, INC. | | \$7.000 | \$7,882.00 | -30.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$14.210 | \$16,000.46 | +42.1% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$20.000 | \$22,520.00 | +100.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$17.000 | \$19,142.00 | +70.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 64 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Item Description** Quantity **Unit Price Extended Amount** 9240129 SQ.YD. MISCELLANEOUS WORK (PLACE ASPHALTIC CONCRETE MILLINGS ON MEDIAN CROSSOVER) Bid Rank Department Estimate 1,126.000 \$10,000 \$11,260.00 AMES CONSTRUCTION, INC. \$21.840 \$24,591.84 +118.4% 9240131 MISCELLANEOUS WORK (THERMAL CAMERA DETECTION SYSTEM, DMS) FACH Bid Rank Department Estimate 4.000 \$20.000.000 \$80,000.00 1 FNF CONSTRUCTION, INC. \$12,750.000 \$51,000.00 -36.3% 2 PULICE CONSTRUCTION, INC. \$4,971.070 \$19,884.28 -75.1% 3 FISHER SAND & GRAVEL CO. \$15,000.000 \$60,000.00 -25.0% 4 **GRANITE CONSTRUCTION COMPANY** \$14,500.000 \$58.000.00 -27.5% AMES CONSTRUCTION, INC. \$15,059.460 \$60,237.84 -24.7% 9240133 EACH MISCELLANEOUS WORK (THERMAL CAMERA DETECTION SYSTEM, I-10 AND SEED FARM ROAD) Bid Rank Department Estimate 1 000 \$32,000,000 \$32,000.00 1 FNF CONSTRUCTION, INC. \$33,000.00 \$33,000.000 +3.1% 2 PULICE CONSTRUCTION, INC. \$80,032.920 \$80,032.92 +150.1% 3 FISHER SAND & GRAVEL CO. \$40,000.000 \$40,000.00 +25.0% 4 **GRANITE CONSTRUCTION COMPANY** \$37,000.000 \$37,000.00 +15.6% AMES CONSTRUCTION, INC. \$38,724.320 \$38,724.32 +21.0% 9240134 **EACH** MISCELLANEOUS WORK (THERMAL CAMERA DETECTION SYSTEM, I-10 AND SR-387) Bid Rank Department Estimate 2.000 \$40,000.000 \$80,000.00 1 FNF CONSTRUCTION, INC. \$33,000,000 \$66,000.00 -17.5% 2 PULICE CONSTRUCTION, INC. \$79,936.100 \$159,872.20 +99.8% 3 FISHER SAND & GRAVEL CO. \$40,000.000 \$80,000.00 +0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$37,000.000 \$74,000.00 -7.5% AMES CONSTRUCTION, INC. \$38,724.310 \$77,448.62 -3.2% 9240136 MISCELLANEOUS WORK (DMS, 31 x 8 FOOT) EACH Bid Rank Department Estimate 3.000 \$140,000.000 \$420,000.00 1 FNF CONSTRUCTION, INC. \$124,000.000 \$372,000.00 -11.4% 2 -1.3% PULICE CONSTRUCTION, INC. \$138,150.660 \$414,451.98 3 FISHER SAND & GRAVEL CO. \$150,000.000 \$450,000.00 +7.1% +0.7% 4 **GRANITE CONSTRUCTION COMPANY** \$423,000.00 \$141,000.000 AMES CONSTRUCTION, INC. \$149,797.520 \$449,392.56 +7.0% 9240139 SQ.YD. MISCELLANEOUS WORK (OUTSIDE SHOULDER WIDENING) Bid Rank Department Estimate 45,414.000 \$10.000 \$454,140.00 \$5.000 1 FNF CONSTRUCTION, INC. \$227,070.00 -50.0% 2 PULICE CONSTRUCTION, INC. \$2.350 \$106,722.90 -76.5% 3 FISHER SAND & GRAVEL CO. \$1.000 \$45,414.00 -90.0% 4 \$2,000 GRANITE CONSTRUCTION COMPANY \$90.828.00 -80.0% 5 AMES CONSTRUCTION, INC. \$4.950 \$224,799.30 -50.5%

Printed: 9/24/2025 Page 65 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|----------------|---|--------------------------|-------------------------|------------------|----------------------|------------------------------|--|
| 9240144 | L.FT. MISCELLANEOUS WORK (ELECTRICAL CONDUIT) (3") (HDPE) (DIRECTIONAL DRILL) | | | | | | |
| Bid Rank | Department | Estimate | 2,310.000 | \$100.000 | \$231,000.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$32.000 | \$73,920.00 | -68.0% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$80.880 | \$186,832.80 | -19.1% | |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$31.500 | \$72,765.00 | -68.5% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$35.000 | \$80,850.00 | -65.0% | |
| 5 | AMES CON | STRUCTION, INC. | | \$36.730 | \$84,846.30 | -63.3% | |
| 9240145 | L.FT. | MISCELLANEOUS WORK (ELEC | TRICAL CONDUIT) (3") (F | IDPE) (PLOW) | | | |
| Bid Rank | Department | Estimate | 750.000 | \$12.000 | \$9,000.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$15.000 | \$11,250.00 | +25.0% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$16.530 | \$12,397.50 | +37.8% | |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$15.750 | \$11,812.50 | +31.3% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$17.000 | \$12,750.00 | +41.7% | |
| 5 | AMES CON | STRUCTION, INC. | | \$17.930 | \$13,447.50 | +49.4% | |
| 9240146 | L.FT. | MISCELLANEOUS WORK (ELEC | TRICAL CONDUIT) (2-7-V | VAY ARMORED MICE | RODUCT) (MICRO TRENC | :H) | |
| Bid Rank | Department | Estimate | 1,095.000 | \$30.000 | \$32,850.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$55.000 | \$60,225.00 | +83.3% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$31.290 | \$34,262.55 | +4.3% | |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$55.250 | \$60,498.75 | +84.2% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$62.000 | \$67,890.00 | +106.7% | |
| 5 | AMES CON | STRUCTION, INC. | | \$65.160 | \$71,350.20 | +117.2% | |
| 9240148 | L.FT. | MISCELLANEOUS WORK (PREC | AST CONCRETE BARRII | ER) | | | |
| Bid Rank | Department | Estimate | 43,871.000 | \$60.000 | \$2,632,260.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$82.500 | \$3,619,357.50 | +37.5% | |
| 2 | PULICE CONSTRUCTION, INC. | | | \$94.440 | \$4,143,177.24 | +57.4% | |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$75.000 | \$3,290,325.00 | +25.0% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$93.000 | \$4,080,003.00 | +55.0% | |
| 5 | AMES CON | STRUCTION, INC. | | \$68.380 | \$2,999,898.98 | +14.0% | |
| 9240170 | L.SUM | CONTRACTOR QUALITY CONTR | OL | | | | |
| Bid Rank | Department | Estimate | 1.000 | \$1,560,000.000 | \$1,560,000.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$1,607,400.000 | \$1,607,400.00 | +3.0% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$1,670,448.380 | \$1,670,448.38 | +7.1% | |
| 3 | FISHER SAI | ND & GRAVEL CO. | | \$1,500,000.000 | \$1,500,000.00 | -3.8% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,320,000.000 | \$1,320,000.00 | -15.4% | |
| 5 | AMES CON | STRUCTION, INC. | | \$2,036,197.730 | \$2,036,197.73 | +30.5% | |
| 9240181 | SQ.YD. | MISCELLANEOUS WORK (CONT | ROL OF NOXIOUS PLAN | TS)(MANUAL/MECH | IANICAL METHODS) | | |
| Bid Rank | Department | Estimate | 274,200.000 | \$0.900 | \$246,780.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$0.750 | \$205,650.00 | -16.7% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$0.440 | \$120,648.00 | -51.1% | |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 66 of 91

Unit of Item **Compared To** Dept Estimate Number Measure **Item Description** Quantity **Unit Price Extended Amount** SQ.YD. 9240181 MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(MANUAL/MECHANICAL METHODS) Bid Rank \$0.900 Department Estimate 274,200.000 \$246,780.00 3 FISHER SAND & GRAVEL CO. \$0.600 \$164,520.00 -33.3% 4 **GRANITE CONSTRUCTION COMPANY** \$0.560 \$153,552.00 -37.8% 5 AMES CONSTRUCTION, INC. \$0.630 \$172,746.00 -30.0% 9240182 SQ.YD. MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(HERBICIDE) Bid Rank Department Estimate 284,600.000 \$0.800 \$227,680.00 1 FNF CONSTRUCTION, INC. \$0.350 \$99.610.00 -56.3% 2 PULICE CONSTRUCTION, INC. \$0.550 \$156,530.00 -31.3% 3 FISHER SAND & GRAVEL CO. \$0.300 \$85,380.00 -62.5% 4 **GRANITE CONSTRUCTION COMPANY** \$0.450 \$128,070.00 -43.8% 5 AMES CONSTRUCTION, INC. \$0.500 \$142,300.00 -37.5% 9240900 L.SUM AVOIDANCE AREA PROTECTION PLAN AND MONITORING Bid Rank Department Estimate 1 000 \$100.000.000 \$100,000.00 FNF CONSTRUCTION, INC. 1 \$35,000.000 \$35,000.00 -65.0% 2 PULICE CONSTRUCTION, INC. \$27,773.860 \$27,773.86 -72.2% 3 FISHER SAND & GRAVEL CO. \$65,000.000 \$65,000.00 -35.0% 4 **GRANITE CONSTRUCTION COMPANY** \$10,000.000 \$10,000.00 -90.0% 5 AMES CONSTRUCTION, INC. \$324,799.23 +224.8% \$324,799.230 9250001 L.SUM CONSTRUCTION SURVEYING AND LAYOUT Bid Rank Department Estimate 1.000 \$1,597,500.00 \$1.597.500.000 1 FNF CONSTRUCTION, INC. \$2,861,000.000 \$2,861,000.00 +79.1% 2 PULICE CONSTRUCTION, INC. \$1,353,142.590 \$1,353,142.59 -15.3% 3 FISHER SAND & GRAVEL CO. \$3,000,000.000 \$3,000,000.00 +87.8% 4 **GRANITE CONSTRUCTION COMPANY** \$2,000,000.000 \$2,000,000.00 +25.2% 5 AMES CONSTRUCTION, INC. \$2.262.091.010 \$2.262.091.01 +41.6% 9280037 L.FT. GROUND-IN RUMBLE STRIP (12 INCH) Bid Rank 167,605.000 \$0.350 \$58,661.75 Department Estimate 1 FNF CONSTRUCTION, INC. \$0.200 \$33,521.00 -42.9% 2 \$0.220 PULICE CONSTRUCTION, INC. \$36,873.10 -37.1% 3 FISHER SAND & GRAVEL CO. \$0.350 \$58,661.75 0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$0.340 -2.9% \$56,985.70 -42.9% 5 AMES CONSTRUCTION, INC. \$0.200 \$33,521.00 9290001 SQ.FT. MECHANICALLY STABILIZED EARTH RETAINING WALLS Bid Rank 31.888.000 \$160,000 Department Estimate \$5.102.080.00 1 FNF CONSTRUCTION, INC. \$136.000 \$4,336,768.00 -15.0% 2 PULICE CONSTRUCTION, INC. -6.0% \$150.460 \$4,797,868,48 3 FISHER SAND & GRAVEL CO. \$3,507,680.00 -31.3% \$110.000 4 **GRANITE CONSTRUCTION COMPANY** \$210.000 \$6.696.480.00 +31.3%

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 67 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Item Description** Quantity **Extended Amount** 9290001 SQ.FT. MECHANICALLY STABILIZED EARTH RETAINING WALLS Bid Rank \$160.000 Department Estimate 31,888.000 \$5,102,080.00 AMES CONSTRUCTION, INC. \$163.110 \$5,201,251.68 +1.9% 2020009 CU YD REMOVAL OF STRUCTURAL CONCRETE Bid Rank Department Estimate 84.000 \$350.000 \$29,400.00 1 FNF CONSTRUCTION, INC. \$200.000 \$16,800.00 -42.9% 2 PULICE CONSTRUCTION, INC. \$167.440 \$14,064.96 -52.2% 3 FISHER SAND & GRAVEL CO. \$350.000 \$29,400.00 +0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$300.000 \$25,200,00 -14.3% AMES CONSTRUCTION, INC. \$301.850 \$25,355.40 -13.8% 2030501 Α CU.YD. STRUCTURAL EXCAVATION Bid Rank Department Estimate 73.000 \$150,000 \$10,950.00 1 FNF CONSTRUCTION, INC. \$50.000 \$3,650.00 -66.7% 2 PULICE CONSTRUCTION, INC. \$158.470 \$11,568.31 +5.6% 3 FISHER SAND & GRAVEL CO. \$65.000 \$4,745.00 -56.7% 4 **GRANITE CONSTRUCTION COMPANY** \$115.000 \$8,395.00 -23.3% AMES CONSTRUCTION, INC. \$87.800 \$6,409.40 -41.5% 2030506 Α CU.YD. STRUCTURE BACKFILL Bid Rank 352.000 Department Estimate \$150.000 \$52,800.00 1 FNF CONSTRUCTION, INC. \$130,000 \$45,760.00 -13.3% 2 PULICE CONSTRUCTION, INC. \$79.380 \$27,941.76 -47.1% 3 FISHER SAND & GRAVEL CO. \$100.000 \$35,200.00 -33.3% 4 **GRANITE CONSTRUCTION COMPANY** \$90.000 \$31,680.00 -40.0% AMES CONSTRUCTION, INC. \$85.010 \$29,923.52 -43.3% 6010002 A CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000) Bid Rank Department Estimate 176.000 \$1,000.000 \$176,000.00 1 FNF CONSTRUCTION, INC. \$775.000 \$136,400.00 -22.5% 2 \$1,013.240 +1.3% PULICE CONSTRUCTION, INC. \$178,330.24 3 FISHER SAND & GRAVEL CO. \$1,500.000 \$264,000.00 +50.0% 4 **GRANITE CONSTRUCTION COMPANY** \$253,440.00 +44.0% \$1,440.000 5 AMES CONSTRUCTION, INC. \$1,331.890 \$234,412.64 +33.2% 6050002 A LB. REINFORCING STEEL Bid Rank 30,254.000 Department Estimate \$1.750 \$52,944.50 \$1.500 -14.3% 1 FNF CONSTRUCTION, INC. \$45,381.00 2 PULICE CONSTRUCTION, INC. \$1.150 \$34,792.10 -34.3% 3 FISHER SAND & GRAVEL CO. \$1.100 \$33,279.40 -37.1% 4 \$1.300 -25.7% GRANITE CONSTRUCTION COMPANY \$39.330.20 5 AMES CONSTRUCTION, INC. \$1.320 \$39.935.28 -24.6%

Printed: 9/24/2025 Page 68 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|----------------|---|--|---------------|-------------|-----------------|------------------------------|--|
| 6050101 | Α | EACH PLACE DOWELS | | | | | |
| Bid Rank | | Department Estimate | 24.000 | \$50.000 | \$1,200.00 | | |
| 1 | | FNF CONSTRUCTION, INC. | | \$170.000 | \$4,080.00 | +240.0% | |
| 2 | | PULICE CONSTRUCTION, INC. | | \$115.200 | \$2,764.80 | +130.4% | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$35.000 | \$840.00 | -30.0% | |
| 4 | | GRANITE CONSTRUCTION COMPANY | (| \$27.000 | \$648.00 | -46.0% | |
| 5 | | AMES CONSTRUCTION, INC. | | \$106.970 | \$2,567.28 | +113.9% | |
| 2020009 | В | CU.YD. REMOVAL OF STRUCTU | URAL CONCRETE | | | | |
| Bid Rank | | Department Estimate | 84.000 | \$350.000 | \$29,400.00 | | |
| 1 | | FNF CONSTRUCTION, INC. | | \$200.000 | \$16,800.00 | -42.9% | |
| 2 | | PULICE CONSTRUCTION, INC. | | \$206.810 | \$17,372.04 | -40.9% | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$350.000 | \$29,400.00 | +0.0% | |
| 4 | | GRANITE CONSTRUCTION COMPANY | (| \$300.000 | \$25,200.00 | -14.3% | |
| 5 | | AMES CONSTRUCTION, INC. | | \$301.850 | \$25,355.40 | -13.8% | |
| 2030501 | В | CU.YD. STRUCTURAL EXCAVAT | TION | | | | |
| Bid Rank | | Department Estimate | 52.000 | \$150.000 | \$7,800.00 | | |
| 1 | | FNF CONSTRUCTION, INC. | | \$35.000 | \$1,820.00 | -76.7% | |
| 2 | | PULICE CONSTRUCTION, INC. | | \$222.470 | \$11,568.44 | +48.3% | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$65.000 | \$3,380.00 | -56.7% | |
| 4 | | GRANITE CONSTRUCTION COMPANY | (| \$250.000 | \$13,000.00 | +66.7% | |
| 5 | | AMES CONSTRUCTION, INC. | | \$87.760 | \$4,563.52 | -41.5% | |
| 2030506 | В | CU.YD. STRUCTURE BACKFILL | - | | | | |
| Bid Rank | | Department Estimate | 352.000 | \$150.000 | \$52,800.00 | | |
| 1 | | FNF CONSTRUCTION, INC. | | \$130.000 | \$45,760.00 | -13.3% | |
| 2 | | PULICE CONSTRUCTION, INC. | | \$117.380 | \$41,317.76 | -21.7% | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$100.000 | \$35,200.00 | -33.3% | |
| 4 | | GRANITE CONSTRUCTION COMPANY | (| \$165.000 | \$58,080.00 | +10.0% | |
| 5 | | AMES CONSTRUCTION, INC. | | \$85.010 | \$29,923.52 | -43.3% | |
| 6010002 | В | CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000) | | | | | |
| Bid Rank | | Department Estimate | 176.000 | \$1,000.000 | \$176,000.00 | | |
| 1 | | FNF CONSTRUCTION, INC. | | \$775.000 | \$136,400.00 | -22.5% | |
| 2 | | PULICE CONSTRUCTION, INC. | | \$918.670 | \$161,685.92 | -8.1% | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,500.000 | \$264,000.00 | +50.0% | |
| 4 | | GRANITE CONSTRUCTION COMPANY | (| \$1,380.000 | \$242,880.00 | +38.0% | |
| 5 | | AMES CONSTRUCTION, INC. | | \$1,331.890 | \$234,412.64 | +33.2% | |
| 6050002 | В | LB. REINFORCING STEEL | | | | | |
| Bid Rank | | Department Estimate | 30,254.000 | \$1.750 | \$52,944.50 | | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1.500 | \$45,381.00 | -14.3% | |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1.150 | \$34,792.10 | -34.3% | |

Printed: 9/24/2025 Page 69 of 91

*** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|------------------------|-------------|-----------------|------------------------------|
| 6050002 | В | LB. REINFORCING STEEL | | | | |
| Bid Rank | | Department Estimate | 30,254.000 | \$1.750 | \$52,944.50 | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1.100 | \$33,279.40 | -37.1% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$2.250 | \$68,071.50 | +28.6% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1.320 | \$39,935.28 | -24.6% |
| 6050101 | В | EACH PLACE DOWELS | | | | |
| Bid Rank | | Department Estimate | 24.000 | \$50.000 | \$1,200.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$170.000 | \$4,080.00 | +240.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$115.200 | \$2,764.80 | +130.4% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$35.000 | \$840.00 | -30.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$88.000 | \$2,112.00 | +76.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$106.970 | \$2,567.28 | +113.9% |
| 2020009 | С | CU.YD. REMOVAL OF STRUCTURAL | CONCRETE | | | |
| Bid Rank | | Department Estimate | 85.000 | \$350.000 | \$29,750.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$200.000 | \$17,000.00 | -42.9% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$204.370 | \$17,371.45 | -41.6% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$300.000 | \$25,500.00 | -14.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$300.000 | \$25,500.00 | -14.3% |
| 5 | | AMES CONSTRUCTION, INC. | | \$301.850 | \$25,657.25 | -13.8% |
| 2030501 | С | CU.YD. STRUCTURAL EXCAVATION | | | | |
| Bid Rank | | Department Estimate | 1,614.000 | \$150.000 | \$242,100.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$40.000 | \$64,560.00 | -73.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$50.370 | \$81,297.18 | -66.4% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$45.000 | \$72,630.00 | -70.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$110.000 | \$177,540.00 | -26.7% |
| 5 | | AMES CONSTRUCTION, INC. | | \$18.370 | \$29,649.18 | -87.8% |
| 2030506 | С | CU.YD. STRUCTURE BACKFILL | | | | |
| Bid Rank | | Department Estimate | 192.000 | \$150.000 | \$28,800.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$135.000 | \$25,920.00 | -10.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$163.960 | \$31,480.32 | +9.3% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$150.000 | \$28,800.00 | +0.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$275.000 | \$52,800.00 | +83.3% |
| 5 | | AMES CONSTRUCTION, INC. | | \$85.020 | \$16,323.84 | -43.3% |
| 6010002 | С | CU.YD. STRUCTURAL CONCRETE (C | CLASS S) (F'C = 3,000) | | | |
| Bid Rank | | Department Estimate | 416.000 | \$1,000.000 | \$416,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$775.000 | \$322,400.00 | -22.5% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$939.530 | \$390,844.48 | -6.0% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,600.000 | \$665,600.00 | +60.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,325.000 | \$551,200.00 | +32.5% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 70 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Extended Amount Item Description** Quantity 6010002 C CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000) Bid Rank \$1,000.000 Department Estimate 416.000 \$416,000.00 5 AMES CONSTRUCTION, INC. \$989.790 \$411,752.64 -1.0% 6050002 C ΙB REINFORCING STEEL Bid Rank Department Estimate 71.370.000 \$1.750 \$124,897.50 1 FNF CONSTRUCTION, INC. \$1.500 \$107,055.00 -14.3% 2 PULICE CONSTRUCTION, INC. \$1.150 \$82,075.50 -34.3% -37.1% 3 FISHER SAND & GRAVEL CO. \$1.100 \$78,507.00 4 **GRANITE CONSTRUCTION COMPANY** \$3,400 \$242.658.00 +94.3% AMES CONSTRUCTION, INC. \$1.330 \$94,922.10 -24.0% С 6050101 EACH PLACE DOWELS Bid Rank Department Estimate 88.000 \$50,000 \$4,400.00 1 FNF CONSTRUCTION, INC. \$170.000 \$14,960.00 +240.0% 2 PULICE CONSTRUCTION, INC. \$125.380 \$11,033.44 +150.8% 3 FISHER SAND & GRAVEL CO. \$3,520.00 \$40.000 -20.0% 4 **GRANITE CONSTRUCTION COMPANY** \$127.000 \$11,176.00 +154.0% AMES CONSTRUCTION, INC. \$106.970 \$9,413.36 +113.9% 2020002 D L.SUM REMOVE BRIDGE Bid Rank 1.000 Department Estimate \$250,000.000 \$250,000.00 1 FNF CONSTRUCTION, INC. \$250.000.000 \$250,000,00 +0.0% 2 PULICE CONSTRUCTION, INC. \$178,349.500 \$178,349.50 -28.7% 3 FISHER SAND & GRAVEL CO. \$250,000.000 \$250,000.00 +0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$220,000.000 \$220,000.00 -12.0% AMES CONSTRUCTION, INC. \$181,709.940 \$181,709.94 -27.3% 2030501 D CU.YD. STRUCTURAL EXCAVATION Bid Rank Department Estimate 165.000 \$150.000 \$24,750.00 1 FNF CONSTRUCTION, INC. \$25,000 \$4,125.00 -83.3% 2 \$159.730 +6.5% PULICE CONSTRUCTION, INC. \$26,355.45 3 FISHER SAND & GRAVEL CO. \$55.000 \$9,075.00 -63.3% 4 **GRANITE CONSTRUCTION COMPANY** \$60.000 \$9,900.00 -60.0% AMES CONSTRUCTION, INC. \$87.780 \$14,483.70 -41.5% 2030506 D CU.YD. STRUCTURE BACKFILL Bid Rank 105.000 Department Estimate \$150.000 \$15,750.00 1 FNF CONSTRUCTION, INC. \$125.000 \$13,125.00 -16.7% 2 PULICE CONSTRUCTION, INC. \$265.020 \$27,827.10 +76.7% 3 FISHER SAND & GRAVEL CO. \$150.000 \$15,750.00 +0.0% 4 +60.0% GRANITE CONSTRUCTION COMPANY \$240.000 \$25,200,00 5 AMES CONSTRUCTION, INC. \$87.300 \$9.166.50 -41.8%

Printed: 9/24/2025 Page 71 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|--------------------|---|---------------------------|------------------------|-------------|-----------------|------------------------------|--|
| 6010003 D | CU.YD. | STRUCTURAL CONCRETE (CL | | | | | |
| Bid Rank | Department Estimate | | 639.000 | \$1,500.000 | \$958,500.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$1,300.000 | \$830,700.00 | -13.3% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$994.300 | \$635,357.70 | -33.7% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$2,250.000 | \$1,437,750.00 | +50.0% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,940.000 | \$1,239,660.00 | +29.3% | |
| 5 | AMES CON | STRUCTION, INC. | | \$1,219.040 | \$778,966.56 | -18.7% | |
| 6010005 D | CU.YD. | STRUCTURAL CONCRETE (CL | ASS S) (F'C = 4,500) | | | | |
| Bid Rank | Department | Estimate | 1,196.000 | \$1,500.000 | \$1,794,000.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$1,115.000 | \$1,333,540.00 | -25.7% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$880.590 | \$1,053,185.64 | -41.3% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$1,500.000 | \$1,794,000.00 | +0.0% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$1,220.000 | \$1,459,120.00 | -18.7% | |
| 5 | AMES CON | STRUCTION, INC. | | \$743.810 | \$889,596.76 | -50.4% | |
| 6010835 D | SQ.YD. | BRIDGE DECK TEXTURING (S | AWED GROOVES) | | | | |
| Bid Rank | Department | Estimate | 2,700.000 | \$20.000 | \$54,000.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$9.000 | \$24,300.00 | -55.0% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$9.480 | \$25,596.00 | -52.6% | |
| 3 | FISHER SAND & GRAVEL CO. | | | \$25.000 | \$67,500.00 | +25.0% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$9.000 | \$24,300.00 | -55.0% | |
| 5 | AMES CON | STRUCTION, INC. | | \$8.450 | \$22,815.00 | -57.8% | |
| 6011132 D | L.FT. | COMBINATION PEDESTRIAN- | TRAFFIC BRIDGE RAILING | | | | |
| Bid Rank | Department | Estimate | 1,187.000 | \$500.000 | \$593,500.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$700.000 | \$830,900.00 | +40.0% | |
| 2 | PULICE CONSTRUCTION, INC. | | | \$501.610 | \$595,411.07 | +0.3% | |
| 3 | FISHER SAND & GRAVEL CO. | | | \$800.000 | \$949,600.00 | +60.0% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$865.000 | \$1,026,755.00 | +73.0% | |
| 5 | AMES CON | STRUCTION, INC. | | \$749.730 | \$889,929.51 | +49.9% | |
| 6011150 D | L.FT. SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (38") | | | | | | |
| Bid Rank | Department | Estimate | 1,157.000 | \$250.000 | \$289,250.00 | | |
| 1 | FNF CONST | RUCTION, INC. | | \$160.000 | \$185,120.00 | -36.0% | |
| 2 | PULICE CONSTRUCTION, INC. | | | \$263.740 | \$305,147.18 | +5.5% | |
| 3 | FISHER SA | ND & GRAVEL CO. | | \$250.000 | \$289,250.00 | +0.0% | |
| 4 | GRANITE C | ONSTRUCTION COMPANY | | \$200.000 | \$231,400.00 | -20.0% | |
| 5 | AMES CON | STRUCTION, INC. | | \$198.300 | \$229,433.10 | -20.7% | |
| 6011343 D | L.FT. | DECK JOINT ASSEMBLY (FLAN | NGELESS STRIP SEAL) | | | | |
| Bid Rank | Department | Estimate | 122.000 | \$650.000 | \$79,300.00 | | |
| 1 | | RUCTION, INC. | | \$650.000 | \$79,300.00 | +0.0% | |
| 2 | PULICE CO | NSTRUCTION, INC. | | \$856.090 | \$104,442.98 | +31.7% | |
| | | | | | | | |

Printed: 9/24/2025 Page 72 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | • | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|-----------------------|-------------|-----------------|------------------------------|
| 6011343 | D | L.FT. DECK JOINT ASSEMBLY (FLA | ANGELESS STRIP SEAL) | | | |
| Bid Rank | | Department Estimate | 122.000 | \$650.000 | \$79,300.00 | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$650.000 | \$79,300.00 | +0.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$700.000 | \$85,400.00 | +7.7% |
| 5 | | AMES CONSTRUCTION, INC. | | \$705.910 | \$86,121.02 | +8.6% |
| 6011371 | D | SQ.FT. APPROACH SLAB (SD 2.01) | | | | |
| Bid Rank | | Department Estimate | 7,513.000 | \$45.000 | \$338,085.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$30.000 | \$225,390.00 | -33.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$26.790 | \$201,273.27 | -40.5% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$30.000 | \$225,390.00 | -33.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$36.000 | \$270,468.00 | -20.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$28.440 | \$213,669.72 | -36.8% |
| 6011372 | D | SQ.FT. ANCHOR SLAB (TYPE 1) (SD | 2.02) | | | |
| Bid Rank | | Department Estimate | 5,468.000 | \$40.000 | \$218,720.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$31.000 | \$169,508.00 | -22.5% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$30.150 | \$164,860.20 | -24.6% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$30.000 | \$164,040.00 | -25.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$37.000 | \$202,316.00 | -7.5% |
| 5 | | AMES CONSTRUCTION, INC. | | \$27.670 | \$151,299.56 | -30.8% |
| 6014981 | D | L.FT. PRECAST, P/S MEMBER (BU | LB TEE GIRDER 90") | | | |
| Bid Rank | | Department Estimate | 2,858.000 | \$700.000 | \$2,000,600.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$660.000 | \$1,886,280.00 | -5.7% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$602.330 | \$1,721,459.14 | -14.0% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,400.000 | \$4,001,200.00 | +100.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$606.000 | \$1,731,948.00 | -13.4% |
| 5 | | AMES CONSTRUCTION, INC. | | \$575.310 | \$1,644,235.98 | -17.8% |
| 6015101 | D | EACH RESTRAINERS, VERTICAL E | ARTHQUAKE (FIXED) | | | |
| Bid Rank | | Department Estimate | 10.000 | \$300.000 | \$3,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$300.000 | \$3,000.00 | +0.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$554.350 | \$5,543.50 | +84.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$650.000 | \$6,500.00 | +116.7% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,400.000 | \$14,000.00 | +366.7% |
| 5 | | AMES CONSTRUCTION, INC. | | \$231.560 | \$2,315.60 | -22.8% |
| 6015102 | D | EACH RESTRAINERS, VERTICAL E | ARTHQUAKE (EXPANSION) | | | |
| Bid Rank | | Department Estimate | 12.000 | \$900.000 | \$10,800.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$730.000 | \$8,760.00 | -18.9% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$887.640 | \$10,651.68 | -1.4% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,200.000 | \$14,400.00 | +33.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,450.000 | \$17,400.00 | +61.1% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 73 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Extended Amount Item Description** Quantity 6015102 D EACH RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION) Bid Rank \$900.000 Department Estimate 12.000 \$10,800.00 5 AMES CONSTRUCTION, INC. \$597.780 \$7,173.36 -33.6% 6050002 D ΙB REINFORCING STEEL Bid Rank Department Estimate 377.095.000 \$1.750 \$659.916.25 1 FNF CONSTRUCTION, INC. \$1.500 \$565,642.50 -14.3% 2 PULICE CONSTRUCTION, INC. \$1.140 \$429,888.30 -34.9% 3 FISHER SAND & GRAVEL CO. \$1.100 \$414,804.50 -37.1% 4 **GRANITE CONSTRUCTION COMPANY** \$1.350 \$509.078.25 -22.9% AMES CONSTRUCTION, INC. \$1.360 \$512,849.20 -22.3% 6090072 E L.FT. DRILLED SHAFT FOUNDATION (72") Bid Rank Department Estimate 960.000 \$1,400.000 \$1,344,000.00 1 FNF CONSTRUCTION, INC. -1.4% \$1,380.000 \$1,324,800.00 2 -13.6% PULICE CONSTRUCTION, INC. \$1,209.860 \$1,161,465.60 3 FISHER SAND & GRAVEL CO. \$1,700.000 \$1,632,000.00 +21.4% 4 -17.9% **GRANITE CONSTRUCTION COMPANY** \$1,150.000 \$1,104,000.00 -7.3% AMES CONSTRUCTION, INC. \$1,297.710 \$1,245,801.60 2020002 F L.SUM REMOVE BRIDGE Bid Rank 1.000 Department Estimate \$200,000.000 \$200,000.00 1 FNF CONSTRUCTION, INC. \$250.000.000 \$250,000.00 +25.0% 2 PULICE CONSTRUCTION, INC. \$178,349.500 \$178,349.50 -10.8% 3 FISHER SAND & GRAVEL CO. \$250,000.000 \$250,000.00 +25.0% 4 **GRANITE CONSTRUCTION COMPANY** \$190,000.000 \$190,000.00 -5.0% AMES CONSTRUCTION, INC. \$151,657.040 \$151,657.04 -24.2% 2030501 F CU.YD. STRUCTURAL EXCAVATION Bid Rank Department Estimate 70.000 \$150.000 \$10,500.00 1 FNF CONSTRUCTION, INC. \$25,000 \$1,750.00 -83.3% 2 \$150.610 +0.4% PULICE CONSTRUCTION, INC. \$10,542.70 3 FISHER SAND & GRAVEL CO. \$70.000 \$4,900.00 -53.3% 4 -66.7% **GRANITE CONSTRUCTION COMPANY** \$50.000 \$3,500.00 AMES CONSTRUCTION, INC. \$87.850 \$6,149.50 -41.4% 2030506 F CU.YD. STRUCTURE BACKFILL Bid Rank 45.000 Department Estimate \$150.000 \$6,750.00 -20.0% 1 FNF CONSTRUCTION, INC. \$120.000 \$5,400.00 2 PULICE CONSTRUCTION, INC. \$298.480 \$13,431.60 +99.0% 3 FISHER SAND & GRAVEL CO. \$200.000 \$9,000.00 +33.3% 4 GRANITE CONSTRUCTION COMPANY \$285.000 \$12.825.00 +90.0% 5 AMES CONSTRUCTION, INC. \$176.870 \$7,959.15 +17.9%

Printed: 9/24/2025 Page 74 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|-------------------------------|-------------|-----------------|------------------------------|
| 6010003 | F | CU.YD. STRUCTURAL CONCE | RETE (CLASS S) (F'C = 3,500) | | | |
| Bid Rank | | Department Estimate | 603.000 | \$1,500.000 | \$904,500.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1,250.000 | \$753,750.00 | -16.7% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$906.910 | \$546,866.73 | -39.5% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$2,250.000 | \$1,356,750.00 | +50.0% |
| 4 | | GRANITE CONSTRUCTION COMPAN | 1Y | \$1,950.000 | \$1,175,850.00 | +30.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1,215.750 | \$733,097.25 | -19.0% |
| 6010005 | F | CU.YD. STRUCTURAL CONCE | RETE (CLASS S) (F'C = 4,500) | | | |
| Bid Rank | | Department Estimate | 915.000 | \$1,500.000 | \$1,372,500.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1,170.000 | \$1,070,550.00 | -22.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$981.300 | \$897,889.50 | -34.6% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,750.000 | \$1,601,250.00 | +16.7% |
| 4 | | GRANITE CONSTRUCTION COMPAN | 1Y | \$1,235.000 | \$1,130,025.00 | -17.7% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1,165.820 | \$1,066,725.30 | -22.3% |
| 6010835 | F | SQ.YD. BRIDGE DECK TEXTU | IRING (SAWED GROOVES) | | | |
| Bid Rank | | Department Estimate | 3,313.000 | \$20.000 | \$66,260.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$9.000 | \$29,817.00 | -55.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$9.480 | \$31,407.24 | -52.6% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$25.000 | \$82,825.00 | +25.0% |
| 4 | | GRANITE CONSTRUCTION COMPAN | 1Y | \$9.000 | \$29,817.00 | -55.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$8.450 | \$27,994.85 | -57.8% |
| 6011132 | F | L.FT. COMBINATION PEDES | STRIAN-TRAFFIC BRIDGE RAILING | | | |
| Bid Rank | | Department Estimate | 899.000 | \$500.000 | \$449,500.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$700.000 | \$629,300.00 | +40.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$559.060 | \$502,594.94 | +11.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$800.000 | \$719,200.00 | +60.0% |
| 4 | | GRANITE CONSTRUCTION COMPAN | 1Y | \$850.000 | \$764,150.00 | +70.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$719.640 | \$646,956.36 | +43.9% |
| 6011343 | F | L.FT. DECK JOINT ASSEMB | LY (FLANGELESS STRIP SEAL) | | | |
| Bid Rank | | Department Estimate | 98.000 | \$650.000 | \$63,700.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$660.000 | \$64,680.00 | +1.5% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$856.100 | \$83,897.80 | +31.7% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$650.000 | \$63,700.00 | +0.0% |
| 4 | | GRANITE CONSTRUCTION COMPAN | 1Y | \$725.000 | \$71,050.00 | +11.5% |
| 5 | | AMES CONSTRUCTION, INC. | | \$588.520 | \$57,674.96 | -9.5% |
| 6011371 | F | SQ.FT. APPROACH SLAB (SE | 2.01) | | | |
| Bid Rank | | Department Estimate | 7,160.000 | \$45.000 | \$322,200.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$30.000 | \$214,800.00 | -33.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$26.790 | \$191,816.40 | -40.5% |

Printed: 9/24/2025 Page 75 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item | | Unit of | | | | Compared To |
|----------|---|-----------------------------------|----------------------|-------------|-----------------|---------------|
| Number | • | Measure Item Description | Quantity | Unit Price | Extended Amount | Dept Estimate |
| 6011371 | F | SQ.FT. APPROACH SLAB (SD 2.01) | | | | |
| Bid Rank | | Department Estimate | 7,160.000 | \$45.000 | \$322,200.00 | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$30.000 | \$214,800.00 | -33.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$36.000 | \$257,760.00 | -20.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$28.770 | \$205,993.20 | -36.1% |
| 6011372 | F | SQ.FT. ANCHOR SLAB (TYPE 1) (SD 2 | .02) | | | |
| Bid Rank | | Department Estimate | 7,570.000 | \$40.000 | \$302,800.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$31.000 | \$234,670.00 | -22.5% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$23.810 | \$180,241.70 | -40.5% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$30.000 | \$227,100.00 | -25.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$38.000 | \$287,660.00 | -5.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$24.340 | \$184,253.80 | -39.2% |
| 6014977 | F | L.FT. PRECAST, P/S MEMBER (BULE | B TEE GIRDER 58") | | | |
| Bid Rank | | Department Estimate | 2,837.000 | \$700.000 | \$1,985,900.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$640.000 | \$1,815,680.00 | -8.6% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$573.460 | \$1,626,906.02 | -18.1% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$850.000 | \$2,411,450.00 | +21.4% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$580.000 | \$1,645,460.00 | -17.1% |
| 5 | | AMES CONSTRUCTION, INC. | | \$567.160 | \$1,609,032.92 | -19.0% |
| 6015101 | F | EACH RESTRAINERS, VERTICAL EAR | RTHQUAKE (FIXED) | | | |
| Bid Rank | | Department Estimate | 20.000 | \$300.000 | \$6,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$300.000 | \$6,000.00 | +0.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$554.360 | \$11,087.20 | +84.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$650.000 | \$13,000.00 | +116.7% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,400.000 | \$28,000.00 | +366.7% |
| 5 | | AMES CONSTRUCTION, INC. | | \$231.570 | \$4,631.40 | -22.8% |
| 6015102 | F | EACH RESTRAINERS, VERTICAL EAR | RTHQUAKE (EXPANSION) | | | |
| Bid Rank | | Department Estimate | 40.000 | \$900.000 | \$36,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$700.000 | \$28,000.00 | -22.2% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$887.610 | \$35,504.40 | -1.4% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,200.000 | \$48,000.00 | +33.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,450.000 | \$58,000.00 | +61.1% |
| 5 | | AMES CONSTRUCTION, INC. | | \$597.770 | \$23,910.80 | -33.6% |
| 6050002 | F | LB. REINFORCING STEEL | | | | |
| Bid Rank | | Department Estimate | 270,660.000 | \$1.750 | \$473,655.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1.500 | \$405,990.00 | -14.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1.180 | \$319,378.80 | -32.6% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1.100 | \$297,726.00 | -37.1% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1.350 | \$365,391.00 | -22.9% |

Printed: 9/24/2025 Page 76 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | | Unit of Measure Item Description | Item Description Quantity Unit Price | | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|--------------------------------------|-------------|-----------------|------------------------------|
| 6050002 | F | LB. REINFORCING STEEL | | | | |
| Bid Rank | | Department Estimate | 270,660.000 | \$1.750 | \$473,655.00 | |
| 5 | | AMES CONSTRUCTION, INC. | | \$1.360 | \$368,097.60 | -22.3% |
| 6090066 | G | L.FT. DRILLED SHAFT FOUNDA | TION (66") | | | |
| Bid Rank | | Department Estimate | 480.000 | \$1,200.000 | \$576,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1,104.000 | \$529,920.00 | -8.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$976.180 | \$468,566.40 | -18.7% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,550.000 | \$744,000.00 | +29.2% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$970.000 | \$465,600.00 | -19.2% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1,039.920 | \$499,161.60 | -13.3% |
| 6090072 | G | L.FT. DRILLED SHAFT FOUNDA | TION (72") | | | |
| Bid Rank | | Department Estimate | 180.000 | \$1,400.000 | \$252,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1,408.000 | \$253,440.00 | +0.6% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1,205.260 | \$216,946.80 | -13.9% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,700.000 | \$306,000.00 | +21.4% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,200.000 | \$216,000.00 | -14.3% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1,271.610 | \$228,889.80 | -9.2% |
| 2020009 | Н | CU.YD. REMOVAL OF STRUCTUR | AL CONCRETE | | | |
| Bid Rank | | Department Estimate | 9.000 | \$1,000.000 | \$9,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$550.000 | \$4,950.00 | -45.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$332.610 | \$2,993.49 | -66.7% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$750.000 | \$6,750.00 | -25.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$675.000 | \$6,075.00 | -32.5% |
| 5 | | AMES CONSTRUCTION, INC. | | \$714.570 | \$6,431.13 | -28.5% |
| 2030501 | Н | CU.YD. STRUCTURAL EXCAVATION | N | | | |
| Bid Rank | | Department Estimate | 16.000 | \$150.000 | \$2,400.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$45.000 | \$720.00 | -70.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$48.200 | \$771.20 | -67.9% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$100.000 | \$1,600.00 | -33.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$300.000 | \$4,800.00 | +100.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$140.410 | \$2,246.56 | -6.4% |
| 2030506 | Н | CU.YD. STRUCTURE BACKFILL | | | | |
| Bid Rank | | Department Estimate | 24.000 | \$150.000 | \$3,600.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$190.000 | \$4,560.00 | +26.7% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$125.060 | \$3,001.44 | -16.6% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$300.000 | \$7,200.00 | +100.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$215.000 | \$5,160.00 | +43.3% |
| 5 | | AMES CONSTRUCTION, INC. | | \$209.510 | \$5,028.24 | +39.7% |

Printed: 9/24/2025 Page 77 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|--------------------------|---------------------|-------------|-----------------|------------------------------|
| 6010002 H | CU.YD. | STRUCTURAL CONCRETE (CLA | SS S) (F'C = 3,000) | | | |
| Bid Rank | Department l | Estimate | 28.000 | \$1,000.000 | \$28,000.00 | |
| 1 | FNF CONST | RUCTION, INC. | | \$950.000 | \$26,600.00 | -5.0% |
| 2 | PULICE CON | NSTRUCTION, INC. | | \$1,065.850 | \$29,843.80 | +6.6% |
| 3 | FISHER SAN | ID & GRAVEL CO. | | \$3,250.000 | \$91,000.00 | +225.0% |
| 4 | GRANITE CO | ONSTRUCTION COMPANY | | \$1,910.000 | \$53,480.00 | +91.0% |
| 5 | AMES CONS | STRUCTION, INC. | | \$1,232.500 | \$34,510.00 | +23.3% |
| 6050002 H | LB. | REINFORCING STEEL | | | | |
| Bid Rank | Department l | Estimate | 4,245.000 | \$1.750 | \$7,428.75 | |
| 1 | FNF CONST | RUCTION, INC. | | \$1.500 | \$6,367.50 | -14.3% |
| 2 | PULICE CON | NSTRUCTION, INC. | | \$1.300 | \$5,518.50 | -25.7% |
| 3 | FISHER SAM | ID & GRAVEL CO. | | \$1.500 | \$6,367.50 | -14.3% |
| 4 | GRANITE CO | ONSTRUCTION COMPANY | | \$2.250 | \$9,551.25 | +28.6% |
| 5 | AMES CONS | STRUCTION, INC. | | \$1.510 | \$6,409.95 | -13.7% |
| 6050101 H | EACH | PLACE DOWELS | | | | |
| Bid Rank | Department l | Estimate | 13.000 | \$50.000 | \$650.00 | |
| 1 | FNF CONST | RUCTION, INC. | | \$180.000 | \$2,340.00 | +260.0% |
| 2 | PULICE CON | NSTRUCTION, INC. | | \$127.250 | \$1,654.25 | +154.5% |
| 3 | FISHER SAN | ID & GRAVEL CO. | | \$35.000 | \$455.00 | -30.0% |
| 4 | GRANITE CO | ONSTRUCTION COMPANY | | \$95.000 | \$1,235.00 | +90.0% |
| 5 | AMES CONS | STRUCTION, INC. | | \$106.960 | \$1,390.48 | +113.9% |
| 2020009 I | CU.YD. | REMOVAL OF STRUCTURAL CO | NCRETE | | | |
| Bid Rank | Department l | Estimate | 10.000 | \$1,000.000 | \$10,000.00 | |
| 1 | FNF CONST | RUCTION, INC. | | \$525.000 | \$5,250.00 | -47.5% |
| 2 | PULICE CON | NSTRUCTION, INC. | | \$480.870 | \$4,808.70 | -51.9% |
| 3 | FISHER SAN | ID & GRAVEL CO. | | \$750.000 | \$7,500.00 | -25.0% |
| 4 | GRANITE CO | ONSTRUCTION COMPANY | | \$671.000 | \$6,710.00 | -32.9% |
| 5 | AMES CONS | STRUCTION, INC. | | \$714.570 | \$7,145.70 | -28.5% |
| 2030501 I | CU.YD. | STRUCTURAL EXCAVATION | | | | |
| Bid Rank | Department I | Estimate | 17.000 | \$150.000 | \$2,550.00 | |
| 1 | FNF CONST | RUCTION, INC. | | \$45.000 | \$765.00 | -70.0% |
| 2 | PULICE CON | NSTRUCTION, INC. | | \$45.360 | \$771.12 | -69.8% |
| 3 | FISHER SAN | ID & GRAVEL CO. | | \$100.000 | \$1,700.00 | -33.3% |
| 4 | GRANITE CO | ONSTRUCTION COMPANY | | \$285.000 | \$4,845.00 | +90.0% |
| 5 | AMES CONS | STRUCTION, INC. | | \$140.410 | \$2,386.97 | -6.4% |
| 2030506 I | CU.YD. | STRUCTURE BACKFILL | | | | |
| Bid Rank | Department l | Estimate | 30.000 | \$150.000 | \$4,500.00 | |
| 1 | | RUCTION, INC. | | \$160.000 | \$4,800.00 | +6.7% |
| 2 | PULICE CON | NSTRUCTION, INC. | | \$125.060 | \$3,751.80 | -16.6% |

Printed: 9/24/2025 Page 78 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | Unit of Measure Item D | escription | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|--------------------|---------------------------|----------------------|---------------------|-------------|-----------------|------------------------------|--|
| 2030506 I | CU.YD. STRU | CTURE BACKFILL | | | | | |
| Bid Rank | Department Estimate | | 30.000 | \$150.000 | \$4,500.00 | | |
| 3 | FISHER SAND & GR | AVEL CO. | | \$300.000 | \$9,000.00 | +100.0% | |
| 4 | GRANITE CONSTRU | ICTION COMPANY | | \$211.000 | \$6,330.00 | +40.7% | |
| 5 | AMES CONSTRUCTI | ON, INC. | | \$150.540 | \$4,516.20 | +0.4% | |
| 6010002 I | CU.YD. STRU | CTURAL CONCRETE (CLA | SS S) (F'C = 3,000) | | | | |
| Bid Rank | Department Estimate | | 28.000 | \$1,000.000 | \$28,000.00 | | |
| 1 | FNF CONSTRUCTIO | N, INC. | | \$950.000 | \$26,600.00 | -5.0% | |
| 2 | PULICE CONSTRUC | TION, INC. | | \$1,101.180 | \$30,833.04 | +10.1% | |
| 3 | FISHER SAND & GR | AVEL CO. | | \$3,250.000 | \$91,000.00 | +225.0% | |
| 4 | GRANITE CONSTRU | ICTION COMPANY | | \$1,880.000 | \$52,640.00 | +88.0% | |
| 5 | AMES CONSTRUCTI | ION, INC. | | \$1,196.500 | \$33,502.00 | +19.7% | |
| 6050002 I | LB. REINF | ORCING STEEL | | | | | |
| Bid Rank | Department Estimate | | 4,080.000 | \$1.750 | \$7,140.00 | | |
| 1 | FNF CONSTRUCTIO | N, INC. | | \$1.500 | \$6,120.00 | -14.3% | |
| 2 | PULICE CONSTRUC | TION, INC. | | \$1.290 | \$5,263.20 | -26.3% | |
| 3 | FISHER SAND & GR | AVEL CO. | | \$1.500 | \$6,120.00 | -14.3% | |
| 4 | GRANITE CONSTRU | ICTION COMPANY | | \$2.250 | \$9,180.00 | +28.6% | |
| 5 | AMES CONSTRUCTI | ON, INC. | | \$1.500 | \$6,120.00 | -14.3% | |
| 6050101 I | EACH PLACE | E DOWELS | | | | | |
| Bid Rank | Department Estimate | | 11.000 | \$50.000 | \$550.00 | | |
| 1 | FNF CONSTRUCTIO | N, INC. | | \$170.000 | \$1,870.00 | +240.0% | |
| 2 | PULICE CONSTRUC | TION, INC. | | \$125.380 | \$1,379.18 | +150.8% | |
| 3 | FISHER SAND & GR. | AVEL CO. | | \$35.000 | \$385.00 | -30.0% | |
| 4 | GRANITE CONSTRU | ICTION COMPANY | | \$98.000 | \$1,078.00 | +96.0% | |
| 5 | AMES CONSTRUCTI | ION, INC. | | \$106.980 | \$1,176.78 | +114.0% | |
| 2020009 J | CU.YD. REMO | VAL OF STRUCTURAL CO | NCRETE | | | | |
| Bid Rank | Department Estimate | | 65.000 | \$1,000.000 | \$65,000.00 | | |
| 1 | FNF CONSTRUCTIO | N, INC. | | \$200.000 | \$13,000.00 | -80.0% | |
| 2 | PULICE CONSTRUC | TION, INC. | | \$262.630 | \$17,070.95 | -73.7% | |
| 3 | FISHER SAND & GR. | AVEL CO. | | \$300.000 | \$19,500.00 | -70.0% | |
| 4 | GRANITE CONSTRU | ICTION COMPANY | | \$280.000 | \$18,200.00 | -72.0% | |
| 5 | AMES CONSTRUCTI | ION, INC. | | \$295.690 | \$19,219.85 | -70.4% | |
| 2030501 J | CU.YD. STRU | CTURAL EXCAVATION | | | | | |
| Bid Rank | Department Estimate | | 39.000 | \$150.000 | \$5,850.00 | | |
| 1 | FNF CONSTRUCTIO | N, INC. | | \$40.000 | \$1,560.00 | -73.3% | |
| 2 | PULICE CONSTRUC | TION, INC. | | \$151.590 | \$5,912.01 | +1.1% | |
| 3 | FISHER SAND & GR. | AVEL CO. | | \$75.000 | \$2,925.00 | -50.0% | |
| 4 | GRANITE CONSTRU | ICTION COMPANY | | \$250.000 | \$9,750.00 | +66.7% | |
| | | | | | | | |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 79 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Extended Amount Item Description** Quantity CU.YD. STRUCTURAL EXCAVATION 2030501 J Bid Rank 39.000 Department Estimate \$150.000 \$5,850.00 5 AMES CONSTRUCTION, INC. \$140.410 \$5,475.99 -6.4% 2030506 CU YD STRUCTURE BACKFILL Bid Rank Department Estimate 131.000 \$150,000 \$19.650.00 1 FNF CONSTRUCTION, INC. \$135.000 \$17,685.00 -10.0% 2 PULICE CONSTRUCTION, INC. \$119.240 \$15,620.44 -20.5% 3 FISHER SAND & GRAVEL CO. \$125.000 \$16,375.00 -16.7% 4 **GRANITE CONSTRUCTION COMPANY** \$170.000 \$22,270.00 +13.3% AMES CONSTRUCTION, INC. \$150.540 \$19,720.74 +0.4% 6010002 CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000) Bid Rank Department Estimate 102.000 \$1,000.000 \$102,000.00 1 FNF CONSTRUCTION, INC. \$950.000 \$96,900.00 -5.0% 2 PULICE CONSTRUCTION, INC. +3.8% \$1,037.870 \$105,862.74 3 FISHER SAND & GRAVEL CO. \$1,800.000 \$183,600.00 +80.0% 4 +42.5% **GRANITE CONSTRUCTION COMPANY** \$1,425.000 \$145,350.00 AMES CONSTRUCTION, INC. \$892.180 \$91,002.36 -10.8% 6050002 J LB. REINFORCING STEEL Bid Rank 8,917.000 Department Estimate \$1.750 \$15,604.75 1 FNF CONSTRUCTION, INC. \$1.500 \$13.375.50 -14.3% 2 PULICE CONSTRUCTION, INC. \$1.220 \$10,878.74 -30.3% FISHER SAND & GRAVEL CO. 3 \$1.500 \$13,375.50 -14.3% 4 **GRANITE CONSTRUCTION COMPANY** \$2.250 \$20,063.25 +28.6% \$1.420 AMES CONSTRUCTION, INC. \$12,662.14 -18.9% 6050101 **EACH** PLACE DOWELS J Bid Rank Department Estimate 14.000 \$50.000 \$700.00 1 FNF CONSTRUCTION, INC. \$170,000 \$2.380.00 +240.0% 2 \$156.760 +213.5% PULICE CONSTRUCTION, INC. \$2,194.64 3 FISHER SAND & GRAVEL CO. \$35.000 \$490.00 -30.0% 4 **GRANITE CONSTRUCTION COMPANY** \$92.000 \$1,288.00 +84.0% AMES CONSTRUCTION, INC. \$109.210 \$1,528.94 +118.4% 2020009 Κ CU.YD. REMOVAL OF STRUCTURAL CONCRETE Bid Rank 19.000 Department Estimate \$1,000.000 \$19,000.00 1 FNF CONSTRUCTION, INC. \$450.000 \$8,550.00 -55.0% 2 PULICE CONSTRUCTION, INC. \$438.700 \$8,335.30 -56.1% 3 FISHER SAND & GRAVEL CO. \$500.000 \$9,500.00 -50.0% 4 **GRANITE CONSTRUCTION COMPANY** -53.5% \$465.000 \$8.835.00 5 AMES CONSTRUCTION, INC. \$492.810 \$9,363.39 -50.7%

Printed: 9/24/2025 Page 80 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|---------------------------|---------------------|-------------|-----------------|------------------------------|
| 2030501 K | CU.YD. | STRUCTURAL EXCAVATION | | | | |
| Bid Rank | Departme | nt Estimate | 31.000 | \$150.000 | \$4,650.00 | |
| 1 | FNF CON | STRUCTION, INC. | | \$45.000 | \$1,395.00 | -70.0% |
| 2 | PULICE C | CONSTRUCTION, INC. | | \$190.710 | \$5,912.01 | +27.1% |
| 3 | FISHER S | AND & GRAVEL CO. | | \$100.000 | \$3,100.00 | -33.3% |
| 4 | | CONSTRUCTION COMPANY | | \$265.000 | \$8,215.00 | +76.7% |
| 5 | AMES CC | NSTRUCTION, INC. | | \$87.870 | \$2,723.97 | -41.4% |
| 2030506 K | CU.YD. | STRUCTURE BACKFILL | | | | |
| Bid Rank | Departme | nt Estimate | 66.000 | \$150.000 | \$9,900.00 | |
| 1 | FNF CON | STRUCTION, INC. | | \$190.000 | \$12,540.00 | +26.7% |
| 2 | PULICE C | CONSTRUCTION, INC. | | \$181.770 | \$11,996.82 | +21.2% |
| 3 | FISHER S | AND & GRAVEL CO. | | \$150.000 | \$9,900.00 | +0.0% |
| 4 | GRANITE | CONSTRUCTION COMPANY | | \$221.000 | \$14,586.00 | +47.3% |
| 5 | AMES CC | NSTRUCTION, INC. | | \$150.540 | \$9,935.64 | +0.4% |
| 6010002 K | CU.YD. | STRUCTURAL CONCRETE (CLAS | SS S) (F'C = 3,000) | | | |
| Bid Rank | Departme | nt Estimate | 57.000 | \$900.000 | \$51,300.00 | |
| 1 | FNF CON | STRUCTION, INC. | | \$950.000 | \$54,150.00 | +5.6% |
| 2 | PULICE C | CONSTRUCTION, INC. | | \$1,576.590 | \$89,865.63 | +75.2% |
| 3 | FISHER S | AND & GRAVEL CO. | | \$1,800.000 | \$102,600.00 | +100.0% |
| 4 | GRANITE | CONSTRUCTION COMPANY | | \$1,721.000 | \$98,097.00 | +91.2% |
| 5 | AMES CC | NSTRUCTION, INC. | | \$954.940 | \$54,431.58 | +6.1% |
| 6050002 K | LB. | REINFORCING STEEL | | | | |
| Bid Rank | Departme | nt Estimate | 6,884.000 | \$1.750 | \$12,047.00 | |
| 1 | FNF CON | STRUCTION, INC. | | \$1.500 | \$10,326.00 | -14.3% |
| 2 | PULICE C | ONSTRUCTION, INC. | | \$1.300 | \$8,949.20 | -25.7% |
| 3 | FISHER S | AND & GRAVEL CO. | | \$1.500 | \$10,326.00 | -14.3% |
| 4 | GRANITE | CONSTRUCTION COMPANY | | \$2.400 | \$16,521.60 | +37.1% |
| 5 | AMES CC | NSTRUCTION, INC. | | \$1.490 | \$10,257.16 | -14.9% |
| 6050101 K | EACH | PLACE DOWELS | | | | |
| Bid Rank | Departme | nt Estimate | 8.000 | \$50.000 | \$400.00 | |
| 1 | FNF CON | STRUCTION, INC. | | \$170.000 | \$1,360.00 | +240.0% |
| 2 | PULICE C | CONSTRUCTION, INC. | | \$171.140 | \$1,369.12 | +242.3% |
| 3 | FISHER S | AND & GRAVEL CO. | | \$35.000 | \$280.00 | -30.0% |
| 4 | GRANITE | CONSTRUCTION COMPANY | | \$92.000 | \$736.00 | +84.0% |
| 5 | AMES CC | NSTRUCTION, INC. | | \$109.210 | \$873.68 | +118.4% |
| 2020009 L | CU.YD. | REMOVAL OF STRUCTURAL CON | NCRETE | | | |
| Bid Rank | Departme | nt Estimate | 30.000 | \$1,000.000 | \$30,000.00 | |
| 1 | FNF CON | STRUCTION, INC. | | \$450.000 | \$13,500.00 | -55.0% |
| 2 | PULICE C | ONSTRUCTION, INC. | | \$555.670 | \$16,670.10 | -44.4% |

Printed: 9/24/2025 Page 81 of 91

| Item Number | | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|------------------------|-------------|-----------------|------------------------------|
| 2020009 | L | CU.YD. REMOVAL OF STRUCTURAL | CONCRETE | | | |
| Bid Rank | | Department Estimate | 30.000 | \$1,000.000 | \$30,000.00 | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$500.000 | \$15,000.00 | -50.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$400.000 | \$12,000.00 | -60.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$423.820 | \$12,714.60 | -57.6% |
| 2030501 | L | CU.YD. STRUCTURAL EXCAVATION | | | | |
| Bid Rank | | Department Estimate | 35.000 | \$100.000 | \$3,500.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$40.000 | \$1,400.00 | -60.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$206.810 | \$7,238.35 | +106.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$100.000 | \$3,500.00 | +0.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$195.000 | \$6,825.00 | +95.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$140.410 | \$4,914.35 | +40.4% |
| 2030506 | L | CU.YD. STRUCTURE BACKFILL | | | | |
| Bid Rank | | Department Estimate | 71.000 | \$150.000 | \$10,650.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$165.000 | \$11,715.00 | +10.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$114.320 | \$8,116.72 | -23.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$200.000 | \$14,200.00 | +33.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$175.000 | \$12,425.00 | +16.7% |
| 5 | | AMES CONSTRUCTION, INC. | | \$150.540 | \$10,688.34 | +0.4% |
| 6010002 | L | CU.YD. STRUCTURAL CONCRETE (| CLASS S) (F'C = 3,000) | | | |
| Bid Rank | | Department Estimate | 58.000 | \$900.000 | \$52,200.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$950.000 | \$55,100.00 | +5.6% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1,550.120 | \$89,906.96 | +72.2% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$2,500.000 | \$145,000.00 | +177.8% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,718.000 | \$99,644.00 | +90.9% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1,050.280 | \$60,916.24 | +16.7% |
| 6050002 | L | LB. REINFORCING STEEL | | | | |
| Bid Rank | | Department Estimate | 6,129.000 | \$2.000 | \$12,258.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1.500 | \$9,193.50 | -25.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1.300 | \$7,967.70 | -35.0% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1.500 | \$9,193.50 | -25.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$2.250 | \$13,790.25 | +12.5% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1.500 | \$9,193.50 | -25.0% |
| 6050101 | L | EACH PLACE DOWELS | | | | |
| Bid Rank | | Department Estimate | 14.000 | \$50.000 | \$700.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$170.000 | \$2,380.00 | +240.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$156.760 | \$2,194.64 | +213.5% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$35.000 | \$490.00 | -30.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$93.000 | \$1,302.00 | +86.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 82 of 91

Unit of **Compared To** Item Dept Estimate Number Measure **Unit Price Item Description** Quantity **Extended Amount** EACH PLACE DOWELS 6050101 L Bid Rank 14.000 \$50.000 \$700.00 Department Estimate AMES CONSTRUCTION, INC. \$109.210 \$1,528.94 +118.4% 2020009 CU YD REMOVAL OF STRUCTURAL CONCRETE Bid Rank Department Estimate 24.000 \$1.000.000 \$24,000.00 1 FNF CONSTRUCTION, INC. \$400.000 \$9,600.00 -60.0% 2 PULICE CONSTRUCTION, INC. \$558.520 \$13,404.48 -44.1% 3 FISHER SAND & GRAVEL CO. \$500.000 \$12,000.00 -50.0% 4 **GRANITE CONSTRUCTION COMPANY** \$375.000 \$9,000.00 -62.5% AMES CONSTRUCTION, INC. \$399.170 \$9,580.08 -60.1% 2030501 CU.YD. STRUCTURAL EXCAVATION Bid Rank Department Estimate 4.000 \$100.000 \$400.00 1 FNF CONSTRUCTION, INC. \$600.00 +50.0% \$150.000 2 \$771.24 +92.8% PULICE CONSTRUCTION, INC. \$192.810 3 FISHER SAND & GRAVEL CO. \$350.000 \$1,400.00 +250.0% 4 \$6,400.00 +1500.0% **GRANITE CONSTRUCTION COMPANY** \$1,600.000 +42.7% AMES CONSTRUCTION, INC. \$142.660 \$570.64 2030506 М CU.YD. STRUCTURE BACKFILL Bid Rank 112.000 Department Estimate \$150.000 \$16,800.00 1 FNF CONSTRUCTION, INC. \$150,000 \$16.800.00 +0.0% 2 PULICE CONSTRUCTION, INC. \$92.870 \$10,401.44 -38.1% FISHER SAND & GRAVEL CO. 3 \$150.000 \$16,800.00 +0.0% 4 **GRANITE CONSTRUCTION COMPANY** \$216.000 \$24,192.00 +44.0% AMES CONSTRUCTION, INC. \$152.040 \$17,028.48 +1.4% 6010002 CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000) Bid Rank Department Estimate 95.000 \$900.000 \$85,500.00 1 FNF CONSTRUCTION, INC. \$950.000 \$90.250.00 +5.6% 2 \$1,467.150 \$139,379.25 +63.0% PULICE CONSTRUCTION, INC. 3 FISHER SAND & GRAVEL CO. \$1,250.000 \$118,750.00 +38.9% 4 **GRANITE CONSTRUCTION COMPANY** \$1,420.000 \$134,900.00 +57.8% 5 AMES CONSTRUCTION, INC. \$970.000 \$92,150.00 +7.8% 6050002 M LB. REINFORCING STEEL Bid Rank Department Estimate 11,719.000 \$2.000 \$23,438.00 \$1.500 1 FNF CONSTRUCTION, INC. \$17,578.50 -25.0% 2 PULICE CONSTRUCTION, INC. \$1.300 \$15,234.70 -35.0% 3 FISHER SAND & GRAVEL CO. \$1.500 \$17,578.50 -25.0% 4 \$2.250 +12.5% GRANITE CONSTRUCTION COMPANY \$26.367.75 5 AMES CONSTRUCTION, INC. \$1.500 \$17,578.50 -25.0%

Printed: 9/24/2025 Page 83 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate | |
|----------------|---|--------------------|-------------------------|-----------------------|-------------|-----------------|------------------------------|--|
| 6050101 | М | EACH | PLACE DOWELS | | | | | |
| Bid Rank | | Department E | Estimate | 6.000 | \$50.000 | \$300.00 | | |
| 1 | | FNF CONSTI | RUCTION, INC. | | \$190.000 | \$1,140.00 | +280.0% | |
| 2 | | PULICE CON | ISTRUCTION, INC. | | \$156.820 | \$940.92 | +213.6% | |
| 3 | | FISHER SAN | ID & GRAVEL CO. | | \$35.000 | \$210.00 | -30.0% | |
| 4 | | GRANITE CO | DNSTRUCTION COMPANY | | \$98.000 | \$588.00 | +96.0% | |
| 5 | | AMES CONS | STRUCTION, INC. | | \$109.200 | \$655.20 | +118.4% | |
| 2020009 | Ν | CU.YD. | REMOVAL OF STRUCTURAL (| CONCRETE | | | | |
| Bid Rank | | Department E | Estimate | 30.000 | \$1,000.000 | \$30,000.00 | | |
| 1 | | FNF CONSTI | RUCTION, INC. | | \$400.000 | \$12,000.00 | -60.0% | |
| 2 | | PULICE CON | ISTRUCTION, INC. | | \$555.670 | \$16,670.10 | -44.4% | |
| 3 | | FISHER SAN | ID & GRAVEL CO. | | \$500.000 | \$15,000.00 | -50.0% | |
| 4 | | GRANITE CO | DNSTRUCTION COMPANY | | \$400.000 | \$12,000.00 | -60.0% | |
| 5 | | AMES CONS | STRUCTION, INC. | | \$423.820 | \$12,714.60 | -57.6% | |
| 2030501 | Ν | CU.YD. | STRUCTURAL EXCAVATION | | | | | |
| Bid Rank | | Department E | Estimate | 12.000 | \$100.000 | \$1,200.00 | | |
| 1 | | FNF CONSTI | RUCTION, INC. | | \$55.000 | \$660.00 | -45.0% | |
| 2 | | PULICE CON | ISTRUCTION, INC. | | \$192.810 | \$2,313.72 | +92.8% | |
| 3 | | FISHER SAN | ID & GRAVEL CO. | | \$150.000 | \$1,800.00 | +50.0% | |
| 4 | | GRANITE CO | DNSTRUCTION COMPANY | | \$580.000 | \$6,960.00 | +480.0% | |
| 5 | | AMES CONS | STRUCTION, INC. | | \$142.650 | \$1,711.80 | +42.7% | |
| 2030506 | Ν | CU.YD. | STRUCTURE BACKFILL | | | | | |
| Bid Rank | | Department E | Estimate | 98.000 | \$150.000 | \$14,700.00 | | |
| 1 | | FNF CONSTI | RUCTION, INC. | | \$150.000 | \$14,700.00 | +0.0% | |
| 2 | | PULICE CON | ISTRUCTION, INC. | | \$140.620 | \$13,780.76 | -6.3% | |
| 3 | | FISHER SAN | ID & GRAVEL CO. | | \$200.000 | \$19,600.00 | +33.3% | |
| 4 | | GRANITE CO | DNSTRUCTION COMPANY | | \$185.000 | \$18,130.00 | +23.3% | |
| 5 | | AMES CONS | STRUCTION, INC. | | \$152.040 | \$14,899.92 | +1.4% | |
| 6010002 | Ν | CU.YD. | STRUCTURAL CONCRETE (CI | LASS S) (F'C = 3,000) | | | | |
| Bid Rank | | Department E | Estimate | 94.000 | \$900.000 | \$84,600.00 | | |
| 1 | | FNF CONSTI | RUCTION, INC. | | \$950.000 | \$89,300.00 | +5.6% | |
| 2 | | PULICE CON | ISTRUCTION, INC. | | \$1,144.050 | \$107,540.70 | +27.1% | |
| 3 | | FISHER SAN | ID & GRAVEL CO. | | \$2,000.000 | \$188,000.00 | +122.2% | |
| 4 | | GRANITE CO | DNSTRUCTION COMPANY | | \$1,415.000 | \$133,010.00 | +57.2% | |
| 5 | | AMES CONS | STRUCTION, INC. | | \$804.220 | \$75,596.68 | -10.6% | |
| 6050002 | Ν | LB. | REINFORCING STEEL | | | | | |
| Bid Rank | | Department E | Estimate | 9,865.000 | \$2.000 | \$19,730.00 | | |
| 1 | | FNF CONSTI | RUCTION, INC. | | \$1.500 | \$14,797.50 | -25.0% | |
| 2 | | PULICE CON | ISTRUCTION, INC. | | \$1.110 | \$10,950.15 | -44.5% | |

Printed: 9/24/2025 Page 84 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|-------------------------|-------------|-----------------|------------------------------|
| 6050002 | N | LB. REINFORCING STEEL | | | | |
| Bid Rank | | Department Estimate | 9,865.000 | \$2.000 | \$19,730.00 | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1.500 | \$14,797.50 | -25.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$2.550 | \$25,155.75 | +27.5% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1.410 | \$13,909.65 | -29.5% |
| 6050101 | N | EACH PLACE DOWELS | | | | |
| Bid Rank | | Department Estimate | 10.000 | \$50.000 | \$500.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$170.000 | \$1,700.00 | +240.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$271.820 | \$2,718.20 | +443.6% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$35.000 | \$350.00 | -30.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$97.000 | \$970.00 | +94.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$109.190 | \$1,091.90 | +118.4% |
| 2020009 | 0 | CU.YD. REMOVAL OF STRUCTURA | L CONCRETE | | | |
| Bid Rank | | Department Estimate | 10.000 | \$1,000.000 | \$10,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$600.000 | \$6,000.00 | -40.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$670.820 | \$6,708.20 | -32.9% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$500.000 | \$5,000.00 | -50.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$315.000 | \$3,150.00 | -68.5% |
| 5 | | AMES CONSTRUCTION, INC. | | \$335.110 | \$3,351.10 | -66.5% |
| 2030501 | 0 | CU.YD. STRUCTURAL EXCAVATION | I | | | |
| Bid Rank | | Department Estimate | 57.000 | \$150.000 | \$8,550.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$40.000 | \$2,280.00 | -73.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$67.650 | \$3,856.05 | -54.9% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$65.000 | \$3,705.00 | -56.7% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$182.000 | \$10,374.00 | +21.3% |
| 5 | | AMES CONSTRUCTION, INC. | | \$89.220 | \$5,085.54 | -40.5% |
| 2030506 | 0 | CU.YD. STRUCTURE BACKFILL | | | | |
| Bid Rank | | Department Estimate | 43.000 | \$150.000 | \$6,450.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$190.000 | \$8,170.00 | +26.7% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$195.990 | \$8,427.57 | +30.7% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$200.000 | \$8,600.00 | +33.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$218.000 | \$9,374.00 | +45.3% |
| 5 | | AMES CONSTRUCTION, INC. | | \$152.040 | \$6,537.72 | +1.4% |
| 6010002 | 0 | CU.YD. STRUCTURAL CONCRETE | (CLASS S) (F'C = 3,000) | | | |
| Bid Rank | | Department Estimate | 52.000 | \$900.000 | \$46,800.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$950.000 | \$49,400.00 | +5.6% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1,489.240 | \$77,440.48 | +65.5% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$2,500.000 | \$130,000.00 | +177.8% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,565.000 | \$81,380.00 | +73.9% |
| | | | | | | |

Printed: 9/24/2025 Page 85 of 91

| ltem Number | | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|----------------------|-------------|-----------------|------------------------------|
| 6010002 | 0 | CU.YD. STRUCTURAL CONCRETE (CL | ASS S) (F'C = 3,000) | | | |
| Bid Rank | | Department Estimate | 52.000 | \$900.000 | \$46,800.00 | |
| 5 | | AMES CONSTRUCTION, INC. | | \$1,044.010 | \$54,288.52 | +16.0% |
| 6050002 | 0 | LB. REINFORCING STEEL | | | | |
| Bid Rank | | Department Estimate | 8,340.000 | \$1.750 | \$14,595.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1.500 | \$12,510.00 | -14.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1.300 | \$10,842.00 | -25.7% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1.500 | \$12,510.00 | -14.3% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$2.250 | \$18,765.00 | +28.6% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1.510 | \$12,593.40 | -13.7% |
| 6050101 | 0 | EACH PLACE DOWELS | | | | |
| Bid Rank | | Department Estimate | 14.000 | \$50.000 | \$700.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$165.000 | \$2,310.00 | +230.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$156.760 | \$2,194.64 | +213.5% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$35.000 | \$490.00 | -30.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$88.000 | \$1,232.00 | +76.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$109.210 | \$1,528.94 | +118.4% |
| 2020009 | Р | CU.YD. REMOVAL OF STRUCTURAL C | ONCRETE | | | |
| Bid Rank | | Department Estimate | 47.000 | \$1,000.000 | \$47,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$300.000 | \$14,100.00 | -70.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$291.600 | \$13,705.20 | -70.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$125.000 | \$5,875.00 | -87.5% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$116.000 | \$5,452.00 | -88.4% |
| 5 | | AMES CONSTRUCTION, INC. | | \$123.200 | \$5,790.40 | -87.7% |
| 2030501 | Р | CU.YD. STRUCTURAL EXCAVATION | | | | |
| Bid Rank | | Department Estimate | 118.000 | \$100.000 | \$11,800.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$35.000 | \$4,130.00 | -65.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$32.680 | \$3,856.24 | -67.3% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$100.000 | \$11,800.00 | +0.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$199.000 | \$23,482.00 | +99.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$89.150 | \$10,519.70 | -10.8% |
| 2030506 | Р | CU.YD. STRUCTURE BACKFILL | | | | |
| Bid Rank | | Department Estimate | 101.000 | \$150.000 | \$15,150.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$155.000 | \$15,655.00 | +3.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$117.510 | \$11,868.51 | -21.7% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$150.000 | \$15,150.00 | +0.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$192.000 | \$19,392.00 | +28.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$152.040 | \$15,356.04 | +1.4% |

Printed: 9/24/2025 Page 86 of 91

| Item Number | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|--------------------|-------------------------|----------------------|-------------|-----------------|------------------------------|
| 6010002 P | CU.YD. | STRUCTURAL CONCRETE (CL | ASS S) (F'C = 3,000) | | | |
| Bid Rank | Departmen | t Estimate | 210.000 | \$900.000 | \$189,000.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$950.000 | \$199,500.00 | +5.6% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$1,502.140 | \$315,449.40 | +66.9% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$1,600.000 | \$336,000.00 | +77.8% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$1,315.000 | \$276,150.00 | +46.1% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$864.050 | \$181,450.50 | -4.0% |
| 6050002 P | LB. | REINFORCING STEEL | | | | |
| Bid Rank | Departmen | t Estimate | 30,159.000 | \$2.000 | \$60,318.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$1.500 | \$45,238.50 | -25.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$1.200 | \$36,190.80 | -40.0% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$1.500 | \$45,238.50 | -25.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$2.400 | \$72,381.60 | +20.0% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$1.390 | \$41,921.01 | -30.5% |
| 6050101 P | EACH | PLACE DOWELS | | | | |
| Bid Rank | Departmen | t Estimate | 66.000 | \$50.000 | \$3,300.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$165.000 | \$10,890.00 | +230.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$125.380 | \$8,275.08 | +150.8% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$35.000 | \$2,310.00 | -30.0% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$97.000 | \$6,402.00 | +94.0% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$109.200 | \$7,207.20 | +118.4% |
| 2020009 Q | CU.YD. | REMOVAL OF STRUCTURAL C | ONCRETE | | | |
| Bid Rank | Departmen | t Estimate | 47.000 | \$1,000.000 | \$47,000.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$300.000 | \$14,100.00 | -70.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$291.600 | \$13,705.20 | -70.8% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$125.000 | \$5,875.00 | -87.5% |
| 4 | GRANITE (| CONSTRUCTION COMPANY | | \$116.000 | \$5,452.00 | -88.4% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$123.200 | \$5,790.40 | -87.7% |
| 2030501 Q | CU.YD. | STRUCTURAL EXCAVATION | | | | |
| Bid Rank | Departmen | t Estimate | 116.000 | \$100.000 | \$11,600.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$35.000 | \$4,060.00 | -65.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$33.240 | \$3,855.84 | -66.8% |
| 3 | FISHER SA | AND & GRAVEL CO. | | \$100.000 | \$11,600.00 | +0.0% |
| 4 | | CONSTRUCTION COMPANY | | \$196.000 | \$22,736.00 | +96.0% |
| 5 | AMES CON | NSTRUCTION, INC. | | \$89.150 | \$10,341.40 | -10.8% |
| 2030506 Q | CU.YD. | STRUCTURE BACKFILL | | | | |
| Bid Rank | Departmen | t Estimate | 98.000 | \$150.000 | \$14,700.00 | |
| 1 | FNF CONS | STRUCTION, INC. | | \$150.000 | \$14,700.00 | +0.0% |
| 2 | PULICE CO | ONSTRUCTION, INC. | | \$119.400 | \$11,701.20 | -20.4% |

Printed: 9/24/2025 Page 87 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| Item Number | • | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|----------------------|-------------|-----------------|------------------------------|
| 2030506 | Q | CU.YD. STRUCTURE BACKFILL | | | | |
| Bid Rank | | Department Estimate | 98.000 | \$150.000 | \$14,700.00 | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$150.000 | \$14,700.00 | +0.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$191.000 | \$18,718.00 | +27.3% |
| 5 | | AMES CONSTRUCTION, INC. | | \$152.040 | \$14,899.92 | +1.4% |
| 6010002 | Q | CU.YD. STRUCTURAL CONCRETE (CI | ASS S) (F'C = 3,000) | | | |
| Bid Rank | | Department Estimate | 203.000 | \$900.000 | \$182,700.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$950.000 | \$192,850.00 | +5.6% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1,524.070 | \$309,386.21 | +69.3% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1,600.000 | \$324,800.00 | +77.8% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$1,325.000 | \$268,975.00 | +47.2% |
| 5 | | AMES CONSTRUCTION, INC. | | \$863.230 | \$175,235.69 | -4.1% |
| 6050002 | Q | LB. REINFORCING STEEL | | | | |
| Bid Rank | | Department Estimate | 28,838.000 | \$2.000 | \$57,676.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$1.500 | \$43,257.00 | -25.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$1.200 | \$34,605.60 | -40.0% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$1.500 | \$43,257.00 | -25.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$2.350 | \$67,769.30 | +17.5% |
| 5 | | AMES CONSTRUCTION, INC. | | \$1.390 | \$40,084.82 | -30.5% |
| 6050101 | Q | EACH PLACE DOWELS | | | | |
| Bid Rank | | Department Estimate | 66.000 | \$50.000 | \$3,300.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$165.000 | \$10,890.00 | +230.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$125.380 | \$8,275.08 | +150.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$35.000 | \$2,310.00 | -30.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$96.000 | \$6,336.00 | +92.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$109.200 | \$7,207.20 | +118.4% |
| 2020009 | R | CU.YD. REMOVAL OF STRUCTURAL C | CONCRETE | | | |
| Bid Rank | | Department Estimate | 28.000 | \$1,000.000 | \$28,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$350.000 | \$9,800.00 | -65.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$304.840 | \$8,535.52 | -69.5% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$250.000 | \$7,000.00 | -75.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$226.000 | \$6,328.00 | -77.4% |
| 5 | | AMES CONSTRUCTION, INC. | | \$240.240 | \$6,726.72 | -76.0% |
| 2030501 | R | CU.YD. STRUCTURAL EXCAVATION | | | | |
| Bid Rank | | Department Estimate | 42.000 | \$100.000 | \$4,200.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$35.000 | \$1,470.00 | -65.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$36.720 | \$1,542.24 | -63.3% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$100.000 | \$4,200.00 | +0.0% |
| 4 | | GRANITE CONSTRUCTION COMPANY | | \$185.000 | \$7,770.00 | +85.0% |

Printed: 9/24/2025 *** Bid Tabs for Proposal Pamphlet 2025003 *** Page 88 of 91

Unit of **Compared To** Item Number Dept Estimate Measure **Unit Price Extended Amount Item Description** Quantity STRUCTURAL EXCAVATION 2030501 CU.YD. R Bid Rank 42.000 \$100.000 Department Estimate \$4,200.00 5 AMES CONSTRUCTION, INC. \$89.150 \$3,744.30 -10.8% 2030506 R CUYD STRUCTURE BACKFILL Bid Rank Department Estimate 40.000 \$150,000 \$6.000.00 1 FNF CONSTRUCTION, INC. \$155.000 \$6,200.00 +3.3% 2 PULICE CONSTRUCTION, INC. \$118.120 \$4,724.80 -21.3% 3 FISHER SAND & GRAVEL CO. \$200.000 \$8,000.00 +33.3% 4 **GRANITE CONSTRUCTION COMPANY** \$203.000 \$8,120.00 +35.3% AMES CONSTRUCTION, INC. \$152.040 \$6,081.60 +1.4% 6010002 CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000) Bid Rank Department Estimate 50.000 \$900.000 \$45,000.00 1 FNF CONSTRUCTION, INC. \$950.000 \$47,500.00 +5.6% 2 PULICE CONSTRUCTION, INC. \$890.090 \$44,504.50 -1.1% 3 FISHER SAND & GRAVEL CO. \$2,500.000 \$125,000.00 +177.8% 4 **GRANITE CONSTRUCTION COMPANY** \$1,600.000 \$80,000.00 +77.8% +33.9% AMES CONSTRUCTION, INC. \$1,204.920 \$60,246.00 6050002 R LB. REINFORCING STEEL Bid Rank 5,927.000 Department Estimate \$2.000 \$11,854.00 1 FNF CONSTRUCTION, INC. \$1.500 \$8.890.50 -25.0% 2 PULICE CONSTRUCTION, INC. \$1.300 \$7,705.10 -35.0% FISHER SAND & GRAVEL CO. 3 \$1.500 \$8,890.50 -25.0% 4 **GRANITE CONSTRUCTION COMPANY** \$2.250 \$13,335.75 +12.5% AMES CONSTRUCTION, INC. \$1.500 \$8,890.50 -25.0% 6050101 R **EACH** PLACE DOWELS Bid Rank Department Estimate 21.000 \$50.000 \$1,050.00 1 FNF CONSTRUCTION, INC. \$165.000 \$3,465.00 +230.0% 2 \$125.410 \$2,633.61 +150.8% PULICE CONSTRUCTION, INC. 3 FISHER SAND & GRAVEL CO. \$35.000 \$735.00 -30.0% 4 **GRANITE CONSTRUCTION COMPANY** \$100.000 \$2,100.00 +100.0% AMES CONSTRUCTION, INC. \$109.200 \$2,293.20 +118.4% 2020002 S L.SUM REMOVE BRIDGE Bid Rank 1.000 Department Estimate \$400,000.000 \$400,000.00 1 FNF CONSTRUCTION, INC. \$250,000.000 \$250,000.00 -37.5% 2 PULICE CONSTRUCTION, INC. \$178,349.500 \$178,349.50 -55.4% 3 FISHER SAND & GRAVEL CO. \$250,000.000 \$250,000.00 -37.5% 4 **GRANITE CONSTRUCTION COMPANY** -45.0% \$220,000,000 \$220,000,00 5 AMES CONSTRUCTION, INC. \$179,590.030 \$179,590.03 -55.1%

Printed: 9/24/2025 Page 89 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| 2030501 S CU.YD. STRUCTURAL EXCAVATION Bid Rank Department Estimate 60.000 \$100.000 \$6,000.00 | 70.00 |
|--|----------|
| Rid Pank Department Estimate 60,000 \$400,000 \$6,000,00 | 70.00/ |
| Bid Rank Department Estimate 60.000 \$100.000 \$6,000.00 | 70.00/ |
| 1 FNF CONSTRUCTION, INC. \$27.000 \$1,620.00 | -73.0% |
| 2 PULICE CONSTRUCTION, INC. \$253.960 \$15,237.60 | +154.0% |
| 3 FISHER SAND & GRAVEL CO. \$125.000 \$7,500.00 | +25.0% |
| 4 GRANITE CONSTRUCTION COMPANY \$145.000 \$8,700.00 | +45.0% |
| 5 AMES CONSTRUCTION, INC. \$89.160 \$5,349.60 | -10.8% |
| 2030506 S CU.YD. STRUCTURE BACKFILL | |
| Bid Rank Department Estimate 15.000 \$150.000 \$2,250.00 | |
| 1 FNF CONSTRUCTION, INC. \$155.000 \$2,325.00 | +3.3% |
| 2 PULICE CONSTRUCTION, INC. \$415.610 \$6,234.15 | +177.1% |
| 3 FISHER SAND & GRAVEL CO. \$375.000 \$5,625.00 | +150.0% |
| 4 GRANITE CONSTRUCTION COMPANY \$1,800.000 \$27,000.00 | +1100.0% |
| 5 AMES CONSTRUCTION, INC. \$194.980 \$2,924.70 | +30.0% |
| 6010003 S CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,500) | |
| Bid Rank Department Estimate 699.000 \$1,300.000 \$908,700.00 | |
| 1 FNF CONSTRUCTION, INC. \$1,450.000 \$1,013,550.00 | +11.5% |
| 2 PULICE CONSTRUCTION, INC. \$873.530 \$610,597.47 | -32.8% |
| 3 FISHER SAND & GRAVEL CO. \$2,100.000 \$1,467,900.00 | +61.5% |
| 4 GRANITE CONSTRUCTION COMPANY \$1,840.000 \$1,286,160.00 | +41.5% |
| 5 AMES CONSTRUCTION, INC. \$1,439.850 \$1,006,455.15 | +10.8% |
| 6010005 S CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 4,500) | |
| Bid Rank Department Estimate 732.000 \$1,500.000 \$1,098,000.00 | |
| 1 FNF CONSTRUCTION, INC. \$1,050.000 \$768,600.00 | -30.0% |
| 2 PULICE CONSTRUCTION, INC. \$1,060.590 \$776,351.88 | -29.3% |
| 3 FISHER SAND & GRAVEL CO. \$2,000.000 \$1,464,000.00 | +33.3% |
| 4 GRANITE CONSTRUCTION COMPANY \$1,200.000 \$878,400.00 | -20.0% |
| 5 AMES CONSTRUCTION, INC. \$1,031.280 \$754,896.96 | -31.2% |
| 6010835 S SQ.YD. BRIDGE DECK TEXTURING (SAWED GROOVES) | |
| Bid Rank Department Estimate 3,288.000 \$25.000 \$82,200.00 | |
| 1 FNF CONSTRUCTION, INC. \$9.000 \$29,592.00 | -64.0% |
| 2 PULICE CONSTRUCTION, INC. \$9.480 \$31,170.24 | -62.1% |
| 3 FISHER SAND & GRAVEL CO. \$25.000 \$82,200.00 | +0.0% |
| 4 GRANITE CONSTRUCTION COMPANY \$9.000 \$29,592.00 | -64.0% |
| 5 AMES CONSTRUCTION, INC. \$8.450 \$27,783.60 | -66.2% |
| 6011132 S L.FT. COMBINATION PEDESTRIAN-TRAFFIC BRIDGE RAILING | |
| Bid Rank Department Estimate 846.000 \$600.000 \$507,600.00 | |
| 1 FNF CONSTRUCTION, INC. \$800.000 \$676,800.00 | +33.3% |
| 2 PULICE CONSTRUCTION, INC. \$424.800 \$359,380.80 | -29.2% |

Printed: 9/24/2025 Page 90 of 91 *** Bid Tabs for Proposal Pamphlet 2025003 ***

| ltem Number | | Unit of Measure Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|-------------------------------------|------------------------------|-------------|-----------------|------------------------------|
| 6011132 S | | L.FT. COMBINATION PEDES | TRIAN-TRAFFIC BRIDGE RAILING | | | |
| Bid Rank | | Department Estimate | 846.000 | \$600.000 | \$507,600.00 | |
| 3 | | FISHER SAND & GRAVEL CO. | | \$800.000 | \$676,800.00 | +33.3% |
| 4 | | GRANITE CONSTRUCTION COMPAN | Υ | \$1,200.000 | \$1,015,200.00 | +100.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$898.710 | \$760,308.66 | +49.8% |
| 6011343 S | i | L.FT. DECK JOINT ASSEMBI | Y (FLANGELESS STRIP SEAL) | | | |
| Bid Rank | | Department Estimate | 164.000 | \$500.000 | \$82,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$650.000 | \$106,600.00 | +30.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$856.100 | \$140,400.40 | +71.2% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$650.000 | \$106,600.00 | +30.0% |
| 4 | | GRANITE CONSTRUCTION COMPAN | Υ | \$730.000 | \$119,720.00 | +46.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$588.710 | \$96,548.44 | +17.7% |
| 6011371 S | ; | SQ.FT. APPROACH SLAB (SD | 2.01) | | | |
| Bid Rank | | Department Estimate | 6,529.000 | \$35.000 | \$228,515.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$30.000 | \$195,870.00 | -14.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$27.030 | \$176,478.87 | -22.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$30.000 | \$195,870.00 | -14.3% |
| 4 | | GRANITE CONSTRUCTION COMPAN | Υ | \$37.000 | \$241,573.00 | +5.7% |
| 5 | | AMES CONSTRUCTION, INC. | | \$29.480 | \$192,474.92 | -15.8% |
| 6011372 S | ; | SQ.FT. ANCHOR SLAB (TYPE | 1) (SD 2.02) | | | |
| Bid Rank | | Department Estimate | 7,620.000 | \$35.000 | \$266,700.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$30.000 | \$228,600.00 | -14.3% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$26.670 | \$203,225.40 | -23.8% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$30.000 | \$228,600.00 | -14.3% |
| 4 | | GRANITE CONSTRUCTION COMPAN | Υ | \$37.000 | \$281,940.00 | +5.7% |
| 5 | | AMES CONSTRUCTION, INC. | | \$30.630 | \$233,400.60 | -12.5% |
| 6014977 S | S L.FT. PRECAST, P/S MEMBER (BULB TEE GIRDER 58") | | | | | |
| Bid Rank | | Department Estimate | 2,756.000 | \$700.000 | \$1,929,200.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$685.000 | \$1,887,860.00 | -2.1% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$584.580 | \$1,611,102.48 | -16.5% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$850.000 | \$2,342,600.00 | +21.4% |
| 4 | | GRANITE CONSTRUCTION COMPAN | Υ | \$700.000 | \$1,929,200.00 | +0.0% |
| 5 | | AMES CONSTRUCTION, INC. | | \$600.810 | \$1,655,832.36 | -14.2% |
| 6015101 S | ; | EACH RESTRAINERS, VERT | CAL EARTHQUAKE (FIXED) | | | |
| Bid Rank | | Department Estimate | 10.000 | \$400.000 | \$4,000.00 | |
| 1 | | FNF CONSTRUCTION, INC. | | \$300.000 | \$3,000.00 | -25.0% |
| 2 | | PULICE CONSTRUCTION, INC. | | \$554.350 | \$5,543.50 | +38.6% |
| 3 | | FISHER SAND & GRAVEL CO. | | \$650.000 | \$6,500.00 | +62.5% |
| 4 | | GRANITE CONSTRUCTION COMPAN | Y | \$1,400.000 | \$14,000.00 | +250.0% |

Printed: 9/24/2025 Page 91 of 91

| ltem Number | | Unit of Measure | Item Description | Quantity | Unit Price | Extended Amount | Compared To Dept Estimate |
|----------------|---|--------------------|--|-----------------------|-------------|-----------------|------------------------------|
| 6015101 | S | EACH | RESTRAINERS, VERTICAL EARTHQUAKE (FIXED) | | | | |
| Bid Rank | | Department | Estimate | 10.000 | \$400.000 | \$4,000.00 | |
| 5 | | AMES CON | STRUCTION, INC. | | \$231.560 | \$2,315.60 | -42.1% |
| 6015102 | S | EACH | RESTRAINERS, VERTICAL EA | ARTHQUAKE (EXPANSION) | | | |
| Bid Rank | | Department | Estimate | 20.000 | \$800.000 | \$16,000.00 | |
| 1 | | FNF CONS | TRUCTION, INC. | | \$715.000 | \$14,300.00 | -10.6% |
| 2 | | PULICE CO | NSTRUCTION, INC. | | \$887.680 | \$17,753.60 | +11.0% |
| 3 | | FISHER SA | ND & GRAVEL CO. | | \$1,200.000 | \$24,000.00 | +50.0% |
| 4 | | GRANITE C | CONSTRUCTION COMPANY | | \$1,450.000 | \$29,000.00 | +81.3% |
| 5 | | AMES CON | STRUCTION, INC. | | \$597.780 | \$11,955.60 | -25.3% |
| 6050002 | S | LB. | REINFORCING STEEL | | | | |
| Bid Rank | | Department | Estimate | 323,875.000 | \$2.000 | \$647,750.00 | |
| 1 | | FNF CONS | TRUCTION, INC. | | \$1.250 | \$404,843.75 | -37.5% |
| 2 | | PULICE CO | NSTRUCTION, INC. | | \$1.140 | \$369,217.50 | -43.0% |
| 3 | | FISHER SA | ND & GRAVEL CO. | | \$1.100 | \$356,262.50 | -45.0% |
| 4 | | GRANITE C | CONSTRUCTION COMPANY | | \$1.350 | \$437,231.25 | -32.5% |
| 5 | | AMES CON | STRUCTION, INC. | | \$1.320 | \$427,515.00 | -34.0% |
| 6090072 | Т | L.FT. | DRILLED SHAFT FOUNDATIO | N (72") | | | |
| Bid Rank | | Department | Estimate | 552.000 | \$1,400.000 | \$772,800.00 | |
| 1 | | FNF CONS | TRUCTION, INC. | | \$1,600.000 | \$883,200.00 | +14.3% |
| 2 | | PULICE CO | NSTRUCTION, INC. | | \$1,379.340 | \$761,395.68 | -1.5% |
| 3 | | FISHER SA | ND & GRAVEL CO. | | \$1,700.000 | \$938,400.00 | +21.4% |
| 4 | | GRANITE C | CONSTRUCTION COMPANY | | \$1,355.000 | \$747,960.00 | -3.2% |
| 5 | | AMES CON | STRUCTION, INC. | | \$1,478.540 | \$816,154.08 | +5.6% |