



ARIZONA DEPARTMENT OF TRANSPORTATION
PROJECT DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS SECTION

TABULATION OF BIDS

CONTRACT # 2025059

TRACS No.			Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
040	AP 330	F075401C	040-E-(230)T	104407	APACHE	NORTHEAST	12		Rene Teran

Highway Termini	Location	Work Description
• HOLBROOK - LUPTON HIGHWAY (I-40)	• McCarrell Rd to Querino	• System Preservation (Restoration/Rehab/Resurface)

BID RESULTS FOR 2025059

Bid Opening Date : 7/17/2026, Prequalification Required, Engineer Specialist : Rene Teran

Completion Date:

240 Working Days

The proposed project is located on Interstate 40 in Apache County, in the Northeast District, located at Chambers and the US 191 traffic interchange. The project limits begin at milepost 330.6 and end at milepost 342.2. The project is located partially in Navajo Reservation. The proposed work consists of pavement rehabilitation, includes milling and filling the existing asphaltic concrete of roadway mainline and shoulders, and milled asphalt concrete treatment at designated unpaved crossovers. The work also includes guardrail installation, fence spot repairs, drainage work, bridge repairs, seeding, pavement marking, signing, installing ground-in rumble strips, delineators, traffic control and other related work.

Bid Rank	Compared To Department Estimate	Option #	Bid Amount	Contractor	Extended Sum of Items
	+		\$36,534,075.00	DEPARTMENT ESTIMATE	\$36,534,075.00
1	-7.4%		\$33,840,993.67	FANN CONTRACTING, INC PO BOX 4356 PRESCOTT, AZ 86302-	\$33,840,993.67
2	-4.4%		\$34,910,754.55	FNF CONSTRUCTION, INC. 115 S. 48TH STREET TEMPE, AZ 85281-8504	\$34,910,754.55
3	+22.4%		\$44,708,649.61	W. W. CLYDE & CO. 869 N. 1500 W. Orem, UT 84057-	\$44,708,649.61

Winning Bidder is 7.4% Under Department Estimate (Difference = (\$2,693,081.33))

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020019	L.FT.	REMOVAL OF EMBANKMENT CURB				
Bid Rank	Department Estimate		429.000	\$7.000	\$3,003.00	
1	FANN CONTRACTING, INC			\$6.000	\$2,574.00	-14.3%
2	FNF CONSTRUCTION, INC.			\$9.000	\$3,861.00	+28.6%
3	W. W. CLYDE & CO.			\$8.500	\$3,646.50	+21.4%
2020027	L.FT.	REMOVAL OF CONCRETE BARRIER				
Bid Rank	Department Estimate		240.000	\$65.000	\$15,600.00	
1	FANN CONTRACTING, INC			\$135.000	\$32,400.00	+107.7%
2	FNF CONSTRUCTION, INC.			\$95.000	\$22,800.00	+46.2%
3	W. W. CLYDE & CO.			\$97.250	\$23,340.00	+49.6%
2020037	EACH	REMOVE AND SALVAGE CATTLE GUARDS				
Bid Rank	Department Estimate		4.000	\$7,200.000	\$28,800.00	
1	FANN CONTRACTING, INC			\$6,200.000	\$24,800.00	-13.9%
2	FNF CONSTRUCTION, INC.			\$5,000.000	\$20,000.00	-30.6%
3	W. W. CLYDE & CO.			\$6,509.550	\$26,038.20	-9.6%
2020041	L.FT.	REMOVAL OF PIPE				
Bid Rank	Department Estimate		66.000	\$170.000	\$11,220.00	
1	FANN CONTRACTING, INC			\$350.000	\$23,100.00	+105.9%
2	FNF CONSTRUCTION, INC.			\$175.000	\$11,550.00	+2.9%
3	W. W. CLYDE & CO.			\$519.350	\$34,277.10	+205.5%
2020047	EACH	REMOVAL OF SIGNS				
Bid Rank	Department Estimate		1.000	\$500.000	\$500.00	
1	FANN CONTRACTING, INC			\$500.000	\$500.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$150.000	\$150.00	-70.0%
3	W. W. CLYDE & CO.			\$253.650	\$253.65	-49.3%
2020052	L.FT.	REMOVE (SPILLWAY, OUTLET, INLET)				
Bid Rank	Department Estimate		22.000	\$65.000	\$1,430.00	
1	FANN CONTRACTING, INC			\$300.000	\$6,600.00	+361.5%
2	FNF CONSTRUCTION, INC.			\$475.000	\$10,450.00	+630.8%
3	W. W. CLYDE & CO.			\$507.550	\$11,166.10	+680.8%
2020053	EACH	REMOVE (GUARD RAIL END TERMINAL)				
Bid Rank	Department Estimate		23.000	\$300.000	\$6,900.00	
1	FANN CONTRACTING, INC			\$1,200.000	\$27,600.00	+300.0%
2	FNF CONSTRUCTION, INC.			\$325.000	\$7,475.00	+8.3%
3	W. W. CLYDE & CO.			\$567.900	\$13,061.70	+89.3%
2020054	EACH	REMOVE (GUARD RAIL END ANCHOR)				
Bid Rank	Department Estimate		21.000	\$150.000	\$3,150.00	
1	FANN CONTRACTING, INC			\$260.000	\$5,460.00	+73.3%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020054	EACH	REMOVE (GUARD RAIL END ANCHOR)				
Bid Rank	Department Estimate		21.000	\$150.000	\$3,150.00	
2	FNF CONSTRUCTION, INC.			\$875.000	\$18,375.00	+483.3%
3	W. W. CLYDE & CO.			\$567.900	\$11,925.90	+278.6%
2020071	L.FT.	REMOVE GUARD RAIL				
Bid Rank	Department Estimate		15,538.000	\$10.000	\$155,380.00	
1	FANN CONTRACTING, INC			\$5.200	\$80,797.60	-48.0%
2	FNF CONSTRUCTION, INC.			\$5.500	\$85,459.00	-45.0%
3	W. W. CLYDE & CO.			\$5.650	\$87,789.70	-43.5%
2020082	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (1 1/2")				
Bid Rank	Department Estimate		587,511.000	\$2.000	\$1,175,022.00	
1	FANN CONTRACTING, INC			\$2.000	\$1,175,022.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$2.000	\$1,175,022.00	+0.0%
3	W. W. CLYDE & CO.			\$2.000	\$1,175,022.00	+0.0%
2020083	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (2")				
Bid Rank	Department Estimate		23,749.000	\$3.000	\$71,247.00	
1	FANN CONTRACTING, INC			\$6.000	\$142,494.00	+100.0%
2	FNF CONSTRUCTION, INC.			\$2.500	\$59,372.50	-16.7%
3	W. W. CLYDE & CO.			\$2.700	\$64,122.30	-10.0%
2020084	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (2 1/2")				
Bid Rank	Department Estimate		579,547.000	\$3.000	\$1,738,641.00	
1	FANN CONTRACTING, INC			\$2.200	\$1,275,003.40	-26.7%
2	FNF CONSTRUCTION, INC.			\$2.250	\$1,303,980.75	-25.0%
3	W. W. CLYDE & CO.			\$3.850	\$2,231,255.95	+28.3%
2020088	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (4 1/2" TO 6")				
Bid Rank	Department Estimate		20,056.000	\$6.000	\$120,336.00	
1	FANN CONTRACTING, INC			\$5.000	\$100,280.00	-16.7%
2	FNF CONSTRUCTION, INC.			\$2.500	\$50,140.00	-58.3%
3	W. W. CLYDE & CO.			\$3.900	\$78,218.40	-35.0%
2020101	L.FT.	REMOVE FENCE				
Bid Rank	Department Estimate		36,879.000	\$5.000	\$184,395.00	
1	FANN CONTRACTING, INC			\$3.000	\$110,637.00	-40.0%
2	FNF CONSTRUCTION, INC.			\$3.000	\$110,637.00	-40.0%
3	W. W. CLYDE & CO.			\$2.800	\$103,261.20	-44.0%
2020115	EACH	REMOVE (SIGN PANEL)				
Bid Rank	Department Estimate		4.000	\$200.000	\$800.00	
1	FANN CONTRACTING, INC			\$75.000	\$300.00	-62.5%
2	FNF CONSTRUCTION, INC.			\$150.000	\$600.00	-25.0%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020115	EACH	REMOVE (SIGN PANEL)				
Bid Rank	Department Estimate		4.000	\$200.000	\$800.00	
3	W. W. CLYDE & CO.			\$317.050	\$1,268.20	+58.5%
2020116	EACH	REMOVE (GUARDRAIL TRANSITION)				
Bid Rank	Department Estimate		16.000	\$300.000	\$4,800.00	
1	FANN CONTRACTING, INC			\$300.000	\$4,800.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$350.000	\$5,600.00	+16.7%
3	W. W. CLYDE & CO.			\$567.900	\$9,086.40	+89.3%
2020252	SQ.YD.	REMOVE BRIDGE DECK SURFACE (MECHANICAL MILLING)				
Bid Rank	Department Estimate		840.000	\$20.000	\$16,800.00	
1	FANN CONTRACTING, INC			\$50.000	\$42,000.00	+150.0%
2	FNF CONSTRUCTION, INC.			\$18.000	\$15,120.00	-10.0%
3	W. W. CLYDE & CO.			\$73.100	\$61,404.00	+265.5%
2020366	L.SUM	REMOVE LEAD-BASED PAINT MATERIALS				
Bid Rank	Department Estimate		1.000	\$136,600.000	\$136,600.00	
1	FANN CONTRACTING, INC			\$332,500.000	\$332,500.00	+143.4%
2	FNF CONSTRUCTION, INC.			\$400,000.000	\$400,000.00	+192.8%
3	W. W. CLYDE & CO.			\$374,723.150	\$374,723.15	+174.3%
2020370	L.SUM	DISPOSE OF LEAD-BASED PAINT MATERIALS (FORCE ACCOUNT)				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
1	FANN CONTRACTING, INC			\$10,000.000	\$10,000.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
3	W. W. CLYDE & CO.			\$10,000.000	\$10,000.00	+0.0%
2030112	L.FT.	SHOULDER BUILD-UP (MILLED AC)				
Bid Rank	Department Estimate		246,137.000	\$1.000	\$246,137.00	
1	FANN CONTRACTING, INC			\$0.500	\$123,068.50	-50.0%
2	FNF CONSTRUCTION, INC.			\$0.600	\$147,682.20	-40.0%
3	W. W. CLYDE & CO.			\$1.800	\$443,046.60	+80.0%
2030113	HOURL	SHOULDER BUILD-UP (COMPACTION)				
Bid Rank	Department Estimate		224.000	\$200.000	\$44,800.00	
1	FANN CONTRACTING, INC			\$100.000	\$22,400.00	-50.0%
2	FNF CONSTRUCTION, INC.			\$125.000	\$28,000.00	-37.5%
3	W. W. CLYDE & CO.			\$504.350	\$112,974.40	+152.2%
4040111	TON	BITUMINOUS TACK COAT				
Bid Rank	Department Estimate		419.000	\$750.000	\$314,250.00	
1	FANN CONTRACTING, INC			\$700.000	\$293,300.00	-6.7%
2	FNF CONSTRUCTION, INC.			\$625.000	\$261,875.00	-16.7%
3	W. W. CLYDE & CO.			\$499.000	\$209,081.00	-33.5%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
4040116	Hour	APPLY BITUMINOUS TACK COAT				
Bid Rank	Department Estimate		838.000	\$300.000	\$251,400.00	
1	FANN CONTRACTING, INC			\$212.000	\$177,656.00	-29.3%
2	FNF CONSTRUCTION, INC.			\$250.000	\$209,500.00	-16.7%
3	W. W. CLYDE & CO.			\$229.500	\$192,321.00	-23.5%
4040125	TON	FOG COAT				
Bid Rank	Department Estimate		201.000	\$700.000	\$140,700.00	
1	FANN CONTRACTING, INC			\$700.000	\$140,700.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$600.000	\$120,600.00	-14.3%
3	W. W. CLYDE & CO.			\$590.350	\$118,660.35	-15.7%
4040165	SQ.YD.	BLOTTER MATERIAL				
Bid Rank	Department Estimate		434,105.000	\$0.300	\$130,231.50	
1	FANN CONTRACTING, INC			\$0.080	\$34,728.40	-73.3%
2	FNF CONSTRUCTION, INC.			\$0.050	\$21,705.25	-83.3%
3	W. W. CLYDE & CO.			\$0.600	\$260,463.00	+100.0%
4040230	TON	ASPHALT BINDER (PG 70-28 PM)(FOR SMA)				
Bid Rank	Department Estimate		3,010.000	\$1,000.000	\$3,010,000.00	
1	FANN CONTRACTING, INC			\$916.000	\$2,757,160.00	-8.4%
2	FNF CONSTRUCTION, INC.			\$900.000	\$2,709,000.00	-10.0%
3	W. W. CLYDE & CO.			\$906.800	\$2,729,468.00	-9.3%
4090003	TON	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL)				
Bid Rank	Department Estimate		852.000	\$350.000	\$298,200.00	
1	FANN CONTRACTING, INC			\$198.000	\$168,696.00	-43.4%
2	FNF CONSTRUCTION, INC.			\$320.000	\$272,640.00	-8.6%
3	W. W. CLYDE & CO.			\$374.300	\$318,903.60	+6.9%
4160024	TON	ASPHALTIC CONCRETE MIX (3/4")(END PRODUCT)(SPECIAL)				
Bid Rank	Department Estimate		90,045.000	\$110.000	\$9,904,950.00	
1	FANN CONTRACTING, INC			\$119.000	\$10,715,355.00	+8.2%
2	FNF CONSTRUCTION, INC.			\$113.000	\$10,175,085.00	+2.7%
3	W. W. CLYDE & CO.			\$170.000	\$15,307,650.00	+54.5%
5010007	L.FT.	PIPE, CORRUGATED METAL, 18"				
Bid Rank	Department Estimate		21.000	\$250.000	\$5,250.00	
1	FANN CONTRACTING, INC			\$900.000	\$18,900.00	+260.0%
2	FNF CONSTRUCTION, INC.			\$400.000	\$8,400.00	+60.0%
3	W. W. CLYDE & CO.			\$970.000	\$20,370.00	+288.0%
5010011	L.FT.	PIPE, CORRUGATED METAL, 24"				
Bid Rank	Department Estimate		30.000	\$350.000	\$10,500.00	
1	FANN CONTRACTING, INC			\$1,000.000	\$30,000.00	+185.7%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5010011	L.FT.	PIPE, CORRUGATED METAL, 24"				
Bid Rank	Department Estimate		30.000	\$350.000	\$10,500.00	
2	FNF CONSTRUCTION, INC.			\$550.000	\$16,500.00	+57.1%
3	W. W. CLYDE & CO.			\$1,129.200	\$33,876.00	+222.6%
5010025	L.FT.	PIPE, CORRUGATED METAL, 36"				
Bid Rank	Department Estimate		15.000	\$500.000	\$7,500.00	
1	FANN CONTRACTING, INC			\$1,200.000	\$18,000.00	+140.0%
2	FNF CONSTRUCTION, INC.			\$900.000	\$13,500.00	+80.0%
3	W. W. CLYDE & CO.			\$954.450	\$14,316.75	+90.9%
5014518	EACH	FLARED END SECTION, 18" (C-13.20 OR C-13.25)				
Bid Rank	Department Estimate		3.000	\$1,500.000	\$4,500.00	
1	FANN CONTRACTING, INC			\$1,200.000	\$3,600.00	-20.0%
2	FNF CONSTRUCTION, INC.			\$1,450.000	\$4,350.00	-3.3%
3	W. W. CLYDE & CO.			\$1,342.700	\$4,028.10	-10.5%
5014530	EACH	FLARED END SECTION, 30" (C-13.20 OR C-13.25)				
Bid Rank	Department Estimate		1.000	\$2,500.000	\$2,500.00	
1	FANN CONTRACTING, INC			\$1,800.000	\$1,800.00	-28.0%
2	FNF CONSTRUCTION, INC.			\$1,900.000	\$1,900.00	-24.0%
3	W. W. CLYDE & CO.			\$2,136.800	\$2,136.80	-14.5%
5014536	EACH	FLARED END SECTION, 36" (C-13.20 OR C-13.25)				
Bid Rank	Department Estimate		2.000	\$4,000.000	\$8,000.00	
1	FANN CONTRACTING, INC			\$2,200.000	\$4,400.00	-45.0%
2	FNF CONSTRUCTION, INC.			\$2,750.000	\$5,500.00	-31.3%
3	W. W. CLYDE & CO.			\$2,410.950	\$4,821.90	-39.7%
6010505	SQ.YD.	BRIDGE REPAIR (SLOPE PAVING)				
Bid Rank	Department Estimate		20.000	\$1,000.000	\$20,000.00	
1	FANN CONTRACTING, INC			\$330.000	\$6,600.00	-67.0%
2	FNF CONSTRUCTION, INC.			\$1,100.000	\$22,000.00	+10.0%
3	W. W. CLYDE & CO.			\$1,713.150	\$34,263.00	+71.3%
6010506	SQ.YD.	BRIDGE REPAIR (POLYESTER POLYNMER CONCRETE)				
Bid Rank	Department Estimate		840.000	\$150.000	\$126,000.00	
1	FANN CONTRACTING, INC			\$250.000	\$210,000.00	+66.7%
2	FNF CONSTRUCTION, INC.			\$325.000	\$273,000.00	+116.7%
3	W. W. CLYDE & CO.			\$259.750	\$218,190.00	+73.2%
6010510	SQ.FT.	BRIDGE REPAIR (BLAST AND RECOAT EXPOSED REINFORCING)				
Bid Rank	Department Estimate		40.000	\$200.000	\$8,000.00	
1	FANN CONTRACTING, INC			\$155.000	\$6,200.00	-22.5%
2	FNF CONSTRUCTION, INC.			\$1,100.000	\$44,000.00	+450.0%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6010510	SQ.FT.	BRIDGE REPAIR (BLAST AND RECOAT EXPOSED REINFORCING)				
Bid Rank	Department Estimate		40.000	\$200.000	\$8,000.00	
3	W. W. CLYDE & CO.			\$283.100	\$11,324.00	+41.6%
6010511	L.FT.	BRIDGE REPAIR (SEAL JOINTS AND CRACKS IN SLOPE PAVING)				
Bid Rank	Department Estimate		1,200.000	\$20.000	\$24,000.00	
1	FANN CONTRACTING, INC			\$6.000	\$7,200.00	-70.0%
2	FNF CONSTRUCTION, INC.			\$50.000	\$60,000.00	+150.0%
3	W. W. CLYDE & CO.			\$94.350	\$113,220.00	+371.8%
6010603	SQ.YD.	PENETRATING DECK SEALER (METHACRYLATE)				
Bid Rank	Department Estimate		927.000	\$50.000	\$46,350.00	
1	FANN CONTRACTING, INC			\$49.000	\$45,423.00	-2.0%
2	FNF CONSTRUCTION, INC.			\$45.000	\$41,715.00	-10.0%
3	W. W. CLYDE & CO.			\$33.300	\$30,869.10	-33.4%
6011347	L.FT.	DECK JOINT ASSEMBLY (3X3 COMPRESSION SEAL)				
Bid Rank	Department Estimate		136.000	\$400.000	\$54,400.00	
1	FANN CONTRACTING, INC			\$280.000	\$38,080.00	-30.0%
2	FNF CONSTRUCTION, INC.			\$168.000	\$22,848.00	-58.0%
3	W. W. CLYDE & CO.			\$219.800	\$29,892.80	-45.0%
6018101	L.FT.	REINFORCED CONCRETE BOX CULVERT (SEAL CRACKS)				
Bid Rank	Department Estimate		138.000	\$200.000	\$27,600.00	
1	FANN CONTRACTING, INC			\$180.000	\$24,840.00	-10.0%
2	FNF CONSTRUCTION, INC.			\$250.000	\$34,500.00	+25.0%
3	W. W. CLYDE & CO.			\$223.800	\$30,884.40	+11.9%
6018102	L.FT.	REINFORCED CONCRETE BOX CULVERT (REPAIR CRACKS)				
Bid Rank	Department Estimate		34.000	\$200.000	\$6,800.00	
1	FANN CONTRACTING, INC			\$185.000	\$6,290.00	-7.5%
2	FNF CONSTRUCTION, INC.			\$500.000	\$17,000.00	+150.0%
3	W. W. CLYDE & CO.			\$470.500	\$15,997.00	+135.3%
6070038	EACH	SLIP BASE				
Bid Rank	Department Estimate		11.000	\$500.000	\$5,500.00	
1	FANN CONTRACTING, INC			\$200.000	\$2,200.00	-60.0%
2	FNF CONSTRUCTION, INC.			\$225.000	\$2,475.00	-55.0%
3	W. W. CLYDE & CO.			\$443.900	\$4,882.90	-11.2%
6070048	EACH	FOUNDATION FOR SQUARE TUBE POST				
Bid Rank	Department Estimate		11.000	\$500.000	\$5,500.00	
1	FANN CONTRACTING, INC			\$500.000	\$5,500.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$525.000	\$5,775.00	+5.0%
3	W. W. CLYDE & CO.			\$190.250	\$2,092.75	-62.0%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6070057	L.FT.	SIGN POST (PERFORATED) (2 1/2 T)				
Bid Rank	Department Estimate		147.000	\$35.000	\$5,145.00	
1	FANN CONTRACTING, INC			\$24.000	\$3,528.00	-31.4%
2	FNF CONSTRUCTION, INC.			\$25.000	\$3,675.00	-28.6%
3	W. W. CLYDE & CO.			\$31.700	\$4,659.90	-9.4%
6080005	SQ.FT.	REGULATORY, WARNING, OR MARKER SIGN PANEL				
Bid Rank	Department Estimate		31.000	\$30.000	\$930.00	
1	FANN CONTRACTING, INC			\$40.000	\$1,240.00	+33.3%
2	FNF CONSTRUCTION, INC.			\$45.000	\$1,395.00	+50.0%
3	W. W. CLYDE & CO.			\$50.750	\$1,573.25	+69.2%
6080110	EACH	REMOVE AND REINSTALL SIGN				
Bid Rank	Department Estimate		5.000	\$700.000	\$3,500.00	
1	FANN CONTRACTING, INC			\$510.000	\$2,550.00	-27.1%
2	FNF CONSTRUCTION, INC.			\$450.000	\$2,250.00	-35.7%
3	W. W. CLYDE & CO.			\$317.050	\$1,585.25	-54.7%
6100026	SQ.FT.	PAINT STRUCTURE (FULLY REPAINT STEEL SUPERSTRUCTURE)				
Bid Rank	Department Estimate		11,000.000	\$8.000	\$88,000.00	
1	FANN CONTRACTING, INC			\$5.500	\$60,500.00	-31.3%
2	FNF CONSTRUCTION, INC.			\$4.500	\$49,500.00	-43.8%
3	W. W. CLYDE & CO.			\$5.600	\$61,600.00	-30.0%
7010005	L.SUM	MAINTENANCE AND PROTECTION OF TRAFFIC				
Bid Rank	Department Estimate		1.000	\$110,000.000	\$110,000.00	
1	FANN CONTRACTING, INC			\$1,234,800.000	\$1,234,800.00	+1022.5%
2	FNF CONSTRUCTION, INC.			\$1,200,000.000	\$1,200,000.00	+990.9%
3	W. W. CLYDE & CO.			\$1,071,149.000	\$1,071,149.00	+873.8%
7015010	L.FT.	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)				
Bid Rank	Department Estimate		8,800.000	\$25.000	\$220,000.00	
1	FANN CONTRACTING, INC			\$20.000	\$176,000.00	-20.0%
2	FNF CONSTRUCTION, INC.			\$12.000	\$105,600.00	-52.0%
3	W. W. CLYDE & CO.			\$48.000	\$422,400.00	+92.0%
7015020	EACH	TEMPORARY IMPACT ATTENUATORS (INSTALLATION AND REMOVAL)				
Bid Rank	Department Estimate		8.000	\$1,000.000	\$8,000.00	
1	FANN CONTRACTING, INC			\$3,700.000	\$29,600.00	+270.0%
2	FNF CONSTRUCTION, INC.			\$1,500.000	\$12,000.00	+50.0%
3	W. W. CLYDE & CO.			\$3,096.950	\$24,775.60	+209.7%
7015052	L.FT.	OBLITERATE PAVEMENT MARKING (STRIPE)				
Bid Rank	Department Estimate		1,521.000	\$2.000	\$3,042.00	
1	FANN CONTRACTING, INC			\$1.200	\$1,825.20	-40.0%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7015052	L.FT.	OBLITERATE PAVEMENT MARKING (STRIPE)				
Bid Rank	Department Estimate		1,521.000	\$2.000	\$3,042.00	
2	FNF CONSTRUCTION, INC.			\$1.550	\$2,357.55	-22.5%
3	W. W. CLYDE & CO.			\$1.500	\$2,281.50	-25.0%
7016020	L.FT.-DAY	TEMPORARY CONCRETE BARRIER (IN USE)				
Bid Rank	Department Estimate		96,800.000	\$0.500	\$48,400.00	
1	FANN CONTRACTING, INC			\$0.100	\$9,680.00	-80.0%
2	FNF CONSTRUCTION, INC.			\$0.050	\$4,840.00	-90.0%
3	W. W. CLYDE & CO.			\$0.700	\$67,760.00	+40.0%
7016021	EACH-DAY	TEMPORARY IMPACT ATTENUATORS (IN USE)				
Bid Rank	Department Estimate		88.000	\$50.000	\$4,400.00	
1	FANN CONTRACTING, INC			\$50.000	\$4,400.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$30.000	\$2,640.00	-40.0%
3	W. W. CLYDE & CO.			\$897.850	\$79,010.80	+1695.7%
7016050	EACH-DAY	TRUCK-MOUNTED ATTENUATOR				
Bid Rank	Department Estimate		609.000	\$1,000.000	\$609,000.00	
1	FANN CONTRACTING, INC			\$700.000	\$426,300.00	-30.0%
2	FNF CONSTRUCTION, INC.			\$375.000	\$228,375.00	-62.5%
3	W. W. CLYDE & CO.			\$293.400	\$178,680.60	-70.7%
7016067	EACH-DAY	CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED)				
Bid Rank	Department Estimate		633.000	\$40.000	\$25,320.00	
1	FANN CONTRACTING, INC			\$40.000	\$25,320.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$60.000	\$37,980.00	+50.0%
3	W. W. CLYDE & CO.			\$80.650	\$51,051.45	+101.6%
7016075	HOURL	FLAGGING SERVICES (CIVILIAN)				
Bid Rank	Department Estimate		396.000	\$60.000	\$23,760.00	
1	FANN CONTRACTING, INC			\$70.000	\$27,720.00	+16.7%
2	FNF CONSTRUCTION, INC.			\$50.000	\$19,800.00	-16.7%
3	W. W. CLYDE & CO.			\$104.550	\$41,401.80	+74.3%
7016081	HOURL	FLAGGING SERVICES (DPS)				
Bid Rank	Department Estimate		3,049.000	\$125.000	\$381,125.00	
1	FANN CONTRACTING, INC			\$105.000	\$320,145.00	-16.0%
2	FNF CONSTRUCTION, INC.			\$130.000	\$396,370.00	+4.0%
3	W. W. CLYDE & CO.			\$145.850	\$444,696.65	+16.7%
7030026	EACH	DELINEATOR ASSEMBLY (FLEXIBLE) (CONCRETE FOUNDATION)				
Bid Rank	Department Estimate		473.000	\$300.000	\$141,900.00	
1	FANN CONTRACTING, INC			\$140.000	\$66,220.00	-53.3%
2	FNF CONSTRUCTION, INC.			\$145.000	\$68,585.00	-51.7%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7030026	EACH	DELINEATOR ASSEMBLY (FLEXIBLE) (CONCRETE FOUNDATION)				
Bid Rank	Department Estimate		473.000	\$300.000	\$141,900.00	
3	W. W. CLYDE & CO.			\$272.450	\$128,868.85	-9.2%
7030027	EACH	DELINEATOR ASSEMBLY (FLEXIBLE) (SURFACE-MOUNTED)				
Bid Rank	Department Estimate		60.000	\$150.000	\$9,000.00	
1	FANN CONTRACTING, INC			\$170.000	\$10,200.00	+13.3%
2	FNF CONSTRUCTION, INC.			\$170.000	\$10,200.00	+13.3%
3	W. W. CLYDE & CO.			\$272.450	\$16,347.00	+81.6%
7040005	L.FT.	PAVEMENT MARKING (WHITE EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank	Department Estimate		302,812.000	\$1.000	\$302,812.00	
1	FANN CONTRACTING, INC			\$0.500	\$151,406.00	-50.0%
2	FNF CONSTRUCTION, INC.			\$0.550	\$166,546.60	-45.0%
3	W. W. CLYDE & CO.			\$0.700	\$211,968.40	-30.0%
7040006	L.FT.	PAVEMENT MARKING (YELLOW EXTRUDED THERMOPLASTIC) (0.090")				
Bid Rank	Department Estimate		202,242.000	\$1.000	\$202,242.00	
1	FANN CONTRACTING, INC			\$0.500	\$101,121.00	-50.0%
2	FNF CONSTRUCTION, INC.			\$0.550	\$111,233.10	-45.0%
3	W. W. CLYDE & CO.			\$0.700	\$141,569.40	-30.0%
7050056	EACH	PAVEMENT MARKING, PREFORMED, SYMBOL, TYPE I/IV				
Bid Rank	Department Estimate		20.000	\$400.000	\$8,000.00	
1	FANN CONTRACTING, INC			\$205.000	\$4,100.00	-48.8%
2	FNF CONSTRUCTION, INC.			\$210.000	\$4,200.00	-47.5%
3	W. W. CLYDE & CO.			\$256.900	\$5,138.00	-35.8%
7050057	EACH	PAVEMENT MARKING, PREFORMED, LEGEND, TYPE I/IV				
Bid Rank	Department Estimate		4.000	\$400.000	\$1,600.00	
1	FANN CONTRACTING, INC			\$230.000	\$920.00	-42.5%
2	FNF CONSTRUCTION, INC.			\$230.000	\$920.00	-42.5%
3	W. W. CLYDE & CO.			\$288.050	\$1,152.20	-28.0%
7050069	L.FT.	PAVEMENT MARKING, PREFORMED, TRANSVERSE, TYPE IV				
Bid Rank	Department Estimate		1,422.000	\$6.000	\$8,532.00	
1	FANN CONTRACTING, INC			\$4.000	\$5,688.00	-33.3%
2	FNF CONSTRUCTION, INC.			\$3.500	\$4,977.00	-41.7%
3	W. W. CLYDE & CO.			\$5.050	\$7,181.10	-15.8%
7060013	EACH	PAVEMENT MARKER, RAISED, TYPE C				
Bid Rank	Department Estimate		30.000	\$5.000	\$150.00	
1	FANN CONTRACTING, INC			\$5.000	\$150.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$4.250	\$127.50	-15.0%
3	W. W. CLYDE & CO.			\$6.200	\$186.00	+24.0%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7080201	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE)				
Bid Rank	Department Estimate		523,824.000	\$0.500	\$261,912.00	
1	FANN CONTRACTING, INC			\$0.120	\$62,858.88	-76.0%
2	FNF CONSTRUCTION, INC.			\$0.150	\$78,573.60	-70.0%
3	W. W. CLYDE & CO.			\$0.150	\$78,573.60	-70.0%
7080202	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank	Department Estimate		379,672.000	\$0.500	\$189,836.00	
1	FANN CONTRACTING, INC			\$0.120	\$45,560.64	-76.0%
2	FNF CONSTRUCTION, INC.			\$0.150	\$56,950.80	-70.0%
3	W. W. CLYDE & CO.			\$0.150	\$56,950.80	-70.0%
7080206	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED SYMBOL) (ARROW)				
Bid Rank	Department Estimate		20.000	\$100.000	\$2,000.00	
1	FANN CONTRACTING, INC			\$90.000	\$1,800.00	-10.0%
2	FNF CONSTRUCTION, INC.			\$65.000	\$1,300.00	-35.0%
3	W. W. CLYDE & CO.			\$109.000	\$2,180.00	+9.0%
7080208	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED LEGEND) (ONLY)				
Bid Rank	Department Estimate		4.000	\$100.000	\$400.00	
1	FANN CONTRACTING, INC			\$80.000	\$320.00	-20.0%
2	FNF CONSTRUCTION, INC.			\$65.000	\$260.00	-35.0%
3	W. W. CLYDE & CO.			\$101.200	\$404.80	+1.2%
7090001	L.FT.	DUAL COMPONENT PAVEMENT MARKING (WHITE EPOXY)				
Bid Rank	Department Estimate		3,380.000	\$1.000	\$3,380.00	
1	FANN CONTRACTING, INC			\$1.200	\$4,056.00	+20.0%
2	FNF CONSTRUCTION, INC.			\$1.000	\$3,380.00	+0.0%
3	W. W. CLYDE & CO.			\$1.500	\$5,070.00	+50.0%
7090002	L.FT.	DUAL COMPONENT PAVEMENT MARKING (YELLOW EPOXY)				
Bid Rank	Department Estimate		1,184.000	\$1.000	\$1,184.00	
1	FANN CONTRACTING, INC			\$1.200	\$1,420.80	+20.0%
2	FNF CONSTRUCTION, INC.			\$1.000	\$1,184.00	+0.0%
3	W. W. CLYDE & CO.			\$1.500	\$1,776.00	+50.0%
7100001	L.SUM	SWZ SYSTEM				
Bid Rank	Department Estimate		1.000	\$40,000.000	\$40,000.00	
1	FANN CONTRACTING, INC			\$120,000.000	\$120,000.00	+200.0%
2	FNF CONSTRUCTION, INC.			\$45,000.000	\$45,000.00	+12.5%
3	W. W. CLYDE & CO.			\$32,910.900	\$32,910.90	-17.7%
7100100	EACH-DAY	SWZ TDC LOCATION (IN USE)				
Bid Rank	Department Estimate		3,780.000	\$20.000	\$75,600.00	
1	FANN CONTRACTING, INC			\$6.000	\$22,680.00	-70.0%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7100100	EACH-DAY	SWZ TDC LOCATION (IN USE)				
Bid Rank	Department Estimate		3,780.000	\$20.000	\$75,600.00	
2	FNN CONTRACTING, INC.			\$11.500	\$43,470.00	-42.5%
3	W. W. CLYDE & CO.			\$12.800	\$48,384.00	-36.0%
7100200	EACH-DAY	SWZ CMB ASSEMBLY (IN USE)				
Bid Rank	Department Estimate		1,896.000	\$45.000	\$85,320.00	
1	FANN CONTRACTING, INC			\$24.000	\$45,504.00	-46.7%
2	FNN CONSTRUCTION, INC.			\$49.000	\$92,904.00	+8.9%
3	W. W. CLYDE & CO.			\$56.600	\$107,313.60	+25.8%
7100300	EACH-DAY	SWZ TRAFFIC MONITORING CAMERA ASSEMBLY (IN USE)				
Bid Rank	Department Estimate		2,514.000	\$25.000	\$62,850.00	
1	FANN CONTRACTING, INC			\$8.000	\$20,112.00	-68.0%
2	FNN CONSTRUCTION, INC.			\$23.000	\$57,822.00	-8.0%
3	W. W. CLYDE & CO.			\$25.600	\$64,358.40	+2.4%
7100500	EACH-DAY	SWZ SMART ARROW BOARD				
Bid Rank	Department Estimate		842.000	\$25.000	\$21,050.00	
1	FANN CONTRACTING, INC			\$6.000	\$5,052.00	-76.0%
2	FNN CONSTRUCTION, INC.			\$20.000	\$16,840.00	-20.0%
3	W. W. CLYDE & CO.			\$21.700	\$18,271.40	-13.2%
7350005	EACH	LOOP DETECTOR (COUNTER)				
Bid Rank	Department Estimate		2.000	\$8,000.000	\$16,000.00	
1	FANN CONTRACTING, INC			\$8,000.000	\$16,000.00	+0.0%
2	FNN CONSTRUCTION, INC.			\$15,000.000	\$30,000.00	+87.5%
3	W. W. CLYDE & CO.			\$8,188.000	\$16,376.00	+2.4%
7350021	EACH	LOOP DETECTOR (SPEED/CLASSIFICATION)				
Bid Rank	Department Estimate		1.000	\$46,000.000	\$46,000.00	
1	FANN CONTRACTING, INC			\$63,000.000	\$63,000.00	+37.0%
2	FNN CONSTRUCTION, INC.			\$75,000.000	\$75,000.00	+63.0%
3	W. W. CLYDE & CO.			\$67,056.550	\$67,056.55	+45.8%
7350039	EACH	LOOP DETECTOR (WEIGH-IN-MOTION) (PARTIAL REPLACEMENT)				
Bid Rank	Department Estimate		2.000	\$104,000.000	\$208,000.00	
1	FANN CONTRACTING, INC			\$46,000.000	\$92,000.00	-55.8%
2	FNN CONSTRUCTION, INC.			\$17,500.000	\$35,000.00	-83.2%
3	W. W. CLYDE & CO.			\$48,608.550	\$97,217.10	-53.3%
8050003	ACRE	SEEDING (CLASS II)				
Bid Rank	Department Estimate		57.000	\$6,000.000	\$342,000.00	
1	FANN CONTRACTING, INC			\$8,200.000	\$467,400.00	+36.7%
2	FNN CONSTRUCTION, INC.			\$6,250.000	\$356,250.00	+4.2%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8050003	ACRE	SEEDING (CLASS II)				
Bid Rank	Department Estimate		57.000	\$6,000.000	\$342,000.00	
3	W. W. CLYDE & CO.			\$8,142.050	\$464,096.85	+35.7%
8101016	CU.YD.	EROSION CONTROL (ROCK MULCH)				
Bid Rank	Department Estimate		30.000	\$200.000	\$6,000.00	
1	FANN CONTRACTING, INC			\$415.000	\$12,450.00	+107.5%
2	FNF CONSTRUCTION, INC.			\$325.000	\$9,750.00	+62.5%
3	W. W. CLYDE & CO.			\$436.550	\$13,096.50	+118.3%
8101021	L.FT.	EROSION CONTROL (WATTLES) (9")				
Bid Rank	Department Estimate		16,030.000	\$5.000	\$80,150.00	
1	FANN CONTRACTING, INC			\$4.000	\$64,120.00	-20.0%
2	FNF CONSTRUCTION, INC.			\$3.500	\$56,105.00	-30.0%
3	W. W. CLYDE & CO.			\$4.550	\$72,936.50	-9.0%
9010001	L.SUM	MOBILIZATION				
Bid Rank	Department Estimate		1.000	\$3,674,625.900	\$3,674,625.90	
1	FANN CONTRACTING, INC			\$3,280,000.000	\$3,280,000.00	-10.7%
2	FNF CONSTRUCTION, INC.			\$3,492,000.000	\$3,492,000.00	-5.0%
3	W. W. CLYDE & CO.			\$4,470,864.960	\$4,470,864.96	+21.7%
9020004	L.FT.	CHAIN LINK FENCE, TYPE 1 (72")				
Bid Rank	Department Estimate		1,630.000	\$50.000	\$81,500.00	
1	FANN CONTRACTING, INC			\$38.000	\$61,940.00	-24.0%
2	FNF CONSTRUCTION, INC.			\$37.500	\$61,125.00	-25.0%
3	W. W. CLYDE & CO.			\$57.250	\$93,317.50	+14.5%
9030002	L.FT.	WOVEN WIRE FENCE, TYPE 2				
Bid Rank	Department Estimate		34,812.000	\$40.000	\$1,392,480.00	
1	FANN CONTRACTING, INC			\$13.000	\$452,556.00	-67.5%
2	FNF CONSTRUCTION, INC.			\$7.500	\$261,090.00	-81.3%
3	W. W. CLYDE & CO.			\$10.750	\$374,229.00	-73.1%
9030012	L.FT.	BARBED WIRE FENCE, TYPE 2				
Bid Rank	Department Estimate		437.000	\$20.000	\$8,740.00	
1	FANN CONTRACTING, INC			\$11.000	\$4,807.00	-45.0%
2	FNF CONSTRUCTION, INC.			\$10.000	\$4,370.00	-50.0%
3	W. W. CLYDE & CO.			\$12.950	\$5,659.15	-35.3%
9050002	L.FT.	GUARD RAIL, W-BEAM, SINGLE FACE, SHOP CURVED				
Bid Rank	Department Estimate		363.000	\$75.000	\$27,225.00	
1	FANN CONTRACTING, INC			\$64.000	\$23,232.00	-14.7%
2	FNF CONSTRUCTION, INC.			\$75.000	\$27,225.00	+0.0%
3	W. W. CLYDE & CO.			\$61.050	\$22,161.15	-18.6%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9050006	L.FT.	GUARD RAIL, W-BEAM, SINGLE FACE				
Bid Rank	Department Estimate		15,088.000	\$55.000	\$829,840.00	
1	FANN CONTRACTING, INC			\$43.000	\$648,784.00	-21.8%
2	FNF CONSTRUCTION, INC.			\$50.000	\$754,400.00	-9.1%
3	W. W. CLYDE & CO.			\$42.600	\$642,748.80	-22.5%
9050027	EACH	GUARD RAIL TERMINAL (TANGENT TYPE) (CURB/GUTTER ALT.)				
Bid Rank	Department Estimate		16.000	\$5,500.000	\$88,000.00	
1	FANN CONTRACTING, INC			\$5,000.000	\$80,000.00	-9.1%
2	FNF CONSTRUCTION, INC.			\$7,500.000	\$120,000.00	+36.4%
3	W. W. CLYDE & CO.			\$5,962.900	\$95,406.40	+8.4%
9050028	EACH	GUARD RAIL TERMINAL (FLARE TYPE)				
Bid Rank	Department Estimate		13.000	\$5,500.000	\$71,500.00	
1	FANN CONTRACTING, INC			\$5,400.000	\$70,200.00	-1.8%
2	FNF CONSTRUCTION, INC.			\$6,000.000	\$78,000.00	+9.1%
3	W. W. CLYDE & CO.			\$6,388.850	\$83,055.05	+16.2%
9050036	EACH	GUARD RAIL, ANCHOR ASSEMBLY				
Bid Rank	Department Estimate		15.000	\$3,500.000	\$52,500.00	
1	FANN CONTRACTING, INC			\$2,600.000	\$39,000.00	-25.7%
2	FNF CONSTRUCTION, INC.			\$3,000.000	\$45,000.00	-14.3%
3	W. W. CLYDE & CO.			\$2,839.500	\$42,592.50	-18.9%
9050419	EACH	GUARD RAIL TRANSITION (THRIE-BEAM GR TRANS. SYSTEM)				
Bid Rank	Department Estimate		16.000	\$6,500.000	\$104,000.00	
1	FANN CONTRACTING, INC			\$4,600.000	\$73,600.00	-29.2%
2	FNF CONSTRUCTION, INC.			\$5,000.000	\$80,000.00	-23.1%
3	W. W. CLYDE & CO.			\$6,814.750	\$109,036.00	+4.8%
9060041	EACH	CATTLE GUARD (4 UNIT)				
Bid Rank	Department Estimate		3.000	\$66,000.000	\$198,000.00	
1	FANN CONTRACTING, INC			\$39,000.000	\$117,000.00	-40.9%
2	FNF CONSTRUCTION, INC.			\$71,500.000	\$214,500.00	+8.3%
3	W. W. CLYDE & CO.			\$75,992.350	\$227,977.05	+15.1%
9060061	EACH	CATTLE GUARD (6 UNIT)				
Bid Rank	Department Estimate		1.000	\$99,000.000	\$99,000.00	
1	FANN CONTRACTING, INC			\$56,000.000	\$56,000.00	-43.4%
2	FNF CONSTRUCTION, INC.			\$95,000.000	\$95,000.00	-4.0%
3	W. W. CLYDE & CO.			\$109,826.500	\$109,826.50	+10.9%
9100111	EACH	CONCRETE HALF BARRIER TRANSITION				
Bid Rank	Department Estimate		12.000	\$6,500.000	\$78,000.00	
1	FANN CONTRACTING, INC			\$14,300.000	\$171,600.00	+120.0%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9100111	EACH	CONCRETE HALF BARRIER TRANSITION				
Bid Rank	Department Estimate		12.000	\$6,500.000	\$78,000.00	
2	FNF CONSTRUCTION, INC.			\$16,250.000	\$195,000.00	+150.0%
3	W. W. CLYDE & CO.			\$22,539.300	\$270,471.60	+246.8%
9130001	CU.YD.	RIPRAP (DUMPED)				
Bid Rank	Department Estimate		111.000	\$350.000	\$38,850.00	
1	FANN CONTRACTING, INC			\$330.000	\$36,630.00	-5.7%
2	FNF CONSTRUCTION, INC.			\$500.000	\$55,500.00	+42.9%
3	W. W. CLYDE & CO.			\$557.350	\$61,865.85	+59.2%
9130007	CU.YD.	RIPRAP (DUMPED) (D50 = 6")				
Bid Rank	Department Estimate		11.000	\$200.000	\$2,200.00	
1	FANN CONTRACTING, INC			\$390.000	\$4,290.00	+95.0%
2	FNF CONSTRUCTION, INC.			\$600.000	\$6,600.00	+200.0%
3	W. W. CLYDE & CO.			\$880.650	\$9,687.15	+340.3%
9130030	CU.YD.	RIPRAP (GABIONS) (EROSION PROTECTION)				
Bid Rank	Department Estimate		49.000	\$500.000	\$24,500.00	
1	FANN CONTRACTING, INC			\$580.000	\$28,420.00	+16.0%
2	FNF CONSTRUCTION, INC.			\$1,000.000	\$49,000.00	+100.0%
3	W. W. CLYDE & CO.			\$970.650	\$47,561.85	+94.1%
9160001	L.FT.	EMBANKMENT CURB				
Bid Rank	Department Estimate		389.000	\$40.000	\$15,560.00	
1	FANN CONTRACTING, INC			\$30.000	\$11,670.00	-25.0%
2	FNF CONSTRUCTION, INC.			\$19.000	\$7,391.00	-52.5%
3	W. W. CLYDE & CO.			\$53.550	\$20,830.95	+33.9%
9170001	L.FT.	EMBANKMENT SPILLWAY (C-4.10)				
Bid Rank	Department Estimate		20.000	\$300.000	\$6,000.00	
1	FANN CONTRACTING, INC			\$330.000	\$6,600.00	+10.0%
2	FNF CONSTRUCTION, INC.			\$500.000	\$10,000.00	+66.7%
3	W. W. CLYDE & CO.			\$915.850	\$18,317.00	+205.3%
9170021	EACH	INLET (C-4.10) (SINGLE)				
Bid Rank	Department Estimate		1.000	\$7,000.000	\$7,000.00	
1	FANN CONTRACTING, INC			\$9,000.000	\$9,000.00	+28.6%
2	FNF CONSTRUCTION, INC.			\$7,000.000	\$7,000.00	+0.0%
3	W. W. CLYDE & CO.			\$15,104.250	\$15,104.25	+115.8%
9240010	L.SUM	FORCE ACCOUNT WORK (REPAIR MILLED ROADWAY SURFACE)				
Bid Rank	Department Estimate		1.000	\$100,000.000	\$100,000.00	
1	FANN CONTRACTING, INC			\$100,000.000	\$100,000.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$100,000.000	\$100,000.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240010	L.SUM	FORCE ACCOUNT WORK (REPAIR MILLED ROADWAY SURFACE)				
Bid Rank	Department Estimate		1.000	\$100,000.000	\$100,000.00	
3	W. W. CLYDE & CO.			\$100,000.000	\$100,000.00	+0.0%
9240014	L.SUM	FORCE ACCOUNT WORK (BRIDGE DECK REPAIR)				
Bid Rank	Department Estimate		1.000	\$15,000.000	\$15,000.00	
1	FANN CONTRACTING, INC			\$15,000.000	\$15,000.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$15,000.000	\$15,000.00	+0.0%
3	W. W. CLYDE & CO.			\$15,000.000	\$15,000.00	+0.0%
9240050	L.SUM	MISCELLANEOUS WORK (BRIDGE REPAIR, PARTIALLY REPAIR PIER PROTECTION BARRIER)				
Bid Rank	Department Estimate		1.000	\$20,000.000	\$20,000.00	
1	FANN CONTRACTING, INC			\$9,200.000	\$9,200.00	-54.0%
2	FNF CONSTRUCTION, INC.			\$30,000.000	\$30,000.00	+50.0%
3	W. W. CLYDE & CO.			\$31,696.600	\$31,696.60	+58.5%
9240111	L.FT.	MISCELLANEOUS WORK (SEAL BOX/WINGWALL JOINT)				
Bid Rank	Department Estimate		37.000	\$300.000	\$11,100.00	
1	FANN CONTRACTING, INC			\$185.000	\$6,845.00	-38.3%
2	FNF CONSTRUCTION, INC.			\$675.000	\$24,975.00	+125.0%
3	W. W. CLYDE & CO.			\$674.050	\$24,939.85	+124.7%
9240112	L.FT.	MISCELLANEOUS WORK (RECONSTRUCT BOX/WINGWALL JOINT)				
Bid Rank	Department Estimate		49.000	\$700.000	\$34,300.00	
1	FANN CONTRACTING, INC			\$310.000	\$15,190.00	-55.7%
2	FNF CONSTRUCTION, INC.			\$900.000	\$44,100.00	+28.6%
3	W. W. CLYDE & CO.			\$855.200	\$41,904.80	+22.2%
9240113	L.FT.	MISCELLANEOUS WORK (EDGE BEAM RECONSTRUCT)				
Bid Rank	Department Estimate		130.000	\$600.000	\$78,000.00	
1	FANN CONTRACTING, INC			\$220.000	\$28,600.00	-63.3%
2	FNF CONSTRUCTION, INC.			\$450.000	\$58,500.00	-25.0%
3	W. W. CLYDE & CO.			\$205.450	\$26,708.50	-65.8%
9240117	SQ.FT.	MISCELLANEOUS WORK (REPAIR SPALLED/CHIPPED AREAS)				
Bid Rank	Department Estimate		27.000	\$500.000	\$13,500.00	
1	FANN CONTRACTING, INC			\$125.000	\$3,375.00	-75.0%
2	FNF CONSTRUCTION, INC.			\$775.000	\$20,925.00	+55.0%
3	W. W. CLYDE & CO.			\$687.350	\$18,558.45	+37.5%
9240129	SQ.YD.	MISCELLANEOUS WORK (COMPACTED MILLED AC TREATMENT)				
Bid Rank	Department Estimate		3,048.000	\$25.000	\$76,200.00	
1	FANN CONTRACTING, INC			\$12.000	\$36,576.00	-52.0%
2	FNF CONSTRUCTION, INC.			\$7.500	\$22,860.00	-70.0%
3	W. W. CLYDE & CO.			\$7.600	\$23,164.80	-69.6%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240140	TON	MISCELLANEOUS WORK (STONE MATRIX ASPHALTIC CONCRETE)				
Bid Rank	Department Estimate		50,154.000	\$100.000	\$5,015,400.00	
1	FANN CONTRACTING, INC			\$99.000	\$4,965,246.00	-1.0%
2	FNF CONSTRUCTION, INC.			\$130.000	\$6,520,020.00	+30.0%
3	W. W. CLYDE & CO.			\$136.900	\$6,866,082.60	+36.9%
9240141	TON	MISCELLANEOUS WORK (STABILIZING ADDITIVE)				
Bid Rank	Department Estimate		201.000	\$1,200.000	\$241,200.00	
1	FANN CONTRACTING, INC			\$1,430.000	\$287,430.00	+19.2%
2	FNF CONSTRUCTION, INC.			\$1,000.000	\$201,000.00	-16.7%
3	W. W. CLYDE & CO.			\$1,504.650	\$302,434.65	+25.4%
9240170	L.SUM	CONTRACTOR QUALITY CONTROL				
Bid Rank	Department Estimate		1.000	\$750,000.000	\$750,000.00	
1	FANN CONTRACTING, INC			\$490,000.000	\$490,000.00	-34.7%
2	FNF CONSTRUCTION, INC.			\$400,000.000	\$400,000.00	-46.7%
3	W. W. CLYDE & CO.			\$514,507.700	\$514,507.70	-31.4%
9240181	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(MANUAL/MECHANICAL METHODS)				
Bid Rank	Department Estimate		110,000.000	\$1.000	\$110,000.00	
1	FANN CONTRACTING, INC			\$1.000	\$110,000.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$0.650	\$71,500.00	-35.0%
3	W. W. CLYDE & CO.			\$1.000	\$110,000.00	+0.0%
9240182	SQ.YD.	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(HERBICIDE)				
Bid Rank	Department Estimate		140,000.000	\$1.000	\$140,000.00	
1	FANN CONTRACTING, INC			\$0.700	\$98,000.00	-30.0%
2	FNF CONSTRUCTION, INC.			\$0.650	\$91,000.00	-35.0%
3	W. W. CLYDE & CO.			\$0.850	\$119,000.00	-15.0%
9240210	L.FT.	SAWCUT GROOVE FOR STRIPING (DIAMOND BLADE)				
Bid Rank	Department Estimate		426,830.000	\$0.500	\$213,415.00	
1	FANN CONTRACTING, INC			\$0.400	\$170,732.00	-20.0%
2	FNF CONSTRUCTION, INC.			\$0.550	\$234,756.50	+10.0%
3	W. W. CLYDE & CO.			\$0.450	\$192,073.50	-10.0%
9240900	L.SUM	AVOIDANCE AREA PROTECTION PLAN AND MONITORING				
Bid Rank	Department Estimate		1.000	\$90,000.000	\$90,000.00	
1	FANN CONTRACTING, INC			\$140,000.000	\$140,000.00	+55.6%
2	FNF CONSTRUCTION, INC.			\$35,000.000	\$35,000.00	-61.1%
3	W. W. CLYDE & CO.			\$513,777.200	\$513,777.20	+470.9%
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank	Department Estimate		1.000	\$750,000.000	\$750,000.00	
1	FANN CONTRACTING, INC			\$170,000.000	\$170,000.00	-77.3%

*** Bid Tabs for Proposal Pamphlet 2025059 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank	Department Estimate		1.000	\$750,000.000	\$750,000.00	
2	FNF CONSTRUCTION, INC.			\$170,000.000	\$170,000.00	-77.3%
3	W. W. CLYDE & CO.			\$318,623.050	\$318,623.05	-57.5%
9280037	L.FT.	GROUND-IN RUMBLE STRIP (12 INCH)				
Bid Rank	Department Estimate		211,033.000	\$0.200	\$42,206.60	
1	FANN CONTRACTING, INC			\$0.250	\$52,758.25	+25.0%
2	FNF CONSTRUCTION, INC.			\$0.400	\$84,413.20	+100.0%
3	W. W. CLYDE & CO.			\$0.350	\$73,861.55	+75.0%