



ARIZONA DEPARTMENT OF TRANSPORTATION
PROJECT DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS SECTION

TABULATION OF BIDS

CONTRACT # 2025131

TRACS No.			Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
085	PM 042	F067201C	085-A-(211)T	103684	PIMA	SOUTHCENT	19		Brandon Campbell

Highway Termini	Location	Work Description
• GILA BEND - LUKEVILLE HWY (SR 85)	• Elota Ave - MP 60	• System Preservation (Engineering)

BID RESULTS FOR 2025131

Bid Opening Date : 2/27/2026, Prequalification Required, Engineer Specialist : Brandon Campbell

Completion Date:

250 Working Days

The proposed project is located in Pima County, on State Route 85 (SR 85) between Mileposts 42.40 and 60.00, in Ajo and Why. The work consists of milling 1" of existing asphaltic concrete and placing 2.5" of asphaltic concrete. The work also includes shoulder buildup, pavement markings, sidewalk ramp, guardrail, box culvert extensions, drainage and other related work.

Bid Rank	Compared To Department Estimat	Option #	Bid Amount	Contractor	Extended Sum of Items
	+%		\$11,824,017.45	DEPARTMENT ESTIMATE	\$11,824,017.45
1	-4.0%		\$11,347,477.00	GRANITE CONSTRUCTION COMPANY 4115 E ILLINOIS ST TUCSON, AZ 85714-	\$11,347,477.00
2	+7.1%		\$12,662,959.95	FNF CONSTRUCTION, INC. 115 S. 48TH STREET TEMPE, AZ 85281-8504	\$12,662,959.95
3	+9.8%		\$12,977,770.00	FANN CONTRACTING, INC PO BOX 4356 PRESCOTT, AZ 86302-	\$12,977,770.00
4	+27.7%		\$15,098,800.00	ISX CONSTRUCTION, LLC. 5800 W. ARIZONA PAVILIONS DRIVE # 2398 TUCSON, AZ 85652-	\$15,098,800.00

Winning Bidder is 4.0% Under Department Estimate (Difference = (\$476,540.45))

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2010030	EACH	REMOVAL OF WOODY VEGETATION				
Bid Rank		Department Estimate	155.000	\$450.000	\$69,750.00	
1		GRANITE CONSTRUCTION COMPANY		\$150.000	\$23,250.00	-66.7%
2		FNF CONSTRUCTION, INC.		\$450.000	\$69,750.00	+0.0%
3		FANN CONTRACTING, INC		\$400.000	\$62,000.00	-11.1%
4		ISX CONSTRUCTION, LLC.		\$800.000	\$124,000.00	+77.8%
2020009	CU.YD.	REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	6.000	\$500.000	\$3,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$825.000	\$4,950.00	+65.0%
2		FNF CONSTRUCTION, INC.		\$750.000	\$4,500.00	+50.0%
3		FANN CONTRACTING, INC		\$1,150.000	\$6,900.00	+130.0%
4		ISX CONSTRUCTION, LLC.		\$600.000	\$3,600.00	+20.0%
2020021	L.FT.	REMOVAL OF CONCRETE CURB AND GUTTER				
Bid Rank		Department Estimate	30.000	\$50.000	\$1,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$65.000	\$1,950.00	+30.0%
2		FNF CONSTRUCTION, INC.		\$80.000	\$2,400.00	+60.0%
3		FANN CONTRACTING, INC		\$15.500	\$465.00	-69.0%
4		ISX CONSTRUCTION, LLC.		\$30.000	\$900.00	-40.0%
2020025	SQ.FT.	REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS				
Bid Rank		Department Estimate	134.000	\$15.000	\$2,010.00	
1		GRANITE CONSTRUCTION COMPANY		\$17.000	\$2,278.00	+13.3%
2		FNF CONSTRUCTION, INC.		\$20.000	\$2,680.00	+33.3%
3		FANN CONTRACTING, INC		\$7.500	\$1,005.00	-50.0%
4		ISX CONSTRUCTION, LLC.		\$5.000	\$670.00	-66.7%
2020029	SQ.YD.	REMOVAL OF ASPHALTIC CONCRETE PAVEMENT				
Bid Rank		Department Estimate	57.000	\$100.000	\$5,700.00	
1		GRANITE CONSTRUCTION COMPANY		\$90.000	\$5,130.00	-10.0%
2		FNF CONSTRUCTION, INC.		\$60.000	\$3,420.00	-40.0%
3		FANN CONTRACTING, INC		\$15.000	\$855.00	-85.0%
4		ISX CONSTRUCTION, LLC.		\$100.000	\$5,700.00	+0.0%
2020041	L.FT.	REMOVAL OF PIPE				
Bid Rank		Department Estimate	4.000	\$125.000	\$500.00	
1		GRANITE CONSTRUCTION COMPANY		\$600.000	\$2,400.00	+380.0%
2		FNF CONSTRUCTION, INC.		\$500.000	\$2,000.00	+300.0%
3		FANN CONTRACTING, INC		\$225.000	\$900.00	+80.0%
4		ISX CONSTRUCTION, LLC.		\$65.000	\$260.00	-48.0%
2020053	EACH	REMOVE (DELINEATOR)				
Bid Rank		Department Estimate	112.000	\$300.000	\$33,600.00	
1		GRANITE CONSTRUCTION COMPANY		\$45.000	\$5,040.00	-85.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020053	EACH	REMOVE (DELINEATOR)				
Bid Rank		Department Estimate	112.000	\$300.000	\$33,600.00	
2		FNF CONSTRUCTION, INC.		\$150.000	\$16,800.00	-50.0%
3		FANN CONTRACTING, INC		\$35.000	\$3,920.00	-88.3%
4		ISX CONSTRUCTION, LLC.		\$52.000	\$5,824.00	-82.7%
2020057	EACH	REMOVE AND SALVAGE (GUARDRAIL END TREATMENTS)				
Bid Rank		Department Estimate	7.000	\$500.000	\$3,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,120.000	\$7,840.00	+124.0%
2		FNF CONSTRUCTION, INC.		\$1,750.000	\$12,250.00	+250.0%
3		FANN CONTRACTING, INC		\$872.000	\$6,104.00	+74.4%
4		ISX CONSTRUCTION, LLC.		\$1,200.000	\$8,400.00	+140.0%
2020060	EACH	REMOVE AND SALVAGE (SIGNS)				
Bid Rank		Department Estimate	2.000	\$250.000	\$500.00	
1		GRANITE CONSTRUCTION COMPANY		\$121.000	\$242.00	-51.6%
2		FNF CONSTRUCTION, INC.		\$425.000	\$850.00	+70.0%
3		FANN CONTRACTING, INC		\$233.000	\$466.00	-6.8%
4		ISX CONSTRUCTION, LLC.		\$70.000	\$140.00	-72.0%
2020072	L.FT.	REMOVE AND SALVAGE GUARD RAIL				
Bid Rank		Department Estimate	1,360.000	\$15.000	\$20,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$7.500	\$10,200.00	-50.0%
2		FNF CONSTRUCTION, INC.		\$10.000	\$13,600.00	-33.3%
3		FANN CONTRACTING, INC		\$18.500	\$25,160.00	+23.3%
4		ISX CONSTRUCTION, LLC.		\$8.000	\$10,880.00	-46.7%
2020079	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (1" TO 2 1/2")				
Bid Rank		Department Estimate	2,634.000	\$3.000	\$7,902.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.250	\$3,292.50	-58.3%
2		FNF CONSTRUCTION, INC.		\$2.000	\$5,268.00	-33.3%
3		FANN CONTRACTING, INC		\$6.000	\$15,804.00	+100.0%
4		ISX CONSTRUCTION, LLC.		\$5.000	\$13,170.00	+66.7%
2020081	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (1")				
Bid Rank		Department Estimate	255,872.000	\$2.000	\$511,744.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.250	\$319,840.00	-37.5%
2		FNF CONSTRUCTION, INC.		\$1.700	\$434,982.40	-15.0%
3		FANN CONTRACTING, INC		\$2.950	\$754,822.40	+47.5%
4		ISX CONSTRUCTION, LLC.		\$2.750	\$703,648.00	+37.5%
2020084	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (2 1/2")				
Bid Rank		Department Estimate	8,934.000	\$4.000	\$35,736.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.500	\$13,401.00	-62.5%
2		FNF CONSTRUCTION, INC.		\$2.500	\$22,335.00	-37.5%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020084	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (2 1/2")				
Bid Rank		Department Estimate	8,934.000	\$4.000	\$35,736.00	
3		FANN CONTRACTING, INC		\$4.000	\$35,736.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$12.000	\$107,208.00	+200.0%
2020085	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (3")				
Bid Rank		Department Estimate	476.000	\$5.000	\$2,380.00	
1		GRANITE CONSTRUCTION COMPANY		\$14.100	\$6,711.60	+182.0%
2		FNF CONSTRUCTION, INC.		\$20.000	\$9,520.00	+300.0%
3		FANN CONTRACTING, INC		\$7.000	\$3,332.00	+40.0%
4		ISX CONSTRUCTION, LLC.		\$27.000	\$12,852.00	+440.0%
2020086	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (3 1/2 ")				
Bid Rank		Department Estimate	105.000	\$6.000	\$630.00	
1		GRANITE CONSTRUCTION COMPANY		\$62.250	\$6,536.25	+937.5%
2		FNF CONSTRUCTION, INC.		\$80.000	\$8,400.00	+1233.3%
3		FANN CONTRACTING, INC		\$15.000	\$1,575.00	+150.0%
4		ISX CONSTRUCTION, LLC.		\$27.000	\$2,835.00	+350.0%
2020089	SQ.YD.	REMOVE BITUMINOUS PAVEMENT (MILLING) (6 1/2" TO 8")				
Bid Rank		Department Estimate	1,063.000	\$6.000	\$6,378.00	
1		GRANITE CONSTRUCTION COMPANY		\$6.300	\$6,696.90	+5.0%
2		FNF CONSTRUCTION, INC.		\$12.000	\$12,756.00	+100.0%
3		FANN CONTRACTING, INC		\$17.000	\$18,071.00	+183.3%
4		ISX CONSTRUCTION, LLC.		\$22.000	\$23,386.00	+266.7%
2020101	L.FT.	REMOVE FENCE				
Bid Rank		Department Estimate	879.000	\$30.000	\$26,370.00	
1		GRANITE CONSTRUCTION COMPANY		\$4.250	\$3,735.75	-85.8%
2		FNF CONSTRUCTION, INC.		\$6.000	\$5,274.00	-80.0%
3		FANN CONTRACTING, INC		\$5.000	\$4,395.00	-83.3%
4		ISX CONSTRUCTION, LLC.		\$9.000	\$7,911.00	-70.0%
2020112	EACH	REMOVE AND SALVAGE GATE				
Bid Rank		Department Estimate	2.000	\$1,000.000	\$2,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$368.000	\$736.00	-63.2%
2		FNF CONSTRUCTION, INC.		\$500.000	\$1,000.00	-50.0%
3		FANN CONTRACTING, INC		\$232.000	\$464.00	-76.8%
4		ISX CONSTRUCTION, LLC.		\$500.000	\$1,000.00	-50.0%
2030112	L.FT.	SHOULDER BUILD-UP (MILLED AC)				
Bid Rank		Department Estimate	179,835.000	\$1.000	\$179,835.00	
1		GRANITE CONSTRUCTION COMPANY		\$0.200	\$35,967.00	-80.0%
2		FNF CONSTRUCTION, INC.		\$0.600	\$107,901.00	-40.0%
3		FANN CONTRACTING, INC		\$1.000	\$179,835.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030112	L.FT.	SHOULDER BUILD-UP (MILLED AC)				
Bid Rank	Department Estimate		179,835.000	\$1.000	\$179,835.00	
4	ISX CONSTRUCTION, LLC.			\$0.400	\$71,934.00	-60.0%
2030113	HOURL	SHOULDER BUILD-UP (COMPACTION)				
Bid Rank	Department Estimate		163.000	\$140.000	\$22,820.00	
1	GRANITE CONSTRUCTION COMPANY			\$97.000	\$15,811.00	-30.7%
2	FNF CONSTRUCTION, INC.			\$80.000	\$13,040.00	-42.9%
3	FANN CONTRACTING, INC			\$222.000	\$36,186.00	+58.6%
4	ISX CONSTRUCTION, LLC.			\$100.000	\$16,300.00	-28.6%
2030301	CU.YD.	ROADWAY EXCAVATION				
Bid Rank	Department Estimate		84.000	\$125.000	\$10,500.00	
1	GRANITE CONSTRUCTION COMPANY			\$410.000	\$34,440.00	+228.0%
2	FNF CONSTRUCTION, INC.			\$100.000	\$8,400.00	-20.0%
3	FANN CONTRACTING, INC			\$29.000	\$2,436.00	-76.8%
4	ISX CONSTRUCTION, LLC.			\$75.000	\$6,300.00	-40.0%
2030904	CU.YD.	BORROW (IN PLACE)				
Bid Rank	Department Estimate		934.000	\$90.000	\$84,060.00	
1	GRANITE CONSTRUCTION COMPANY			\$150.000	\$140,100.00	+66.7%
2	FNF CONSTRUCTION, INC.			\$140.000	\$130,760.00	+55.6%
3	FANN CONTRACTING, INC			\$60.000	\$56,040.00	-33.3%
4	ISX CONSTRUCTION, LLC.			\$200.000	\$186,800.00	+122.2%
3030022	CU.YD.	AGGREGATE BASE, CLASS 2				
Bid Rank	Department Estimate		44.000	\$125.000	\$5,500.00	
1	GRANITE CONSTRUCTION COMPANY			\$125.000	\$5,500.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$400.000	\$17,600.00	+220.0%
3	FANN CONTRACTING, INC			\$180.000	\$7,920.00	+44.0%
4	ISX CONSTRUCTION, LLC.			\$350.000	\$15,400.00	+180.0%
4040111	TON	BITUMINOUS TACK COAT				
Bid Rank	Department Estimate		112.000	\$750.000	\$84,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$819.000	\$91,728.00	+9.2%
2	FNF CONSTRUCTION, INC.			\$500.000	\$56,000.00	-33.3%
3	FANN CONTRACTING, INC			\$800.000	\$89,600.00	+6.7%
4	ISX CONSTRUCTION, LLC.			\$300.000	\$33,600.00	-60.0%
4040116	HOURL	APPLY BITUMINOUS TACK COAT				
Bid Rank	Department Estimate		168.000	\$250.000	\$42,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$186.000	\$31,248.00	-25.6%
2	FNF CONSTRUCTION, INC.			\$175.000	\$29,400.00	-30.0%
3	FANN CONTRACTING, INC			\$308.000	\$51,744.00	+23.2%
4	ISX CONSTRUCTION, LLC.			\$400.000	\$67,200.00	+60.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
4040125	TON	FOG COAT				
Bid Rank		Department Estimate	114.000	\$800.000	\$91,200.00	
1		GRANITE CONSTRUCTION COMPANY		\$922.000	\$105,108.00	+15.3%
2		FNF CONSTRUCTION, INC.		\$700.000	\$79,800.00	-12.5%
3		FANN CONTRACTING, INC		\$1,040.000	\$118,560.00	+30.0%
4		ISX CONSTRUCTION, LLC.		\$750.000	\$85,500.00	-6.3%
4040159	SQ.YD.	COVER MATERIAL				
Bid Rank		Department Estimate	266,576.000	\$2.000	\$533,152.00	
1		GRANITE CONSTRUCTION COMPANY		\$2.000	\$533,152.00	+0.0%
2		FNF CONSTRUCTION, INC.		\$2.600	\$693,097.60	+30.0%
3		FANN CONTRACTING, INC		\$2.200	\$586,467.20	+10.0%
4		ISX CONSTRUCTION, LLC.		\$2.650	\$706,426.40	+32.5%
4040165	SQ.YD.	BLOTTER MATERIAL				
Bid Rank		Department Estimate	2,166.000	\$2.000	\$4,332.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.250	\$2,707.50	-37.5%
2		FNF CONSTRUCTION, INC.		\$0.500	\$1,083.00	-75.0%
3		FANN CONTRACTING, INC		\$1.000	\$2,166.00	-50.0%
4		ISX CONSTRUCTION, LLC.		\$0.750	\$1,624.50	-62.5%
4040290	TON	ASPHALT BINDER (PG 76-22 TR+)				
Bid Rank		Department Estimate	444.000	\$850.000	\$377,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,107.000	\$491,508.00	+30.2%
2		FNF CONSTRUCTION, INC.		\$755.000	\$335,220.00	-11.2%
3		FANN CONTRACTING, INC		\$1,190.000	\$528,360.00	+40.0%
4		ISX CONSTRUCTION, LLC.		\$800.000	\$355,200.00	-5.9%
4090004	TON	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (GUARDRAIL TERMINAL PADS)				
Bid Rank		Department Estimate	398.000	\$300.000	\$119,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$306.000	\$121,788.00	+2.0%
2		FNF CONSTRUCTION, INC.		\$230.000	\$91,540.00	-23.3%
3		FANN CONTRACTING, INC		\$248.000	\$98,704.00	-17.3%
4		ISX CONSTRUCTION, LLC.		\$350.000	\$139,300.00	+16.7%
4160002	TON	ASPHALTIC CONCRETE (3/4" MIX) (END PRODUCT)				
Bid Rank		Department Estimate	38,586.000	\$135.000	\$5,209,110.00	
1		GRANITE CONSTRUCTION COMPANY		\$136.500	\$5,266,989.00	+1.1%
2		FNF CONSTRUCTION, INC.		\$138.000	\$5,324,868.00	+2.2%
3		FANN CONTRACTING, INC		\$135.500	\$5,228,403.00	+0.4%
4		ISX CONSTRUCTION, LLC.		\$200.000	\$7,717,200.00	+48.1%
5010025	L.FT.	PIPE, CORRUGATED METAL, 36"				
Bid Rank		Department Estimate	18.000	\$300.000	\$5,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$600.000	\$10,800.00	+100.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
5010025	L.FT.	PIPE, CORRUGATED METAL, 36"				
Bid Rank		Department Estimate	18.000	\$300.000	\$5,400.00	
2		FNF CONSTRUCTION, INC.		\$950.000	\$17,100.00	+216.7%
3		FANN CONTRACTING, INC		\$920.000	\$16,560.00	+206.7%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$5,400.00	+0.0%
5014036	EACH	FLARED END SECTION, 36" (C-13.25)				
Bid Rank		Department Estimate	2.000	\$3,000.000	\$6,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,665.000	\$3,330.00	-44.5%
2		FNF CONSTRUCTION, INC.		\$3,000.000	\$6,000.00	+0.0%
3		FANN CONTRACTING, INC		\$1,880.000	\$3,760.00	-37.3%
4		ISX CONSTRUCTION, LLC.		\$1,200.000	\$2,400.00	-60.0%
6010725	SQ.YD.	PORTLAND CEMENT CONCRETE (18")(CLASS S)				
Bid Rank		Department Estimate	100.000	\$250.000	\$25,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$309.000	\$30,900.00	+23.6%
2		FNF CONSTRUCTION, INC.		\$500.000	\$50,000.00	+100.0%
3		FANN CONTRACTING, INC		\$660.000	\$66,000.00	+164.0%
4		ISX CONSTRUCTION, LLC.		\$470.000	\$47,000.00	+88.0%
6070038	EACH	SLIP BASE				
Bid Rank		Department Estimate	4.000	\$400.000	\$1,600.00	
1		GRANITE CONSTRUCTION COMPANY		\$327.000	\$1,308.00	-18.3%
2		FNF CONSTRUCTION, INC.		\$325.000	\$1,300.00	-18.8%
3		FANN CONTRACTING, INC		\$407.000	\$1,628.00	+1.8%
4		ISX CONSTRUCTION, LLC.		\$290.000	\$1,160.00	-27.5%
6070054	L.FT.	SIGN POST (PERFORATED) (2 S)				
Bid Rank		Department Estimate	378.000	\$25.000	\$9,450.00	
1		GRANITE CONSTRUCTION COMPANY		\$22.950	\$8,675.10	-8.2%
2		FNF CONSTRUCTION, INC.		\$25.000	\$9,450.00	+0.0%
3		FANN CONTRACTING, INC		\$29.000	\$10,962.00	+16.0%
4		ISX CONSTRUCTION, LLC.		\$17.000	\$6,426.00	-32.0%
6070055	L.FT.	SIGN POST (PERFORATED) (2 1/2 S)				
Bid Rank		Department Estimate	12.000	\$45.000	\$540.00	
1		GRANITE CONSTRUCTION COMPANY		\$24.100	\$289.20	-46.4%
2		FNF CONSTRUCTION, INC.		\$22.000	\$264.00	-51.1%
3		FANN CONTRACTING, INC		\$35.000	\$420.00	-22.2%
4		ISX CONSTRUCTION, LLC.		\$19.000	\$228.00	-57.8%
6070057	L.FT.	SIGN POST (PERFORATED) (2 1/2 T)				
Bid Rank		Department Estimate	56.000	\$30.000	\$1,680.00	
1		GRANITE CONSTRUCTION COMPANY		\$28.700	\$1,607.20	-4.3%
2		FNF CONSTRUCTION, INC.		\$27.000	\$1,512.00	-10.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
6070057	L.FT.	SIGN POST (PERFORATED) (2 1/2 T)				
Bid Rank		Department Estimate	56.000	\$30.000	\$1,680.00	
3		FANN CONTRACTING, INC		\$41.000	\$2,296.00	+36.7%
4		ISX CONSTRUCTION, LLC.		\$21.000	\$1,176.00	-30.0%
6070060	EACH	FOUNDATION FOR SIGN POST (CONCRETE)				
Bid Rank		Department Estimate	5.000	\$400.000	\$2,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$315.300	\$1,576.50	-21.2%
2		FNF CONSTRUCTION, INC.		\$300.000	\$1,500.00	-25.0%
3		FANN CONTRACTING, INC		\$174.000	\$870.00	-56.5%
4		ISX CONSTRUCTION, LLC.		\$400.000	\$2,000.00	+0.0%
6080005	SQ.FT.	REGULATORY, WARNING, OR MARKER SIGN PANEL				
Bid Rank		Department Estimate	53.000	\$60.000	\$3,180.00	
1		GRANITE CONSTRUCTION COMPANY		\$24.100	\$1,277.30	-59.8%
2		FNF CONSTRUCTION, INC.		\$22.000	\$1,166.00	-63.3%
3		FANN CONTRACTING, INC		\$46.000	\$2,438.00	-23.3%
4		ISX CONSTRUCTION, LLC.		\$26.500	\$1,404.50	-55.8%
7010025	EACH	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.)				
Bid Rank		Department Estimate	4.000	\$4,000.000	\$16,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$3,430.250	\$13,721.00	-14.2%
2		FNF CONSTRUCTION, INC.		\$2,650.000	\$10,600.00	-33.8%
3		FANN CONTRACTING, INC		\$2,900.000	\$11,600.00	-27.5%
4		ISX CONSTRUCTION, LLC.		\$5,000.000	\$20,000.00	+25.0%
7010026	EACH-DAY	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.) (IN USE)				
Bid Rank		Department Estimate	56.000	\$60.000	\$3,360.00	
1		GRANITE CONSTRUCTION COMPANY		\$57.200	\$3,203.20	-4.7%
2		FNF CONSTRUCTION, INC.		\$65.000	\$3,640.00	+8.3%
3		FANN CONTRACTING, INC		\$60.000	\$3,360.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$100.000	\$5,600.00	+66.7%
7015070	EACH	OBLITERATE PAVEMENT MARKERS				
Bid Rank		Department Estimate	2,315.000	\$5.000	\$11,575.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.350	\$3,125.25	-73.0%
2		FNF CONSTRUCTION, INC.		\$1.500	\$3,472.50	-70.0%
3		FANN CONTRACTING, INC		\$4.000	\$9,260.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$0.100	\$231.50	-98.0%
7016030	EACH-DAY	BARRICADE (TYPE 1, TYPE 2, VERT.PANEL, TUBULAR MARKER)				
Bid Rank		Department Estimate	5,950.000	\$0.500	\$2,975.00	
1		GRANITE CONSTRUCTION COMPANY		\$0.250	\$1,487.50	-50.0%
2		FNF CONSTRUCTION, INC.		\$0.350	\$2,082.50	-30.0%
3		FANN CONTRACTING, INC		\$0.300	\$1,785.00	-40.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016030	EACH-DAY	BARRICADE (TYPE 1, TYPE 2, VERT.PANEL, TUBULAR MARKER)				
Bid Rank		Department Estimate	5,950.000	\$0.500	\$2,975.00	
4		ISX CONSTRUCTION, LLC.		\$0.450	\$2,677.50	-10.0%
7016033	EACH-DAY	PORTABLE SIGN STAND (SPRING TYPE)				
Bid Rank		Department Estimate	1,341.000	\$2.000	\$2,682.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.450	\$1,944.45	-27.5%
2		FNF CONSTRUCTION, INC.		\$1.100	\$1,475.10	-45.0%
3		FANN CONTRACTING, INC		\$1.000	\$1,341.00	-50.0%
4		ISX CONSTRUCTION, LLC.		\$2.050	\$2,749.05	+2.5%
7016035	EACH-DAY	WARNING LIGHT (TYPE A)				
Bid Rank		Department Estimate	5,134.000	\$0.500	\$2,567.00	
1		GRANITE CONSTRUCTION COMPANY		\$0.150	\$770.10	-70.0%
2		FNF CONSTRUCTION, INC.		\$0.200	\$1,026.80	-60.0%
3		FANN CONTRACTING, INC		\$0.200	\$1,026.80	-60.0%
4		ISX CONSTRUCTION, LLC.		\$0.100	\$513.40	-80.0%
7016037	EACH-DAY	WARNING LIGHT (TYPE C)				
Bid Rank		Department Estimate	5,720.000	\$0.750	\$4,290.00	
1		GRANITE CONSTRUCTION COMPANY		\$0.150	\$858.00	-80.0%
2		FNF CONSTRUCTION, INC.		\$0.200	\$1,144.00	-73.3%
3		FANN CONTRACTING, INC		\$0.200	\$1,144.00	-73.3%
4		ISX CONSTRUCTION, LLC.		\$0.250	\$1,430.00	-66.7%
7016038	EACH-DAY	TRAFFIC CONE				
Bid Rank		Department Estimate	6,290.000	\$1.000	\$6,290.00	
1		GRANITE CONSTRUCTION COMPANY		\$0.250	\$1,572.50	-75.0%
2		FNF CONSTRUCTION, INC.		\$0.300	\$1,887.00	-70.0%
3		FANN CONTRACTING, INC		\$0.250	\$1,572.50	-75.0%
4		ISX CONSTRUCTION, LLC.		\$1.000	\$6,290.00	+0.0%
7016039	EACH-DAY	EMBEDDED SIGN POST				
Bid Rank		Department Estimate	5,520.000	\$1.000	\$5,520.00	
1		GRANITE CONSTRUCTION COMPANY		\$0.350	\$1,932.00	-65.0%
2		FNF CONSTRUCTION, INC.		\$0.300	\$1,656.00	-70.0%
3		FANN CONTRACTING, INC		\$2.000	\$11,040.00	+100.0%
4		ISX CONSTRUCTION, LLC.		\$0.300	\$1,656.00	-70.0%
7016050	EACH-DAY	TRUCK-MOUNTED ATTENUATOR				
Bid Rank		Department Estimate	236.000	\$900.000	\$212,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,167.000	\$275,412.00	+29.7%
2		FNF CONSTRUCTION, INC.		\$185.000	\$43,660.00	-79.4%
3		FANN CONTRACTING, INC		\$1,188.000	\$280,368.00	+32.0%
4		ISX CONSTRUCTION, LLC.		\$400.000	\$94,400.00	-55.6%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016051	EACH-DAY	TEMPORARY SIGN (LESS THAN 10 S.F.)				
Bid Rank	Department Estimate		966.000	\$1.200	\$1,159.20	
1	GRANITE CONSTRUCTION COMPANY			\$0.400	\$386.40	-66.7%
2	FNF CONSTRUCTION, INC.			\$0.700	\$676.20	-41.7%
3	FANN CONTRACTING, INC			\$0.500	\$483.00	-58.3%
4	ISX CONSTRUCTION, LLC.			\$0.750	\$724.50	-37.5%
7016052	EACH-DAY	TEMPORARY SIGN (10 S.F. OR MORE)				
Bid Rank	Department Estimate		4,500.000	\$1.000	\$4,500.00	
1	GRANITE CONSTRUCTION COMPANY			\$0.400	\$1,800.00	-60.0%
2	FNF CONSTRUCTION, INC.			\$0.750	\$3,375.00	-25.0%
3	FANN CONTRACTING, INC			\$0.600	\$2,700.00	-40.0%
4	ISX CONSTRUCTION, LLC.			\$0.900	\$4,050.00	-10.0%
7016061	EACH-DAY	FLASHING ARROW PANEL				
Bid Rank	Department Estimate		33.000	\$30.000	\$990.00	
1	GRANITE CONSTRUCTION COMPANY			\$11.450	\$377.85	-61.8%
2	FNF CONSTRUCTION, INC.			\$28.000	\$924.00	-6.7%
3	FANN CONTRACTING, INC			\$20.000	\$660.00	-33.3%
4	ISX CONSTRUCTION, LLC.			\$25.000	\$825.00	-16.7%
7016067	EACH-DAY	CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED)				
Bid Rank	Department Estimate		492.000	\$80.000	\$39,360.00	
1	GRANITE CONSTRUCTION COMPANY			\$34.300	\$16,875.60	-57.1%
2	FNF CONSTRUCTION, INC.			\$35.000	\$17,220.00	-56.3%
3	FANN CONTRACTING, INC			\$26.000	\$12,792.00	-67.5%
4	ISX CONSTRUCTION, LLC.			\$50.000	\$24,600.00	-37.5%
7016071	HOURLY	PILOT VEHICLE WITH DRIVER				
Bid Rank	Department Estimate		592.000	\$70.000	\$41,440.00	
1	GRANITE CONSTRUCTION COMPANY			\$66.850	\$39,575.20	-4.5%
2	FNF CONSTRUCTION, INC.			\$95.000	\$56,240.00	+35.7%
3	FANN CONTRACTING, INC			\$75.000	\$44,400.00	+7.1%
4	ISX CONSTRUCTION, LLC.			\$150.000	\$88,800.00	+114.3%
7016075	HOURLY	FLAGGING SERVICES (CIVILIAN)				
Bid Rank	Department Estimate		1,184.000	\$60.000	\$71,040.00	
1	GRANITE CONSTRUCTION COMPANY			\$50.800	\$60,147.20	-15.3%
2	FNF CONSTRUCTION, INC.			\$75.000	\$88,800.00	+25.0%
3	FANN CONTRACTING, INC			\$55.000	\$65,120.00	-8.3%
4	ISX CONSTRUCTION, LLC.			\$125.000	\$148,000.00	+108.3%
7016082	HOURLY	FLAGGING SERVICES (LOCAL ENFORCEMENT OFFICER)(WITH AGENCY VEHICLE)				
Bid Rank	Department Estimate		640.000	\$100.000	\$64,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$131.500	\$84,160.00	+31.5%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7016082	HOURL	FLAGGING SERVICES (LOCAL ENFORCEMENT OFFICER)(WITH AGENCY VEHICLE)				
Bid Rank		Department Estimate	640.000	\$100.000	\$64,000.00	
2		FNF CONSTRUCTION, INC.		\$150.000	\$96,000.00	+50.0%
3		FANN CONTRACTING, INC		\$122.000	\$78,080.00	+22.0%
4		ISX CONSTRUCTION, LLC.		\$185.000	\$118,400.00	+85.0%
7017020	L.SUM	TEMPORARY AND PORTABLE TRAFFIC CONTROL SIGNAL (INSTALL & REMOVE)				
Bid Rank		Department Estimate	1.000	\$15,000.000	\$15,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$2,287.000	\$2,287.00	-84.8%
2		FNF CONSTRUCTION, INC.		\$3,000.000	\$3,000.00	-80.0%
3		FANN CONTRACTING, INC		\$2,325.000	\$2,325.00	-84.5%
4		ISX CONSTRUCTION, LLC.		\$4,000.000	\$4,000.00	-73.3%
7017025	DAY	TEMPORARY AND PORTABLE TRAFFIC CONTROL SIGNAL (IN USE)				
Bid Rank		Department Estimate	20.000	\$150.000	\$3,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$80.050	\$1,601.00	-46.6%
2		FNF CONSTRUCTION, INC.		\$95.000	\$1,900.00	-36.7%
3		FANN CONTRACTING, INC		\$82.000	\$1,640.00	-45.3%
4		ISX CONSTRUCTION, LLC.		\$750.000	\$15,000.00	+400.0%
7030025	EACH	DELINEATOR ASSEMBLY (FLEXIBLE) (DRIVEN FOUNDATION)				
Bid Rank		Department Estimate	112.000	\$250.000	\$28,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$189.200	\$21,190.40	-24.3%
2		FNF CONSTRUCTION, INC.		\$175.000	\$19,600.00	-30.0%
3		FANN CONTRACTING, INC		\$204.000	\$22,848.00	-18.4%
4		ISX CONSTRUCTION, LLC.		\$150.000	\$16,800.00	-40.0%
7030085	EACH	OBJECT MARKER (RELOCATE)				
Bid Rank		Department Estimate	42.000	\$150.000	\$6,300.00	
1		GRANITE CONSTRUCTION COMPANY		\$99.000	\$4,158.00	-34.0%
2		FNF CONSTRUCTION, INC.		\$90.000	\$3,780.00	-40.0%
3		FANN CONTRACTING, INC		\$581.000	\$24,402.00	+287.3%
4		ISX CONSTRUCTION, LLC.		\$600.000	\$25,200.00	+300.0%
7040007	L.FT.	PAVEMENT MARKING (WHITE EXTRUDED THERMOPLASTIC)(0.120")				
Bid Rank		Department Estimate	280,715.000	\$0.750	\$210,536.25	
1		GRANITE CONSTRUCTION COMPANY		\$0.650	\$182,464.75	-13.3%
2		FNF CONSTRUCTION, INC.		\$0.600	\$168,429.00	-20.0%
3		FANN CONTRACTING, INC		\$0.700	\$196,500.50	-6.7%
4		ISX CONSTRUCTION, LLC.		\$0.650	\$182,464.75	-13.3%
7040008	L.FT.	PAVEMENT MARKING (YELLOW EXTRUDED THERMOPLASTIC)(0.120")				
Bid Rank		Department Estimate	117,076.000	\$0.750	\$87,807.00	
1		GRANITE CONSTRUCTION COMPANY		\$0.650	\$76,099.40	-13.3%
2		FNF CONSTRUCTION, INC.		\$0.600	\$70,245.60	-20.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7040008	L.FT.	PAVEMENT MARKING (YELLOW EXTRUDED THERMOPLASTIC)(0.120")				
Bid Rank		Department Estimate	117,076.000	\$0.750	\$87,807.00	
3		FANN CONTRACTING, INC		\$0.700	\$81,953.20	-6.7%
4		ISX CONSTRUCTION, LLC.		\$0.650	\$76,099.40	-13.3%
7040075	L.FT.	PAVEMENT MARKING (TRANSVERSE)(THERMOPLASTIC)(ALKYD)(0.120")				
Bid Rank		Department Estimate	126.000	\$1.000	\$126.00	
1		GRANITE CONSTRUCTION COMPANY		\$6.950	\$875.70	+595.0%
2		FNF CONSTRUCTION, INC.		\$6.700	\$844.20	+570.0%
3		FANN CONTRACTING, INC		\$1.500	\$189.00	+50.0%
4		ISX CONSTRUCTION, LLC.		\$1.250	\$157.50	+25.0%
7040076	EACH	PAVEMENT LEGEND (EXTRUDED THERMOPLASTIC)(ALKYD)(0.120")				
Bid Rank		Department Estimate	4.000	\$250.000	\$1,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$218.000	\$872.00	-12.8%
2		FNF CONSTRUCTION, INC.		\$210.000	\$840.00	-16.0%
3		FANN CONTRACTING, INC		\$174.000	\$696.00	-30.4%
4		ISX CONSTRUCTION, LLC.		\$160.000	\$640.00	-36.0%
7040077	EACH	PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.120")				
Bid Rank		Department Estimate	10.000	\$250.000	\$2,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$176.000	\$1,760.00	-29.6%
2		FNF CONSTRUCTION, INC.		\$170.000	\$1,700.00	-32.0%
3		FANN CONTRACTING, INC		\$145.000	\$1,450.00	-42.0%
4		ISX CONSTRUCTION, LLC.		\$135.000	\$1,350.00	-46.0%
7060015	EACH	PAVEMENT MARKER, RAISED, TYPE D				
Bid Rank		Department Estimate	2,315.000	\$6.000	\$13,890.00	
1		GRANITE CONSTRUCTION COMPANY		\$2.750	\$6,366.25	-54.2%
2		FNF CONSTRUCTION, INC.		\$2.600	\$6,019.00	-56.7%
3		FANN CONTRACTING, INC		\$3.500	\$8,102.50	-41.7%
4		ISX CONSTRUCTION, LLC.		\$3.000	\$6,945.00	-50.0%
7080201	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE)				
Bid Rank		Department Estimate	186,295.000	\$0.500	\$93,147.50	
1		GRANITE CONSTRUCTION COMPANY		\$0.100	\$18,629.50	-80.0%
2		FNF CONSTRUCTION, INC.		\$0.300	\$55,888.50	-40.0%
3		FANN CONTRACTING, INC		\$0.150	\$27,944.25	-70.0%
4		ISX CONSTRUCTION, LLC.		\$0.600	\$111,777.00	+20.0%
7080202	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank		Department Estimate	78,051.000	\$0.500	\$39,025.50	
1		GRANITE CONSTRUCTION COMPANY		\$0.100	\$7,805.10	-80.0%
2		FNF CONSTRUCTION, INC.		\$0.300	\$23,415.30	-40.0%
3		FANN CONTRACTING, INC		\$0.150	\$11,707.65	-70.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
7080202	L.FT.	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (YELLOW)				
Bid Rank		Department Estimate	78,051.000	\$0.500	\$39,025.50	
4		ISX CONSTRUCTION, LLC.		\$0.600	\$46,830.60	+20.0%
7080206	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED SYMBOL) (ARROW)				
Bid Rank		Department Estimate	10.000	\$200.000	\$2,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$63.750	\$637.50	-68.1%
2		FNF CONSTRUCTION, INC.		\$85.000	\$850.00	-57.5%
3		FANN CONTRACTING, INC		\$41.000	\$410.00	-79.5%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$500.00	-75.0%
7080208	EACH	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED LEGEND) (ONLY)				
Bid Rank		Department Estimate	4.000	\$200.000	\$800.00	
1		GRANITE CONSTRUCTION COMPANY		\$69.100	\$276.40	-65.5%
2		FNF CONSTRUCTION, INC.		\$90.000	\$360.00	-55.0%
3		FANN CONTRACTING, INC		\$52.000	\$208.00	-74.0%
4		ISX CONSTRUCTION, LLC.		\$75.000	\$300.00	-62.5%
7350023	EACH	LOOP DETECTOR (SPEED/CLASSIFICATION) (PARTIAL REPLACEMENT)				
Bid Rank		Department Estimate	1.000	\$15,000.000	\$15,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$20,259.000	\$20,259.00	+35.1%
2		FNF CONSTRUCTION, INC.		\$20,000.000	\$20,000.00	+33.3%
3		FANN CONTRACTING, INC		\$16,200.000	\$16,200.00	+8.0%
4		ISX CONSTRUCTION, LLC.		\$15,000.000	\$15,000.00	+0.0%
8050003	ACRE	SEEDING (CLASS II)				
Bid Rank		Department Estimate	22.000	\$4,000.000	\$88,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$6,220.000	\$136,840.00	+55.5%
2		FNF CONSTRUCTION, INC.		\$5,500.000	\$121,000.00	+37.5%
3		FANN CONTRACTING, INC		\$6,727.000	\$147,994.00	+68.2%
4		ISX CONSTRUCTION, LLC.		\$5,800.000	\$127,600.00	+45.0%
8061641	EACH	TRANSPLANT CACTUS				
Bid Rank		Department Estimate	11.000	\$2,500.000	\$27,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$3,037.000	\$33,407.00	+21.5%
2		FNF CONSTRUCTION, INC.		\$5,000.000	\$55,000.00	+100.0%
3		FANN CONTRACTING, INC		\$4,290.000	\$47,190.00	+71.6%
4		ISX CONSTRUCTION, LLC.		\$3,000.000	\$33,000.00	+20.0%
8101016	CU.YD.	EROSION CONTROL (ROCK MULCH)				
Bid Rank		Department Estimate	78.000	\$200.000	\$15,600.00	
1		GRANITE CONSTRUCTION COMPANY		\$242.000	\$18,876.00	+21.0%
2		FNF CONSTRUCTION, INC.		\$250.000	\$19,500.00	+25.0%
3		FANN CONTRACTING, INC		\$270.000	\$21,060.00	+35.0%
4		ISX CONSTRUCTION, LLC.		\$200.000	\$15,600.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
8101017	EACH	EROSION CONTROL (INLET PROTECTION)				
Bid Rank	Department Estimate		3.000	\$50.000	\$150.00	
1	GRANITE CONSTRUCTION COMPANY			\$323.000	\$969.00	+546.0%
2	FNF CONSTRUCTION, INC.			\$350.000	\$1,050.00	+600.0%
3	FANN CONTRACTING, INC			\$350.000	\$1,050.00	+600.0%
4	ISX CONSTRUCTION, LLC.			\$200.000	\$600.00	+300.0%
8101018	SQ.YD.	EROSION CONTROL (STABILIZED CONSTRUCTION ENTRANCE/EXIT GRAVEL PAD)				
Bid Rank	Department Estimate		340.000	\$30.000	\$10,200.00	
1	GRANITE CONSTRUCTION COMPANY			\$13.500	\$4,590.00	-55.0%
2	FNF CONSTRUCTION, INC.			\$50.000	\$17,000.00	+66.7%
3	FANN CONTRACTING, INC			\$31.000	\$10,540.00	+3.3%
4	ISX CONSTRUCTION, LLC.			\$10.000	\$3,400.00	-66.7%
8101021	L.FT.	EROSION CONTROL (WATTLES) (9")				
Bid Rank	Department Estimate		8,620.000	\$10.000	\$86,200.00	
1	GRANITE CONSTRUCTION COMPANY			\$3.650	\$31,463.00	-63.5%
2	FNF CONSTRUCTION, INC.			\$4.000	\$34,480.00	-60.0%
3	FANN CONTRACTING, INC			\$4.000	\$34,480.00	-60.0%
4	ISX CONSTRUCTION, LLC.			\$2.250	\$19,395.00	-77.5%
8101035	L.FT.	EROSION CONTROL (SEDIMENT LOGS) (20")				
Bid Rank	Department Estimate		3,555.000	\$12.000	\$42,660.00	
1	GRANITE CONSTRUCTION COMPANY			\$5.600	\$19,908.00	-53.3%
2	FNF CONSTRUCTION, INC.			\$6.000	\$21,330.00	-50.0%
3	FANN CONTRACTING, INC			\$6.000	\$21,330.00	-50.0%
4	ISX CONSTRUCTION, LLC.			\$4.750	\$16,886.25	-60.4%
9010001	L.SUM	MOBILIZATION				
Bid Rank	Department Estimate		1.000	\$1,180,000.000	\$1,180,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$1,134,700.000	\$1,134,700.00	-3.8%
2	FNF CONSTRUCTION, INC.			\$1,266,500.000	\$1,266,500.00	+7.3%
3	FANN CONTRACTING, INC			\$1,407,700.000	\$1,407,700.00	+19.3%
4	ISX CONSTRUCTION, LLC.			\$1,203,448.850	\$1,203,448.85	+2.0%
9030011	L.FT.	BARBED WIRE FENCE, TYPE 1				
Bid Rank	Department Estimate		624.000	\$40.000	\$24,960.00	
1	GRANITE CONSTRUCTION COMPANY			\$5.500	\$3,432.00	-86.3%
2	FNF CONSTRUCTION, INC.			\$15.000	\$9,360.00	-62.5%
3	FANN CONTRACTING, INC			\$17.000	\$10,608.00	-57.5%
4	ISX CONSTRUCTION, LLC.			\$30.000	\$18,720.00	-25.0%
9030102	EACH	FENCE GATE, TYPE 1, DOUBLE				
Bid Rank	Department Estimate		2.000	\$5,000.000	\$10,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$1,893.500	\$3,787.00	-62.1%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9030102	EACH	FENCE GATE, TYPE 1, DOUBLE				
Bid Rank		Department Estimate	2.000	\$5,000.000	\$10,000.00	
2		FNF CONSTRUCTION, INC.		\$1,750.000	\$3,500.00	-65.0%
3		FANN CONTRACTING, INC		\$2,900.000	\$5,800.00	-42.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$4,000.00	-60.0%
9050005	L.FT.	GUARD RAIL, W-BEAM, SINGLE FACE (MASH)				
Bid Rank		Department Estimate	1,650.000	\$75.000	\$123,750.00	
1		GRANITE CONSTRUCTION COMPANY		\$42.300	\$69,795.00	-43.6%
2		FNF CONSTRUCTION, INC.		\$45.000	\$74,250.00	-40.0%
3		FANN CONTRACTING, INC		\$58.000	\$95,700.00	-22.7%
4		ISX CONSTRUCTION, LLC.		\$36.000	\$59,400.00	-52.0%
9050028	EACH	GUARD RAIL TERMINAL (FLARE TYPE)				
Bid Rank		Department Estimate	12.000	\$8,000.000	\$96,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$5,723.000	\$68,676.00	-28.5%
2		FNF CONSTRUCTION, INC.		\$6,250.000	\$75,000.00	-21.9%
3		FANN CONTRACTING, INC		\$5,800.000	\$69,600.00	-27.5%
4		ISX CONSTRUCTION, LLC.		\$4,900.000	\$58,800.00	-38.8%
9050205	EACH	BOX CULVERT GUARD RAIL POST				
Bid Rank		Department Estimate	14.000	\$1,000.000	\$14,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,524.100	\$21,337.40	+52.4%
2		FNF CONSTRUCTION, INC.		\$1,650.000	\$23,100.00	+65.0%
3		FANN CONTRACTING, INC		\$930.000	\$13,020.00	-7.0%
4		ISX CONSTRUCTION, LLC.		\$1,300.000	\$18,200.00	+30.0%
9050419	EACH	GUARD RAIL TRANSITION (TO BRIDGE)				
Bid Rank		Department Estimate	4.000	\$6,000.000	\$24,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$5,972.000	\$23,888.00	-0.5%
2		FNF CONSTRUCTION, INC.		\$6,500.000	\$26,000.00	+8.3%
3		FANN CONTRACTING, INC		\$5,800.000	\$23,200.00	-3.3%
4		ISX CONSTRUCTION, LLC.		\$5,100.000	\$20,400.00	-15.0%
9080084	L.FT.	CONCRETE CURB AND GUTTER (C-05.10)(DEPRESSED)				
Bid Rank		Department Estimate	30.000	\$65.000	\$1,950.00	
1		GRANITE CONSTRUCTION COMPANY		\$110.000	\$3,300.00	+69.2%
2		FNF CONSTRUCTION, INC.		\$285.000	\$8,550.00	+338.5%
3		FANN CONTRACTING, INC		\$72.000	\$2,160.00	+10.8%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$9,000.00	+361.5%
9080095	EACH	CONCRETE CURB AND GUTTER (C-05.10)(CURB TERMINATION)				
Bid Rank		Department Estimate	1.000	\$400.000	\$400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,251.750	\$1,251.75	+212.9%
2		FNF CONSTRUCTION, INC.		\$6,260.000	\$6,260.00	+1465.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9080095	EACH	CONCRETE CURB AND GUTTER (C-05.10)(CURB TERMINATION)				
Bid Rank		Department Estimate	1.000	\$400.000	\$400.00	
3		FANN CONTRACTING, INC		\$260.000	\$260.00	-35.0%
4		ISX CONSTRUCTION, LLC.		\$500.000	\$500.00	+25.0%
9080201	SQ.FT.	CONCRETE SIDEWALK (C-05.20)				
Bid Rank		Department Estimate	14.000	\$90.000	\$1,260.00	
1		GRANITE CONSTRUCTION COMPANY		\$276.000	\$3,864.00	+206.7%
2		FNF CONSTRUCTION, INC.		\$375.000	\$5,250.00	+316.7%
3		FANN CONTRACTING, INC		\$47.000	\$658.00	-47.8%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$4,200.00	+233.3%
9080290	EACH	CONCRETE SIDEWALK RAMP (DETAIL A)				
Bid Rank		Department Estimate	1.000	\$7,500.000	\$7,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$6,897.000	\$6,897.00	-8.0%
2		FNF CONSTRUCTION, INC.		\$8,750.000	\$8,750.00	+16.7%
3		FANN CONTRACTING, INC		\$13,225.000	\$13,225.00	+76.3%
4		ISX CONSTRUCTION, LLC.		\$14,000.000	\$14,000.00	+86.7%
9230003	HOURL	ON-THE-JOB TRAINING WITH GOALS				
Bid Rank		Department Estimate	600.000	\$3.000	\$1,800.00	
1		GRANITE CONSTRUCTION COMPANY		\$3.000	\$1,800.00	+0.0%
2		FNF CONSTRUCTION, INC.		\$3.000	\$1,800.00	+0.0%
3		FANN CONTRACTING, INC		\$3.000	\$1,800.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$3.000	\$1,800.00	+0.0%
9240011	L.SUM	FORCE ACCOUNT WORK (REPAIR BASE MATERIAL)				
Bid Rank		Department Estimate	1.000	\$25,000.000	\$25,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$25,000.000	\$25,000.00	+0.0%
2		FNF CONSTRUCTION, INC.		\$25,000.000	\$25,000.00	+0.0%
3		FANN CONTRACTING, INC		\$25,000.000	\$25,000.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$25,000.000	\$25,000.00	+0.0%
9240012	L.SUM	FORCE ACCOUNT WORK (EQUIPMENT CONCRETE SLAB REMOVAL)				
Bid Rank		Department Estimate	1.000	\$5,000.000	\$5,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$5,000.000	\$5,000.00	+0.0%
2		FNF CONSTRUCTION, INC.		\$5,000.000	\$5,000.00	+0.0%
3		FANN CONTRACTING, INC		\$5,000.000	\$5,000.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$5,000.000	\$5,000.00	+0.0%
9240017	L.SUM	FORCE ACCOUNT WORK (BRIDGE DECK REPAIR)				
Bid Rank		Department Estimate	1.000	\$40,000.000	\$40,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$40,000.000	\$40,000.00	+0.0%
2		FNF CONSTRUCTION, INC.		\$40,000.000	\$40,000.00	+0.0%
3		FANN CONTRACTING, INC		\$40,000.000	\$40,000.00	+0.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
9240017	L.SUM	FORCE ACCOUNT WORK (BRIDGE DECK REPAIR)				
Bid Rank	Department Estimate		1.000	\$40,000.000	\$40,000.00	
4	ISX CONSTRUCTION, LLC.			\$40,000.000	\$40,000.00	+0.0%
9240018	L.SUM	FORCE ACCOUNT WORK (BIOLOGIST AND WILDLIFE REHABILITATOR)				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$10,000.000	\$10,000.00	+0.0%
2	FNF CONSTRUCTION, INC.			\$10,000.000	\$10,000.00	+0.0%
3	FANN CONTRACTING, INC			\$10,000.000	\$10,000.00	+0.0%
4	ISX CONSTRUCTION, LLC.			\$10,000.000	\$10,000.00	+0.0%
9240170	L.SUM	CONTRACTOR QUALITY CONTROL				
Bid Rank	Department Estimate		1.000	\$110,000.000	\$110,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$137,016.000	\$137,016.00	+24.6%
2	FNF CONSTRUCTION, INC.			\$215,000.000	\$215,000.00	+95.5%
3	FANN CONTRACTING, INC			\$235,000.000	\$235,000.00	+113.6%
4	ISX CONSTRUCTION, LLC.			\$150,000.000	\$150,000.00	+36.4%
9240900	L.SUM	AVOIDANCE AREA PROTECTION PLAN AND MONITORING				
Bid Rank	Department Estimate		1.000	\$10,000.000	\$10,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$3,156.000	\$3,156.00	-68.4%
2	FNF CONSTRUCTION, INC.			\$15,000.000	\$15,000.00	+50.0%
3	FANN CONTRACTING, INC			\$35,000.000	\$35,000.00	+250.0%
4	ISX CONSTRUCTION, LLC.			\$2,500.000	\$2,500.00	-75.0%
9250001	L.SUM	CONSTRUCTION SURVEYING AND LAYOUT				
Bid Rank	Department Estimate		1.000	\$150,000.000	\$150,000.00	
1	GRANITE CONSTRUCTION COMPANY			\$150,007.300	\$150,007.30	+0.0%
2	FNF CONSTRUCTION, INC.			\$150,000.000	\$150,000.00	+0.0%
3	FANN CONTRACTING, INC			\$102,000.000	\$102,000.00	-32.0%
4	ISX CONSTRUCTION, LLC.			\$90,000.000	\$90,000.00	-40.0%
9280034	L.FT.	GROUND-IN RUMBLE STRIP (6 INCH)				
Bid Rank	Department Estimate		89,336.000	\$0.750	\$67,002.00	
1	GRANITE CONSTRUCTION COMPANY			\$0.200	\$17,867.20	-73.3%
2	FNF CONSTRUCTION, INC.			\$0.250	\$22,334.00	-66.7%
3	FANN CONTRACTING, INC			\$0.250	\$22,334.00	-66.7%
4	ISX CONSTRUCTION, LLC.			\$0.300	\$26,800.80	-60.0%
2020009	A	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank	Department Estimate		1.000	\$1,200.000	\$1,200.00	
1	GRANITE CONSTRUCTION COMPANY			\$1,413.000	\$1,413.00	+17.8%
2	FNF CONSTRUCTION, INC.			\$2,200.000	\$2,200.00	+83.3%
3	FANN CONTRACTING, INC			\$2,100.000	\$2,100.00	+75.0%
4	ISX CONSTRUCTION, LLC.			\$2,000.000	\$2,000.00	+66.7%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030501	A	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	6.000	\$150.000	\$900.00	
1		GRANITE CONSTRUCTION COMPANY		\$459.000	\$2,754.00	+206.0%
2		FNF CONSTRUCTION, INC.		\$345.000	\$2,070.00	+130.0%
3		FANN CONTRACTING, INC		\$95.000	\$570.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$300.00	-66.7%
2030506	A	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	18.000	\$250.000	\$4,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$351.000	\$6,318.00	+40.4%
2		FNF CONSTRUCTION, INC.		\$500.000	\$9,000.00	+100.0%
3		FANN CONTRACTING, INC		\$200.000	\$3,600.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$5,400.00	+20.0%
6010002	A	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	24.000	\$1,000.000	\$24,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,050.500	\$25,212.00	+5.1%
2		FNF CONSTRUCTION, INC.		\$3,500.000	\$84,000.00	+250.0%
3		FANN CONTRACTING, INC		\$2,370.000	\$56,880.00	+137.0%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$43,200.00	+80.0%
6050002	A	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	2,245.000	\$2.000	\$4,490.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$3,592.00	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$3,928.75	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$4,490.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$3,367.50	-25.0%
6050101	A	EACH PLACE DOWELS				
Bid Rank		Department Estimate	22.000	\$100.000	\$2,200.00	
1		GRANITE CONSTRUCTION COMPANY		\$47.550	\$1,046.10	-52.5%
2		FNF CONSTRUCTION, INC.		\$52.000	\$1,144.00	-48.0%
3		FANN CONTRACTING, INC		\$75.000	\$1,650.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$770.00	-65.0%
2020009	B	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,413.000	\$2,826.00	+17.8%
2		FNF CONSTRUCTION, INC.		\$2,200.000	\$4,400.00	+83.3%
3		FANN CONTRACTING, INC		\$2,100.000	\$4,200.00	+75.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$4,000.00	+66.7%
2020183	B	EACH REMOVE (OUTLET APRON)				
Bid Rank		Department Estimate	1.000	\$2,000.000	\$2,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$7,065.000	\$7,065.00	+253.3%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020183	B	EACH REMOVE (OUTLET APRON)				
Bid Rank		Department Estimate	1.000	\$2,000.000	\$2,000.00	
2		FNF CONSTRUCTION, INC.		\$2,200.000	\$2,200.00	+10.0%
3		FANN CONTRACTING, INC		\$10,000.000	\$10,000.00	+400.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$2,000.00	+0.0%
2030501	B	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	6.000	\$150.000	\$900.00	
1		GRANITE CONSTRUCTION COMPANY		\$905.000	\$5,430.00	+503.3%
2		FNF CONSTRUCTION, INC.		\$345.000	\$2,070.00	+130.0%
3		FANN CONTRACTING, INC		\$95.000	\$570.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$300.00	-66.7%
2030506	B	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	32.000	\$250.000	\$8,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$351.000	\$11,232.00	+40.4%
2		FNF CONSTRUCTION, INC.		\$500.000	\$16,000.00	+100.0%
3		FANN CONTRACTING, INC		\$200.000	\$6,400.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$9,600.00	+20.0%
6010002	B	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	54.000	\$1,000.000	\$54,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,058.000	\$57,132.00	+5.8%
2		FNF CONSTRUCTION, INC.		\$3,700.000	\$199,800.00	+270.0%
3		FANN CONTRACTING, INC		\$1,895.000	\$102,330.00	+89.5%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$97,200.00	+80.0%
6050002	B	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	6,528.000	\$2.000	\$13,056.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$10,444.80	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$11,424.00	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$13,056.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$9,792.00	-25.0%
6050101	B	EACH PLACE DOWELS				
Bid Rank		Department Estimate	48.000	\$100.000	\$4,800.00	
1		GRANITE CONSTRUCTION COMPANY		\$47.550	\$2,282.40	-52.5%
2		FNF CONSTRUCTION, INC.		\$52.000	\$2,496.00	-48.0%
3		FANN CONTRACTING, INC		\$75.000	\$3,600.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$1,680.00	-65.0%
2020009	C	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,413.000	\$2,826.00	+17.8%
2		FNF CONSTRUCTION, INC.		\$2,200.000	\$4,400.00	+83.3%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020009	C	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
3		FANN CONTRACTING, INC		\$2,100.000	\$4,200.00	+75.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$4,000.00	+66.7%
2030501	C	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	7.000	\$150.000	\$1,050.00	
1		GRANITE CONSTRUCTION COMPANY		\$512.000	\$3,584.00	+241.3%
2		FNF CONSTRUCTION, INC.		\$400.000	\$2,800.00	+166.7%
3		FANN CONTRACTING, INC		\$95.000	\$665.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$350.00	-66.7%
2030506	C	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	28.000	\$250.000	\$7,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$351.000	\$9,828.00	+40.4%
2		FNF CONSTRUCTION, INC.		\$500.000	\$14,000.00	+100.0%
3		FANN CONTRACTING, INC		\$200.000	\$5,600.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$8,400.00	+20.0%
6010002	C	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	46.000	\$1,000.000	\$46,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,069.000	\$49,174.00	+6.9%
2		FNF CONSTRUCTION, INC.		\$3,000.000	\$138,000.00	+200.0%
3		FANN CONTRACTING, INC		\$2,145.000	\$98,670.00	+114.5%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$82,800.00	+80.0%
6050002	C	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	5,035.000	\$2.000	\$10,070.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$8,056.00	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$8,811.25	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$10,070.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$7,552.50	-25.0%
6050101	C	EACH PLACE DOWELS				
Bid Rank		Department Estimate	44.000	\$100.000	\$4,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$48.000	\$2,112.00	-52.0%
2		FNF CONSTRUCTION, INC.		\$55.000	\$2,420.00	-45.0%
3		FANN CONTRACTING, INC		\$75.000	\$3,300.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$1,540.00	-65.0%
2020009	D	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,413.000	\$2,826.00	+17.8%
2		FNF CONSTRUCTION, INC.		\$2,200.000	\$4,400.00	+83.3%
3		FANN CONTRACTING, INC		\$2,100.000	\$4,200.00	+75.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020009	D	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$4,000.00	+66.7%
2030501	D	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	18.000	\$150.000	\$2,700.00	
1		GRANITE CONSTRUCTION COMPANY		\$444.000	\$7,992.00	+196.0%
2		FNF CONSTRUCTION, INC.		\$300.000	\$5,400.00	+100.0%
3		FANN CONTRACTING, INC		\$95.000	\$1,710.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$900.00	-66.7%
2030506	D	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	31.000	\$250.000	\$7,750.00	
1		GRANITE CONSTRUCTION COMPANY		\$351.000	\$10,881.00	+40.4%
2		FNF CONSTRUCTION, INC.		\$515.000	\$15,965.00	+106.0%
3		FANN CONTRACTING, INC		\$200.000	\$6,200.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$9,300.00	+20.0%
6010002	D	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	62.000	\$1,000.000	\$62,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,064.000	\$65,968.00	+6.4%
2		FNF CONSTRUCTION, INC.		\$2,675.000	\$165,850.00	+167.5%
3		FANN CONTRACTING, INC		\$2,045.000	\$126,790.00	+104.5%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$111,600.00	+80.0%
6050002	D	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	8,154.000	\$2.000	\$16,308.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$13,046.40	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$14,269.50	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$16,308.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$12,231.00	-25.0%
6050101	D	EACH PLACE DOWELS				
Bid Rank		Department Estimate	60.000	\$100.000	\$6,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$48.000	\$2,880.00	-52.0%
2		FNF CONSTRUCTION, INC.		\$80.000	\$4,800.00	-20.0%
3		FANN CONTRACTING, INC		\$75.000	\$4,500.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$2,100.00	-65.0%
2020009	E	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,426.000	\$2,852.00	+18.8%
2		FNF CONSTRUCTION, INC.		\$2,200.000	\$4,400.00	+83.3%
3		FANN CONTRACTING, INC		\$2,100.000	\$4,200.00	+75.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$4,000.00	+66.7%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030501	E	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	11.000	\$150.000	\$1,650.00	
1		GRANITE CONSTRUCTION COMPANY		\$512.000	\$5,632.00	+241.3%
2		FNF CONSTRUCTION, INC.		\$315.000	\$3,465.00	+110.0%
3		FANN CONTRACTING, INC		\$95.000	\$1,045.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$550.00	-66.7%
2030506	E	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	42.000	\$250.000	\$10,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$351.000	\$14,742.00	+40.4%
2		FNF CONSTRUCTION, INC.		\$500.000	\$21,000.00	+100.0%
3		FANN CONTRACTING, INC		\$200.000	\$8,400.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$12,600.00	+20.0%
6010002	E	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	71.000	\$1,000.000	\$71,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,063.000	\$75,473.00	+6.3%
2		FNF CONSTRUCTION, INC.		\$2,500.000	\$177,500.00	+150.0%
3		FANN CONTRACTING, INC		\$1,912.000	\$135,752.00	+91.2%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$127,800.00	+80.0%
6050002	E	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	7,826.000	\$2.000	\$15,652.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$12,521.60	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$13,695.50	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$15,652.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$11,739.00	-25.0%
6050101	E	EACH PLACE DOWELS				
Bid Rank		Department Estimate	54.000	\$100.000	\$5,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$48.000	\$2,592.00	-52.0%
2		FNF CONSTRUCTION, INC.		\$60.000	\$3,240.00	-40.0%
3		FANN CONTRACTING, INC		\$75.000	\$4,050.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$1,890.00	-65.0%
2020009	F	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,427.000	\$2,854.00	+18.9%
2		FNF CONSTRUCTION, INC.		\$2,200.000	\$4,400.00	+83.3%
3		FANN CONTRACTING, INC		\$2,100.000	\$4,200.00	+75.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$4,000.00	+66.7%
2030501	F	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	7.000	\$150.000	\$1,050.00	
1		GRANITE CONSTRUCTION COMPANY		\$493.000	\$3,451.00	+228.7%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030501	F	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	7.000	\$150.000	\$1,050.00	
2		FNF CONSTRUCTION, INC.		\$400.000	\$2,800.00	+166.7%
3		FANN CONTRACTING, INC		\$95.000	\$665.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$350.00	-66.7%
2030506	F	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	26.000	\$250.000	\$6,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$355.000	\$9,230.00	+42.0%
2		FNF CONSTRUCTION, INC.		\$510.000	\$13,260.00	+104.0%
3		FANN CONTRACTING, INC		\$200.000	\$5,200.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$7,800.00	+20.0%
6010002	F	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	36.000	\$1,000.000	\$36,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,054.000	\$37,944.00	+5.4%
2		FNF CONSTRUCTION, INC.		\$3,500.000	\$126,000.00	+250.0%
3		FANN CONTRACTING, INC		\$2,580.000	\$92,880.00	+158.0%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$64,800.00	+80.0%
6050002	F	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	3,259.000	\$2.000	\$6,518.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$5,214.40	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$5,703.25	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$6,518.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$4,888.50	-25.0%
6050101	F	EACH PLACE DOWELS				
Bid Rank		Department Estimate	32.000	\$100.000	\$3,200.00	
1		GRANITE CONSTRUCTION COMPANY		\$48.000	\$1,536.00	-52.0%
2		FNF CONSTRUCTION, INC.		\$75.000	\$2,400.00	-25.0%
3		FANN CONTRACTING, INC		\$75.000	\$2,400.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$1,120.00	-65.0%
2020009	G	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,426.000	\$2,852.00	+18.8%
2		FNF CONSTRUCTION, INC.		\$2,500.000	\$5,000.00	+108.3%
3		FANN CONTRACTING, INC		\$2,100.000	\$4,200.00	+75.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$4,000.00	+66.7%
2020183	G	EACH REMOVE (OUTLET APRON)				
Bid Rank		Department Estimate	1.000	\$2,000.000	\$2,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$7,133.000	\$7,133.00	+256.7%
2		FNF CONSTRUCTION, INC.		\$2,500.000	\$2,500.00	+25.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020183	G	EACH REMOVE (OUTLET APRON)				
Bid Rank		Department Estimate	1.000	\$2,000.000	\$2,000.00	
3		FANN CONTRACTING, INC		\$5,200.000	\$5,200.00	+160.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$2,000.00	+0.0%
2030501	G	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	8.000	\$150.000	\$1,200.00	
1		GRANITE CONSTRUCTION COMPANY		\$744.000	\$5,952.00	+396.0%
2		FNF CONSTRUCTION, INC.		\$435.000	\$3,480.00	+190.0%
3		FANN CONTRACTING, INC		\$95.000	\$760.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$400.00	-66.7%
2030506	G	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	26.000	\$250.000	\$6,500.00	
1		GRANITE CONSTRUCTION COMPANY		\$355.000	\$9,230.00	+42.0%
2		FNF CONSTRUCTION, INC.		\$510.000	\$13,260.00	+104.0%
3		FANN CONTRACTING, INC		\$200.000	\$5,200.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$7,800.00	+20.0%
6010002	G	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	50.000	\$1,000.000	\$50,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,054.000	\$52,700.00	+5.4%
2		FNF CONSTRUCTION, INC.		\$2,200.000	\$110,000.00	+120.0%
3		FANN CONTRACTING, INC		\$1,995.000	\$99,750.00	+99.5%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$90,000.00	+80.0%
6050002	G	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	5,736.000	\$2.000	\$11,472.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$9,177.60	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$10,038.00	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$11,472.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$8,604.00	-25.0%
6050101	G	EACH PLACE DOWELS				
Bid Rank		Department Estimate	48.000	\$100.000	\$4,800.00	
1		GRANITE CONSTRUCTION COMPANY		\$48.000	\$2,304.00	-52.0%
2		FNF CONSTRUCTION, INC.		\$55.000	\$2,640.00	-45.0%
3		FANN CONTRACTING, INC		\$75.000	\$3,600.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$1,680.00	-65.0%
2020009	H	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,427.000	\$2,854.00	+18.9%
2		FNF CONSTRUCTION, INC.		\$2,200.000	\$4,400.00	+83.3%
3		FANN CONTRACTING, INC		\$2,100.000	\$4,200.00	+75.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2020009	H	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	2.000	\$1,200.000	\$2,400.00	
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$4,000.00	+66.7%
2030501	H	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	25.000	\$150.000	\$3,750.00	
1		GRANITE CONSTRUCTION COMPANY		\$431.000	\$10,775.00	+187.3%
2		FNF CONSTRUCTION, INC.		\$280.000	\$7,000.00	+86.7%
3		FANN CONTRACTING, INC		\$95.000	\$2,375.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$1,250.00	-66.7%
2030506	H	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	29.000	\$250.000	\$7,250.00	
1		GRANITE CONSTRUCTION COMPANY		\$355.000	\$10,295.00	+42.0%
2		FNF CONSTRUCTION, INC.		\$515.000	\$14,935.00	+106.0%
3		FANN CONTRACTING, INC		\$200.000	\$5,800.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$8,700.00	+20.0%
6010002	H	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	73.000	\$1,000.000	\$73,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,055.000	\$77,015.00	+5.5%
2		FNF CONSTRUCTION, INC.		\$2,225.000	\$162,425.00	+122.5%
3		FANN CONTRACTING, INC		\$1,580.000	\$115,340.00	+58.0%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$131,400.00	+80.0%
6050002	H	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	7,939.000	\$2.000	\$15,878.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$12,702.40	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$13,893.25	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$15,878.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$11,908.50	-25.0%
6050101	H	EACH PLACE DOWELS				
Bid Rank		Department Estimate	60.000	\$100.000	\$6,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$48.000	\$2,880.00	-52.0%
2		FNF CONSTRUCTION, INC.		\$80.000	\$4,800.00	-20.0%
3		FANN CONTRACTING, INC		\$75.000	\$4,500.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$2,100.00	-65.0%
2020009	I	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	6.000	\$1,200.000	\$7,200.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,427.000	\$8,562.00	+18.9%
2		FNF CONSTRUCTION, INC.		\$950.000	\$5,700.00	-20.8%
3		FANN CONTRACTING, INC		\$2,100.000	\$12,600.00	+75.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$12,000.00	+66.7%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030501	I	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	32.000	\$150.000	\$4,800.00	
1		GRANITE CONSTRUCTION COMPANY		\$465.000	\$14,880.00	+210.0%
2		FNF CONSTRUCTION, INC.		\$220.000	\$7,040.00	+46.7%
3		FANN CONTRACTING, INC		\$95.000	\$3,040.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$1,600.00	-66.7%
2030506	I	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	40.000	\$250.000	\$10,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$355.000	\$14,200.00	+42.0%
2		FNF CONSTRUCTION, INC.		\$500.000	\$20,000.00	+100.0%
3		FANN CONTRACTING, INC		\$200.000	\$8,000.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$12,000.00	+20.0%
6010002	I	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	181.000	\$1,000.000	\$181,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,060.000	\$191,860.00	+6.0%
2		FNF CONSTRUCTION, INC.		\$1,525.000	\$276,025.00	+52.5%
3		FANN CONTRACTING, INC		\$1,315.000	\$238,015.00	+31.5%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$325,800.00	+80.0%
6050002	I	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	25,441.000	\$2.000	\$50,882.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$40,705.60	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$44,521.75	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$50,882.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$38,161.50	-25.0%
6050101	I	EACH PLACE DOWELS				
Bid Rank		Department Estimate	194.000	\$100.000	\$19,400.00	
1		GRANITE CONSTRUCTION COMPANY		\$48.000	\$9,312.00	-52.0%
2		FNF CONSTRUCTION, INC.		\$52.000	\$10,088.00	-48.0%
3		FANN CONTRACTING, INC		\$75.000	\$14,550.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$6,790.00	-65.0%
2020009	J	CU.YD. REMOVAL OF STRUCTURAL CONCRETE				
Bid Rank		Department Estimate	4.000	\$1,200.000	\$4,800.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,427.000	\$5,708.00	+18.9%
2		FNF CONSTRUCTION, INC.		\$1,500.000	\$6,000.00	+25.0%
3		FANN CONTRACTING, INC		\$2,100.000	\$8,400.00	+75.0%
4		ISX CONSTRUCTION, LLC.		\$2,000.000	\$8,000.00	+66.7%
2030501	J	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	20.000	\$150.000	\$3,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$474.000	\$9,480.00	+216.0%

*** Bid Tabs for Proposal Pamphlet 2025131 ***

Item Number	Unit of Measure	Item Description	Quantity	Unit Price	Extended Amount	Compared To Dept Estimate
2030501	J	CU.YD. STRUCTURAL EXCAVATION				
Bid Rank		Department Estimate	20.000	\$150.000	\$3,000.00	
2		FNF CONSTRUCTION, INC.		\$350.000	\$7,000.00	+133.3%
3		FANN CONTRACTING, INC		\$95.000	\$1,900.00	-36.7%
4		ISX CONSTRUCTION, LLC.		\$50.000	\$1,000.00	-66.7%
2030506	J	CU.YD. STRUCTURE BACKFILL				
Bid Rank		Department Estimate	32.000	\$250.000	\$8,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$354.500	\$11,344.00	+41.8%
2		FNF CONSTRUCTION, INC.		\$500.000	\$16,000.00	+100.0%
3		FANN CONTRACTING, INC		\$200.000	\$6,400.00	-20.0%
4		ISX CONSTRUCTION, LLC.		\$300.000	\$9,600.00	+20.0%
6010002	J	CU.YD. STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)				
Bid Rank		Department Estimate	117.000	\$1,000.000	\$117,000.00	
1		GRANITE CONSTRUCTION COMPANY		\$1,059.000	\$123,903.00	+5.9%
2		FNF CONSTRUCTION, INC.		\$1,750.000	\$204,750.00	+75.0%
3		FANN CONTRACTING, INC		\$1,560.000	\$182,520.00	+56.0%
4		ISX CONSTRUCTION, LLC.		\$1,800.000	\$210,600.00	+80.0%
6050002	J	LB. REINFORCING STEEL				
Bid Rank		Department Estimate	16,160.000	\$2.000	\$32,320.00	
1		GRANITE CONSTRUCTION COMPANY		\$1.600	\$25,856.00	-20.0%
2		FNF CONSTRUCTION, INC.		\$1.750	\$28,280.00	-12.5%
3		FANN CONTRACTING, INC		\$2.000	\$32,320.00	+0.0%
4		ISX CONSTRUCTION, LLC.		\$1.500	\$24,240.00	-25.0%
6050101	J	EACH PLACE DOWELS				
Bid Rank		Department Estimate	132.000	\$100.000	\$13,200.00	
1		GRANITE CONSTRUCTION COMPANY		\$48.000	\$6,336.00	-52.0%
2		FNF CONSTRUCTION, INC.		\$60.000	\$7,920.00	-40.0%
3		FANN CONTRACTING, INC		\$75.000	\$9,900.00	-25.0%
4		ISX CONSTRUCTION, LLC.		\$35.000	\$4,620.00	-65.0%