ARIZONA DEPARTMENT OF TRANSPORTATION
Contracts and Specifications Group
205 S. 17th Avenue, MD 121F,
Phoenix AZ 85007
Phone: 602.712.7221
KATIE HOBBS
GOVERNOR
JENNIFER TOTH
DIRECTOR



11-09-2026

ADDENDUM No. 3

TO ALL CONTRACTORS AND OTHERS INTERESTED IN PROJECT

095 LA 158 F070601C
095-C(229)T
QUARTZSITE – PARKER – TOPOCK HWY
SOUTH OF PARKER DAM

SCHEDULED FOR BID OPENING ON
FRIDAY, NOVEMBER 13, 2026, AT 11:00 A.M. (M.S.T.)

REVISIONS AND ADDITIONS TO THE SPECIAL PROVISIONS:

On Page 124 of 220: Insert the following:

ITEM 9240014 FORCE ACCOUNT WORK (PINNED MESH ADDITIONAL WORK)

Description:

Additional work to install Pinned mesh locations as determined by the Engineer in the field following Scaling Activities. The work and materials for the Pinned Mesh Area, including boundary ropes, shackles, dowels, and dowel Appurtenances will be paid as determined below.

Method of Measurement:

Force Account Work (PINNED MESH ADDITIONAL WORK) will be measured for payment by the lump sum as a single complete unit of work.

Basis of Payment:

Force Account Work (PINNED MESH ADDITIONAL WORK) will be in accordance with Subsection 109.04 of the Standards Specifications.

REVISIONS TO THE PROJECT PLANS:

Attached are revised plan sheets 24 & 25 of 30. Remove plan sheets 24 & 25 of 30 from the plan set and replace with attached plan sheets 24 & 25 of 30 and be guided accordingly.

REVISIONS AND ADDITIONS TO THE BID SCHEDULE:

Attached is the revised Bid Schedule. Remove the Bid Schedule from your proposal pamphlet, insert the revised Bid Schedule, and be guided accordingly.



For/ Brahama Singh, PE,
Group Manager,
Contracts & Specifications

Attachments:
-Revised plan sheets 24 & 25 of 30,

-Revised Bid Schedule.

ARIZONA DEPARTMENT OF TRANSPORTATION
PROJECT DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS GROUP

BID SCHEDULE

CONTRACT # 2024089

TRACS No.	Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
095 LA 158 F070601C	095-C-(229)T	103844	LA PAZ	NORTHWEST	3.1		Rene Teran

Highway Termini	Location	Work Description
• QUARTZSITE - PARKER - TOPOCK HIGHWAY (SR 95)_	• South of Parker	• System Enhancement (Safety Improvements)

BID SCHEDULE

095 LA 158 F070601C

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
2020029	REMOVAL OF ASPHALTIC CONCRETE PAVEMENT	SQ.YD.	294		
2020052	REMOVE (SPILLWAY)	L.FT.	60		
2020101	REMOVE FENCE	L.FT.	137		
2030301	ROADWAY EXCAVATION	CU.YD.	252		
2030401	DRAINAGE EXCAVATION	CU.YD.	793		
2030811	DYKE (TYPE A) (C-03.10)	L.FT.	33		
2040002	GRADING FOR DRAINAGE	SQ.YD.	1,618		
2050001	GRADING ROADWAY FOR PAVEMENT	SQ.YD.	59		
3030022	AGGREGATE BASE, CLASS 2	CU.YD.	35		
4040125	FOG COAT	TON	1		
4040165	BLOTTER MATERIAL	SQ.YD.	205		
4090006	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (SPECIAL MIX)	TON	69		
6011151	SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (42")	L.FT.	532		
6070054	SIGN POST (PERFORATED) (2 S)	L.FT.	24		
6070060	FOUNDATION FOR SIGN POST (CONCRETE)	EACH	2		

BID SCHEDULE

095 LA 158 F070601C

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
7010025	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.)	EACH	6		
7010026	TEMPORARY IMPACT ATTENUTION DEVICE (IN-LINE ENERGY ABSORBING TERM.) (IN USE)	EACH-DAY	60		
7015010	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)	L.FT.	1,120		
7015032	TEMPORARY PREFORMED MARKING (TYPE II, TAPE LINE)	L.FT.	900		
7016020	TEMPORARY CONCRETE BARRIER (IN USE)	L.FT.-DAY	11,200		
7016030	BARRICADE (TYPE 1, TYPE 2, VERT.PANEL, TUBULAR MARKER)	EACH-DAY	3,290		
7016033	PORTABLE SIGN STAND (SPRING TYPE)	EACH-DAY	1,179		
7016035	WARNING LIGHT (TYPE A)	EACH-DAY	969		
7016037	WARNING LIGHT (TYPE C)	EACH-DAY	3,290		
7016050	TRUCK-MOUNTED ATTENUATOR	EACH-DAY	16		
7016051	TEMPORARY SIGN (LESS THAN 10 S.F.)	EACH-DAY	919		
7016052	TEMPORARY SIGN (10 S.F. OR MORE)	EACH-DAY	260		
7016075	FLAGGING SERVICES (CIVILIAN)	HOUR	1,840		
7016081	FLAGGING SERVICES (DPS)	HOUR	280		

BID SCHEDULE

095 LA 158 F070601C

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
7016082	FLAGGING SERVICES (LOCAL ENFORCEMENT OFFICER)(WITH AGENCY VEHICLE)	HOUR	280		
7020007	IMPACT ATTENUATION DEVICE (DETAIL R)	EACH	2		
7030082	OBJECT MARKER (M-23) (TYPE 2)	EACH	2		
7040005	PAVEMENT MARKING (WHITE EXTRUDED THERMOPLASTIC) (0.090")	L.FT.	2,267		
7080201	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE)	L.FT.	1,511		
7100001	SWZ SYSTEM	L.SUM	1		
7100100	SWZ TDC LOCATION (IN USE)	EACH-DAY	200		
7100200	SWZ CMB ASSEMBLY (IN USE)	EACH-DAY	140		
8050003	SEEDING (CLASS II)	ACRE	1		
8101018	EROSION CONTROL (STABILIZED CONST. ENTRANCE/EXIT GRAVEL PAD)	SQ.YD.	170		
9010001	MOBILIZATION	L.SUM	1		
9020003	CHAIN LINK FENCE, TYPE 1 (60")	L.FT.	137		
9120004	SHOTCRETE (4")	SQ.YD.	55		
9130002	RIPRAP (WIRE-TIED)	CU.YD.	302		

BID SCHEDULE

095 LA 158 F070601C

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
9130007	RIPRAP (DUMPED) (6 IN.)	CU.YD.	28		
9170003	EMBANKMENT SPILLWAY	L.FT.	156		
9170005	EMBANKMENT SPILLWAY (STD. C-01.10 & DETAIL O2)	L.FT.	122		
9240010	FORCE ACCOUNT WORK (PERMANENT PAVEMENT REPAIR)	L.SUM	1	$25,000.00	$25,000.00
9240011	FORCE ACCOUNT WORK (BIOLOGIST)	L.SUM	1	$5,000.00	$5,000.00
9240014	FORCE ACCOUNT WORK (PINNED MESH ADDITIONAL WORK)	L.SUM	1	$35,000.00	$35,000.00
9240046	MISCELLANEOUS WORK (SCALING)	CU.YD.	15		
9240111	MISCELLANEOUS WORK (CHAIN & POST BARRIER, DETAIL Q)	L.FT.	219		
9240117	MISCELLANEOUS WORK (SLOPE DRAPE)	SQ.FT.	20,550		
9240181	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(MANUAL/MECH. METHODS)	SQ.YD.	3,543		
9240182	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS)(HERBICIDE)	SQ.YD.	4,330		
9250001	CONSTRUCTION SURVEYING AND LAYOUT	L.SUM	1		

BID SCHEDULE

095 LA 158 F070601C

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
9280034	GROUND-IN RUMBLE STRIP (6 INCH)	L.FT.	1,133		

BID TOTAL :