
_______________________________________________________________________________________ 
 
Wildlife RFP FINAL.doc   

 
 
 
 
 

 
 

 
Town of Sudbury 
Request for Proposals 

 
 

Comprehensive Four-Season  
Wildlife and Wildlife Habitat Evaluation 

Sudbury Section:  
Phase II Bruce Freeman Rail Trail 

 
 

August 17, 2007 
 

 
 
 
 

 
 



_______________________________________________________________________________________ 
 
Wildlife RFP FINAL.doc   

RFP Table of Contents 
 

Section 1:  RFP Introduction ....................................................................... 1 

Section 2:  Instructions to Proposers .......................................................... 2 

Section 3:  Acceptance or Rejection of Proposals ...................................... 2 

Section 4:  Introduction ................................................................................ 3 

Section 5:  Background................................................................................. 3 

Section 6:  Project Scope .............................................................................. 4 

Section 7:  Deliverables ................................................................................. 6 

Section 8:  Proposal Submission Requirements ......................................... 7 

Section 9: Minimum Qualifications……………………………………….7 

Section 10:  Comparative Evaluation Criteria…………………………...8 

Section 11:  Final Selection…………………………….…………………..8 

Section 12:  Award of Contract……………………………………….…...9 

Section 13:  Timetable………………………………………………..….....9 

Section 14:  Maps…………………………………………….………..10, 11 

 

 



_______________________________________________________________________________________ 
 
Wildlife RFP FINAL.doc  1 

Section 1:  RFP Introduction 
The Town of Sudbury, Massachusetts (the “Town”), acting through its Town Manager, is 
soliciting proposals from experienced, qualified consultants  to determine the impacts to 
wildlife and wildlife habitats along the Sudbury section of the proposed Bruce Freeman 
Rail Trail.  It is the Town of Sudbury’s desire to fully investigate all aspects of the 
proposed rail trail to determine if a design can be developed that is compatible with local 
environmental, historic, and financial goals of the community.  An Engineering and 
Environmental Assessment completed in December 2006 determined that further 
identification and investigation of potential impacts to wildlife and wildlife habitats was 
necessary.  A link to the December 2006 Bruce Freeman Rail Trail Environmental and 
Engineering Assessment for the Town of Sudbury is below: 
http://sudbury.ma.us/documents/dl/3097/BFRTFinalAssessment.pdf  
 
Therefore as part of the continuing investigation, 2007 Annual Town Meeting approved 
the expenditure of $25,000 for a full Wildlife Study of the railroad corridor.  It is noted 
that commencement of this project shall not proceed until a  Title Search determines there 
are no legal obstacles preventing the development of the rail trail. See Section 4 for more 
details.  
 
The detail for the Request for Proposal and further information is contained below. The 
Project Manager for this RFP is Debbie Dineen, Conservation Coordinator. 
 
 

 

_____________________________ 
Maureen G. Valente, Town Manager 

http://sudbury.ma.us/documents/dl/3097/BFRTFinalAssessment.pdf


____________________________________________________________________________________ 
 
Wildlife RFP FINAL.doc    

2 

Section 2:  Instructions to Proposers 
The RFP may be obtained from the Sudbury Conservation Commission, Monday through 
Friday, between 9:00 a.m. and 4:00 p.m.  In addition, RFP’s will be mailed to interested 
parties by calling the Conservation Commission at (978) 443-2209 x1371 and requesting 
a copy.  Questions regarding this RFP may be directed to the Project Manager: 
 
Debbie Dineen, Conservation Coordinator 
275 Old Lancaster Road 
Sudbury, MA 01776 
email: dineend@town.sudbury.ma.us 
phone: (978)443-2209, ext. 1371     
 
Requests for interpretation or supplemental information must be made in writing and 
must be received by the Project Manager by e-mail or fax no later September 6, 2007 at 
4:00 P.M.  Any interpretation or supplemental information provided to proposers will be 
issued in the form of written addenda to the RFP and will be sent by e-mail to all persons 
on record as having received the RFP no later than 4:00 P.M. September 10, 2007. 
Proposals must be received by the Project Manager by 2:00 P.M. September 14, 2007 at 
in accordance with the instructions in Section 8 below.   
 
Regardless of the cause of delay, no proposals that are received after the terminal time 
shall be given any consideration.  The responsibility for assuring the receipt of proposals 
before the specified closing time is incumbent upon the proposers. 

Section 3:  Acceptance or Rejection of Proposals 
The Town reserves the right to accept or reject any or all proposals, to waive minor 
informalities, and to make awards as may be deemed to be in the best interest of the 
Town.  Those who enter into contractual obligations with the Town must not discriminate 
against qualified, handicapped individuals in their employment decisions. The Town will 
evaluate the proposals submitted and either accept one proposal or reject all of the 
proposals.  
 
Proposal corrections, modifications, or withdrawals may be submitted until the proposal 
deadline; any such shall be in writing in a sealed enveloped appropriately labeled and 
delivered as indicated above. 
 
The Town reserves 60 days from the proposal deadline to make an award if it is in the 
best interests of the Town to do so. 
 
No more than one proposal from the same consultant, whether or not the same or 
different names, shall be considered. Reasonable proof for believing that any consultant 
is interested in more than one proposal for the work contemplated shall cause the 
rejection of said proposals made by him, directly or indirectly. 
 
Material submitted in response to this RFP will not be considered confidential under the 
terms of the Massachusetts Public Records Law. 

mailto:dineend@town.sudbury.ma.us
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Section 4:  Introduction 
The Town invites qualified consultants/firms to complete a comprehensive four-season 
Wildlife and Wildlife Habitat Evaluation Study of a former railroad right-of-way in 
Sudbury in order to determine potential impacts to wildlife and wildlife habitat that may 
be caused by the development of the corridor into a recreational rail trail (the “Project”).  
The corridor extends for 4.1 miles from the Sudbury/Concord border south to the 
intersection with the MBTA-owned tracks just north of Boston Post Road (Rt. 20).  
The Town has a total of $25,000 to allocate towards this Project which sum shall include 
all reimbursed expenses including travel.  Availability of funds is conditional upon the 
completion of an acceptable Title Search, which shall be completed by the Town prior to 
award of the contract for the Project.   Proposers must demonstrate that they can fulfill all 
tasks set forth in the scope of work within the projected time frame.  Proposers should 
include items which could be included for additional costs. 

Section 5:  Background 
The Bruce Freeman Rail Trail (BFRT) is a proposed rail trail through the communities of 
Lowell, Chelmsford, Westford, Carlisle, Acton, Concord, Sudbury, and Framingham, 
Massachusetts. It follows the 25-mile route of the old New Haven Railroad Framingham 
& Lowell line now owned by the Commonwealth of Massachusetts Executive Office of 
Transportation.  Phase II of the Trail includes the sections in the towns of Westford, 
Carlisle, Acton, Concord, and Sudbury, with 4.1 miles of the Trail in Sudbury.  Rail 
service along this right-of-way ceased in the 1970’s, and the corridor has remained 
mostly undisturbed since that time. Sudbury is currently studying the feasibility of 
constructing a recreational trail within this corridor. 
 
Sudbury is proud of its history of land protection efforts, with currently over 800 acres of 
town-owned land preserved in a natural state with limited trails.  Access to the outdoors, 
nature, and wildlife is clearly and integral part of living in our community.  One goal of 
the community, found in the 2001 Master Plan, is to ensure the preservation of the town’s 
natural resources by avoiding development which may put at risk the natural resources 
that make the community attractive to its residents, and by enforcing strict natural 
resource protection standards in land planning and development.   
 
Multi-use trails can impact wildlife in two basic ways: direct replacement of habitat by 
trail construction and disturbance of wildlife by human uses of the area.  It has been 
scientifically demonstrated that large continuous blocks of undeveloped land are of 
greater benefit to wildlife than smaller, isolated parcels.   Therefore, a systematic 
ecological study of species richness and habitat feature richness must be performed using 
a scientific, unbiased approach in order to determine the impacts of this project. 
 
It is the desire of the Town to investigate the compatibility of developing a recreational 
trail within the corridor with Sudbury’s overall goals, including but not limited to the 
2001 Master Plan, the Open Space & Recreation Plan, Sudbury’s Wetlands 
Administration Bylaw and Sudbury’s EPA Phase II MS4 Permit.   
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The Overall Goals of the Project are to: 
 
1.  Evaluate the level of impact to wildlife and wildlife habitat within the landscape 
context. 
 
2.  Identify approaches to avoid impact from trail construction and use without 
compromising the ecological integrity of the area or degrading the biodiversity it 
supports. 
 

Section 6:  Project Scope 
This investigation should be conducted using the methodologies included in the March 
2006 “DEP Wildlife Habitat Guidance” Appendix B, and the principles and concepts 
described in publication “Planning Trails with Wildlife in Mind” 1998 by the Trails and 
Wildlife Task Force, Colorado State Parks, and applying those concepts and 
methodologies to all wetland and upland areas adjacent to the railroad right-of-way. A 
full four-season on-site study of the wildlife species and habitats along the corridor will 
be performed resulting in a detailed Wildlife Habitat Evaluation.  The evaluation will also 
include recommendations for alternatives that will eliminate, minimize or mitigate loss of 
wildlife and wildlife habitat. 
 

I. Discovery Phase: The consultant shall review all existing wildlife and habitat 
data available for the railroad corridor and adjacent land as well as the wildlife 
guidance and planning documents listed above.   
 Review existing wildlife information (vernal pools, NHESP Priority and 

Estimated habitat areas, information and documentation) in Conservation 
Commission office.  

 Review existing data (topographical, wetlands, soils).  
 Review existing plans/relevant Town studies and documents, including but 

not limited to the BFRT Engineering and Environmental Assessment Oct. 
2006; Town Meeting minutes pertaining to the BFRT, Open Space & 
Recreation Plan; Trail Linkage Plan.  

 Review March 2006 DEP Wildlife Habitat Guidance and “Planning Trails 
with Wildlife in Mind” 1998 by the Trails and Wildlife Task Force, Colorado 
State Parks. 

 
 

II. Evaluation Phase: The consultant shall perform the following analyses and data 
collection from on-site field observation: 

 
Fauna Species: 
 
▪ List the specific wildlife species & populations affected within the landscape 

context (including types of species and flushing distances? 
▪ Identify species of special concern (area specialist species, state/federal listed 

species) 
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▪ Identify types of wildlife activity observed in the Project Area 
▪ Evaluate how will the trail activities (short & long term) affect specific 

populations 
▪ Identify wildlife which is dependent upon the right-of-way for life functions 
▪ Evaluate how the trail activities, long & short term, affect wildlife species 

 
Habitat: 
 
 List the types and locations of wildlife habitat 

▪ Identify wildlife habitat which is dependent upon the right-of-way for life 
functions 

▪ Identify habitat of special concern (NHESP Estimated and Priority Habitats, 
vernal pools, etc.) 

 Determine habitat and ecosystems present 
 Determine the structural elements of the landscape  
 Determine the zone of influence of the Project 
 Evaluate the trail distance effects 
 Evaluate the edge effects of the proposed trail 
 Identify the habitat fragmentation which may occur, as specific species threat 

and as a threat to biological diversity 
 Evaluate if and how the trail will contribute to habitat fragmentation and how 

to avoid fragmentation 
 List the type and intensity of projected human activity anticipated from the 

proposed use, including time of year and time of day 
 Identify seasons of special concern 
 Identify areas where the negative impacts of a recreational trail cannot be 

mitigated within the Project Area 
 Suggest recommendations to minimize wildlife disruptions - trail closures, 

timing, and enforcement; recommendations for trail heads, parking, support 
activities; design solutions, lighting, runoff, snags, and slash piles 

 Identify opportunities to improve habitat 
 Cite scientific studies  

 
III.   Review Phase:   
▪ The Town will determine if a scoping session is needed to further clarify the 

Scope of the Project prior to commencement of the Project. 
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 The consultant shall be available to attend no less than 2 public information 
meetings: (1) to solicit public input on the Project after the Discovery Phase 
has been completed, and (2) to present results of the completed study. These 
meetings will likely occur at Board of Selectmen meetings. 

 The consultant shall meet with Project Coordinator to review the overall 
landscape context of the right-of-way, and other day-time meetings as 
necessary. 

Section 7:  Deliverables 
The following reports shall be due during the course of the Project: 
 

I. Quarterly Reports:  To be submitted within 15 days of the completion of each 
seasonal study, identifying general findings and observations, and issues of 
special concern.  

II. Final Report: The Final Report shall include the following: 
1. A description of the Project Area and justification for its boundaries.  
2. On the most recently available aerial photography, identify general upland and 

wetland areas, land-use/land-cover dominant vegetation and existing 
development within the Project Area. 

3. Narrative of existing conditions within the Project Area. 
4. Key elements of habitat assessments (from NHESP): 
5. Location and ranking of wildlife habitat areas and key habitat features based 

on their ability to provide habitat functions, with an identification of the 
functions provided. 

6. Quantitative impact assessment thoroughly evaluated and discussed; including 
changes in environmental conditions: erosion, sunlight, temperature, moisture 
changes, reduction in canopy and vegetative buffer, contaminant release, etc. 
that could impact wildlife use of the Project Area. 

7. Recommendations for protective measures and design changes that 
avoid/minimize impacts; identify areas where no avoidance/mitigation is 
possible and resulting loss. 

8. Any further information the consultant deems important to the overall goals of 
the Project.  

 
All consultant reports and other data and material, including data and material stored on 
electronic media furnished to the Town during the course of the project (collectively 
"Materials") shall become the property of the Town and may be used by the Town 
thereafter in such manner and for such purposes as the Town (or such parties as the Town 
may designate) may deem advisable, without further employment of or additional 
compensation to the consultant.  



____________________________________________________________________________________ 
 
Wildlife RFP FINAL.doc    

7 

The consultant shall not release or disclose to any third party any materials produced for 
the Town without obtaining the Project Manager's prior written consent.  At no time shall 
the consultant release or disclose to any third party any Materials furnished to the 
consultant by the Town in connection with the performance of the consultant's services. 

Section 8:  Proposal Submission Requirements 
Each response must include a sealed Technical Proposal clearly marked “RFP:  
Comprehensive Four-Season Wildlife and Wildlife Habitat Evaluation” along with the 
proposing consultant’s name and address.  Ten (10) copies of the proposal shall be 
submitted.  
All Proposals shall include, as a minimum, the following information: 

1. Name and address of consultant 
2. Name of contact person, including phone, fax and email information 
3. Name and address of all partners, officers, and directors and any other person 

with an ownership interest greater than 5% of all firms working on the project 
4. Names of any Town officials or employees who are related to any of the partners, 

officials or directors of any firm working on the project, or others who have any 
ownership interest in the firm 

5. Names and resumes of person or persons who will be assigned to work on the 
project including any registrations and required certifications 

6. Contact name, phone number, email address and project name for up to 3 
references for similar projects  

7. Other information which will document the respondent’s capabilities and 
qualifications for the project to include: a detailed description of the approach to 
be used and the specific techniques to be used for wildlife and habitat 
identification and evaluation  

Section 9: Minimum Qualifications 
The Town is seeking a highly qualified consultant or firm to conduct the study. The 
successful proposer must have: 
 

1. A masters degree in wildlife biology or ecological science from an accredited 
college or university and at least two years experience in wildlife habitat 
evaluation, or any other competent professional with at least 10 years of wildlife 
habitat identification and evaluation. 

2. Prior experience working with a municipal agency, preferably a Massachusetts 
Town preferred. 

3. In addition, prior experience working on a rail trail or similar evaluation of linear 
project areas preferred.   
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Section 10:  Comparative Evaluation Criteria 
In general, respondents must be responsive to the requested information set forth in the 
RFP.  Respondents submitting proposals deemed to be non-responsive shall be given a 
ranking of Unacceptable.   
 
Specifically, the proposals will be evaluated and rated according to the following criteria: 
 

I. The responder has all the required skills, techniques, demonstrated 
thoroughness in methodology, and experience to perform the evaluation: 
Highly Advantageous: The responder has more than the minimum required 
qualifications listed in Section 9, if shown to be appropriate, either in 
personnel or prior experience in similar projects. 
Advantageous: The responder meets all of the minimum required 
qualifications. 
Not Advantageous: The responder has less than the minimum required 
qualifications. 

II. Quality of the References provided: 
Highly Advantageous: The work of the responder is deemed excellent by all 
of their 3 references. 
Advantageous: The work of the responder is deemed good or excellent by at 
least 2 of their 3 references. 
Not Advantageous: The work of the responder is deemed good or excellent by 
1 reference, or deemed poor by any reference. 

III. Readiness to Proceed and Complete Project Within Time Frame: 
The selected team should be available to begin work immediately upon 
acceptance and signing of a contract and to complete the project tasks within 
the projected time frame. 
Advantageous: Team able to begin upon execution of contract (within four 
weeks of notice to proceed) and complete within the projected time frame. 
Not Advantageous: Unable to begin within 60 days of notification to proceed. 

 
 
Section 11:  Final Selection 
A Selection Committee will review and rate the proposals received, and may select the 
most highly advantageous proposals for interviews.  The Selection Committee will 
conduct interviews if necessary. After the interviews have been conducted, the Selection 
Committee will provide a recommendation to the Town Manager for contract award.  
Said recommendation shall include the compiled scores for each respondent’s proposal, a 
copy of the proposal and the interview results. 
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Section 12:  Award of Contract 
The contract award, if any, will be made by the Town Manager upon determination of the 
most advantageous proposal from a responsible, qualified and responsive respondent, 
taking into consideration all evaluation criteria set forth in the RFP. 
 
The respondent selected for the work will need to provide certification of insurance 
coverage and will be required to indemnify and hold the Town harmless 
 
 
Section 13:  Timetable 
Some of the major milestones foreseen at this time relating to the submission, review, and 
approval of proposals, and to certain other aspects of the project development process are 
as follows: 
 
Step Task Target Completion Date 

1 Deadline for proposal submission September 14, 2007 

2 Recommendation of consultant to Town 
Manager 

September 25, 2007 

3 Award of contract September 28, 2007 

4 Discovery Phase October 1 – November 1, 2007 

5 Public Meeting November 13, 2007 

6 Season 1 (winter) site investigation November 15, 2007 - March 15, 2008 

7 First Quarterly report  March 30, 2008 

8 Season 2 (spring 2008) site investigation March 16 - June 15, 2008 

9 Second Quarterly Report June 30, 2008 

10 Season 3 (summer 2008) site 
investigation 

June 16 - September 15, 2008 

11 Third Quarterly Report September 30, 2008 

12 Season 4 (fall 2008) site investigation September 16 - December 15, 2008 

13 Final Report Issued January 15, 2009 

14 Public Meeting January 22, 2009 
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Section 14: Maps 
1.  Map of right-of-way of entire rail trail corridor 
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2.  Map of right-of-way in Sudbury 
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